

SECTION L - INSTRUCTIONS, CONDITIONS AND NOTICES TO OFFERORS
ATTACHMENT L-8 – DIRECT LABOR HOURS WORKSHEET

Attachment L-8

DIRECT LABOR HOURS WORKSHEET

		PWS	FY 2010	FY 2011	FY 2012	FY 2013	FY 2014	Total
PWS								
C.2.1	Contract Transition							
C.2.2	Facility Surveillance and Maintenance and Stabilization							
2.3	Facility Decontamination and Decommissioning (D&D)							
2.3.1	Building X-333							
2.3.1.1	Regulatory Preparation							
2.3.1.2	Material Removal							
2.3.1.3	Characterization							
2.3.1.4	Deactivation							
2.3.1.5	Equipment Removal							
2.3.1.6	Facility Demolition							
2.3.1.7	Environmental Remediation and Waste Management							
2.3.2	Ancillary Facilities							
2.3.2.1	X-600 Cooling Towers							
2.3.2.2	X-633 Cooling Towers							
2.3.2.3	X-533 Switchyard							
2.3.2.4	Support Facilities							
2.3.3	Building X-330							
2.3.3.1	Regulatory Preparation							
2.3.3.2	Material Removal							
2.3.3.3	Characterization							
2.3.3.4	Deactivation							
2.3.3.5	Equipment Removal							
2.3.3.6	Facility Demolition							
2.3.3.7	Environmental Remediation and Waste Management							

		PWS	FY 2010	FY 2011	FY 2012	FY 2013	FY 2014	Total
C.2.4	Environmental Remediation							
C.2.4.1	Solid Waste Management Units							
C.2.4.2	Soil Characterization and Remediation							
C.2.4.3	Groundwater Monitoring and Maintenance							
C.2.5	Waste Management							
C.2.5.1	Waste Treatment							
C.2.5.2	Waste Handling/Packaging/Hauling and Transportation							
C.2.5.3	Off-Site Disposal							
C.2.5.4	On-Site Waste Disposal Facility							
C.2.5.5	Waste Management Operations							
C.2.6	Nuclear Material Storage, Disposition and Accountability							
2.7.1	Project Planning, Integration and Interface							
2.7.1.1	Planning and Integration							
2.7.1.2	Regulatory Planning							
2.7.1.3	Facility Transition							
2.7.1.4	Site-wide Interface							
2.7.2	Project Management							
2.7.3	Environmental, Safety, Health and Quality (ESH&Q)							
2.7.3.1	Integrated Safety Management Systems							
2.7.3.2	Nuclear and Non-Nuclear Safety							
2.7.3.3	Nuclear Criticality							
2.7.3.4	Radiation Protection, Radiological Site Services							
2.7.3.5	Industrial Hygiene							
2.7.3.6	Quality Assurance/Quality Control							

SECTION L - INSTRUCTIONS, CONDITIONS AND NOTICES TO OFFERORS **ATTACHMENT L-8 – DIRECT LABOR HOURS WORKSHEET**

Attachment L-8

DIRECT LABOR HOURS WORKSHEET

		PWS	FY 2015	FY 2016	FY 2017	FY 2018	FY 2019	Total
PWS								
C.2.1	Contract Transition							
C.2.2	Facility Surveillance and Maintenance and Stabilization							
2.3	Facility Decontamination and Decommissioning (D&D)							
2.3.1	Building X-333							
2.3.1.1	Regulatory Preparation							
2.3.1.2	Material Removal							
2.3.1.3	Characterization							
2.3.1.4	Deactivation							
2.3.1.5	Equipment Removal							
2.3.1.6	Facility Demolition							
2.3.1.7	Environmental Remediation and Waste Management							
2.3.2	Ancillary Facilities							
2.3.2.1	X-600 Cooling Towers							
2.3.2.2	X-633 Cooling Towers							
2.3.2.3	X-533 Switchyard							
2.3.2.4	Support Facilities							
2.3.3	Building X-330							
2.3.3.1	Regulatory Preparation							
2.3.3.2	Material Removal							
2.3.3.3	Characterization							
2.3.3.4	Deactivation							
2.3.3.5	Equipment Removal							
2.3.3.6	Facility Demolition							
2.3.3.7	Environmental Remediation and Waste Management							

		PWS	FY 2015	FY 2016	FY 2017	FY 2018	FY 2019	Total
C.2.4	Environmental Remediation							
C.2.4.1	Solid Waste Management Units							
C.2.4.2	Soil Characterization and Remediation							
C.2.4.3	Groundwater Monitoring and Maintenance							
C.2.5	Waste Management							
C.2.5.1	Waste Treatment							
C.2.5.2	Waste Handling/Packaging/Hauling and Transportation							
C.2.5.3	Off-Site Disposal							
C.2.5.4	On-Site Waste Disposal Facility							
C.2.5.5	Waste Management Operations							
C.2.6	Nuclear Material Storage, Disposition and Accountability							
2.7.1	Project Planning, Integration and Interface							
2.7.1.1	Planning and Integration							
2.7.1.2	Regulatory Planning							
2.7.1.3	Facility Transition							
2.7.1.4	Site-wide Interface							
2.7.2	Project Management							
2.7.3	Environmental, Safety, Health and Quality (ESH&Q)							
2.7.3.1	Integrated Safety Management Systems							
2.7.3.2	Nuclear and Non-Nuclear Safety							
2.7.3.3	Nuclear Criticality							
2.7.3.4	Radiation Protection, Radiological Site Services							
2.7.3.5	Industrial Hygiene							
2.7.3.6	Quality Assurance/Quality Control							