

Amendment 001 to Solicitation DE-SOL-0002555

	RFP Section Reference	Change From	Change To
1.	Section C.3.1.5, 3 rd sentence (Pg. C-6)	The plan shall be furnished within 6 months of contract award and updated at least annually.	The plan shall be furnished within 6 months of <u>written notice to proceed</u> and updated at least annually.
2.	Section C.3.1.11, after the first paragraph (Pg. C-7)		Added " <u>Note: EM Program includes all work associated with the management and operation of the facility and the National TRU Program.</u> "
3.	Section C.3.4.1, 2 nd paragraph, 2 nd sentence (Pg. C-10)	Within 30 days of award the Contractor shall submit to CBFO for approval a revised or new Quality Assurance Project Plan that complies with the references above.	Within 30 days of <u>written notice to proceed</u> the Contractor shall submit to CBFO for approval a revised or new Quality Assurance Project Plan that complies with the references above.
4.	Section C.4.1.2.4, 2 nd sentence (Pg. C-12)	"..., its Site Sustainability Plan (as required elsewhere in the contract) to include...."	"...its Site Sustainability Plan (as required <u>by DOE O 436.1, Departmental Sustainability</u>) to include...."
5.	Section F.1, beginning of 2 nd paragraph (Pg. F-1)		Added "The Contracting Officer shall issue a written notice to proceed. Upon issuance of the notice to proceed, the Contractor is required to proceed with the Transition Activities in Section H."
6.	Section H.6, H.26, H.27(a), H.41(3 rd para.), H.44 (para.6 & 8) (Pgs. H-13, H-14, H-15, H-16, H-28, H-35, H-37, and H-38)	All references to "contract award"	"written notice to proceed"
7.	Section H.6(a)(1)(B)	"Establish and submit to the Contracting Officer a written communication plan that details"	Deleted "Established and" and Revised to "Submit to the Contracting Officer a written communication plan <u>developed by the Contractor that details...</u> "
8.	Section H.6(a)(2)(B)	"Establish a written communication plan with...."	Deleted "Establish a" and Revised to "Establish <u>and enter into the</u> written communication plan with..."
9.	Section H.8(b) (Pg. H-17)	The Contractor shall use the transition plan submitted with the proposal as the basis for beginning the transition	<u>The Contractor shall submit a transition plan and budget to the CO for approval within 5 days after written notice to proceed.</u>

	RFP Section Reference	Change From	Change To
		activities immediately upon award of the contract. The Contractor shall submit a transition plan and budget to the CO for approval within 7 days after award of the contract.	
10.	Section H.22(e), last sentence (Pg. H-24)	The Contractor shall be prepared to successfully complete the EIR and to successfully gain Earned Value Management System certification six months after contract award.	The Contractor shall be prepared to successfully complete the EIR and to successfully gain Earned Value Management System certification six months after <u>the Contractor assumes full responsibility of performing the PWS.</u>
11.	Section H.41 (2 nd para.), Reference to DOE O 205.1A (Pg. H-34)	DOE O 205.1A	DOE O 205.1B
12.	Section H.47 (Pg. H-40 – H-41)		Replaced in its entirety.
13.	Section I.31 (Pg. I-11)	FAR 52.217-8 OPTION TO EXTEND SERVICES	FAR 52.217-8 OPTION TO EXTEND SERVICES (<u>NOV 1999</u>)
14.	Section I.48 (Pg. I-14)	FAR 52.222-42 STATEMENT OF EQUIVALENT RATES FOR FEDERAL HIRES (MAY 1989)	Clause deleted and replaced with "RESERVED".
15.	Section I.51 (Pg. I-14)	2 nd paragraph, "(a) The Offeror must...."	" <u>(b)</u> The Offeror must...."
16.	Section I.114 (Pg. I-46)	DEAR 952.208-70 PRINTING (APR 1984)	Clause deleted and replaced with "RESERVED"
17.	Section J, Table of Content (Pg. J-i)		Replaced in its entirety.
18.	Section J, Attachment A, List B (Pgs. J-5 and J-6)	DOE M 413.3B CRD, Project Management for the Acquisition of Capital Assets	"DOE M 413.3B CRD, Project Management for the Acquisition of Capital Assets" deleted and added "DOE G 413.3 - x, Associated Guides to DOE O 413.3B"
19.	Section J, Attachment C: a) cover page, pg. J-8 b) pg. J-9	a) [October 1, 2012 through September, 2013] b) OCTOBER 1 (2013) through	a) Deleted "[October 1, 2012 through September, 2013]" b) OCTOBER 1 (<u>2012</u>) through SEPTEMBER 30, (<u>2013</u>)

	RFP Section Reference	Change From	Change To
		SEPTEMBER 30, (2014)	
20.	Section J, Attachment G: Summary of Contract Deliverables (Pgs. J-27 to J-30 and J-32)	Deleted.	Replaced in its Entirety.
21.	Section J, Attachment H (Pg. J-34)	ATTACHMENT H: CONTRACTOR COMMUNITY COMMITMENT PLAN	Attachment deleted and replaced with "RESERVED".
22.	Section L.33(i) (Pg. L-17)	Contractor Community Commitment Plan. In accordance with Section H.49 entitled "Contractor Community Commitment" an acceptable Contractor Community Commitment Plan is required to be submitted as part of Volume I for Government Fiscal Year (FY) 2013 (October 1, 2012 through September 30, 2013). This Plan will become a part of the contract as an Attachment to Section J. Annual plans for future fiscal years shall be incorporated into the contract by a separate supplemental agreement contract modification.	Deleted paragraph L.33(i).
23.	Section L.33(m) (Pg. L-19)	(m) Offerors shall submit Hazardous Material Identification and Material Safety Data in accordance with FAR 52.223-3.	Deleted "(m) Offerors shall submit Hazardous Material Identification and Material Safety Data in accordance with FAR 52.223-3."
24.	Section L.34(a)(1), 3 rd paragraph, 3 rd sentence from the end of the paragraph (Pg. L-19)	Each resume shall not exceed 3 pages in length not including a letter of commitment as described below.	Each resume shall not exceed <u>5</u> pages in length not including a letter of commitment as described below.
25.	Section L.35(e), 1 st paragraph, last sentence (Pg. L-26)	A separate fee is not allowable.	<u>Fee should not be proposed and is not allowable for transition activities.</u>
26.	Section M.2(a), full paragraph, 2 nd	Management Approach and Relevant Experience.	Deleted "Management Approach and Relevant Experience."

	RFP Section Reference	Change From	Change To
	sentence (Pg. M-2)		
27.	Section M.3(a), Section entitled <u>Organizational Structure</u> ; At the end of the paragraph: (Pg. M-3)		Added " <u>DOE will evaluate how the proposed organizational structure and approach attains the proper balance between achieving mission and operational effectiveness while promoting organizational efficiencies.</u> "
28.	Section M.4, 2 nd paragraph, 1 st sentence (Pg. M-5)	For purposes of determining the best value to the Government, the evaluated price will be the total of the proposed fee for the five year base term and the five year option, along with the most probable cost for key personnel and transition activities.	<u>For purposes of determining the best value to the Government, the evaluated price is the most probable cost for proposed key personnel and transition activities plus the proposed total available award fee for the base and option periods.</u>
29.	Section M.5, 2 nd paragraph, 1 st sentence (Pg. M-6)	In determining the best value to the Government, the Technical Evaluation Criteria are significantly more important than evaluated price.	In determining the best value to the Government, the Technical Evaluation Criteria, <u>combined</u> , are significantly more important than evaluated price.