

PART I – THE SCHEDULE

SECTION F - DELIVERIES OR PERFORMANCE

TABLE OF CONTENTS

F.1	PERIOD OF PERFORMANCE.....	1
F.2	PRINCIPAL PLACE OF PERFORMANCE	1
F.3	DELIVERABLES.....	1

DRAFT

PART I – THE SCHEDULE

SECTION F - DELIVERIES OR PERFORMANCE

F.1 PERIOD OF PERFORMANCE

The transition period shall be two months from the date of award of this contract. The base period shall be for 57 months from the end of the transition period. Two option periods, if exercised, will extend the term of the contract to 10 years from the beginning of the transition period of this contract as follows:

1. Transition Period: 0 through 3 months after date of contract award
2. Base Period: 4 through 60 months after date of contract award
3. Option Period 1: 61 through 96 months after date of contract award
4. Option Period 2: 97 through 120 months after date of contract award

F.2 PRINCIPAL PLACE OF PERFORMANCE

The contract work will be principally performed at the Savannah River Site, Aiken, South Carolina, its environs, and the Central Savannah River Area. However, the contractor may be required to provide the services on an intermittent basis at other DOE locations as directed by the Contracting Officer.

F.3 DELIVERABLES

The Contractor shall provide the plans, reports, and records specified in Section C – Statement of Work in accordance with the schedule requirements specified in Section J, Attachment A - “Reporting Requirements Checklist”.