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SECTION B - SUPPLIES OR SERVICES AND PRICES/COSTS 

 

B.1 TYPE OF CONTRACT AND ITEMS BEING ACQUIRED 

 

(a) This contract contains Firm-Fixed-Price (FFP) Contract Line Item Numbers (CLINs) 

and Non-Fee Bearing Cost Reimbursable (CR) CLINs for Other Direct Costs 

(ODCs).   This Contract is established for the purpose of providing services in 

support of the U.S. Department of Energy (DOE) Environmental Management (EM) 

program mission.  This requirement is for providing a wide range of IT services 

required by EM HQ and the EM Consolidated Business Center in Cincinnati, OH, in 

support of the EM field sites.  The objective of this acquisition is to fulfill DOE’s 

requirement for the continuation of services providing assistance with technical and 

administrative support for IT Capital Planning, IT Strategic Planning and 

Architecture, IT Mission Systems Support, IT Cyber Security, EM Consolidated 

Business Center support, Records Management, Green IT, IT Services and 

Infrastructure, Program Strategic Initiatives, EM Correspondence Center Support, and 

EM Cloud services, as described in Section C.   

 

(b) The Contractor shall be responsible for planning, managing, integrating, and 

executing the work as described in Section C, Performance Work Statement (PWS) in 

a safe, efficient, and effective manner.   The Contractor shall furnish all personnel, 

facilities, equipment, supplies, and services (except as furnished by the DOE as set 

forth in this Contract); and otherwise do all things necessary for, or incident to, the 

performance of work under this Contract in a safe, efficient, and effective manner. 

 

B.2 CLIN STRUCTURE 

 

The Contract is structured into CLINs in Section B.  The CLINs established for this 

Contract include the following:   

 

Transition 

and  

Base Period 

 

 

Title PWS Section 

Contract 

Type 

CLIN 00001 Transition PWS Section C.2.0 and C.15.0 FFP 

CLIN 00002 IT Capital Planning 

 

PWS Section C.3.0 and C.15.0 FFP 

CLIN 00003 IT Strategic Planning and Architecture 

 

PWS Section C.4.0 and C.15.0 FFP 

CLIN 00004 IT Mission Systems Support 

 

PWS Section C.5.0 and C.15.0 FFP 

CLIN 00005 IT Cyber Security 

 

PWS Section C.6.0 and C.15.0 FFP 

CLIN 00006 EM Consolidated Business Center (EMCBC) 

support 

 

PWS Section C.7.0 and C.15.0 FFP 
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CLIN 00007 Records Management 

 

PWS Section C.8.0 and C.15.0 FFP 

CLIN 00008 Green IT  

 

PWS Section C.9.0 and C.15.0 FFP 

CLIN 00009 IT Services and Infrastructure 

 

PWS Section C.10.0 and C.15.0 FFP 

CLIN 00010 Program Strategic Initiatives 

 

PWS Section C.11.0 and C.15.0 FFP 

CLIN 00011 EM Correspondence Center (EMCC) Support 

 

PWS Section C.12.0 and C.15.0 FFP 

CLIN 00012 EM Cloud  

 

PWS Section C.13.0 and C.15.0 FFP 

CLIN 00013 Phase Out and Closeout PWS Sections C.14.0 and 

C.15.0 

FFP 

 

CLIN 00014 Other Direct Costs (ODCs) 

 
 CR 

 

Option 1 

 

Title PWS Section 

Contract 

Type 

CLIN 00015 IT Capital Planning 

 

PWS Section C.3.0 and C.15.0 FFP 

CLIN 00016 IT Strategic Planning and Architecture 

 

PWS Section C.4.0 and C.15.0 FFP 

CLIN 00017 IT Mission Systems Support 

 

PWS Section C.5.0 and C.15.0 FFP 

CLIN 00018 IT Cyber Security 

 

PWS Section C.6.0 and C.15.0 FFP 

CLIN 00019 EMCBC support 

 

PWS Section C.7.0 and C.15.0 FFP 

CLIN 00020 Records Management 

 

PWS Section C.8.0 and C.15.0 FFP 

CLIN 00021 Green IT  

 

PWS Section C.9.0 and C.15.0 FFP 

CLIN 00022 IT Services and Infrastructure 

 

PWS Section C.10.0 and C.15.0 FFP 

CLIN 00023 Program Strategic Initiatives 

 

PWS Section C.11.0 and C.15.0 FFP 

CLIN 00024 EMCC Support 

 

PWS Section C.12.0 and C.15.0 FFP 

CLIN 00025 EM Cloud  

 

PWS Section C.13.0 and C.15.0 FFP 

CLIN 00026 Other Direct Costs (ODCs) 

 
 CR 

 

Option 2 

 

Title PWS Section 

Contract 

Type 

CLIN 00027 IT Capital Planning 

 

PWS Section C.3.0 and C.15.0 FFP 

CLIN 00028 IT Strategic Planning and Architecture 

 

PWS Section C.4.0 and C.15.0 FFP 
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CLIN 00029 IT Mission Systems Support 

 

PWS Section C.5.0 and C.15.0 FFP 

CLIN 00030 IT Cyber Security 

 

PWS Section C.6.0 and C.15.0 FFP 

CLIN 00031 EMCBC support 

 

PWS Section C.7.0 and C.15.0 FFP 

CLIN 00032 Records Management 

 

PWS Section C.8.0 and C.15.0 FFP 

CLIN 00033 Green IT  

 

PWS Section C.9.0 and C.15.0 FFP 

CLIN 00034 IT Services and Infrastructure 

 

PWS Section C.10.0 and C.15.0 FFP 

CLIN 00035 Program Strategic Initiatives 

 

PWS Section C.11.0 and C.15.0 FFP 

CLIN 00036 EMCC Support 

 

PWS Section C.12.0 and C.15.0 FFP 

CLIN 00037 EM Cloud  

 

PWS Section C.13.0 and C.15.0 FFP 

CLIN 00038 Other Direct Costs (ODCs) 

 
 CR 

 

Option 3 

 

Title PWS Section 

Contract 

Type 

CLIN 00039 IT Capital Planning 

 

PWS Section C.3.0 and C.15.0 FFP 

CLIN 00040 IT Strategic Planning and Architecture 

 

PWS Section C.4.0 and C.15.0 FFP 

CLIN 00041 IT Mission Systems Support 

 

PWS Section C.5.0 and C.15.0 FFP 

CLIN 00042 IT Cyber Security 

 

PWS Section C.6.0 and C.15.0 FFP 

CLIN 00043 EMCBC support 

 

PWS Section C.7.0 and C.15.0 FFP 

CLIN 00044 Records Management 

 

PWS Section C.8.0 and C.15.0 FFP 

CLIN 00045 Green IT  

 

PWS Section C.9.0 and C.15.0 FFP 

CLIN 00046 IT Services and Infrastructure 

 

PWS Section C.10.0 and C.15.0 FFP 

CLIN 00047 Program Strategic Initiatives 

 

PWS Section C.11.0 and C.15.0 FFP 

CLIN 00048 EMCC Support 

 

PWS Section C.12.0 and C.15.0 FFP 

CLIN 00049 EM Cloud  

 

PWS Section C.13.0 and C.15.0 FFP 

CLIN 00050 Other Direct Costs (ODCs) 

 
 CR 
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B.3 CONTRACT PRICING 

 

(a) Firm-Fixed-Price CLINs:  The price schedule below sets forth the FFP CLINs that 

include Transition, IT Capital Planning, IT Strategic Planning and Architecture, IT 

Mission Systems Support, IT Cyber Security, EMCBC Support, Records 

Management, Green IT, IT Services and Infrastructure, Program Strategic Initiatives, 

EM Correspondence Center (EMCC) Support, EM Cloud Services, and Phase Out 

and Closeout for the base and option years.  The Firm-Fixed-Price CLINs correspond 

to Section C – Performance Work Statement, and all applicable attachments.   

  

(b) Cost Reimbursable CLINs:  The price schedule also includes Non-Fee Bearing Cost 

Reimbursable CLINs for ODC costs.  These CLINs are established as Government 

Provided Costs that are non-fee bearing.  These costs are the Government’s best 

estimate of the expected actual cost of these portions of the work.  
 

Ceiling provisions are utilized (indirect rate ceilings) for the CR CLINs.  The 

Government will not be obligated to pay any additional amount should the final 

indirect cost rates exceed the negotiated ceiling rates and in the event the final 

indirect cost rates are less than the negotiated ceiling rates, the negotiated rates will 

be reduced to conform with the lower rates. 
 

(c) The total price of the contract (including options) is:  $[Contractor Fill-in]  

(the sum of CLINs 00001 through 00050 (CLINs 00014, 00026, 00038 and 00050 are 

Government provided costs)). 
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CLIN 

 

Description of Services – Transition and Base Period Quantity 

Unit of 

Measure Total Firm-Fixed-Price 

 

00001 

 

 

Transition Period (45 days or less from Notice to Proceed) 

PWS Sections C.2.0 and C.15.0  

 

 

45 

 

days 

 

$[Contractor Fill-in] 

 

00002 

 

 

IT Capital Planning 

PWS Sections C.3.0 and C.15.0  

 

 

24 

 

Months 

 

$[Contractor Fill-in] 

 

00003 

 

 

IT Strategic Planning and Architecture 

PWS Sections C.4.0 and C.15.0 

 

 

24 

 

Months 

 

$[Contractor Fill-in] 

 

00004 

 

 

IT Mission Systems Support 

PWS Sections C.5.0 and C.15.0  

 

 

24 

 

Months 

 

$[Contractor Fill-in] 

 

00005 

 

IT Cyber Security  

PWS Sections C.6.0 and C.15.0  

 

 

24 

 

Months 

 

$[Contractor Fill-in] 

 

00006 

 

EMCBC Support  

PWS Sections C.7.0 and C.15.0  

 

 

24 

 

Months 

 

$[Contractor Fill-in] 

 

00007 

 

Records Management 

PWS Sections C.8.0 and C.15.0  

 

 

24 

 

Months 

 

$[Contractor Fill-in] 

 

00008 

 

Green IT  

PWS Sections C.9.0 and C.15.0  

 

 

24 

 

Months 

 

$[Contractor Fill-in] 

 

00009 

 

IT Services and Infrastructure 

PWS Sections C.10.0 and C.15.0  

 

 

24 

 

Months 

 

$[Contractor Fill-in] 

 

00010 

 

Program Strategic Initiatives 

 

24 

 

Months 

 

$[Contractor Fill-in] 
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PWS Sections C.11.0 and C.15.0  

 

 

00011 

 

EMCC Support 

PWS Sections C.12.0 and C.15.0 

 

 

24 

 

Months 

 

$[Contractor Fill-in] 

 

00012 

 

 

EM Cloud Services 

PWS Sections C.13.0 and C.15.0  

 

 

24 

 

Months 

 

$[Contractor Fill-in] 

 

00013 

 

Phase Out and Closeout 

PWS Sections C.14.0 and C.15.0  

 

 

1 

 

Lump 

Sum 

 

$[Contractor Fill-in] 

CLIN 

 

Description of Services – Transition and Base Period Indirect Rate Ceiling 

Total Cost 

Reimbursement 

 

00014 

 

Other Direct Costs (ODCs) 

 

 

[Contractor Fill-in]% 

Non-fee bearing 

 

[$4,200,000] 

 

 

CLIN 

 

Description of Services – Option Period 1 Quantity 

Unit of 

Measure Total Firm-Fixed-Price 

 

00015 

 

 

IT Capital Planning 

PWS Sections C.3.0 and C.15.0  

 

 

12 

 

Months 

 

$[Contractor Fill-in] 

 

00016 

 

 

IT Strategic Planning and Architecture 

PWS Sections C.4.0 and C.15.0 

 

 

12 

 

Months 

 

$[Contractor Fill-in] 

 

00017 

 

IT Mission Systems Support 

PWS Sections C.5.0 and C.15.0  

 

 

12 

 

Months 

 

$[Contractor Fill-in] 

 

00018 

 

IT Cyber Security  

PWS Sections C.6.0 and C.15.0  

 

 

12 

 

Months 

 

$[Contractor Fill-in] 
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00019 

 

EMCBC Support  

PWS Sections C.7.0 and C.15.0  

 

 

12 

 

Months 

 

$[Contractor Fill-in] 

 

00020 

 

Records Management 

PWS Sections C.8.0 and C.15.0  

 

 

12 

 

Months 

 

$[Contractor Fill-in] 

 

00021 

 

Green IT  

PWS Sections C.9.0 and C.15.0  

 

 

12 

 

Months 

 

$[Contractor Fill-in] 

 

00022 

 

IT Services and Infrastructure 

PWS Sections C.10.0 and C.15.0  

 

 

12 

 

Months 

 

$[Contractor Fill-in] 

 

00023 

 

Program Strategic Initiatives 

PWS Sections C.11.0 and C.15.0  

 

 

12 

 

Months 

 

$[Contractor Fill-in] 

 

00024 

 

EMCC Support 

PWS Sections C.12.0 and C.15.0 

 

 

12 

 

Months 

 

$[Contractor Fill-in] 

 

00025 

 

EM Cloud Services 

PWS Sections C.13.0 and C.15.0  

 

 

12 

 

Months 

 

$[Contractor Fill-in] 

CLIN 

 

Description of Services – Option Period 1 Indirect Rate Ceiling 

Total Cost 

Reimbursement 

 

00026 

 

Other Direct Costs (ODCs) 

 

 

[Contractor Fill-in]% 

Non-fee bearing 

 

[$2,100,000] 
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CLIN 

 

Description of Services – Option Period 2 Quantity 

Unit of 

Measure Total Firm-Fixed-Price 

 

00027 

 

 

IT Capital Planning 

PWS Sections C.3.0 and C.15.0  

 

 

12 

 

Months 

 

$[Contractor Fill-in] 

 

00028 

 

 

IT Strategic Planning and Architecture 

PWS Sections C.4.0 and C.15.0 

 

 

12 

 

Months 

 

$[Contractor Fill-in] 

 

00029 

 

IT Mission Systems Support 

PWS Sections C.5.0 and C.15.0  

 

 

12 

 

Months 

 

$[Contractor Fill-in] 

 

00030 

 

IT Cyber Security  

PWS Sections C.6.0 and C.15.0  

 

 

12 

 

Months 

 

$[Contractor Fill-in] 

 

00031 

 

EMCBC Support 

PWS Sections C.7.0 and C.15.0  

 

 

12 

 

Months 

 

$[Contractor Fill-in] 

 

00032 

 

Records Management 

PWS Sections C.8.0 and C.15.0  

 

 

12 

 

Months 

 

$[Contractor Fill-in] 

 

00033 

 

Green IT  

PWS Sections C.9.0 and C.15.0  

 

 

12 

 

Months 

 

$[Contractor Fill-in] 

 

00034 

 

IT Services and Infrastructure 

PWS Sections C.10.0 and C.15.0  

 

 

12 

 

Months 

 

$[Contractor Fill-in] 

 

00035 

 

Program Strategic Initiatives 

PWS Sections C.11.0 and C.15.0  

 

 

12 

 

Months 

 

$[Contractor Fill-in] 
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00036 

 

EMCC Support 

PWS Sections C.12.0 and C.15.0 

 

 

12 

 

Months 

 

$[Contractor Fill-in] 

 

00037 

 

EM Cloud Services 

PWS Sections C.13.0 and C.15.0  

 

 

12 

 

Months 

 

$[Contractor Fill-in] 

CLIN 

 

Description of Services – Option Period 2 Indirect Rate Ceiling 

Total Cost 

Reimbursement 

 

00038 

 

Other Direct Costs (ODCs) 

 

 

[Contractor Fill-in]% 

Non-fee bearing 

 

[$2,100,000] 

 

 

 

CLIN 

 

Description of Services – Option Period 3 Quantity 

Unit of 

Measure Total Firm-Fixed-Price 

 

00039 

 

 

IT Capital Planning 

PWS Sections C.3.0 and C.15.0  

 

 

12 

 

Months 

 

$[Contractor Fill-in] 

 

00040 

 

 

IT Strategic Planning and Architecture 

PWS Sections C.4.0 and C.15.0 

 

 

12 

 

Months 

 

$[Contractor Fill-in] 

 

00041 

 

IT Mission Systems Support 

PWS Sections C.5.0 and C.15.0  

 

 

12 

 

Months 

 

$[Contractor Fill-in] 

 

00042 

 

IT Cyber Security  

PWS Sections C.6.0 and C.15.0  

 

 

12 

 

Months 

 

$[Contractor Fill-in] 

 

00043 

 

EMCBC Support 

PWS Sections C.7.0 and C.15.0  

 

 

12 

 

Months 

 

$[Contractor Fill-in] 
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00044 Records Management 

PWS Sections C.8.0 and C.15.0  

 

12 Months $[Contractor Fill-in] 

 

00045 

 

Green IT  

PWS Sections C.9.0 and C.15.0  

 

 

12 

 

Months 

 

$[Contractor Fill-in] 

 

00046 

 

IT Services and Infrastructure 

PWS Sections C.10.0 and C.15.0  

 

 

12 

 

Months 

 

$[Contractor Fill-in] 

 

00047 

 

Program Strategic Initiatives 

PWS Sections C.11.0 and C.15.0  

 

 

12 

 

Months 

 

$[Contractor Fill-in] 

 

00048 

 

EMCC Support 

PWS Sections C.12.0 and C.15.0 

 

 

12 

 

Months 

 

$[Contractor Fill-in] 

 

00049 

 

EM Cloud Services 

PWS Sections C.13.0 and C.15.0  

 

 

12 

 

Months 

 

$[Contractor Fill-in] 

CLIN 

 

Description of Services – Option Period 3 Indirect Rate Ceiling 

Total Cost 

Reimbursement 

 

00050 

 

Other Direct Costs (ODCs) 

 

 

[Contractor Fill-in]% 

Non-fee bearing 

 

[$2,100,000] 

    

  

TOTAL PRICE 

 

  

$[Contractor Fill-in] 

 



EM HQ IT Services  Section B 

Draft Request for Proposal  

Solicitation No. DE-SOL-0007872 

 

B-11 

B.4 OBLIGATION OF FUNDS 

 

Pursuant to Section B.5 clause entitled “Limitation of Government’s Obligation,” and 

Section I clause entitled FAR 52.232-22, “Limitation of Funds,” total funds in the 

amount(s) specified below are obligated for the payment of allowable costs. It is 

estimated that this amount is sufficient to cover performance through the date(s) shown 

below.   

 

Transition and Base Period: 

 

CLIN Funding Amount 

(current action) 

Cumulative 

Funding Amount 

Performance Funded 

Through Date 

00001    

00002    

00003    

00004    

00005    

00006    

00007    

00008    

00009    

00010    

00011    

00012    

00013    

00014    

  

B.5 LIMITATION OF GOVERNMENT’S OBLIGATION (FOR FIRM-FIXED-PRICE 

CLINS)  

 

(a) This contract’s CLINs 00001 through 00013, 00015 through 00025, 00027 through 

00037, and 00039 through 00049 have traditional Federal Acquisition Regulation 

fixed prices and contract terms and conditions, with the exceptions that: CLINs 00001 

through 00013, 00015 through 00025, 00027 through 00037, and 00039 through 

00049   (or all) may be incrementally funded; and if a CLIN is incrementally funded,  

in the event of termination before it is fully funded the Government’s maximum 

liability for the CLIN will be the lower of the amount of funds allotted to the CLIN or 

the amount payable to the Contractor per the Termination for Convenience (Fixed-

Price) clause of this contract.  For each CLIN there is:  

1) a fixed price for the action;  

2) a fixed amount of work that corresponds to the fixed price; 

3) a planned funding schedule that corresponds to the fixed price and the fixed 

amount of work; 

4) no Government obligation to the Contractor until the Government allots funds to 

the contract for the action; 
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5) if the Government allots funds, a maximum Government obligation, including any 

termination obligations, to the Contractor equal to the allotted funds; and 

6) an obligation that the Government will pay the Contractor for the work the 

Contractor performs for which funds were allotted based on the price of the work 

performed, not the costs the Contractor actually incurs. 

(b) For each CLIN: 

1) the Government’s maximum obligation, including any termination obligations 

and obligations under change orders, equitable adjustments, or unilateral or 

bilateral contract modifications, at any time is always less than or equal to the 

total amount of funds allotted by the Government to the contract for the CLIN; 

2) the Contractor explicitly agrees it reflected (that is, included or could have 

included an additional amount) in its offered price and in the subsequent 

negotiated fixed price for each of the fixed-price CLINs included in this contract: 

i. the added complexity, challenges, and risks (including all risks, costs or 

otherwise, associated with termination as articulated in this clause) to 

which the Contractor is subject due to the incremental funding 

arrangement established in this clause; and 

ii. the specific risk that in the event of termination of an incrementally funded 

CLIN before the CLIN is fully funded, the Contractor could receive less 

than the Termination for Convenience (Fixed-Price) clause of this contract 

would allow, that is, because the maximum Government obligation for a 

fixed-price CLIN is the allotted funds for the CLIN, the Contractor will 

receive the lower of the allotted funds or what the Termination for 

Convenience (Fixed-Price) clause of this contract would allow. 

3) the Contractor is not authorized to continue work beyond the point at which the 

total amount payable by the Government, which is the price of the services the 

allotted funds cover, equals the total amount allotted to the contract for the 

services; 

4) if funds become available and the Government’s need continues, the Government 

will allot funds periodically to the CLIN, the Contractor will provide a fixed 

amount of work for the funds allotted, and the Government will pay the 

Contractor based on the price of the fixed amount work.  The Government will 

not pay the Contractor based on the costs the Contractor incurs in performing the 

work; and 

5) the Contractor agrees to provide the fixed amount of work for the fixed price 

identified in the contract’s Section B, Supplies or services and prices/costs, and in 

accordance with the delivery schedule identified in the contract’s Section F, 

Deliveries or performance, provided the Government provides the funding per or 

earlier than the Planned Funding Schedule in paragraph (n) of this clause.  At any 

time, the cumulative amount of funds allotted is the fixed price for the cumulative 

fixed amount of work identified with the funds. 

(c) For each CLIN: 

1) The fixed price (of both the entire CLIN and of the current cumulative amount of 

funds allotted to the CLIN at any time during contract performance) is not subject 

to any adjustment on the basis of the Contractor’s cost experience; 
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2) The contract places the maximum risk and full responsibility on the Contractor for 

all costs and resulting profit or loss; and 

3) If the Government meets the entire Planned Funding Schedule,  

i. the cumulative amount of funds allotted will equal the CLIN’s fixed price 

and 

ii. the Contractor must provide the work the contract requires for the CLIN. 

(d) The fixed price for each CLIN is listed in Section B of this contract. 

(e) The Planned Funding Schedule for each CLIN is in paragraph (n) of this clause.  The 

sum of the planned funding for each CLIN equals the fixed price of the CLIN. 

(f) The Actual Funding Schedule for each CLIN is in paragraph (o) of this clause.  It 

specifies the actual amount of funds allotted and presently available for payment by 

the Government separately for CLINs 00001 through 00013, 00015 through 00025, 

00027 through 00037, and 00039 through 00049, and the work to be performed for 

the funds allotted. 

1) The Contractor may bill against a CLIN only after the Government has allotted 

funds to the CLIN and the Contractor has delivered the services and earned 

amounts payable for the CLIN.   

i. The Contractor may bill only the lower of the two preceding amounts, that 

is, the lower of allotted funds or amount payable.   

ii. If the Contractor does not perform the contract’s requirements for the 

CLIN, it must return the amounts that it billed that the Government 

reimbursed. 

(g) If during the course of this contract the Government is allotting funds to a CLIN per 

or earlier than the Planned Funding Schedule, this contract to that point will be 

considered a simple fixed-price contract for that CLIN regardless of the rate at which 

the Contractor is, or is not, earning amounts payable, and: 

1) The Government’s and the Contractor’s obligations under the contract for the 

CLIN — with the exception that the Government’s obligation for the CLIN is 

limited to the total amount of funds allotted by the Government to the  CLIN and 

similarly the Contractor is not authorized to continue work beyond the point at 

which the total amount payable by the Government equals the total amount 

allotted—will be as if the CLIN were both fixed price and fully funded at time of 

contract execution, that is, the Contractor agrees that:  it will perform the work of 

the contract for that CLIN; and neither the fixed-price for the CLIN nor any other 

term or condition of the contract will be affected due to the CLIN’s being 

incrementally funded. 

i. The Contractor agrees, for example, if the Government allots funds to a 

CLIN per or earlier than all of the funding dates in the Planned Funding 

Schedule for the CLIN, the Government has met all of its obligations just 

as if the CLIN were fully funded as of the time of contract execution and 

the Contractor retains all of its obligations as if the CLIN were fully 

funded as of the time of contract execution, while at the same time the 

Contractor is not authorized to continue work beyond the point at which 

the total amount payable by the Government equals the total amount 

allotted to the contract; consequently, if the Contactor earns amounts 
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payable at any time in performing work for the CLIN that exceed the  total 

amount of funds allotted by the Government to the contract for the CLIN, 

A. it (not the Government) will be liable for those excess amounts 

payable  

B. it will remain liable for its obligations under every term or 

condition of the contract and  

C. if it fulfills all of its obligations for that CLIN and the Government 

allots funds to the CLIN equal to the CLIN’s fixed price, the 

Government will pay it the fixed price for the CLIN and no more. 

ii. The Contractor also agrees, for example, if the Government allots funds to 

a CLIN by the first funding date in the Planned Funding Schedule, the 

Government has met all of its obligations up to that point in the contract as 

if the CLIN were fully funded (that is, as if progress payments based on 

cost had been agreed to and had been made, or milestone payments had 

agreed to and been made, or etc.) and the Contractor retains all of its 

obligations up to that point (such as meeting delivery schedules, 

maintaining quality, etc.) as if the CLIN were fully funded; consequently, 

if the Government subsequently terminates the CLIN it will pay the 

Contractor the lower of the following two amounts:  the amount allotted 

by the Government to the CLIN; or the amount payable per the 

Termination for Convenience (Fixed-Price) clause of this contract. 

(h) The Contractor shall notify the Contracting Officer in writing whenever it has reason 

to believe that the amount payable it expects to earn for the CLIN in the next 60 days, 

when added to all amounts payable previously earned, will exceed 75 percent of the 

total amount allotted to the CLIN by the Government. 

1) The notification is for planning purposes only and does not change any obligation 

of either the Government or the Contractor. 

2) The Contractor is not authorized to continue work beyond the point at which the 

total amount payable by the Government equals the total amount allotted to the 

CLIN.   

3) The Government may require the Contractor to continue performance of that 

CLIN for as long as the Government allots funds for that CLIN sufficient to cover 

the amount payable for that CLIN. 

(i) If the Government does not allot funds to a CLIN per or earlier than its Planned 

Funding Schedule, the Contractor may be entitled to an equitable adjustment and: 

1) the Government’s maximum obligation, including any termination obligation, to 

reimburse the Contractor remains limited to the total amount of funds allotted by 

the Government to the contract for that CLIN; 

2) the Contractor is not authorized to continue work beyond the point at which the 

total amount payable by the Government, equals the total amount allotted to the 

contract; 

3) if the Government subsequently terminates the CLIN, it will pay the Contractor 

the lower of the following two amounts:  the total amount of funds allotted by the 

Government to the contract for the CLIN; or the amount payable per the 

Termination for Convenience (Fixed-Price) clause of this contract.  
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(j) Except as required by either other provisions of this contract specifically citing and 

stated to be an exception to this clause, or by, among other things, terminations, 

change orders, equitable adjustments, or unilateral or bilateral contract modifications 

specifically citing and stated to be an exception to this clause, for either CLIN: 

1) The Government is not obligated to reimburse the Contractor in excess of the total 

amount allotted by the Government to this contract for the CLIN; and  

2) The Contractor is not obligated to continue performance under this contract 

related to the CLIN or earn amounts payable in excess of the amount allotted to 

the contract by the Government until the Contracting Officer notifies the 

Contractor in writing that the amount allotted by the Government has been 

increased and specifies an increased amount, which shall then constitute the total 

amount allotted by the Government to the CLIN. 

(k) No notice, communication, or representation in any form, including, among other 

things, change orders, equitable adjustments, or unilateral or bilateral contract 

modifications, other than that specified in this clause, or from any person other than 

the Contracting Officer, shall affect the amount allotted by the Government to this 

contract for a CLIN, which will remain at all times the Government’s maximum 

liability for a CLIN.  In the absence of the specified notice, the Government is not 

obligated to reimburse the Contractor for any amounts payable earned for a CLIN in 

excess of the total amount allotted by the Government to this contract for a CLIN, 

whether earned during the course of the contract or as a result of termination. 

(l) Change orders, equitable adjustments, unilateral or bilateral contract modifications, or 

similar actions shall not be considered increases in the Government’s maximum 

liability or authorizations to the Contractor to exceed the amount allotted by the 

Government for a CLIN unless they contain a statement increasing the amount 

allotted.  

(m) Nothing in this clause shall affect the right of the Government to terminate this 

contract for convenience or default.  

(n) Planned Funding Schedule: 

 

CLIN 00001 (Transition Period) 

 

Funds To Work To Be Cumulative  Cumulative Work  

Date Be Allotted Accomplished Funds To Be Allotted To Be Accomplished 

 TBD TBD  TBD  TBD   TBD 

  

    

CLIN 00002 (IT Capital Planning) 

 

Funds To Work To Be Cumulative  Cumulative Work  

Date Be Allotted Accomplished Funds To Be Allotted To Be Accomplished 

 TBD TBD  TBD  TBD   TBD 

 

 

CLIN 00003 (IT Strategic Planning and Architecture) 
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Funds To Work To Be Cumulative  Cumulative Work  

Date Be Allotted Accomplished Funds To Be Allotted To Be Accomplished 

  TBD TBD  TBD  TBD   TBD 

 

 

CLIN 00004 (IT Mission Systems Support) 

 

Funds To Work To Be Cumulative  Cumulative Work  

Date Be Allotted Accomplished Funds To Be Allotted To Be Accomplished 

  TBD TBD  TBD  TBD   TBD 

 

 

CLIN 00005 (IT Cyber Security) 

 

Funds To Work To Be Cumulative  Cumulative Work  

Date Be Allotted Accomplished Funds To Be Allotted To Be Accomplished 

  TBD TBD  TBD  TBD   TBD 

 

 

CLIN 00006 (EMCBC Support (including Cyber Security)) 

 

Funds To Work To Be Cumulative  Cumulative Work  

Date Be Allotted Accomplished Funds To Be Allotted To Be Accomplished 

  TBD TBD  TBD  TBD   TBD 

 

 

CLIN 00007 (Records Management) 

 

Funds To Work To Be Cumulative  Cumulative Work  

Date Be Allotted Accomplished Funds To Be Allotted To Be Accomplished 

  TBD TBD  TBD  TBD   TBD 

 

 

CLIN 00008 (Green IT) 

 

Funds To Work To Be Cumulative  Cumulative Work  

Date Be Allotted Accomplished Funds To Be Allotted To Be Accomplished 

  TBD TBD  TBD  TBD   TBD 

 

 

CLIN 00009 (IT Services and Infrastructure) 

 

Funds To Work To Be Cumulative  Cumulative Work  

Date Be Allotted Accomplished Funds To Be Allotted To Be Accomplished 
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  TBD TBD  TBD  TBD   TBD 

 

 

CLIN 00010 (Program Strategic Initiatives) 

 

Funds To Work To Be Cumulative  Cumulative Work  

Date Be Allotted Accomplished Funds To Be Allotted To Be Accomplished 

  TBD TBD  TBD  TBD   TBD 

 

 

CLIN 00011 (EM Correspondence Center (EMCC) Support) 

 

Funds To Work To Be Cumulative  Cumulative Work  

Date Be Allotted Accomplished Funds To Be Allotted To Be Accomplished 

  TBD TBD  TBD  TBD   TBD 

 

 

CLIN 00012 (EM Cloud) 

 

Funds To Work To Be Cumulative  Cumulative Work  

Date Be Allotted Accomplished Funds To Be Allotted To Be Accomplished 

  TBD TBD  TBD  TBD   TBD 

 

 

CLIN 00013 (Phase out and Closeout) 

 

Funds To Work To Be Cumulative  Cumulative Work  

Date Be Allotted Accomplished Funds To Be Allotted To Be Accomplished 

  TBD TBD  TBD  TBD   TBD 

 

 

*The planned funding schedule is provided for the base period CLINs only.  The 

planned funding schedule will be incorporated into the contract for the Option 

period(s), if exercised.  

 

 

(o) Actual Funding Schedule:  

 

CLIN 00001 (Transition Period) 

 

Funds  Work  Cumulative  Cumulative Work  

Date Allotted Accomplished Funds Allotted Accomplished 

 TBD TBD  TBD  TBD   TBD 
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CLIN 00002 (IT Capital Planning) 

 

Funds  Work  Cumulative  Cumulative Work  

Date Allotted Accomplished Funds Allotted Accomplished 

  TBD TBD  TBD  TBD   TBD 

 

 

CLIN 00003 (IT Strategic Planning and Architecture) 

 

Funds  Work  Cumulative  Cumulative Work  

Date Allotted Accomplished Funds Allotted Accomplished 

  TBD TBD  TBD  TBD   TBD 

 

 

CLIN 00004 (IT Mission Systems Support) 

 

Funds  Work  Cumulative  Cumulative Work  

Date Allotted Accomplished Funds Allotted Accomplished 

TBD TBD  TBD  TBD   TBD 

 

 

CLIN 00005 (IT Cyber Security) 

 

Funds  Work  Cumulative  Cumulative Work  

Date Allotted Accomplished Funds Allotted Accomplished 

TBD TBD  TBD  TBD   TBD 

 

 

CLIN 00006 (EMCBC Support (including Cyber Security)) 

 

Funds  Work  Cumulative  Cumulative Work  

Date Allotted Accomplished Funds Allotted Accomplished 

TBD TBD  TBD  TBD   TBD 

 

 

CLIN 00007 (Records Management) 

 

Funds  Work  Cumulative  Cumulative Work  

Date Allotted Accomplished Funds Allotted Accomplished 

TBD TBD  TBD  TBD   TBD 

 

 

CLIN 00008 (Green IT) 

 

Funds  Work  Cumulative  Cumulative Work  
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Date Allotted Accomplished Funds Allotted Accomplished 

TBD TBD  TBD  TBD   TBD 

 

 

CLIN 00009 (IT Services and Infrastructure) 

 

Funds  Work  Cumulative  Cumulative Work  

Date Allotted Accomplished Funds Allotted Accomplished 

TBD TBD  TBD  TBD   TBD 

 

 

CLIN 00010 (Program Strategic Initiatives) 

 

Funds  Work  Cumulative  Cumulative Work  

Date Allotted Accomplished Funds Allotted Accomplished 

TBD TBD  TBD  TBD   TBD 

 

 

CLIN 00011 (EM Correspondence Center (EMCC) Support) 

 

Funds  Work  Cumulative  Cumulative Work  

Date Allotted Accomplished Funds Allotted Accomplished 

TBD TBD  TBD  TBD   TBD 

 

 

CLIN 00012 (EM Cloud) 

 

Funds  Work  Cumulative  Cumulative Work  

Date Allotted Accomplished Funds Allotted Accomplished 

TBD TBD  TBD  TBD   TBD 

 

 

CLIN 00013 (Phase out and Closeout) 

 

Funds  Work  Cumulative  Cumulative Work  

Date Allotted Accomplished Funds Allotted Accomplished 

TBD TBD  TBD  TBD   TBD 

 

 

*The actual funding schedule is provided for the base period CLINs only.  The actual 

funding schedule will be incorporated into the contract for the Option period(s), if 

exercised.  

 

B.6 AUTHORIZATION OF CONTRACT TRANSITION COSTS 
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The Contract Transition Period will begin with the issuance of a Notice to Proceed (NTP) 

by DOE.  The Transition Period is anticipated to be forty-five (45) days.  During the 

Transition Period, the Contractor shall bring to the site its management team (including, 

but not limited to all Key Personnel) and other staff necessary to plan and conduct those 

activities that provide for an orderly transfer of responsibilities and accountability, as 

authorized by the CO.  The Contractor shall coordinate its activities with DOE and the 

incumbent Contractor to accomplish these activities (see PWS Section C.2.0) in a manner 

that will provide an effective transition of personnel and work activities while minimizing 

the cost of this effort. 

 

B.7 PRICE REDUCTIONS FOR FFP EFFORTS 

 

(a) All payments received for Contract performance are subject to reductions imposed by 

the terms and conditions of this Contract, including, but not limited to:   
 

1) Section E Clause entitled, FAR 52.246-4, Inspection of Services – Fixed Price; 
 

2) Section E Clause entitled, FAR 52.246-5, Inspection of Services – 

Cost  Reimbursement; 
 

3) Section H Clause entitled, Key Personnel;  
 

4) Section I Clause entitled, FAR 52.203-10, Price or Fee Adjustment for Illegal or 

Improper Activity; 
 

5) Section I Clause entitled, FAR 52.215-11, Price Reduction for Defective Cost or 

Pricing Data – Modifications; 
 

6) Section I Clause entitled, FAR 52.215-13, Subcontractor Certified Cost or Pricing 

Data – Modifications; 
 

7) Section I Clause entitled, FAR 52.243-1, Changes – Fixed price;  

 

8) Section I Clause entitled, FAR 52.243-2, Changes – Cost Reimbursement.  

 

9) Section J, Quality Assurance Plan 

 

 


