

SECTION F

DELIVERIES OR PERFORMANCE

The specific Section F clauses of the ID/IQ Basic Contract applicable to this task order are listed below and are hereby incorporated by full text and/or reference:

F.1 DOE-F-1002 PLACE OF PERFORMANCE - SERVICES

The place of performance is:

US Department of Energy
Energy Technology Engineering Center (ETEC)
Santa Susana Field Laboratory (SSFL)
Area IV and Northern Buffer Zone
Ventura County, California

The task order work areas are within Area IV and the Northern Buffer Zone of the SSFL.

F.2 EMCBC-F-1001 DELIVERY SCHEDULE

Section J, Attachment J-B, Task Order Deliverables/Submittals summarizes the specific products the contractor shall submit to DOE, the type of action DOE will perform, and the date/timeframe that the contractor is requested to deliver product. Section J, Attachment J-B, does not include all deliverables identified in the contract, DOE directives, federal regulations, or regulatory documents.

NOTE: Attachment J-B is a listing of deliverables. Any deliverables required by any provision/clause/directive of the contract not listed in Attachment J-B does not relieve the Contractor of the requirement to provide that deliverable. The contractor shall be responsible for the compliance with all applicable standards, orders, and regulations under the contract.

F.4 FAR 52.242-15 STOP-WORK ORDER (AUG 1989)

F.5 FAR 52.242-17 GOVERNMENT DELAY OF WORK (APR 1984)

In addition, the following special provisions will apply to this task order:

F.101 PERIOD OF PERFORMANCE

The transition period shall last for three months or less from the date of issuance of the Notice to Proceed (NTP). The base period of the task order (CLINs 00002 through 00004) shall be for three years from the end of the transition period. One option period, if exercised, will extend the term of the task order (CLINs 00005 through 00007) by two years as follows:

1. Transition Period: 0 through 3 months of NTP*
2. Base Period: 4 through 39 months of NTP*
3. Option Period: 40 through 63 months of NTP*

*The first day of the transition period will be the date of the issuance of the NTP.

The periods of performance for the D&D option CLINs 00008 through 00012 shall be stated within each task order modification that exercises the specific D&D option CLIN(s). The D&D option CLINs shall not begin prior to January 2016 and may be exercised sequentially, concurrently or in any order.