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ETEC Environmental Monitoring and D&D

SECTION F
DELIVERIES OR PERFORMANCE

The specific Section F clauses of the ID/IQ Basic Contract applicable to this Task Order are
listed below and are hereby incorporated by full text and/or reference:

F.1 DOE-F-1002 PLACE OF PERFORMANCE - SERVICES
The place of performance is:

U.S. Department of Energy

Energy Technology Engineering Center (ETEC)
Santa Susana Field Laboratory (SSFL)

Area IV and Northern Buffer Zone

Ventura County, California

The Task Order work areas are within Area IV and the Northern Buffer Zone of the SSFL.
F.2 EMCBC-F-1001 DELIVERY SCHEDULE

Section J, Attachment J-B, Task Order Deliverables/Submittals summarizes the specific

products the Contractor shall submit to DOE, the type of action DOE will perform, and

the date/timeframe within which the Contractor shall deliver the specified product.

Section J, Attachment J-B, does not include all deliverables identified in the Task Order,

DOE directives, federal regulations, or regulatory documents.

NOTE: Attachment J-B is a list of deliverables. If any deliverable required by any

provision/clause/directive of the Task Order is not listed in Attachment J-B, this does not

relieve the Contractor of the requirement to provide that deliverable. The Contractor

shall be responsible for the compliance with all applicable standards, orders, and
regulations under the contract.

F.4 FAR 52.242-15 STOP-WORK ORDER (AUG 1989)

F.5 FAR52.242-17 GOVERNMENT DELAY OF WORK (APR 1984)
In addition, the following special provisions will apply to this Task Order:
F.101 PERIOD OF PERFORMANCE

CLIN 00001: The transition period shall last for three months or less from the date of
issuance of the Notice to Proceed (NTP).

Transition Period: O through 3 months from NTP*
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*The first day of the transition period will be the date of the issuance of the NTP.

CLINS 00002 — 00007: The base period of the Task Order (CLINs 00002 through
00004) shall be for three years from the end of the transition period. One option period, if
exercised, will extend the term of the Task Order (CLINs 00005 through 00007) by two
years as follows:

Base Period: 4 through 39 months from NTP*
Option Period: 40 through 63 months from NTP*

*The first day of the transition period will be the date of the issuance of the NTP.

CLINS 00008 — 00010: The period of performance dates for each of the D&D option
CLINs 00008 through 00010 shall be stated within each Task Order modification that
exercises the specific D&D option CLIN(s). The D&D option CLINs are organized per
facility D&D effort and shall be performed in the following sequential order: first CLIN
00008, then CLIN 00009 and lastly CLIN 00010. CLIN 00010 for RMHF shall be the
last D&D work scope activity performed under the Task Order. The D&D options may
be exercised at any time after January 1, 2016 and may be exercised concurrently during
the Task Order period of performance based upon funding and necessary regulatory
approvals. The Contractor shall provide a completion schedule in terms of number of
months for each D&D CLIN below consistent with their proposed technical approach:

CLIN 00008: [Contractor Fill-in] months
CLIN 00009: [Contractor Fill-in] months
CLIN 00010: [Contractor Fill-in] months

All D&D options CLINs 00008 — 00010 shall be completed by September 30, 2019.

F. 102 EXERCISE OF OPTIONS

In accordance with Section I clause, FAR 52.217.9 “Option to Extend the Term of the
Contract” (Mar 2000), the Department of Energy has included option CLINS 00005
through 00007 to extend the term of this Task Order. In order to demonstrate the value it
places on quality performance, the DOE has provided a mechanism for continuing a
contractual relationship with a successful Contractor that performs at a level which meets
or exceeds quality performance expectations as communicated to the Contractor, in
writing by the Contracting Officer or designated representative. When deciding whether
to exercise the option(s), the Contracting Officer may consider: (1) the quality of the
Contractor’s performance under this Task Order; (2) if sufficient funding is available; (3)
whether the requirement covered by the option fulfills an existing Government need; (4)
whether the exercise of the option is the most advantageous method of fulfilling the
Government’s need, price and other factors considered; and (5) if the option was
synopsized in accordance with FAR Part 5 unless exempted by 5.202(a)(11) or other
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appropriate exemptions in 5.202. The option(s) will not be exercised if the Contractor is
listed on the Excluded Parties List System (EPLS).
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