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Exhibit C-6 
 

ENVIRONMENTAL REGULATORY STRUCTURE AND INTERFACE 
PROTOCOL FOR THE ICP CORE CONTRACTOR 

 
 

Purpose 
 
The purpose of this protocol is to identify how the Department of Energy, Idaho Operations 
Office (DOE-ID), and the Idaho Cleanup Project (ICP) Core Contractor (the Contractor) will 
interface with environmental regulatory agencies (e.g., Idaho Department of Environmental 
Quality [DEQ], EPA Region 10, U.S. Fish and Wildlife Service) on issues covered by the ICP 
Core contract for the Idaho National Laboratory (INL) Site, contract No. TBD. 
 
Overview 
 
The Contractor is contractually obligated to manage and operate the Idaho Cleanup Project (ICP) 
in full compliance with applicable laws, regulations, and agreements. Further, in many cases, 
both the Contractor and DOE-ID are required to certify environmental documents that are 
submitted to regulators. Therefore, close coordination between the Contractor and DOE-ID prior 
to interfacing with regulators is essential for environmental compliance and to effectively meet 
milestones required by applicable agreements. Within DOE-ID, line-management is responsible 
for oversight of environmental compliance at the INL site with support from the DOE-ID 
Environmental and Sustainability Division (ESD). Within the Contractor’s organization, such 
compliance is the responsibility of the Contractor’s line management with support from the 
portions of its organization responsible for environmental and regulatory compliance and for 
environmental restoration under the Federal Facility Agreement/Consent Order (FFA/CO). 
 
The majority of the interfaces with regulatory agencies occur on a day-to-day basis and this 
protocol addresses these interactions (excludes senior leadership and DOE policy discussions). 
ESD and the Contractor’s environmental and regulatory compliance organization are the 
principal organizations responsible for these communications outlined in this Protocol, except for 
CERCLA and FFA/CO items where the DOE-ID Waste Disposition Program (WDP) CERCLA 
Lead is the principal DOE-ID interface. 
 
Regulatory Interactions 
 
The Contractor is the main contractor for the ICP at the INL site. Within the ICP, each distinct 
project will have a Contractor project environmental lead (PEL) who, together with the project 
director and the director of the Contractor’s environmental and regulatory compliance 
organization is responsible for project-specific coordination with the environmental regulatory 
agencies. Day-to-day interactions with the regulatory agencies will occur as follows: 
 

• Oral/Informal Communication: For oral or informal communications initiated by a 
regulator with the Contractor, the Contractor will attempt to involve DOE-ID before 
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continuing with a discussion. Failing that, the Contractor will provide DOE-ID a synopsis 
of what was discussed within two working days. For oral or informal communications 
initiated by a regulator with DOE-ID, DOE-ID will attempt, as appropriate, to involve the 
Contractor before continuing with a discussion. Failing that, the Contractor will be notified 
of the conversation and provided a synopsis of what was discussed within two working 
days. For oral or informal communications initiated by the Contractor, the Contractor will 
notify DOE-ID of the upcoming communication and obtain agreement that the 
communication can occur without DOE-ID involvement or obtain DOE-ID participation. 
For oral or informal communications initiated by DOE-ID, DOE-ID will notify the 
Contractor of the upcoming communication and obtain agreement that the communication 
can occur without the Contractor’s involvement or obtain the Contractor’s participation.  

 
Commitments for Contractor or DOE-ID deliverables/actions will be made by the 
performing organization. The Contractor may not agree to changes to ICP work scope or 
specific cleanup project baselines with the regulators without prior approval of the DOE-ID 
Contracting Officer or Contracting Officer Representative, as appropriate. 

 
• Submission of Environmental Documents: DOE-ID wishes to streamline the submittal of 

documents to regulatory agencies as much as possible while fulfilling its responsibilities. In 
general, documents are expected to be submitted by the Contractor with a few exceptions 
noted in Table 1. The exceptions include primary/decision documents for the Federal 
Facility Agreement/Consent Order and the Site Treatment Plan, and some communications 
with EPA and the U.S. Fish and Wildlife Service that will be submitted to the agencies by 
DOE-ID. Primary documents are those documents addressing major, discrete portions of 
required activities. Secondary documents include those documents that are discrete portions 
of primary documents. Prior to the Contractor’s submittal of environmental documents to a 
regulatory agency, the Contractor will first submit them to DOE-ID for review and 
comment or certification as appropriate. Documents shall be provided to DOE-ID a 
minimum of 30 days prior to submittal to the agency to allow for substantive review and 
comment. These time frames can be modified on a case-by-case basis with prior agreement 
between   DOE-ID and the Contractor. Documents submitted to the agencies by the 
Contractor shall contain the following statement in the transmittal letter: "This document is 
submitted by [insert the Contractor’s company name], as authorized by, the U.S. 
Department of Energy." When DOE-ID is responsible for transmitting a document to the 
regulatory agency, DOE-ID will give the Contractor an adequate opportunity to review and 
comment on those documents or changes made to documents drafted by the Contractor, 
before they are submitted. Regulatory agencies have requested early notification of when 
documents will be provided for review. Other documents will be submitted to the agencies 
directly by the Contractor. In all cases, copies of submissions to regulatory agencies will be 
provided to relevant DOE-ID organizations. A matrix identifying the specific document 
transmittal responsibilities is shown in Table 1. 
 

• Inspections by Regulatory Authorities: Once regulatory agency inspectors are on-site, 
the Contractor’s environmental and regulatory compliance organization is responsible for 
overall coordination activities, including coordination with other site contractors, for 
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RCRA and CERCLA inspections, as the lead contractor for those areas. For regulatory 
inspections involving environmental areas other than RCRA and CERCLA, the INL 
contractor is responsible for overall coordination. Any site contractor first contacted by 
inspectors is required to notify the others and DOE when inspectors first arrive onsite for 
an inspection. The PEL(s) (or designee(s)) will accompany regulators during inspections of 
the ICP facilities. Area project personnel may also accompany the inspectors at their 
specific areas. DOE-ID participation shall be DOE-ID's option in coordination with 
regulatory agency expectations. The Contractor will inform DOE-ID ESD (DOE-ID 
FFA/CO Project Manager for FFA/CO related inspections) and affected DOE 
facility/program personnel of inspections immediately upon regulator arrival and will 
provide DOE-ID with an assessment of each day's activities normally by the end of the 
inspection day but always by the close of the next business day.  
 
Technical Meetings/Enforcement Conferences: The Contractor’s environmental and 
regulatory compliance organization, and environmental restoration organization, in 
conjunction with the applicable PELs and DOE-ID, will prepare for and run technical 
meetings held with regulatory authorities. Representatives from both the Contractor and 
DOE-ID will attend technical meetings unless they elect not to and may work together to 
develop presentations, strategy, etc. The Contractor and DOE-ID shall reasonably 
cooperate, coordinate, and provide each other relevant information related to any 
enforcement action which could affect their respective interests. For those enforcement 
actions for which allowable costs will be incurred by the Contractor, at DOE's request the 
Contractor will lead development and preparation of the response to the enforcement 
action. For technical meetings and enforcement actions for which unallowable costs will be 
incurred by the Contractor, written information will be presented to the responsible DOE-
ID subject matter expert a minimum of five days (unless prior agreement is reached) prior 
to submittal to or meeting with the agency.  
 

Federal Facility Agreement/Consent Order (FFA/CO) Specific Protocol: 
The Contractors organization responsible for environmental restoration under the FFA/CO will 
take the lead on FFA/CO issues by facilitating implementation of the FFA/CO and Action Plan 
in conjunction with DOE-ID. Typically, the Contractor will prepare meeting agendas and 
provide them to EPA, IDEQ, and DOE-ID. To the extent requested by DOE-ID, the Contractor 
will assist DOE-ID in negotiations or discussions related to FFA/CO compliance issues. DOE-ID 
personnel participate in all interactions with the regulatory agencies, unless they are unavailable 
and have authorized the Contractor to proceed. Written memorandums are provided to DOE-ID 
personnel when they cannot participate in regulator interactions. Formal document transmittals 
are conducted per the protocol as depicted in Table 1. 
 
Contractor Internal Coordination for Environmental Matters: The Contractor’s 
environmental and regulatory compliance organization coordinates with the ICP area projects on 
cross-cutting interpretations and decisions, cross-cutting resource needs, and specialized expert 
support. The PELs are the conduit for these interactions. The PELs take day-to-day direction 
from their respective area project manager, routinely communicate with the Contractor’s 
environmental and regulatory compliance organization management and the Contractor’s legal 
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counsel for environmental matters, and attend the Contractor’s environmental and regulatory 
compliance organization staff meetings to ensure that environmental issues are solved in a timely 
manner to support project needs.  Issues, interpretations, and decisions that cross-cut other INL 
contractors and DOE must be coordinated with DOE-ID and the other affected site contractors.  
 
Stakeholder Communications: Stakeholder and public communications are maintained by the 
DOE-ID Stakeholder Communications Lead in the DOE Office of Public Affairs. A master 
schedule for each program is kept and updated monthly by this Lead. The master schedule is 
shared with the public and interested stakeholders and is placed monthly on the internet to 
inform stakeholders when public input and comment periods will be held. The Contractor 
environmental and regulatory compliance organization will ensure their Communications 
Organization is informed of all communications managed by the Contractor that are planned 
with the public and stakeholders related to regulatory actions.  
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Table 1. Regulatory Document Transmittals 
 
Document Type Document 

Preparer 
DOE-ID Review 
Required  
Prior to 
Transmittal? 

Document 
Transmitter 

FFA/CO Primary/Primary 
Type/Decision 

Contractor Yes DOE-ID 

FFA/CO Secondary/Secondary 
Type 

Contractor Yes Contractor 

CERCLA Removal Actions Contractor Yes DOE-ID 
(Contractor may 
transmit 
with prior DOE-
ID approval) 

Other FFA/CO or CERCLA 
Related 

Contractor Yes Contractor 

STP Primary Contractor Yes DOE-ID 
STP Requests for Information Contractor Yes Contractor 
RCRA Permit Applications and 
Class 3 Permit Modification 
Requests 

Contractor Yes Contractor 

RCRA Closure Plans Contractor Yes Contractor 
Asbestos Demolition or Renovation 
Notices 

Contractor No Contractor 

Drinking Water System 
Construction or Modification Plan 

Contractor Yes Contractor 

Drinking Water System As-built 
Plan/Specification & PE ~ 
Certification 

Contractor No Contractor 

Septic Tank Permit Applications Contractor Yes Contractor 
Septic Tank Permit Application a 
Modification 

Contractor No Contractor 

New UST Notification Contractor Yes Contractor 
UST Change-of-Use Notification Contractor Yes Contractor 
UST Permanent/Temporary  
Closure Notification 

Contractor Yes Contractor 

Permit Application to Land Farm 
Petroleum Cont. Soil 

Contractor Yes Contractor 

RCRA Permit Condition Reports  
and Class 1, 1 *, and 2 Permit 
Modification Requests 

Contractor Yes Contractor 

RCRA Part A Closure 
Plan/Modification 

Contractor Yes Contractor 
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RCRA Annual Treatability Study 
Report 

Contractor Yes Contractor 

Sewage or Wastewater  
Disposal/Treatment Project As-
built PE Certification 

Contractor Yes Contractor 

Wastewater Reuse Permit Site 
Performance Annual Reports 

Contractor Yes Contractor 

Wastewater Reuse Permit 
Compliance Action Submittals 

Contractor Yes Contractor 

Annual Well Construction Permit  
Application 

Contractor Yes Contractor 

Well Abandonment Applications Contractor Yes Contractor 
Injection Well Closure  
Applications 

Contractor Yes Contractor 

Stormwater for Construction 
Activities Notices of Intent 

Contractor Yes Contractor 

Stormwater for Construction 
Activities Notices of Termination 

Contractor Yes Contractor 

Environmental Non-compliance 
Self-disclosure Reports 

Contractor Yes Contractor 

Routine Correspondence with ICP 
Regulatory Agencies (IDEQ, EPA) 

Contractor Yes Contractor 

CAA Permit 
Applications/Modifications/Reports 

Contractor Yes Contractor 

Migratory Bird Treaty Act Special  
Use Permit Annual Report or 
Letters 

Contractor Yes DOE-ID 

TSCA submittals (EPA) Contractor Yes DOE-ID 
CAA NESHAPS Subpart H 
Applications and associated reports 
(EPA) 

Contractor Yes DOE-ID 

EPCRA Reporting  (state of Idaho, 
EPA) 

Contractor Yes DOE-ID 

 


