
FY 2016 FY 2017 FY 2018 FY 2019 FY 2020 FY 2021 FY 2022 FY 2023 FY 2024 FY 2025 Total

Spent Nuclear Fuel 15,353$      21,886$      37,860$      34,756$      29,918$      112,867$    255,671$    260,886$    260,426$       197,683$    1,227,306$    

ISFF Project Capital -$            -$            -$            -$            11,314$      99,894$      241,736$    247,636$    252,438$       108,058$    961,075$       

SNF Programs 15,353$      14,012$      18,645$      18,374$      18,605$      12,973$      13,935$      13,250$      7,988$           31,820$      164,955$       

ISFF Project -$            7,874$        19,215$      16,381$      -$            -$            -$            -$            -$                57,805$      101,275$       

NRC Licensed SNF Storage 5,919$        5,678$        5,806$        5,826$        5,863$        5,975$        6,268$        6,134$        6,009$           6,185$        59,663$         

NRC Licensed Storage 5,919$        5,678$        5,806$        5,826$        5,863$        5,975$        6,268$        6,134$        6,009$           6,185$        59,663$         

FSV D and D -$            -$            -$            -$            -$            -$            -$            -$            -$                -$            -$                

Solid Waste Disposition 170,328$    107,028$    92,391$      67,083$      59,834$      152,523$    126,811$    119,986$    36,354$         12,871$      945,207$       

CH TRU Waste Disposition - AMWTP 112,377$    54,374$      34,561$      1,251$        1,260$        1,155$        -$            -$            -$                -$            204,978$       

RH TRU Waste Disposition 26,145$      23,755$      27,714$      39,297$      32,149$      29,474$      -$            -$            -$                -$            178,535$       

CH MLL LLW Disposition 24,699$      22,441$      23,098$      19,656$      19,499$      27,942$      26,385$      24,965$      23,604$         9,898$        222,187$       

AMWTP D&D -$            -$            377$           369$           372$           87,944$      94,003$      88,944$      7,004$           0$                279,012$       

RWMC Infrastructure 7,107$        6,457$        6,641$        6,509$        6,554$        6,009$        6,423$        6,077$        5,746$           2,973$        60,495$         

Liquid Waste Disposition 84,015$      95,938$      89,956$      117,265$    115,706$    133,432$    138,529$    128,347$    301,686$       312,151$    1,517,026$    

Calcine Disposition Project - Capital -$            -$            -$            30,022$      30,231$      28,485$      30,448$      28,809$      221,191$       228,864$    598,050$       

Calcine Disposition - Operating 16,935$      34,516$      35,498$      34,792$      35,034$      28,589$      30,558$      28,914$      13,720$         14,196$      272,752$       

INTEC Infrastructure 56,212$      51,536$      52,313$      48,171$      46,527$      42,003$      44,897$      42,480$      40,165$         41,558$      465,862$       

INTEC and MFC D and D 10,868$      9,886$        2,145$        4,281$        3,914$        34,355$      32,627$      28,143$      26,610$         27,533$      180,362$       

Soil and Groundwater Remediation 102,511$    143,015$    156,649$    132,281$    133,202$    48,954$      30,864$      29,180$      27,751$         27,974$      832,381$       

ARP IX 6,848$        11,632$      27,297$      -$            -$            -$            -$            -$            -$                -$            45,777$         

Tank Farm Cap -$            7,724$        -$            -$            -$            -$            -$            -$            -$                -$            7,724$           

SDA Cap -$            -$            -$            -$            -$            -$            -$            -$            -$                -$            -$                

ICDF Closure and Cap -$            -$            -$            -$            -$            -$            -$            -$            -$                -$            -$                

Waste Exhumation 52,355$      47,569$      48,922$      47,949$      48,283$      2,428$        2,596$        2,456$        2,322$           2,403$        257,282$       

Waste Characterization 23,771$      21,598$      22,213$      21,771$      21,922$      20,098$      -$            -$            -$                -$            131,372$       

Misc. Facilities D and D -$            36,741$      37,781$      44,669$      44,980$      10,793$      11,556$      10,911$      10,317$         10,268$      218,016$       

CERCLA 19,537$      17,751$      20,435$      17,893$      18,017$      15,635$      16,712$      15,813$      15,112$         15,303$      172,210$       

Idaho Community and Regulatory Support 3,180$        3,254$        3,262$        3,299$        3,339$        3,381$        3,424$        3,469$        3,516$           3,566$        33,691$         

Idaho Community and Regulatory Support 3,180$        3,254$        3,262$        3,299$        3,339$        3,381$        3,424$        3,469$        3,516$           3,566$        33,691$         

Grand Total 381,306$    376,798$    385,923$    360,511$    347,863$    457,131$    561,567$    548,002$    635,742$       560,430$    4,615,274$    

Disclaimers:

1) Currency reported in $k

2) This table is portrayed as a snapshot in time, and is not an up to date summary of costs.

3) This is not the Government Cost Estimate, and is for informational purposes only.

4) This 10 year budgetary baseline is not reflective of how the six major elements of scope should be

     grouped or categorized for purposes of the Idaho Site Post FY 2015 Environmental Management Mission Work.

5) There may be variability between the lifecycle baseline and this 10 year budgetary baseline.

6) All estimates are subject to the availability of Congressional appropriation.

10 Year Budgetary Baseline


