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SECTION B - SUPPLIES OR SERVICES AND PRICES/COSTS 

 
B.1 TYPE OF CONTRACT AND ITEMS BEING ACQUIRED 

 
(a) This Contract is a Firm-Fixed-Price Contract that includes Cost Reimbursable 

Contract Line Item Numbers (CLINs).  This Contract is established for the purpose of 
providing services in support of the U.S. Department of Energy (DOE) Idaho Cleanup 
Project (ICP).  This requirement is for managing Spent Nuclear Fuel (SNF) storage 
facilities and licenses under Nuclear Regulatory Commission (NRC) regulations.  
This scope includes the management and operation of the Fort Saint Vrain (FSV) 
Independent Spent Fuel Storage Installation (ISFSI) facility in Colorado (including 
security); the management, operation and oversight of the Three Mile Island-2 (TMI-
2) ISFSI facility at the Idaho Nuclear Technology and Engineering Center (INTEC) 
in Idaho; and management of the Idaho Spent Fuel Facility (ISFF) license, as 
described in Section C.   
 

(b) The Contractor shall be responsible for planning, managing, integrating, and 
executing the work as described in Section C, Performance Work Statement (PWS) in 
a safe, efficient, and effective manner.   The Contractor shall furnish all personnel, 
facilities, equipment, supplies, and services (except as furnished by the DOE as set 
forth in this Contract); and otherwise do all things necessary for, or incident to, the 
performance of work under this Contract in a safe, efficient, and effective manner. 

 
B.2 CLIN STRUCTURE 

 
The Contract is structured into CLINs in Section B.  The CLINs established for this 
Contract include the following:   
 
The 90-day transition period is covered by CLIN 00001, the 48-month base period is 
covered by CLIN 00002, the 12-month Option period is covered by CLIN 00003, closeout 
activities are covered under CLIN 00004, Defined Benefit Pension Plan Costs are covered 
under CLINs 00005 and 00006, and Replacement of Government Furnished Property 
(including spare parts) Costs are covered under CLINs 00007 and 00008, as follows: 
 

Period 

 

 

Title Contract Type 

CLIN 00001 Transition Period FFP 

CLIN 00002 Base Period FFP 

CLIN 00003 Option Period  FFP 

CLIN 00004 Closeout FFP 

CLIN 00005 Defined Benefit Pension Plan Costs - Base Period CR 

CLIN 00006 Defined Benefit Pension Plan Costs - Option Period  CR 

CLIN 00007 Replacement of Government Furnished Property 
(including spare parts) Costs - Base Period 

CR 
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CLIN 00008 Replacement of Government Furnished Property 
(including spare parts) Costs - Option Period  

CR 

  

B.3 CONTRACT PRICING 

 
(a) Firm-Fixed-Price CLINs:  The price schedule below sets forth the FFP CLINs that 

include Transition, Base Period support, Option Period support, and Closeout.  The 
Firm-Fixed-Price CLINs correspond to Section C – Performance Work Statement, 
and all applicable attachments.   
 

(b) Cost Reimbursable CLINs:  The price schedule also includes Cost Reimbursable 
CLINs for Defined Benefits Pension Plan costs, as outlined in Section B.5, and 
Replacement of Government Furnished Property (including spare parts) costs.   

 
(c) The total price of the contract (including options) is:  $[Contractor Fill-in] (the sum of 

CLINs 00001, 00002, 00003, 00004, 00005, 00006, 00007, and 00008 (CLINs 00005 
- 00008 are Government provided costs)). 

 

CLIN 

 

Description of Services Quantity 

Unit of 

Measure Total Firm-Fixed-Price 

 
00001 

 

 
Section C.2.0 and C.8.0 – Transition Period 
(90 days or less from Notice to Proceed) 
 

 
1 

 
Lump Sum 

 
$[Contractor Fill-in] 

 
00002 

 

 
Sections C.3.0, C.4.0, C.5.0, C.6.0 and C.8.0 
– Base Period  
 

 
48 

 
Months 

 
$[Contractor Fill-in] 

 
00003 

 

 
Sections C.3.0, C.4.0, C.5.0, C.6.0 and C.8.0 
– Option Period  
 

 
12 

 
Months 

 
$[Contractor Fill-in] 

 
00004 

 

 
Section C.7.0 and C.8.0 – Closeout 

 
1 

 
Lump Sum 

 
$[Contractor Fill-in] 

CLIN 
 

Description of Services 
 

Unit of Measure 
Total Cost 

Reimbursement  
 

00005 
 
Defined Benefits Pension Plan Costs – Base 
Period 
 

 
Estimated Cost 

 

 
[$240,000] 

 
00006 

 
Defined Benefits Pension Plan Costs – 
Option Period  
 

 
Estimated cost 

 
[$60,000] 
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00007 

 

 
Replacement of Government Furnished 
Property (including spare parts) Costs – Base 
Period 
 

 
Estimated Cost 

 
[$8,000] 

 
00008 

 

 
Replacement of Government Furnished 
Property (including spare parts) Costs – 
Option Period 
 

 
Estimated Cost 

 
[$2,000] 

 
B.4 OBLIGATION OF FUNDS 

 
Pursuant to Section B.6 clause entitled “Limitation of Government’s Obligation,” the 
total amount of incremental funding allotted to each CLIN and the anticipated dates 
through which performance is funded are as follows:  
 

CLIN Funding Amount 
(current action) 

Cumulative 
Funding Amount 

Performance Funded 
Through Date 

00001    

00002    

00003    

00004    

00005    

00006    

00007    

00008    

 
B.5 DEFINED BENEFIT PENSION PLAN COSTS 

 
The Idaho National Laboratory Employee Retirement Plan (INLERP) (a Defined Benefit 
Pension Plan) costs are included in the total Contract Price, as identified in Section 
B.3(c).  Separate CLINs 00005 and 00006 are established to fund the Defined Benefit 
Pension Plan Costs for the base and option period, respectively.  The Contractor shall use 
designated Defined Benefit Pension Plan funding to reimburse the INL contractor for the 
NRC Licensed Facilities share of the current Defined Benefit Pension Plan for incumbent 
(grandfathered) employees and retirees.  Actual costs for the current Defined Benefit 
Pension Plan for incumbent (grandfathered) employees and retirees shall be on a cost-
reimbursement basis.  The Defined Benefit Pension Plan costs are non-fee bearing in this 
contract. 
 
Per the paragraph above, the Employer contributions to the INLERP will be reimbursed 
separately on a cost reimbursement basis and are not part of the fixed price.  The 
Contractor as a sponsor of the INLERP will be reimbursed for pension contributions in 
the amounts necessary to ensure that the plan is funded to meet the annual minimum 
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requirement under ERISA, as amended by the Pension Protection Act (PPA) of 2006. 
However, reimbursement for pension contributions above the annual minimum 
contribution required under ERISA, as amended by the PPA, will require prior approval 
of the Contracting Officer and will be considered on a case by case basis.  
Reimbursement amounts will take into consideration all pre-funding balances and 
funding standard carryover balances. All other costs should be part of the fixed price and 
will not be reimbursed separately on a cost reimbursement basis.  For additional 
clarification of costs: 
 
(a) Administrative costs to administer the Pension Program under the INLERP: 

1) Pension Plan contributions are Cost Reimbursable under CLIN 00005 and 00006; 
2) Administrative costs to administer the plan are paid by the Plan Trust, and the 

NRC Contractor will not be responsible for any administrative costs; 
3) NRC Contractor personnel time dedicated to general benefits administration, 

including contractor responsibilities related to the INL Pension Plan shall be 
included in the fixed price. 

(b) Administrative costs to administer all other Post-Retirement Benefits, including any 
retirement plan for the guards at Ft. St. Vrain, and any employees NOT covered by 
the INLERP would be included in the Fixed Price. 

 
B.6 LIMITATION OF GOVERNMENT’S OBLIGATION (FOR FIRM-FIXED-PRICE 

CLINS)  

 

(a) This contract’s CLIN 00001, CLIN 00002, CLIN 00003, and 00004 have traditional 
Federal Acquisition Regulation fixed prices and contract terms and conditions, with 
the exceptions that: CLIN 00001, CLIN 00002, CLIN 00003, and CLIN 00004 (or 
all) may be incrementally funded; and if a CLIN is incrementally funded,  in the event 
of termination before it is fully funded the Government’s maximum liability for the 
CLIN will be the lower of the amount of funds allotted to the CLIN or the amount 
payable to the Contractor per the Termination for Convenience (Fixed-Price) clause 
of this contract.  For each CLIN there is:  
1) a fixed price for the action;  
2) a fixed amount of work that corresponds to the fixed price; 
3) a planned funding schedule that corresponds to the fixed price and the fixed 

amount of work; 
4) no Government obligation to the Contractor until the Government allots funds to 

the contract for the action; 
5) if the Government allots funds, a maximum Government obligation, including any 

termination obligations, to the Contractor equal to the allotted funds; and 
6) an obligation that the Government will pay the Contractor for the work the 

Contractor performs for which funds were allotted based on the price of the work 
performed, not the costs the Contractor actually incurs. 

(b) For each CLIN: 
1) the Government’s maximum obligation, including any termination obligations 

and obligations under change orders, equitable adjustments, or unilateral or 
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bilateral contract modifications, at any time is always less than or equal to the 
total amount of funds allotted by the Government to the contract for the CLIN; 

2) the Contractor explicitly agrees it reflected (that is, included or could have 
included an additional amount) in its offered price and in the subsequent 
negotiated fixed price for each of the fixed-price CLINs included in this contract: 

i. the added complexity, challenges, and risks (including all risks, costs or 
otherwise, associated with termination as articulated in this clause) to 
which the Contractor is subject due to the incremental funding 
arrangement established in this clause; and 

ii. the specific risk that in the event of termination of an incrementally funded 
CLIN before the CLIN is fully funded, the Contractor could receive less 
than the Termination for Convenience (Fixed-Price) clause of this contract 
would allow, that is, because the maximum Government obligation for a 
fixed-price CLIN is the allotted funds for the CLIN, the Contractor will 
receive the lower of the allotted funds or what the Termination for 
Convenience (Fixed-Price) clause of this contract would allow. 

3) the Contractor is not authorized to continue work beyond the point at which the 
total amount payable by the Government, which is the price of the services the 
allotted funds cover, equals the total amount allotted to the contract for the 
services; 

4) if funds become available and the Government’s need continues, the Government 
will allot funds periodically to the CLIN, the Contractor will provide a fixed 
amount of work for the funds allotted, and the Government will pay the 
Contractor based on the price of the fixed amount work.  The Government will 
not pay the Contractor based on the costs the Contractor incurs in performing the 
work; and 

5) the Contractor agrees to provide the fixed amount of work for the fixed price 
identified in the contract’s Section B, Supplies or services and prices/costs, and in 
accordance with the delivery schedule identified in the contract’s Section F, 
Deliveries or performance, provided the Government provides the funding per or 
earlier than the Planned Funding Schedule in paragraph (n) of this clause.  At any 
time, the cumulative amount of funds allotted is the fixed price for the cumulative 
fixed amount of work identified with the funds. 

(c) For each CLIN: 
1) The fixed price (of both the entire CLIN and of the current cumulative amount of 

funds allotted to the CLIN at any time during contract performance) is not subject 
to any adjustment on the basis of the Contractor’s cost experience; 

2) The contract places the maximum risk and full responsibility on the Contractor for 
all costs and resulting profit or loss; and 

3) If the Government meets the entire Planned Funding Schedule,  
i. the cumulative amount of funds allotted will equal the CLIN’s fixed price 

and 
ii. the Contractor must provide the work the contract requires for the CLIN. 

(d) The fixed price for each CLIN is listed in Section B of this contract. 
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(e) The Planned Funding Schedule for each CLIN is in paragraph (n) of this clause.  The 
sum of the planned funding for each CLIN equals the fixed price of the CLIN. 

(f) The Actual Funding Schedule for each CLIN is in paragraph (o) of this clause.  It 
specifies the actual amount of funds allotted and presently available for payment by 
the Government separately for CLIN 00001, CLIN 00002, CLIN 00003, and CLIN 
00004, and the work to be performed for the funds allotted. 
1) The Contractor may bill against a CLIN only after the Government has allotted 

funds to the CLIN and the Contractor has delivered the services and earned 
amounts payable for the CLIN.   

i. The Contractor may bill only the lower of the two preceding amounts, that 
is, the lower of allotted funds or amount payable.   

ii. If the Contractor does not perform the contract’s requirements for the 
CLIN, it must return the amounts that it billed that the Government 
reimbursed. 

(g) If during the course of this contract the Government is allotting funds to a CLIN per 
or earlier than the Planned Funding Schedule, this contract to that point will be 
considered a simple fixed-price contract for that CLIN regardless of the rate at which 
the Contractor is, or is not, earning amounts payable, and: 
1) The Government’s and the Contractor’s obligations under the contract for the 

CLIN—with the exception that the Government’s obligation for the CLIN is 
limited to the total amount of funds allotted by the Government to the  CLIN and 
similarly the Contractor is not authorized to continue work beyond the point at 
which the total amount payable by the Government equals the total amount 
allotted—will be as if the CLIN were both fixed price and fully funded at time of 
contract execution, that is, the Contractor agrees that:  it will perform the work of 
the contract for that CLIN; and neither the fixed-price for the CLIN nor any other 
term or condition of the contract will be affected due to the CLIN’s being 
incrementally funded. 

i. The Contractor agrees, for example, if the Government allots funds to a 
CLIN per or earlier than all of the funding dates in the Planned Funding 
Schedule for the CLIN, the Government has met all of its obligations just 
as if the CLIN were fully funded as of the time of contract execution and 
the Contractor retains all of its obligations as if the CLIN were fully 
funded as of the time of contract execution, while at the same time the 
Contractor is not authorized to continue work beyond the point at which 
the total amount payable by the Government equals the total amount 
allotted to the contract; consequently, if the Contactor earns amounts 
payable at any time in performing work for the CLIN that exceed the  total 
amount of funds allotted by the Government to the contract for the CLIN 

A.  it (not the Government) will be liable for those excess amounts 
payable  

B. it will remain liable for its obligations under every term or 
condition of the contract and  
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C. if it fulfills all of its obligations for that CLIN and the Government 
allots funds to the CLIN equal to the CLIN’s fixed price, the 
Government will pay it the fixed price for the CLIN and no more. 

ii. The Contractor also agrees, for example, if the Government allots funds to 
a CLIN by the first funding date in the Planned Funding Schedule, the 
Government has met all of its obligations up to that point in the contract as 
if the CLIN were fully funded (that is, as if progress payments based on 
cost had been agreed to and had been made, or milestone payments had 
agreed to and been made, or etc.) and the Contractor retains all of its 
obligations up to that point (such as meeting delivery schedules, 
maintaining quality, etc.) as if the CLIN were fully funded; consequently, 
if the Government subsequently terminates the CLIN it will pay the 
Contractor the lower of the following two amounts:  the amount allotted 
by the Government to the CLIN; or the amount payable per the 
Termination for Convenience (Fixed-Price) clause of this contract. 

(h) The Contractor shall notify the Contracting Officer in writing whenever it has reason 
to believe that the amount payable it expects to earn for the CLIN in the next 60 days, 
when added to all amounts payable previously earned, will exceed 75 percent of the 
total amount allotted to the CLIN by the Government. 
1) The notification is for planning purposes only and does not change any obligation 

of either the Government or the Contractor. 
2) The Contractor is not authorized to continue work beyond the point at which the 

total amount payable by the Government equals the total amount allotted to the 
CLIN.   

3) The Government may require the Contractor to continue performance of that 
CLIN for as long as the Government allots funds for that CLIN sufficient to cover 
the amount payable for that CLIN. 

(i) If the Government does not allot funds to a CLIN per or earlier than its Planned 
Funding Schedule, the Contractor will be entitled to an equitable adjustment and: 
1) the Government’s maximum obligation, including any termination obligation, to 

reimburse the Contractor remains limited to the total amount of funds allotted by 
the Government to the contract for that CLIN; 

2) the Contractor is not authorized to continue work beyond the point at which the 
total amount payable by the Government, equals the total amount allotted to the 
contract; 

3) if the Government subsequently terminates the CLIN, it will pay the Contractor 
the lower of the following two amounts:  the total amount of funds allotted by the 
Government to the contract for the CLIN; or the amount payable per the 
Termination for Convenience (Fixed-Price) clause of this contract.  

(j) Except as required by either other provisions of this contract specifically citing and 
stated to be an exception to this clause, or by, among other things, terminations, 
change orders, equitable adjustments, or unilateral or bilateral contract modifications 
specifically citing and stated to be an exception to this clause, for either CLIN: 
1) The Government is not obligated to reimburse the Contractor in excess of the total 

amount allotted by the Government to this contract for the CLIN; and  
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2) The Contractor is not obligated to continue performance under this contract 
related to the CLIN or earn amounts payable in excess of the amount allotted to 
the contract by the Government until the Contracting Officer notifies the 
Contractor in writing that the amount allotted by the Government has been 
increased and specifies an increased amount, which shall then constitute the total 
amount allotted by the Government to the CLIN. 

(k) No notice, communication, or representation in any form, including, among other 
things, change orders, equitable adjustments, or unilateral or bilateral contract 
modifications, other than that specified in this clause, or from any person other than 
the Contracting Officer, shall affect the amount allotted by the Government to this 
contract for a CLIN, which will remain at all times the Government’s maximum 
liability for a CLIN.  In the absence of the specified notice, the Government is not 
obligated to reimburse the Contractor for any amounts payable earned for a CLIN in 
excess of the total amount allotted by the Government to this contract for a CLIN, 
whether earned during the course of the contract or as a result of termination. 

(l) Change orders, equitable adjustments, unilateral or bilateral contract modifications, or 
similar actions shall not be considered increases in the Government’s maximum 
liability or authorizations to the Contractor to exceed the amount allotted by the 
Government for a CLIN unless they contain a statement increasing the amount 
allotted.  

(m) Nothing in this clause shall affect the right of the Government to terminate this 
contract for convenience or default.  

(n) Planned Funding Schedule: 
 

CLIN 00001 (Transition Period) 

 
Funds To Work To Be Cumulative  Cumulative Work  

Date Be Allotted Accomplished Funds To Be Allotted To Be Accomplished 
  
     

CLIN 00002 (Base Period) 

 
Funds To Work To Be Cumulative  Cumulative Work  

Date Be Allotted Accomplished Funds To Be Allotted To Be Accomplished 
 
 

CLIN 00003 (Option Period) 

 
Funds To Work To Be Cumulative  Cumulative Work  

Date Be Allotted Accomplished Funds To Be Allotted To Be Accomplished 
 

 
CLIN 00004 (Closeout) 

 
Funds To Work To Be Cumulative  Cumulative Work  
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Date Be Allotted Accomplished Funds To Be Allotted To Be Accomplished 
 
 

(o) Actual Funding Schedule:  
 

CLIN 00001 (Transition) 

 
Funds  Work  Cumulative  Cumulative Work  

Date Allotted Accomplished Funds Allotted Accomplished 
 
 

CLIN 00002 (Base Period) 

 
Funds  Work  Cumulative  Cumulative Work  

Date Allotted Accomplished Funds Allotted Accomplished 
 
 

CLIN 00003 (Option Period) 

 
Funds  Work  Cumulative  Cumulative Work  

Date Allotted Accomplished Funds Allotted Accomplished 
 
 

CLIN 00004 (Closeout) 

 
Funds  Work  Cumulative  Cumulative Work  

Date Allotted Accomplished Funds Allotted Accomplished 
 
 

B.7 AUTHORIZATION OF CONTRACT TRANSITION COSTS 

 
The Contract Transition Period will begin with the issuance of a Notice to Proceed (NTP) 
by DOE.  The Transition Period is anticipated to be ninety (90) days.  During the 
Transition Period, the Contractor shall bring to the site its management team (including, 
but not limited to all Key Personnel) and other staff necessary to plan and conduct those 
activities that provide for an orderly transfer of responsibilities and accountability, as 
authorized by the CO.  The Contractor shall coordinate its activities with DOE and the 
incumbent Contractor to accomplish these activities (see PWS Section C.2.0) in a manner 
that will provide an effective transition of personnel and work activities while minimizing 
the cost of this effort. 

 
B.8 MATERIAL DIFFERENCES 

 
The Contractor shall identify any material differences between the actual and 
documented conditions, and shall notify the Contracting Officer of such differences 
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within 30 days after the Contract Effective Date so that the “true-ups” may be completed 
within 90 days of completion of contract transition.  Untimely submissions will not be 
considered.  After the Contractor’s Material Difference submission, the DOE and the 
Contractor will negotiate the final list of Material Differences that may require a change 
to the contract.  If the Material Differences require changes to the contract as agreed to by 
DOE, the Contractor shall submit a change proposal in accordance with Section I clause 
FAR 52.243-1 Changes-Fixed Price – Alt I, after receipt of a written order from the 
Contracting Officer.   

 


