Outfall 200 Mercury Treatment Facility Request for Proposal 89303318REM000002 Questions and Answer Round 1 - Questions 1 to 14 Posted April 6th, 2018

No.	Industry Question	DOE Answer
1.	In clause DOE-H-2044 Material Data Sheet Availability, is the term Material Data Sheet (MDS) synonymous with Safety Data Sheet (SDS)?	Yes.
2.	Does the Contractor have to pay for travel to vendors to witness testing?	The Contractor is responsible for paying for all of its own travel. However, the Contractor is not responsible for paying the cost associated with DOE, or any of DOE's other contractors, for any travel.
3.	Is there a weight limit for the dump trucks?	There are no Y-12 or DOE-imposed weight limits. The dump trucks shall comply with Department of Transportation standard public road limitations.
4.	Who is responsible for any soils, debris, etc. that exceeds the ORR landfill radiological limit (e.g. characterization, packaging, transport and disposal)?	Responsibility will be determined in accordance with Section I clause FAR 52.236-2 <i>Differing Site Conditions</i> and Section J Attachment J-8 <i>General Conditions and Special Conditions</i> , GC-6 <i>Hazardous Materials</i> .
5.	Is Radiological Worker Training required for this contract?	Radiological Worker Training is only required for individual(s) performing radiological surveys.
6.	In H.29 <i>Oversight of Contractor</i> , the RFP states that the Site Contractors will evaluate the Contractor's "programs, procedures, systems, processes, and policies regarding health and safety, housekeeping, environmental requirements, radiation protection, security, quality assurance, industrial hygiene, criticality safety, and related operations".	The level of effort associated with H.29 Oversight of Contractor is anticipated to be covered as ancillary duties executed by the Key Personnel.
7.	What is the level of effort to support this? For proposal preparation purposes, what are the requirements and specifics required for "integrating and coordinating site activities with the Y-12 contractor" found in C.2.1 <i>General Work Requirements</i> ?	The level of effort associated with the C.2.1 <i>General Work Requirements</i> reference of "integrating and coordinating site activities with the Y-12 contractor" is anticipated to be covered as ancillary duties executed by the Key Personnel.

Outfall 200 Mercury Treatment Facility Request for Proposal 89303318REM000002 Questions and Answer Round 1 - Questions 1 to 14 Posted April 6th, 2018

No.	Industry Question	DOE Answer
8.	Why are drawings C941001-F-0010, C941001-F-0011,	The drawings in question have not been included in Attachment
	C941001-F-0018, C941002-F-0002, C941002-F-0003, and	J-2 <i>Drawings</i> as they are not applicable to this contract scope.
	C941002-F-0011 missing from the civil drawing package?	They are to be performed by others as a part of Early Site
		Preparation. Drawings not found in Attachment J-2 may be
		found in the <i>Documents Library</i> for reference purposes only.
9.	In GC-3 <i>Materials</i> , it states "all of the equipment, material,	No. The term equipment as used in GC-3 encompasses only
	supplies and other items to be furnished by the Contractor	that equipment delivered to the Government and constitutes part
	and incorporated into the project scope shall be new,	of the facility and/or is used in the operation of the facility.
	unused, of first rate quality, suitable for use in the work and	
	in strict conformity with the Contract Documents". Does	
	the language in GC-3 include construction equipment or	
	vehicles used by the contractor?	
10.	Subcontracting as defined by FAR 52.219-9 applies to both	Whether the purpose of a subcontract is to provide a service or
	services as well as supplies, the definition of meaningful	supply is not dispositive as to whether it would be considered
	work in H. 31 Subcontracted Work appears to limit its scope	"Meaningful Work" as contemplated in H.31 Subcontracted
	to subcontracts for labor/services. Please confirm whether	Work. There is not a contractual requirement for a minimum
	"meaningful work" is limited to subcontracts for services.	percentage of subcontracts that must be for "meaningful work".
	Is there a minimum percentage of "meaningful work" that	
1.1	prime contractors will be required to meet?	THE CLASS OF THE COURT OF THE C
11.	21 CLINs and 36 SubCLINs is a high quantity for a firm-	The current CLIN structure will remain as-is. DOE has made a
	fixed-price construction contract. Can DOE work to	decision that each given CLIN will be fully funded upon
	consolidate these to a more reasonable quantity?	execution, and funds for all CLINs will not be provided at time
		of contract award. Please see L.20 DOE-L-2011 <i>Proposal</i>
		Preparation Instruction, Volume III – Price Proposal,
10	Will discuss of Alacan Circumstate and Alacan	paragraph (c) for the anticipated Funding Profile.
12.	Will this project be subject to the 413.3B Critical Decision	DOE Headquarters CD-2/3 approval will occur prior to award
	process for CD-2 and CD-3? If so, what would be the	of the OF200 MTF contract, therefore there is no input required
	contractor's requirements for input?	for CD-2/3 approval from the contractor.

Outfall 200 Mercury Treatment Facility Request for Proposal 89303318REM000002 Questions and Answer Round 1 - Questions 1 to 14 Posted April 6th, 2018

No.	Industry Question	DOE Answer
13.	Is there an expectation that the contractor will be required to be EVMS certified in accordance with DOE G 413.3–10? Or, since this is a firm-fixed-price contract, will an EVM process as described in DOE O 413.3b Attachment 1, Section 3.c. be the alternative to EVMS certification?	Because the procurement is for a firm-fixed-price contract, offerors will not be required to have an EVMS certification. DOE O 413.3b does require EVMS reporting for this capital asset project, however DOE will utilize data received from the contractor in accordance with H.34 <i>Project Management Systems and Reporting Requirements</i> , along with detailed invoices required by G.5 DOE-G-2005 <i>Billing Instructions</i> and/or G.6 DOE-G-2006 <i>Submission of Request for Progress Payments</i> to meet the DOE O 413.3b EVMS requirements.
14.	Can DOE revise the OCI language found in Section L to provide clarity on whether or not the successful offeror for OF200 MTF will be excluded from competing for the forthcoming ORR Cleanup contract(s)?	DOE has determined that no amendment is necessary in response to the question/issue posed. DOE reiterates that there is the potential for a conflict of interest that cannot be mitigated between performing as the prime contractor between the OF200 MTF and ORR Cleanup contract(s). Any determination as to the existence of a conflict of interest, and whether it can be mitigated, will be determined by the Contracting Officer of the ORR Cleanup contract(s), dependent upon the specific circumstances at that given time, in accordance with the procedures articulated in FAR Subpart 9.5 Organizational and Consultant Conflicts of Interest as supplemented by DEAR Subpart 909.5.