

PART I – THE SCHEDULE

SECTION B

SUPPLIES OR SERVICES AND PRICES/COSTS

TABLE OF CONTENTS

B.1	DOE-B-2006 Firm-Fixed-Price Contract (OCT 2014).....	2
B.2	DOE-B-2012 Supplies/Services Being Procured/Delivery Requirements (OCT 2014)	5
B.3	Execution of CLINS	5
B.4	Disclosure of the Magnitude of the OF200 MTF Construction Project.....	5

B.1 DOE-B-2006 Firm-Fixed-Price Contract (OCT 2014)

This is a firm-fixed-price construction contract. The Contractor shall provide the following CLINs at the fixed prices specified: *[offeror fill-in]*

CLIN No.	SUBCLIN No.	SOW Reference	Statement of Work Description	Price
0001		C.3.1	Project Management (CLIN 0001)	
0001	0001A	C.3.1.1	Mobilization and Pre-Mobilization Submittals Project Management	
0001	0001B	C.3.1.2	Construction, Testing & Demobilization Project Management	
CLIN 0001 - Subtotal				
0002		C.3.2	Headworks Procurement (CLIN 0002)	
CLIN 0002 - Subtotal				
0003		C.3.3	Treatment Plant Procurement (CLIN 0003)	
CLIN 0003 - Subtotal				
0004		C.3.4	Headworks Foundation Excavation (CLIN 0004)	
0004	0004A	C.3.4.1	Base Flow Facility Excavation, Disposal, and Shoring	
0004	0004B	C.3.4.2	Base Flow Facility Backfill	
0004	0004C	C.3.4.3	Storm Flow Facility Excavation, Disposal, and Shoring	
CLIN 0004 - Subtotal				
0005		C.3.5	Headworks Foundation Installation (CLIN 0005)	
0005	0005A	C.3.5.1	Base Flow Facility Micropile and Foundation Installation	
0005	0005B	C.3.5.2	Storm Flow Facility Micropile and Foundation Installation	
0005	0005C	C.3.5.3	Structural Concrete for Base Flow Channel, Diversion Weir Structure, and Grit Processing	
0005	0005D	C.3.5.4	Structural Concrete for Storm Flow Channel	
CLIN 0005 - Subtotal				
0006		C.3.6	Treatment Plant Site Preparation & Foundation Excavation (CLIN 0006)	
0006	0006A	C.3.6.1	Treatment Plant Site Demolition	

CLIN No.	SUBCLIN No.	SOW Reference	Statement of Work Description	Price
0006	0006B	C.3.6.2	Treatment Plant Debris Disposal	
0006	0006C	C.3.6.3	Treatment Plant Backfill and Rough Site Grading	
CLIN 0006 - Subtotal				
0007		C.3.7	Treatment Plant Foundation Installation (CLIN 0007)	
0007	0007A	C.3.7.1	Gravity Filter Concrete	
0007	0007B	C.3.7.2	Treatment Plant Building Concrete	
0007	0007C	C.3.7.3	Outdoor Process Area Concrete	
CLIN 0007 - Subtotal				
0008		C.3.8	Large Tanks Procurement (CLIN 0008)	
0008	0008A	C.3.8.1	Treatment Plant Equalization Tank Equipment and Material Procurement	
0008	0008B	C.3.8.2	Headworks Storm Water Storage Tank Equipment and Material Procurement	
CLIN 0008 - Subtotal				
0009		C.3.9	Site Work (CLIN 0009)	
0009	0009A	C.3.9.1	Major Site Excavation Headworks	
0009	0009B	C.3.9.2	Major Site Excavation Treatment Plant	
0009	0009C	C.3.9.3	Establish Headworks Service	
0009	0009D	C.3.9.4	Establish Treatment Plant Service	
0009	0009E	C.3.9.5	Perform Seeding and Vegetation - All Areas	
0009	0009F	C.3.9.6	Cleanup - All Areas	
CLIN 0009 - Subtotal				
0010		C.3.10	Headworks Building Installation (CLIN 0010)	
0010	0010A	C.3.10.1	Grit Pump Pre-Engineered Building Installation	
0010	0010B	C.3.10.2	Headworks Mechanical Equipment and Material Installation	
0010	0010C	C.3.10.3	Headworks Electrical, Instrumentation, and Control Equipment and Material Installation	
CLIN 0010 - Subtotal				
0011		C.3.11	Headworks Storm Water Storage Tank Foundation Installation (CLIN 0011)	
0011	0011A	C.3.11.1	Subbase and Drilled Piers for Storm Water Storage Tank	

CLIN No.	SUBCLIN No.	SOW Reference	Statement of Work Description	Price
0011	0011B	C.3.11.2	Structural Slab for Storm Water Storage Tank	
0011	0011C	C.3.11.3	Backfill for Storm Water Tank	
CLIN 0011 - Subtotal				
0012		C.3.12	Headworks Storm Water Storage Tank (SWST) Installation (CLIN 0012)	
0012	0012A	C.3.12.1	Construct and Install Storm Water Storage Tank	
0012	0012B	C.3.12.2	Construct and Install Storm Water Storage Tank Process Equipment	
0012	0012C	C.3.12.3	Construct and Install Storm Water Storage Tank Electrical and Instrumentation Equipment	
CLIN 0012 - Subtotal				
0013		C.3.13	Treatment Plant Building and Tanks Installation (CLIN 0013)	
0013	0013A	C.3.13.1	Treatment Plant Building, Equipment and Material Installation	
0013	0013B	C.3.13.2	Treatment Plant Building HVAC and Plumbing Equipment and Material Installation	
0013	0013C	C.3.13.3	Treatment Plant Chemical Reaction Tanks Equipment and Material Installation	
0013	0013D	C.3.13.4	Treatment Plant Equalization Tank Equipment and Material Installation	
CLIN 0013 - Subtotal				
0014		C.3.14	Treatment Plant Process Equipment Installation (CLIN 0014)	
CLIN 0014 - Subtotal				
0015		C.3.15	Treatment Plant Electrical, Instrumentation and Control Installation (CLIN 0015)	
CLIN 0015 - Subtotal				
0016		C.3.16	Treatment Plant Process Piping Installation (CLIN 0016)	
CLIN 0016 - Subtotal				
0017		C.3.17	Headworks Site Work Asphalt & Concrete Finishing (CLIN 0017)	
CLIN 0017 - Subtotal				

CLIN No.	SUBCLIN No.	SOW Reference	Statement of Work Description	Price
0018		C.3.18	Transfer Pipe Procurement/Installation (CLIN 0018)	
CLIN 0018 - Subtotal				
0019		C.3.19	Treatment Plant Site Work Asphalt & Concrete Finishing (CLIN 0019)	
CLIN 0019 - Subtotal				
0020		C.3.20	System Acceptance Testing (CLIN 0020)	
CLIN 0020 - Subtotal				
0021		C.3.21	Demobilization (CLIN 0021)	
CLIN 0021 - Subtotal				
Total Contract Price				

B.2 DOE-B-2012 Supplies/Services Being Procured/Delivery Requirements (OCT 2014)

The Contractor shall furnish all personnel, facilities, equipment, material, supplies, and services (except as may be expressly set for in this contract as furnished by the Government) and otherwise do all things necessary for, or incident to, the performance of work as described in Section C, Statement of Work (SOW) except for the services and information identified as Government-Furnished Services and Information (GFS&I).

B.3 Execution of CLINS

DOE will issue a Notice To Proceed (NTP) for each CLIN listed in the CLIN Pricing Table in section B.1. The Contractor shall not begin any work under any CLIN that a NTP has not been issued for. A single NTP may authorize one or multiple CLINs, based upon availability of funds.

B.4 Disclosure of the Magnitude of the OF200 MTF Construction Project

The magnitude of this requirement is anticipated to be more than \$10,000,000.