

PART I – THE SCHEDULE

SECTION E

INSPECTION AND ACCEPTANCE

TABLE OF CONTENTS

E.1	FAR 52.246-11 Higher-Level Contract Quality Requirement (DEC 2014).....	2
E.2	FAR 52.246-12 Inspection of Construction (AUG 1996).....	2
E.3	DOE-E-2001 Inspection and Acceptance (OCT 2014)	4

E.1 FAR 52.246-11 Higher-Level Contract Quality Requirement (DEC 2014)

- (a) The Contractor shall comply with the higher-level quality standard(s) listed below.

EM-QA-001/R1 EM Quality Assurance Program and DOE O 414.1D, Quality Assurance

- (b) The Contractor shall include applicable requirements of the higher-level quality standard(s) listed in paragraph (a) of this clause and the requirement to flow down such standards, as applicable, to lower-tier subcontracts, in—

- (1) Any subcontract for critical and complex items (see 46.203(b) and (c)); or
- (2) When the technical requirements of a subcontract require—
 - (i) Control of such things as design, work operations, in-process control, testing, and inspection; or
 - (ii) Attention to such factors as organization, planning, work instruction, documentation control, and advanced metrology.

E.2 FAR 52.246-12 Inspection of Construction (AUG 1996)

- (a) Definition. “Work” includes, but is not limited to, materials, workmanship, and manufacture and fabrication of components.
- (b) The Contractor shall maintain an adequate inspection system and perform such inspections as will ensure that the work performed under the contract conforms to contract requirements. The Contractor shall maintain complete inspection records and make them available to the Government. All work shall be conducted under the general direction of the Contracting Officer and is subject to Government inspection and test at all places and at all reasonable times before acceptance to ensure strict compliance with the terms of the contract.
- (c) Government inspections and tests are for the sole benefit of the Government and do not—
- (1) Relieve the Contractor of responsibility for providing adequate quality control measures;
 - (2) Relieve the Contractor of responsibility for damage to or loss of the material before acceptance;
 - (3) Constitute or imply acceptance; or

- (4) Affect the continuing rights of the Government after acceptance of the completed work under paragraph (i) of this section.
- (d) The presence or absence of a Government inspector does not relieve the Contractor from any contract requirement, nor is the inspector authorized to change any term or condition of the specification without the Contracting Officer's written authorization.
- (e) The Contractor shall promptly furnish, at no increase in contract price, all facilities, labor, and material reasonably needed for performing such safe and convenient inspections and tests as may be required by the Contracting Officer. The Government may charge to the Contractor any additional cost of inspection or test when work is not ready at the time specified by the Contractor for inspection or test, or when prior rejection makes reinspection or retest necessary. The Government shall perform all inspections and tests in a manner that will not unnecessarily delay the work. Special, full size, and performance tests shall be performed as described in the contract.
- (f) The Contractor shall, without charge, replace or correct work found by the Government not to conform to contract requirements, unless in the public interest the Government consents to accept the work with an appropriate adjustment in contract price. The Contractor shall promptly segregate and remove rejected material from the premises.
- (g) If the Contractor does not promptly replace or correct rejected work, the Government may—
- (1) By contract or otherwise, replace or correct the work and charge the cost to the Contractor; or
 - (2) Terminate for default the Contractor's right to proceed.
- (h) If, before acceptance of the entire work, the Government decides to examine already completed work by removing it or tearing it out, the Contractor, on request, shall promptly furnish all necessary facilities, labor, and material. If the work is found to be defective or nonconforming in any material respect due to the fault of the Contractor or its subcontractors, the Contractor shall defray the expenses of the examination and of satisfactory reconstruction. However, if the work is found to meet contract requirements, the Contracting Officer shall make an equitable adjustment for the additional services involved in the examination and reconstruction, including, if completion of the work was thereby delayed, an extension of time.
- (i) Unless otherwise specified in the contract, the Government shall accept, as promptly as practicable after completion and inspection, all work required by the contract or that portion of the work the Contracting Officer determines can be accepted separately. Acceptance shall be final and conclusive except for latent defects, fraud, gross mistakes amounting to fraud, or the Government's rights under any warranty or guarantee.

E.3 DOE-E-2001 Inspection and Acceptance (OCT 2014)

Inspection and acceptance of all items under this contract shall be accomplished by the Contracting Officer in accordance with the clause entitled FAR 52.246-12, Inspection of Construction. If the Contracting Officer assigns this responsibility to the Contracting Officer's Representative or another representative of the Government, the Contracting Officer shall notify the Contractor in writing.