Crosswalk of PWS to Required L-4 Cost Worksheet Templates

ATTACHMENT L-6 PADUCAH DEACTIVATION DRAFT RTP NO. DE-SOL-0004563

Attachment L-6 Crosswalk of PWS to Requ

	Se	ction C - Performance Work Statement (PWS)	\rightarrow		PWS Requiring Attachment L-4 Cost Worksheets
CLIN	<u>PWS</u>	PWS Title		<u>PWS</u>	PWS Title / L-4 Cost Worksheet
					Summary of Cost by PWS and GFY
	C.1	Total Contract		C.1	Total Contract
0001	C.1.1	Task Order Implementation		C.1.1	Task Order Implementation
0002	C.1.2	Task Order Project Management		C.1.2	Task Order Project Management
0002	C.1.2.1	Pre-Delease Planning and Facility Transfer		C.1.2.1	Pre-Delease Planning and Facility Transfer
0002	C.1.2.1.1	Facility Walkdowns		C.1.2.1.1	Facility Walkdowns
0002	C.1.2.1.2	Nuclear Criticality Safety Program		C.1.2.1.2	Nuclear Criticality Safety Program
0002	C.1.2.1.3	Facility Characterization Program		C.1.2.1.3	Facility Characterization Program
0002	C.1.2.1.4	Procedures and Work Planning and Control		C.1.2.1.4	Procedures and Work Planning and Control
0002	C.1.2.2	Project Support		C.1.2.2	Project Support
0002	C.1.2.2.1	Project Planning, Integration & Interface		C.1.2.2.1	Project Planning, Integration & Interface
0002	C.1.2.2.1.1	Planning and Integration			
0002	C.1.2.2.1.2	Regulatory Planning			
0002	C.1.2.2.1.3	Sitewide Interface			
0002	C.1.2.2.2	Project Management		C.1.2.2.2	Project Management
0002	C.1.2.2.3	Environmental, Safety, Health and Quality		C.1.2.2.3	Environmental, Safety, Health and Quality
0002	C.1.2.2.3.1	Integrated Safety Management Systems		C.1.2.2.3.1	Integrated Safety Management Systems
0002	C.1.2.2.3.2	Safety Authorization Basis		C.1.2.2.3.2	Safety Authorization Basis
0002	C.1.2.2.3.3	Nuclear Criticality Safety Program		C.1.2.2.3.3	Nuclear Criticality Safety Program
0002	C.1.2.2.3.4	Radiation Protection, Radiological Site Services		C.1.2.2.3.4	Radiation Protection, Radiological Site Services
0002	C.1.2.2.3.5	Emergency Management & Fire Protection Programs		C.1.2.2.3.5	Emergency Management & Fire Protection Programs
0002	C.1.2.2.3.6	Quality Assurance / Quality Control		C.1.2.2.3.6	Quality Assurance / Quality Control
0002	C.1.2.2.4	Regulatory Compliance and Permits		C.1.2.2.4	Regulatory Compliance and Permits
0002	C.1.2.2.5	Sampling and Data Management		C.1.2.2.5	Sampling and Data Management
0002	C.1.2.2.6	Continuity Program		C.1.2.2.6	Continuity Program
0002	C.1.2.2.7	Environmental Monitoring and Reporting		C.1.2.2.7	Environmental Monitoring and Reporting
0002	C.1.2.2.8	Safeguards and Security		C.1.2.2.8	Safeguards and Security
0002	C.1.2.2.8.1	Security Program		C.1.2.2.8.1	Security Program
0002	C.1.2.2.8.2	Nuclear Materials Control and Accountability		C.1.2.2.8.2	Nuclear Materials Control and Accountability
0002	C.1.2.2.8.3	Physical Security Support		C.1.2.2.8.3	Physical Security Support
0002	C.1.2.2.9	Records Management and Document Control		C.1.2.2.9	Records Management and Document Control
0002	C.1.2.2.10	Public Affairs and Program Management Support		C.1.2.2.10	Public Affairs and Program Management Support
0002	C.1.2.2.11	Real and Personal Property Management		C.1.2.2.11	Real and Personal Property Management
0002	C.1.2.2.12	Computing and Telecommunications		C.1.2.2.12	Computing and Telecommunications
0002	C.1.2.2.13	Energy Efficiency		C.1.2.2.13	Energy Efficiency
0002	C.1.2.2.14	DOE Consolidated Audit Program (DOECAP)		C.1.2.2.14	DOE Consolidated Audit Program (DOECAP)
0002	C.1.2.2.15	Asset Recovery and Recycling		C.1.2.2.15	Asset Recovery and Recycling
0002	C.1.2.3	Post-GDP Shutdown Environmental Remediation Transition		C.1.2.3	Post-GDP Shutdown Environmental Remediation Transition
0003	C.1.3	Facility Deactivation and Infrastructure Optimization		C.1.3	Facility Deactivation and Infrastructure Optimization
0003	C.1.3.1	Stabilization and Deactivation		C.1.3.1	Stabilization and Deactivation

ATTACHMENT L-6 PADUCAH DEACTIVATION DRAFT RTP NO. DE-SOL-0004563

Section C - Performance Work Statement (PWS)		<u> </u>		PWS Requiring Attachment L-4 Cost Worksheets		
CLIN	<u>PWS</u>	PWS Title		<u>PWS</u>	PWS Title / L-4 Cost Worksheet	
0003				C.1.3.1.1	Stabilization	
0003				C.1.3.1.2	Deactivation	
0003	C.1.3.2	Utility Optimization		C.1.3.2	Utility Optimization	
0003	C.1.3.2.1	C-611 Water Treatment and Distribution Facilities		C.1.3.2.1	C-611 Water Treatment and Distribution Facilities	
0003	C.1.3.2.2	C-615 Sewage Disposal Plant and Collection Facilities		C.1.3.2.2	C-615 Sewage Disposal Plant and Collection Facilities	
0003	C.1.3.2.3	Power Distribution		C.1.3.2.3	Power Distribution	
0003	C.1.3.2.4	C-600 Steam Plant Shutdown		C.1.3.2.4	C-600 Steam Plant Shutdown	
0003	C.1.3.2.5	Analytical Laboratory		C.1.3.2.5	Analytical Laboratory	
0003	C.1.4	Surveillance and Maintenance and Utility Operations		C.1.4	Surveillance and Maintenance and Utility Operations	
0003	C.1.4.1	Surveillance and Maintenance		C.1.4.1	Surveillance and Maintenance	
0003				C.1.4.1.1	S&M of Inactive Facilities (Category A - as defined in Table C-1)	
0003				C.1.4.1.2	S&M of Inactive Facilities (Category B - as defined in Table C-1)	
0003				C.1.4.1.3	S&M of Active Facilities (Category C - as defined in Table C-1)	
0003				C.1.4.1.4	S&M of Active Facilities (Category D- as defined in Table C-1)	
0003				C.1.4.1.4.1	C-300 Central Control Building	
0003				C.1.4.1.4.2	C-310 and C-310-A Purge and Product Buildings	
0003				C.1.4.1.4.3	C-315 Surge and Waste Building and C-315 Tie Line	
0003				C.1.4.1.4.4	C-331 Process Building, All C-331 Tie Lines and C-331 Enclosed Bridge	
0003				C.1.4.1.4.5	C-333 and C-333A Process & Feed Vaporization Buildings	
0003				C.1.4.1.4.6	C-335 Process Building, All C-335 Tie Lines and C-335 Enclosed Bridge	
0003				C.1.4.1.4.7	C-337 and C-337-A Process & Feed Vaporization Buildings	
0003				C.1.4.1.4.8	C-360 and C-360A Toll Transfer and Sampling Buildings & Annex	
0003				C.1.4.1.4.9	All C-633 Cooling Towers	
0003	C.1.4.2	Utility Operations		C.1.4.2	Utility Operations	
0004	C.1.4.3	Cylinder Transfers		C.1.4.3	Cylinder Transfers	
0003	C.1.4.4	Analytical Laboratory		C.1.4.4	Analytical Laboratory	
0003	C.1.4.5	Waste Management Operations		C.1.4.5	Waste Management Operations	
0003	C.1.4.5.1	Waste Treatment		C.1.4.5.1	Waste Treatment	
0003	C.1.4.5.2	Waste Handling/Packaging/Hauling & Transportation for Treated and/or Disposed Waste		C.1.4.5.2	Waste Handling/Packaging/Hauling & Transportation for Treated and/or Disposed Waste	
0003	C.1.4.5.3	Disposal		C.1.4.5.3	Disposal	
0003	C.1.4.5.4	Waste Management Operations		C.1.4.5.4	Waste Management Operations	
0005	C.1.5	Deactivation, Decontamination and Demolition		C.1.5	Deactivation, Decontamination and Demolition	
0005	C.1.5.1	Additional Stabilization and Deactivation		C.1.5.1	Additional Stabilization and Deactivation	
0005	C.1.5.2	Decontamination and Deactivation		C.1.5.2	Decontamination and Deactivation	
0005	C.1.5.2.1	Inactive Facilities		C.1.5.2.1	Inactive Facilities	
0005	C.1.5.2.2	Other GDP Facilities				
0006	C.1.6	On Site Waste Disposal Facility		C.1.6	On Site Waste Disposal Facility	
0006	C.1.6.1	Design		C.1.6.1	Design	
0006	C.1.6.2	Construct and Operate				
0007	C.1.7	Post GDP Shutdown Environmental Services		C.1.7	Post GDP Shutdown Environmental Services	
0007	C.1.7.1	Reserved		C.1.7.1	Reserved	
	C.1.7.2	Post-GDP Shutdown Groundwater Sources OU		C.1.7.2	Post-GDP Shutdown Groundwater Sources OU	

ATTACHMENT L-6 PADUCAH DEACTIVATION DRAFT RTP NO. DE-SOL-0004563

Section C - Performance Work Statement (PWS)			\rightarrow	PWS Requiring Attachment L-4 Cost Worksheets		
<u>CLIN</u>	<u>PWS</u>	PWS Title		<u>PWS</u>	PWS Title / L-4 Cost Worksheet	
0007B	C.1.7.2.1	Pump and Treat Operations		C.1.7.2.1	Pump and Treat Operations	
0007A	C.1.7.2.2	C-400 Source Treatment Operations		C.1.7.2.2	C-400 Source Treatment Operations	
0007A	C.1.7.2.3	Southwest Plume Source Treatment Operations		C.1.7.2.3	Southwest Plume Source Treatment Operations	
0007A	C.1.7.3	Post-GDP Shutdown Soils and Surface Water OUs		C.1.7.3	Post-GDP Shutdown Soils and Surface Water OUs	
0007A	C.1.7.4	Shutdown Burial Grounds Operable Unit (BGOU)		C.1.7.4	Shutdown Burial Grounds Operable Unit (BGOU)	
0007C	C.1.7.4.1	Burial Grounds SWMUs 5&6 Cap		C.1.7.4.1	Burial Grounds SWMUs 5&6 Cap	
0007A	C.1.7.4.2	Balance of Burial Grounds		C.1.7.4.2	Balance of Burial Grounds	
0007D	C.1.7.5	Environmental Monitoring Program and Reporting		C.1.7.5	Environmental Monitoring Program and Reporting	
0007A	C.1.7.6	Environmental Services Waste Operations		C.1.7.6	Environmental Services Waste Operations	