

PART I – THE SCHEDULE

SECTION F

DELIVERIES OR PERFORMANCE

TABLE OF CONTENTS

F.1	FAR 52.242-15, STOP-WORK ORDER (AUG 1989) – ALTERNATE I (APR 1984) <i>BASIC CLAUSE WITHOUT ALTERNATE I APPLIES TO FIRM-FIXED-PRICE TASK ORDERS</i>	2
F.2	DOE-F-2002, PLACE OF PERFORMANCE - SERVICES (OCT 2014).....	2
F.3	DOE-F-2003, PERIOD OF PERFORMANCE – ALTERNATE I AND ALTERNATE II (OCT 2014).....	3

DRAFT

**F.1 FAR 52.242-15, STOP-WORK ORDER (AUG 1989) – ALTERNATE I (APR 1984)
BASIC CLAUSE WITHOUT ALTERNATE I APPLIES TO FIRM-FIXED-PRICE
TASK ORDERS**

- (a) The Contracting Officer may, at any time, by written order to the Contractor, require the Contractor to stop all, or any part, of the work called for by this contract for a period of 90 days after the order is delivered to the Contractor, and for any further period to which the parties may agree. The order shall be specifically identified as a stop-work order issued under this clause. Upon receipt of the order, the Contractor shall immediately comply with its terms and take all reasonable steps to minimize the incurrence of costs allocable to the work covered by the order during the period of work stoppage. Within a period of 90 days after a stop-work is delivered to the Contractor, or within any extension of that period to which the parties shall have agreed, the Contracting Officer shall either -
- (1) Cancel the stop-work order; or
 - (2) Terminate the work covered by the order as provided in the Termination clause of this contract.
- (b) If a stop-work order issued under this clause is canceled or the period of the order or any extension thereof expires, the Contractor shall resume work. The Contracting Officer shall make an equitable adjustment in the delivery schedule, the estimated cost, the fee, or a combination thereof, and in any other terms of the contract that may be affected, and the contract shall be modified, in writing, accordingly, if -
- (1) The stop-work order results in an increase in the time required for, or in the Contractor's cost properly allocable to, the performance of any part of this contract; and
 - (2) The Contractor asserts its right to the adjustment within 30 days after the end of the period of work stoppage; provided, that, if the Contracting Officer decides the facts justify the action, the Contracting Officer may receive and act upon the claim submitted at any time before final payment under this contract.
- (c) If a stop-work order is not canceled and the work covered by the order is terminated for the convenience of the Government, the Contracting Officer shall allow reasonable costs resulting from the stop-work order in arriving at the termination settlement.
- (d) If a stop-work order is not canceled and the work covered by the order is terminated for default, the Contracting Officer shall allow, by equitable adjustment or otherwise, reasonable costs resulting from the stop-work order.

F.2 DOE-F-2002, PLACE OF PERFORMANCE - SERVICES (OCT 2014)

The services specified by this contract shall be performed at the following location(s):

United States Department of Energy
 Portsmouth/Paducah Project Office
 Paducah Gaseous Diffusion Plant
 5600 Hobbs Road
 Kevil, KY 420053

F.3 DOE-F-2003, PERIOD OF PERFORMANCE – ALTERNATE I AND ALTERNATE II (OCT 2014)

- (a) The Contractor shall commence performance of this contract in accordance with the contract terms and conditions on March 23, 2017 with Transition and continue through March 23, 2022 for the base period of performance. The option periods of performance would continue through March 23, 2027, if exercised. Periods of performance for specific Contract Line Item Numbers will be accomplished in accordance with the schedule shown below:
- (b) The period of performance of this contract may be extended pursuant to unilateral options or other clauses that provide for the extension of the contract. In the event that the Government elects to exercise its right pursuant to such options(s) or other clauses, the period of performance shall be revised to reflect such extensions.

Periods of Performance (POP)		
Period	Start	End
Base POP (60 months)	03/23/17	03/22/22
Option 1 POP (36 months)	03/23/22	03/22/25
Option 2 POP (24 months)	03/23/25	03/22/27

Technical Option and IDIQ CLINs		
CLIN	CLIN Title	Estimated Period of Performance ¹
107	C-360 and Loose Convertors Deposit & Equipment Removal and Utility Isolation	10/1/18 to 09/30/20 ¹
207	C-310 Deposit & Equipment Removal and Utility Isolation	10/1/22 to 03/22/25 ¹
307	C-310 and C-335 Deposit & Equipment Removal and Utility Isolation	03/23/25 to 03/22/27 ¹
108	Loose Convertors Tc-99 Thermal Treatment	10/1/19 to 09/30/21 ¹
208	C-333 Tc-99 Thermal Treatment	10/1/22 to 09/30/24 ¹
308	C-335 Tc-99 Thermal Treatment	10/1/25 to 03/22/27 ¹
401	EM.PA.0040.A009.04.DR.01 & any other PWS Section, as necessary	03/23/17- 03/22/27 ²

¹These are the Government’s Estimate of the technical option performance periods if exercised.

² Initially, the IDIQ CLIN ordering period is consistent with the period of performance for the Base Period of 60 months and will be extended commensurate with the exercise of Option Periods I and 2 (if exercised).