

**Portsmouth Infrastructure Support Services
Request for Proposal DE-SOL-0006421
Questions and Answers #1**

No.	Final RFP Section	Industry Question	DOE Answer
1.	Section B	Will DOE establish a CLIN and ELIN for the Project Management staff?	Please see Section C.1.5, where it indicates that C.2.0 scope is applicable to the FFP work and that there are no ELINS directly associated with the C.2.0 elements.
2.	Section B.2, CLIN 0001.	May the bidders assume that incumbent staff is available to provide support for Transition and if so, who bears the cost for incumbent support? To what extent/levels of management and operations support of the incumbent workforce will be made available to support transition? What, if any, limitations will the new contractor have with meeting and interviewing incumbents? Will onsite meetings with incumbent workforce be allowed and space allowed for meetings?	<p>Yes, incumbent support will be available and government furnished. The current FSS contract and applicable transition language can be found on the PPPO webpage.</p> <p>Please see Section C.3.1 for information on space available to support transition. During the transition period, DOE will provide to the Contractor administrative office area for approximately 6 individuals in a trailer facility adjacent to the X-1000 on site.</p>
3.	Section B.2	Would you clarify the duration of the option period? Guidance provided in Section B.2 says it is a “two year option period”, while the chart for B.3 Pricing shows it as 22 months as does the guidance in Section F.3?	<p>Sections B.3 and F.3 are correct; the option period is 22 months.</p> <p>An upcoming amendment will delete the following language in B.2: The two-year option periods is covered by CLINs ...</p> <p>And will replace it with: <u>The 22-month option period</u> is covered by CLINs...</p>
4.	Section B.3	Contract Pricing. Please clarify how offerors are to price PWS elements included in Section C.2.0 Management and Administration since no CLINs or ELINs were provided to capture pricing for these work scope elements.	Please see Section C.1.5, where it indicates that C.2.0 scope is applicable to the FFP work and that there are no ELINS directly associated with the C.2.0 elements. PWS elements in Section 2.0 are not directly priced and should be indirectly priced with using Attachment J-10.

**Portsmouth Infrastructure Support Services
Request for Proposal DE-SOL-0006421
Questions and Answers #1**

No.	Final RFP Section	Industry Question	DOE Answer
5.	Section B.3	Should we spread the costs associated with fulfilling the requirements of Section C.2.0 Management and Administration across the Fixed Price and Labor Hour ELINs or is there some other way DOE wants us to account for these costs?	Please see Section C.1.5, where it indicates that C.2.0 scope is applicable to the FFP work and that there are no ELINS directly associated with the C.2.0 elements. PWS elements in Section 2.0 are not directly priced and should be indirectly priced with using Attachment J-10.
6.	Section B.3(d)	This section states: “The maximum quantity of supplies or services the Government will acquire under the IDIQ CLINs will not cumulatively exceed \$30M.” The cover letter provided with the solicitation indicated that this CLIN would be changed to allow for a maximum quantity of \$50M. Will this be changed to \$50M in an amendment?	There was an error in the cover letter, Section B.4(d) is correct. The maximum quantity of supplies or services the Government will acquire under the IDIQ CLINs will not cumulatively exceed \$30M. This will not be changed.
7.	Section B.3(d)	This section states: “The IDIQ CLINs and ELINs correspond to Section C.5.0. The Government may issue Firm-Fixed-Price and/or Cost Reimbursement Task Orders depending on the nature of the requirement for the delivery of work. Attachment J-10, are ELINs Fixed Unit Rates applicable to the pricing of Firm-Fixed-Price Task Orders”. Will these same Fixed Unit Rates be applicable to the pricing of Cost Reimbursement Task Orders”	The Attachment J-10 ELINs Fixed Unit Rates are applicable to the pricing of Firm-Fixed-Price Task Orders, not cost reimbursement task orders
8.	Section C.1.1	The PWS states that Wastren-EnergX is the incumbent ISS contract holder. Is this contract similar in size and scope as the impending award?	The current contract is generally similar in size and scope as the PWS.
9.	Section C.1.1	This section states: “Additionally, some direct services are provided via work authorization to ACP through this Contract (See Section J, Attachment J-16, “Work Authorizations”). The Contractor shall support DOE in full cost recovery of services provided to ACP.” Attachment J-16 provides historical examples of modifications to work orders that have been issued under the incumbent contract. With respect to recovery of cost, the only direction for the current	Attachment J-16 includes work authorizations for services provided to ACP from DOE through the ISS contract. The contractor is responsible for provision of these services as described throughout Section C, such as but not limited to telephones, pagers, HSPD-12 badging. The contractor shall also support DOE in invoicing ACP for services within this contract provided via the work authorizations. Services to ACP is the only current expected cost recovery

**Portsmouth Infrastructure Support Services
Request for Proposal DE-SOL-0006421
Questions and Answers #1**

No.	Final RFP Section	Industry Question	DOE Answer
		FSS contractor is to provide monthly statements of the actual cost of the services rendered. Please validate that this is the only cost recovery requirement for the new ISS contractor, or clarify what the expected cost recovery efforts will be.	effort
10.	Section C.1.1, 6 th paragraph.	Requires the Contractor to participate and adhere to the site established shared site process. Will the DOE provide a copy of the established shared site process?	The Shared Site Agreement, Shared Site Charter, and D&D Contractor’s Shared Site procedure have now been posted to the Portsmouth Infrastructure website Documents Library at: https://www.emcbc.doe.gov/SEB/PortsmouthISS/Documents%20Library.php
11.	Section C.1.3, 1 st paragraph	Requires the Contractor to furnish all personnel as specified in Section J, Attachment J-8.C.1.3, “Minimum Qualifications of Personnel.” This attachment specifies qualification requirements (i.e., education, experience) for the Principal Project Manager and Security Manager. The Request for Proposal for Paducah Infrastructure Support Services did not include any minimum qualification requirements for these positions. Will the DOE revise the personnel qualifications to match those specified in the Paducah Infrastructure Support Services RFP?	Although the requirements are of a similar nature, the Paducah ISS and Portsmouth ISS procurements two separate procurements and some of the requirements may differ between them. However, DOE has reviewed some of the qualifications and an upcoming amendment will include a revised Attachment J-8.C.1.3, “Minimum Qualifications of Personnel.”
12.	Section C.1.3, 1 st paragraph	Requires the Contractor to furnish all personnel as specified in Section J, Attachment J-8.C.1.3, “Minimum Qualifications of Personnel.” This attachment identifies expected qualifications for numerous “non-Key” positions. Will DOE consider eliminating these expected qualifications since imposition of these qualifications could pre-empt incumbent personnel from qualifying for the proposed position?	DOE has reviewed some of the qualifications and an upcoming amendment will include a revised Attachment J-8.C.1.3, “Minimum Qualifications of Personnel.”
13.	Section C.2.2.1	Section C.2.2.1, Worker Safety and Health, 5 th paragraph states that the D&D Contractor will provide safety and health personal protective equipment (PPE) to infrastructure	The D&D Contractor will provide general PPE to the ISS Contractor personnel to include safety glasses, hearing protections, with the exception of specialized PPE needs,

**Portsmouth Infrastructure Support Services
Request for Proposal DE-SOL-0006421
Questions and Answers #1**

No.	Final RFP Section	Industry Question	DOE Answer
		contractor workers. Does this include all PPE to include safety glasses, hearing protection, gloves, fire retardant clothing, etc.?	such as arc flash protective equipment.
14.	Section C.2.2	ESH&Q Program: Will the ISS contractor be responsible for maintaining a site-wide, all contractor encompassing ESH&Q Program?	The contractor will be responsible for maintaining an ESH&Q program for the work scope under the ISS PWS.
15.	Section C.2.2	Reference Section C.2.2 ENVIRONMENT, SAFETY, HEALTH, AND QUALITY (ESH&Q) PROGRAM, C.2.2.1 Worker Safety and Health; C.2.2.2 Integrated Safety Management; C.2.2.3 Occupational Radiation Protection Program. Where does DOE want these services priced as there is no CLIN or ELIN currently?	Please see Section C.1.5, where it indicates that C.2.0 scope is applicable to the FFP work and that there are no ELINS directly associated with the C.2.0 elements. PWS elements in Section 2.0 are not directly priced and should be indirectly priced with using Attachment J-10
16.	Section C.2.2	Section C.2.2 ENVIRONMENT, SAFETY, HEALTH, AND QUALITY (ESH&Q) PROGRAM, C.2.2.1 Worker Safety and Health; C.2.2.2 Integrated Safety Management; C.2.2.3 Occupational Radiation Protection Program. Does PWS C.2.5 thru C.2.5.2 also go with CLIN x0101 and ELIN A103 and PWS C.3.4.1 or is this to be priced elsewhere? If so where is that CLIN and ELIN?	Please see Section C.1.5, where it indicates that C.2.0 scope is applicable to the FFP work and that there are no ELINS directly associated with the C.2.0 elements. PWS elements in Section 2.0 are not directly priced and should be indirectly priced with using Attachment J-10. Section C.2.5.1 and C.2.5.2 is associated with property management responsibilities for assigned real and personal property while Section C.3.4.1 describes services provided to DOE and the D&D contractor.
17.	Section C.2.2.3	Section C.2.2.3 discusses requirements for compliance with a documented radiation Protection Program (RPP), including occupational radiation protection and radiation protection of the public and environment. The second paragraph states: "The Contractor shall submit the written RPP documentation (see Section J, Attachment J-4, "List of Deliverables") to DOE for approval within 40 calendar days of NTP. In addition, updates shall be submitted to DOE for review and	The RPP and Environmental Radiological Protection (ERP) Program are separate deliverables, driven by 10 CFR 835 and DOE O 458.1, respectively, as specified in paragraph C.2.2.3 and J-4. The time frames should be applied as specified in J-4. Paragraph C.2.2.3 should have identified the ERP Program as a J-4 deliverable. An upcoming amendment will revise Section C.2.2.3 to

**Portsmouth Infrastructure Support Services
Request for Proposal DE-SOL-0006421
Questions and Answers #1**

No.	Final RFP Section	Industry Question	DOE Answer
		approval at least 90 calendar days prior to when any significant changes or additions are made.” Section J, Attachment J-4, “List of Deliverables” lists two deliverables for Paragraph C.2.2.3. Deliverable #12 is for the Radiation Protection Program and #13 is for the Environmental Radiological Protection Program. Deliverable 12 is specified to be due within 40 calendar days of NTP, in agreement with the quoted paragraph discussion above. Deliverable 13 is specified to be due within 60 calendar days of NTP. There is no specific mention of this deliverable in Paragraph C.2.2.3. We understand the Environmental Radiological Protection Program to be considered RPP, and if we are correct in our understanding, wouldn’t it be due for approval within 40 calendar days of NTP as specified in C.2.2.3?	identify the ERP Program as a J-4 deliverable
18.	Section C.2.2.3	Provide workload for radiological activities performed by ES&H personnel.	HP services will be performed by the D&D contractor.
19.	Section C.2.2.3	Will the contractor be required to develop an ALARA plan?	The contractor will adopt the D&D contractors RPP and ALARA plan, or develop and submit there own.
20.	Section C.2.2.4	Section C.2.2.4 Emergency Management. Where does DOE want these services priced as there is no CLIN or ELIN currently?	Please see Section C.1.5, where it indicates that C.2.0 scope is applicable to the FFP work and that there are no ELINS directly associated with the C.2.0 elements. PWS elements in Section 2.0 are not directly priced and should be indirectly priced with using Attachment J-10.
21.	Section C.2.2.4	Section C.2.2.4 Emergency Management. Will DOE provide the level of support required or historical workload data to provide this support on this contract?	Section C.2.2.4 has been revised for clarity. An upcoming amendment will include a this revision and a new J.8 attachment “Attachment J-8.C.2.2.4 and C.2.6, “Support to EOC/JPIC and Annual Public Events” ”that contains a summary level clarification of what is required on Section C.2.2.4

**Portsmouth Infrastructure Support Services
Request for Proposal DE-SOL-0006421
Questions and Answers #1**

No.	Final RFP Section	Industry Question	DOE Answer
22.	Section C.2.2.5	Section C.2.2.5, QUALITY ASSURANCE, paragraph 4, 1st sentence States, "The Contractor shall develop and implement a comprehensive Issues Management System. ... Will the Government provide the incumbent Contractor's electronic Issues Management System to the successful Offeror for evaluation and/or use? Will DOE provide the historical cost for materials, equipment, and ODCs per CLIN or ELIN?	Yes, The current electronic issues management system will be transitioned to the new contractor. Historic ODC data is being compiled and will be provided in the reference library.
23.	Section C.2.2.5	Reference C.2.2.5 Quality Assurance and C.2.2.6 Contractor Assurance System. Where does DOE want these services priced as there is no CLIN or ELIN currently?	Please see Section C.1.5, where it indicates that C.2.0 scope is applicable to the FFP work and that there are no ELINS directly associated with the C.2.0 elements. PWS elements in Section 2.0 are not directly priced and should be indirectly priced with using Attachment J-10.
24.	Section C.2.2.10	Please clarify waste management until turnover to the D&D contractor.	The expected waste management activities is described in Section C.2.2.10, and includes compliant initial characterization, accumulation and storage prior to turnover to the D&D contractor.
25.	Section C.2.2.10	Please define levels and types of radioactive waste to be managed by contractor.	It is not anticipated the Contractor will manage radioactive waste.
26.	Section C.2.2.10	C.2.2.10 Waste Management and Pollution Prevention. Is the ISS contractor only responsible for collecting recyclable materials from the facilities listed in Attachment J-15 that lists the ISS as the Responsible Contractor? Provide collection frequencies for recyclable materials. Provide workload for quantities (lbs.) collected as required by Attachment J-4 #29.	The Contractor is responsible for collecting office space recyclable material such as paper, cans, plastic for facilities assigned janitorial services in Attachment J-15. Additionally, the contractor is responsible for collecting recyclable material associated with IT Support and Computer Services equipment (e.g., toner cartridges, shredded computer components, excessed computers) with the exception of paper from all DOE facilities serviced under Section C.3.3.3.

**Portsmouth Infrastructure Support Services
Request for Proposal DE-SOL-0006421
Questions and Answers #1**

No.	Final RFP Section	Industry Question	DOE Answer
27.	Section C.2.2.10	Where does DOE want these services priced as there is no CLIN or ELIN currently?	Please see Section C.1.5, where it indicates that C.2.0 scope is applicable to the FFP work and that there are no ELINS directly associated with the C.2.0 elements. PWS elements in Section 2.0 are not directly priced and should be indirectly priced with using Attachment J-10.
28.	Section C.2.3	Please provide historical or projected workload (tasks and hours) for engineering services provided by the ISS contractor.	The Contractor should develop their estimate based on the RFP, Section C Performance Work Statement and supporting attachments.
29.	Section C.2.3	Section C.2.3 states that, among other engineers, radiological engineers may be required according to the contractor's determination. What specific Engineering requirements exist? This is a very nebulous section. Can the DOE provide more input as to the nature of the Engineering required? Will the contractor be responsible for providing any nuclear engineering or will we be involved in the nuclear D&D work at all?	The engineering is in support of the Section C.3 scope described and in the context of assigned facilities. The Contractor should develop their estimate based on the performance work statement and supporting attachments. The Contractor is not assigned nuclear facilities and will not require a nuclear engineer.
30.	Section C.2.3	Will DOE provide the level of support required or historical workload data to provide engineering support on this contract?	The Contractor should develop their estimate based on the RFP, Section C Performance Work Statement and supporting attachments.
31.	Section C.2.3	Where does DOE want these services priced as there is no CLIN or ELIN currently?	Please see Section C.1.5, where it indicates that C.2.0 scope is applicable to the FFP work and that there are no ELINS directly associated with the C.2.0 elements. PWS elements in Section 2.0 are not directly priced and should be indirectly priced with using Attachment J-10.
32.	Section C.2.3	Please define responsibilities and level of work expected for PEs registered in Ohio and the number required of PEs required over the past 5 years.	The Contractor should develop their estimate based on the RFP, Section C Performance Work Statement and supporting attachments.

**Portsmouth Infrastructure Support Services
Request for Proposal DE-SOL-0006421
Questions and Answers #1**

No.	Final RFP Section	Industry Question	DOE Answer
33.	Section C.2.4.1	Please identify the current version of Primavera System.	The current version of the Primavera system is P6 - Version 7
34.	Section C.2.4.1	Is the Primavera software referenced in the last paragraph Government or contractor furnished? This software is not shown in the “List of maintenance software and other agreements” file in the Reference Library. If contractor furnished is it covered by the Cost Reimbursement CLIN?	The Primavera software is contractor provided and cost reimbursable.
35.	Section C.2.4.2	Please provide expected level of effort for these status meetings.	Section C.2.4.2 states ”The meetings include, but are not limited to; D&D project weekly planning meeting, Contractor project weekly meeting, monthly Shared Site meeting, monthly Contractor performance review, and relevant monthly Integrated Project Team meetings.
36.	Section C.2.5.1	Please provide historical or projected workload for space management planning services provided by the ISS contractor.	Per Section C.2.5.1, the Contractor shall provide space management, moves, etc. for its personnel. The Contractor should estimate this based on facilities utilized and expected personnel numbers. Office relocation for others is provided for in Section C.3.4.1.
37.	Section C.2.6	Will DOE provide specifics regarding type and level of support required to support this PWS requirement?	Section C.2.6 has been revised for clarity. An upcoming amendment will include a this revision and a new J.8 attachment “Attachment J-8.C.2.2.4 and C.2.6, “Support to EOC/JPIC and Annual Public Events” ”that contains a summary level clarification of what is required on Section C.2.6
38.	Section C.2.6	Where does DOE want these services priced as there is no CLIN or ELIN currently?	Please see Section C.1.5, where it indicates that C.2.0 scope is applicable to the FFP work and that there are no ELINS directly associated with the C.2.0 elements. PWS elements in Section 2.0 are not directly priced and should be indirectly priced with using Attachment J-10.

**Portsmouth Infrastructure Support Services
Request for Proposal DE-SOL-0006421
Questions and Answers #1**

No.	Final RFP Section	Industry Question	DOE Answer
39.	Section C.3	Are mechanic, telephone and computer technician hand tools Government furnished property?	Existing non-accountable property will be transferred to the new contractor. A summary of non-accountable property will be included in the reference library
40.	Section C.3.2	Is workload for ACP program support included in the workload provided in J-8, C.3.2, Table 1, Security Services Workload History, and Heading - HSPD 12?	ACP support workload is included in attachment J-8, C.3.2, Table 1, Security Services Workload History. An upcoming amendment will contain an updated attachment.
41.	Section C.3.2	This section states “The Contractor coordinates the random drug testing for all prime contractors on site other than the DUF6 project and DOE.” Who is responsible for the cost of drug testing?	The employing contractor is responsible for cost of needed drug testing of its employees
42.	Section C.3.2	At the end of section C.3.2 is a requirement that the Contractor “provide security program support to ACP as needed to support the DOE work authorization (WA #815218 FSS Security & HSPD-12 Security Badging). The Contractor shall prepare invoicing to support DOE in full cost recovery of services to ACP.” Sections C.3.2.3.1.3, DOE Security Badge Program, and C.3.2.5, Personnel Security (PERSEC), specify HSPD-12 security badging for ACP. Is there any other “security program support” that the contractor will be required to provide to ACP?	Please refer to attachment J-16, which also includes locksmith services which are captured in Attachment J-8.C.3.2 Table 1.
43.	Section C.3.2	The number of D&D projects will affect the Site Security Plan, MC&A plans, and the need for project security plans. Can DOE tell us how many D&D projects are currently active at the Portsmouth site?	The current D&D proposed schedule will be posted in the reference library.
44.	Section C.3.2.1	Will existing, policies, plans, procedures, protocols, forms, MOU’s, etc. be turned over or made available to the incoming contractor during the transition period?	Yes, existing, policies, plans, procedures, protocols, forms, MOU’s will be turned over to the incoming contractor during the transition period.

**Portsmouth Infrastructure Support Services
Request for Proposal DE-SOL-0006421
Questions and Answers #1**

No.	Final RFP Section	Industry Question	DOE Answer
45.	Section C.3.2.1	Performance Work Statement C.3.2.1.2, Attachment J-4, “List of Deliverables”. Deliverable #54 (Respond to S&S Data Calls) specifies the schedule for deliverable to be: “Upon DOE Request”. The deliverable identifies the requirement to be in C.3.2.1.2. We do not see a requirement in paragraph C.3.2.1.2 that specifically addresses response to data calls. Is there a timeframe for response to the specific Data Call? (E.g., Within 24 working hours, etc.)	Review within 24 hours unless otherwise indicated.
46.	Section C.3.2.3.1.6	Performance Work Statement C.3.2.3.1.6 and J-8.3.2.3.1.6. What are the hours the work stations are manned?	In combination, both work stations cover 24 hours a day, seven days a week.
47.	Section C.3.2.3.2	Section C.3.2.3.2, Intrusion Detection and Assessment Systems, requires that the Contractor “evaluate, design, establish, and maintain the protection strategy for use of intrusion detection and assessment systems at the site (see Section J, Attachment J-4, “List of Deliverables”). The program plan shall be submitted to the Government for information within 90 calendar days of the NTP, and updated annually thereafter or when significant changes occur. The Contractor shall make this protection strategy available to the D&D contractor. The D&D contractor will be responsible for monitoring detection systems. The Contractor shall maintain the operability of the system installed in the X-720 Records Center.” Currently, all alarm monitoring is done by WEMS, the ISS contractor, and not by FBP, the D&D contractor. Is this function being transferred to FBP?	Alarm monitoring is being transferred to the D&D contractor.
48.	Section C.3.2.5	Is the ISS contractor responsible for the cost of drug testing for its employees?	Yes

**Portsmouth Infrastructure Support Services
Request for Proposal DE-SOL-0006421
Questions and Answers #1**

No.	Final RFP Section	Industry Question	DOE Answer
49.	Section C.3.2.5.1	Performance Work Statement C.3.2.5.1, J, Attachment J-4, “List of Deliverables”. Deliverable #90 (Notify the ODFSA of events or situations affecting the status of an applicant’s or employee’s security clearance.) specifies under the “Comments” column “The Contractor shall notify the ODFSA of any of the following conditions affecting the status of an applicant’s or employee’s security clearance. (13-point list follows at C.3.2.5.1). We find several lists in C.3.2.5.1, but none 13-points. We believe the correct list to be either 5 or 14-points. Would the Government please clarify this discrepancy?	Please see Section C.3.2.5.1, second paragraph. The conditions are itemized as 1, 2 (a though i, [9 items]), 3, 4 and 5. Total of 13 identified items to be reported that affect an individual’s clearance.
50.	Section C.3.3.2.9	Deliverable #102 ((Restoration Priority List) identifies the requirement to be Paragraph C.3.3.2.10. This paragraph discusses system changes and not restoration priority lists. It appears the correct reference should be C.3.3.2.9, Restoration. Would the Government please clarify if the correct reference should be C.3.3.2.9, Restoration?	Yes, the correct reference should be C.3.3.2.9, Restoration. An upcoming amendment will revise Attachment J-4.
51.	Section C.3.4	Are craft and trades employees who provide asset operations and management services required to wear contractor furnished uniforms or coveralls?	If coveralls are needed as PPE, the D&D contractor provides coveralls. Use of uniforms is not required, and at the discretion of the contractor.
52.	Section C.3.4.1	C.3.4.1 Property Management Services. Workload shows 15 relocations performed. Are these relocations individual employee relocations or whole department relocations. What is the man hour workload for these services?	The relocations are individual employees and their office equipment, not whole department relocations.
53.	Section C.3.4.1.1.2	C.3.4.1.1.2 and Attachment J-10. Are office moves priced in ELIN A104 or A509?	Please see Section C.3.4.1.1.2 Relocation Services (15 annual moves) which should be priced in A103. A509 is for additional moves under IDIQ task order
54.	Section C.3.4.1.3	The PWS states “The Contractor shall manage their GSA fleet required to provide services under this Contract”..... What is the contractor’s GSA Fleet? Please clarify	Please see Attachment J-8.C.3.4.1 Fleet Vehicles. The GSA fleet includes the GSA vehicles assigned to the contractor in completion of PWS.

**Portsmouth Infrastructure Support Services
Request for Proposal DE-SOL-0006421
Questions and Answers #1**

No.	Final RFP Section	Industry Question	DOE Answer
55.	Section C.3.4.2.2.1	C.3.4.2.2.1 Level I Maintenance or Service. Please provide workload for contractor maintained equipment listed in J-3.	Contractor should estimate from provided data. Please see Portsmouth Gaseous Diffusion Plant Historical Maintenance As Captured by the ISS Contractor for historic information on equipment work orders. These historical data shall not be considered to be representative or predictive of future needs or costs.
56.	Section C.3.4.2.2.2	C.3.4.2.2.2 Level II Maintenance or Service. Please provide workload for contractor maintained equipment listed in J-3.	Contractor should estimate from provided data. Please see Portsmouth Gaseous Diffusion Plant Historical Maintenance As Captured by the ISS Contractor for historic information on equipment work orders. These historical data shall not be considered to be representative or predictive of future needs or costs.
57.	Section C.3.4.2.2.2	Where does DOE want these services priced as there is no CLIN or ELIN currently?	The PWS element is not directly priced and should be indirectly priced with Section 3.0 scope elements using Attachment J-10.
58.	Section C.3.4.2.2.2	Section C.3.4.2.2.2 – Level II Maintenance of Service and C.3.4.2.3 Level II Maintenance Priority Categories. Will DOE provide a listing of previous Level II Maintenance Requests for 2009 thru 2014 to allow bidders to understand historical Level II Maintenance request to base expectations for future requests? This information will assist offerors in developing accurate FFP cost estimate for the Facilities Maintenance.	Contractor should estimate from provided data. Please see facility descriptions and Portsmouth Gaseous Diffusion Plant Historical Maintenance As Captured by the ISS Contractor for historic information on equipment work orders. These historical data shall not be considered to be representative or predictive of future needs or costs.
59.	Section C.3.4.2.3	C.3.4.2.3 specifies that the contractor “shall respond” within specified time limits to the various priority categories of maintenance requests. Would DOE please define what qualifies as an acceptable contractor “response”? Complete resolution of the problem within the specified time limit is	Section C.3.4.2.3 provides information on events in excess of the limit of liability and authorization from the CO. Response entails responding to the site of the failure/condition with trained and qualified staff to initiate a corrective action.

**Portsmouth Infrastructure Support Services
Request for Proposal DE-SOL-0006421
Questions and Answers #1**

No.	Final RFP Section	Industry Question	DOE Answer
		unrealistic if parts have to be ordered or if the maintenance requires DOE approval of an IDIQ request (i.e., exceeds the C.3.4.2.2.2 level of \$2,500 or 120 hours). Is contacting the requestor within the specified time limit an acceptable response? Or, is arrival on site with a single worker an acceptable response? Or, is initial communication with the customer and adding the activity to the schedule an adequate response? Please clarify the expectation for “response”.	
60.	Section C.3.4.2.3	Section C.3.4.2.3 Level II Maintenance Priority Categories; C.3.4.2.3.1 Priority 1 – Emergency; C.3.4.2.3.2 Priority 2 – Urgent; C.3.4.2.3.3 Priority 3 – Routine. Will DOE provide the level of support required or historical workload data to provide this support on this contract by each priority and by each type service for that priority?	Contractor should estimate from provided data. Please see facility descriptions and Portsmouth Gaseous Diffusion Plant Historical Maintenance As Captured by the ISS Contractor for historic information on equipment work orders. These historical data shall not be considered to be representative or predictive of future needs or costs.
61.	Section C.3.4.2.4	In Section C.3.4.2.4 Computerized Maintenance Management System (CMMS) it states “The Contractor shall fully utilize the computer software program SOMAX (Somax G3 3.15) or approved equivalent as their CMMS. The Contractor shall operate and maintain the CMMS.” Is the CMMS considered GFE and the contractor only has to use, update, and maintain it?	Yes, the available software, equipment, and data will be GFE. The software license is cost reimbursable.
62.	Section C.3.4.2.4.1	Section C.3.4.2.4.1, Scheduled Maintenance specifies eight (8) specific categories of information to be captured in the CMMS. Does the current version of SOMAX at the site capture these eight (8) specific categories or will modifications to the software be required?	The current version of SOMAX utilized at the site has the capability to capture this information.
63.	Section C.3.4.2.4.2	Section C.3.4.2.4.2, Maintenance Request Reception and Processing specifies nine (9) specific types of information to be captured in the CMMS for each service order received.	The current version of SOMAX utilized at the site has the capability to capture this information.

**Portsmouth Infrastructure Support Services
Request for Proposal DE-SOL-0006421
Questions and Answers #1**

No.	Final RFP Section	Industry Question	DOE Answer
		Does the current version of SOMAX at the site capture these nine (9) specific types of information or will modifications to the software be required?	
64.	Section C.3.4.2.4.3	Section C.3.4.2.4.3, Completed Maintenance Specifies seven (7) specific types of information to be captured in the CMMS for completed activities or service. Does the current version of SOMAX at the site capture these seven (7) specific types of information or will modifications to the software be required?	The current version of SOMAX utilized at the site has the capability to capture this information.
65.	Section C.3.4.2.4	Section C.3.4.2.4, Computerized Maintenance Management System. Are parts and supplies currently tracked within SOMAX? All FIMS categories? Equipment? Fleet?	The current SOMAX database may not be inclusive of all parts, supplies, FIMS categories, fleet, or equipment.
66.	Section C.3.4.3.1	Please confirm that this falls under Cost Reimbursement CLIN x401, ELIN A402, if not will DOE provide historical workload of what has been replaced?	Please see Section C.4.2, Replacement of building furnishings (not repair or replacement of installed facility equipment) is cost reimbursable.
67.	Section C.3.4.3.2	Section C.3.4.3.2 Level I Maintenance for Facilities (Preventive and Scheduled Maintenance for Facilities). Please provide workload for facilities and equipment covered by this requirement.	Contractor should estimate from provided data. Please see facility descriptions and Portsmouth Gaseous Diffusion Plant Historical Maintenance As Captured by the ISS Contractor for historic information on equipment work orders. These historical data shall not be considered to be representative or predictive of future needs or costs.
68.	Section C.3.4.3.2	C.3.4.3.2 Level I Maintenance for Facilities (Preventive and Scheduled Maintenance for Facilities). Please provide a listing of all facilities and equipment covered by this requirement, along with the Level I maintenance frequencies that that correspond to each equipment item.	Contractor should estimate from provided data. Please see facility descriptions and Portsmouth Gaseous Diffusion Plant Historical Maintenance As Captured by the ISS Contractor for historic information on equipment work orders. These historical data shall not be considered to be representative or predictive of future needs or costs.

**Portsmouth Infrastructure Support Services
Request for Proposal DE-SOL-0006421
Questions and Answers #1**

No.	Final RFP Section	Industry Question	DOE Answer
69.	Section C.3.4.3.3	Please provide workload for facilities and equipment covered by this requirement. Provide for Priority 1, Priority 2, and Priority 3.	Contractor should estimate from provided data. Please see facility descriptions and Portsmouth Gaseous Diffusion Plant Historical Maintenance As Captured by the ISS Contractor for historic information on equipment work orders. These historical data shall not be considered to be representative or predictive of future needs or costs.
70.	Section C.3.4.3.4	Please provide workload for Level I and Level II requirements.	Contractor should estimate from provided data. Please see facility descriptions and Portsmouth Gaseous Diffusion Plant Historical Maintenance As Captured by the ISS Contractor for historic information on equipment work orders. These historical data shall not be considered to be representative or predictive of future needs or costs.
71.	Section C.3.4.3.4	This section outlines the “type of” and level of effort for the various types of maintenance to be performed. There is reference of a Maintenance Shop; “A portion of the X-700 facility currently houses maintenance shops and personnel for the incumbent contractor. The X-751 GCEP Mobile Equipment Garage is expected to become available and incumbent personnel and equipment relocated from X-700 to X-751. Relocation may not be completed prior to transition to this Contract, therefore the relocation from the X-700 facility would occur during the period of performance of this Contract.”. There is nothing in the specification that outlines what the scope of this move would be. What are the expectations? Additionally, there are no references for equipment that you would expect to find in a maintenance facility in Attachment J-3. Is there a list of equipment that would be available for use in the maintenance shop?	Offerors are made aware of the potential of the move from the X-700 facility. The move itself will be performed by the D&D contractor or added as a task order to the ISS contract. A summary J-8 attachment will be posted providing information on non-accountable property/equipment.

**Portsmouth Infrastructure Support Services
Request for Proposal DE-SOL-0006421
Questions and Answers #1**

No.	Final RFP Section	Industry Question	DOE Answer
72.	Section C.3.4.3.4	Will DOE provide a complete list for each of the item listed below for Level I maintenance by Building to properly staff and price this area?	Contractor should estimate from provided data. Please see facility descriptions and Portsmouth Gaseous Diffusion Plant Historical Maintenance As Captured by the ISS Contractor for historic information on equipment work orders. These historical data shall not be considered to be representative or predictive of future needs or costs.
73.	Section C.3.4.3.4	Will DOE provide the number of Emergency, Urgent and Routine Service Call for Level II for each of the item listed below and number of hours associated with each level of service call to properly staff and price this area? Also what CLIN and ELIN will Level II be priced against?	<p>Contractor should estimate from provided data. Please see facility descriptions and Portsmouth Gaseous Diffusion Plant Historical Maintenance As Captured by the ISS Contractor for historic information on equipment work orders. These historical data shall not be considered to be representative or predictive of future needs or costs.</p> <p>There is no distinction in ELIN pricing for Level 1 versus Level II work. Both work activities are associated with Section C.3.4.3 which is associated with ELIN A104</p>
74.	Section C.3.4.4.3.6	Section C.3.4.4.3.6 Bridge Maintenance and Repair. Please provide workload for Level I and Level II requirements.	Contractor should estimate from provided data. Please see facility descriptions and Portsmouth Gaseous Diffusion Plant Historical Maintenance As Captured by the ISS Contractor for historic information on equipment work orders. These historical data shall not be considered to be representative or predictive of future needs or costs.
75.	Section C.3.4.4.3.6	We request that DOE provide the latest Inspection Report for Bridges that documents results of the inspection(s) and provides the condition/deficiencies along with a prioritized list of repairs with estimated price for repair.	The latest bridge inspection will be added to the reference library.
76.	Section C.3.5	Are craft and trades employees who provide facility services required to wear contractor furnished uniforms or coveralls?	If coveralls are needed as PPE, the D&D contractor provides coveralls. Use of uniforms is not required, and at the discretion of the contractor.