

The purpose of this amendment is to amend solicitation DE-SOL-0008913 as described below and incorporated in the conformed copy of the solicitation. All other sections of the Final RFP remain unchanged.

Amendment 000003 to DE-SOL-0008913			
Number	RFP Section Reference	Change From	Change To
1.	B.9(c)(1)(D)	The PEMP shall be provided to the Contractor 1 calendar day prior to the beginning of the first and each successive evaluation period. If there is not sufficient time for the PEMP to be provided to the Contractor in the required number of days in advance of the beginning of the evaluation period, the Contractor shall not be evaluated on its performance until 1 calendar day after the PEMP is received by the Contractor. The PEMP may be revised unilaterally at any time during the evaluation period; but the revised PEMP, or revised portion thereof, shall not be effective until 1 calendar day after the Contractor receives the revised PEMP.	The PEMP shall be provided to the Contractor <u>14</u> calendar days prior to the beginning of the first and each successive evaluation period. If there is not sufficient time for the PEMP to be provided to the Contractor in the required number of days in advance of the beginning of the evaluation period, the Contractor shall not be evaluated on its performance until <u>14</u> calendar days after the PEMP is received by the Contractor. The PEMP may be revised unilaterally at any time during the evaluation period; but the revised PEMP, or revised portion thereof, shall not be effective until <u>14</u> calendar days after the Contractor receives the revised PEMP.
2.	C.1.2.2, paragraph one	The Contractor shall continue on-going canister double-stacking activities in GWSB #1 to increase the total number of storage locations for standard canisters to <u>4,508</u> .	The Contractor shall continue on-going canister double-stacking activities in GWSB #1 to increase the total number of storage locations for standard canisters to <u>4,502</u> .
3.	C.2.6.2, paragraph one	The Contractor shall also determine an acceptable interim safe storage location within the tank farms and an off-site disposal facility for the TCCR filter media and any other contaminated equipment/material not suitable for disposal at SRS.	The Contractor shall also determine an acceptable interim safe storage location within the tank farms and an off-site disposal facility for the TCCR <u>ion exchange columns</u> , filter media, and any other contaminated equipment/material not suitable for disposal at SRS.
4.	Section J, Attachment J-4	As issued with the Final RFP.	Addition of: <ul style="list-style-type: none"> ▪ HQO.20070424.0036, Rev 2, January 2007; Memorandum of Agreement for Acceptance of Spent Nuclear Fuel and High-Level Radioactive Waste ▪ DOE-RW-0351, Rev 5; Waste Acceptance System Requirements Document ▪ DOE-RW-0511, Rev 4; Integrated Interface Control Document Volume 1
5.	Section J, Attachment J-9	Industrial Waste Water Permits – LW Contractor Held: 6. 18833-IW (ETF (241-81 <u>D</u>))	Industrial Waste Water Permits – LW Contractor Held: 6. 18833-IW (ETF (241-81 <u>H</u>))

Amendment 000003 to DE-SOL-0008913			
Number	RFP Section Reference	Change From	Change To
6.	L.11(h)	<p>Facility clearance verification. The offeror shall submit the following: (1) DOE Facility Clearance code, DOD assigned Commercial and Government Entity (CAGE) code, or Nuclear Regulatory Commission facility clearance number for the offeror, subcontractors, and/or team members who will perform work under a contract resulting from this solicitation; (2) the date the offeror's, subcontractor's and/or teaming partner's completed Standard Form 328 was submitted; and (3) the date of the Contracting Officer's affirmative FOCI determination. If the offeror, or any of its subcontractors or team members, do not possess such a CAGE code or DOE/NRC facility clearance number, the offeror, subcontractor, and/or team member shall submit FOCI information in accordance with the provision entitled, DEAR 952.204-73, Facility Clearance found elsewhere in this Section L. Further information is available at https://foci.anl.gov/.</p> <p>All offerors, their subcontractors or team members, that do not possess a CAGE code or DOE/NRC facility clearance number, shall complete the required entries into the DOE FOCI Electronic Submission System (ESS) located at https://foci.anl.gov/. Use of the DOE FOCI ESS is mandatory for all offerors, subcontractors, and/or team members that do not possess a facility clearance.</p>	<p>Facility clearance verification. The offeror shall submit the following: (1) DOE Facility Clearance code, DOD assigned Commercial and Government Entity (CAGE) code, or Nuclear Regulatory Commission facility clearance number for the offeror, subcontractors <u>(if applicable)</u>, and/or team members who will perform work under a contract resulting from this solicitation <u>and require access authorizations (see Section L.26, DEAR 952.204-73)</u>; (2) the date the offeror's, subcontractor's <u>(if applicable)</u> and/or teaming partner's completed Standard Form 328 was submitted; and (3) the date of the Contracting Officer's affirmative FOCI determination. If the offeror, or any of its subcontractors <u>(if applicable)</u> or team members, do not possess such a CAGE code or DOE/NRC facility clearance number, the offeror, subcontractor <u>(if applicable)</u>, and/or team member shall submit FOCI information in accordance with the provision entitled, DEAR 952.204-73, Facility Clearance found elsewhere in this Section L. Further information is available at https://foci.anl.gov/.</p> <p>All offerors, their subcontractors <u>(if applicable)</u> or team members, that do not possess a CAGE code or DOE/NRC facility clearance number, shall complete the required entries into the DOE FOCI Electronic Submission System (ESS) located at https://foci.anl.gov/. Use of the DOE FOCI ESS is mandatory for all offerors, subcontractors <u>(if applicable)</u>, and/or team members that do not possess a facility clearance.</p>
7.	Section L, Attachment L-8, C.1.2.1 Assumptions	No prior assumption for C.1.2.1, Defense Waste Processing Facility	<u>1. The incumbent contractor will not make any preparations prior to July 1, 2017 for replacement of melter #2 during the SWPF Tie-in outage planned for July to December 2017.</u>