



U.S. DEPARTMENT OF
ENERGY

OFFICE OF
**ENVIRONMENTAL
MANAGEMENT**

Savannah River Site Liquid Waste

Purpose of Industry Day

Tamara L. Miles

Environmental Management Consolidated Business Center
Division Chief, Office of Contracting

October 14, 2015

Purpose of Industry Day

- Provide interested parties a better understanding of the Liquid Waste scope areas
- Highlight aspects of the Request For Information (RFI)
- Encourage industry feedback to aid the Department in developing resultant Acquisition Plan
- EMCBC and SRS will be responsible for conducting resulting procurement from these Market Research/ Acquisition Planning Activities

Current Liquid Waste Contract

Liquid Waste Contract

- Savannah River Remediation LLC (SRR)
 - SRR is comprised of the following partner companies and subcontractors: AECOM (partner); Bechtel National (partner); CH2M (partner); BWX Technologies (partner); Areva (subcontractor); EnergySolutions (subcontractor); and URS Professional Solutions (subcontractor)
- Approximately \$3B, CPAF Contract
- Approximate annual budget of \$500M
- Link to contract website for scope details:
http://srcontracts.srs.gov/srr_index.html

Liquid Waste Scope

- Due to the preliminary stage of this planning activity, there is no Performance Work Statement available at this time. The major elements of scope include, but are not limited to:
 - Liquid Waste Stabilization and Disposition:
 - Base Operations of Facilities:
 - Liquid waste storage tanks, evaporators, transfer lines, and equipment/facilities
 - Defense Waste Processing Facility
 - Glass Waste Storage Buildings
 - Saltstone Production Facility and Saltstone Disposal Units
 - Waste Removal from Tanks and Tank Closures
 - Construction of additional Saltstone Disposal Units
 - Operation of the Salt Waste Processing Facility after facility commissioning, startup, and one year of initial operation
 - Liquid Waste Program Support

Important Dates

- 9/22/15 – Request For Information released
- 10/14/15 – Industry Day conducted; information presented on scope elements to aid development of the Capability Statements
- 10/15/15 – One-on-One Meetings to be held with registered parties
- 10/21/15 – Capability Statements due
- 1st quarter of Gov't FY16 (anticipated) – Acquisition Plan Approval
- 2rd quarter of Gov't FY16 (anticipated) – Draft RFP Release
- 2rd quarter of Gov't FY16 (anticipated) – Pre-Solicitation Conference, Site Tour, and Additional Industry One-on-One Meetings

- DOE greatly appreciates your interest in the SRS Liquid Waste Project and looks forward to your feedback during the acquisition planning phase of the procurement and throughout the pre-award process
- DOE's objective is to be as transparent as possible as we engage with industry and other stakeholders in a collaborative manner to achieve the best contractual outcome for SRS
- Questions?