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F.1 Clauses Incorporated by Reference – Section F 

Clauses at the beginning of this Section are incorporated by reference, with the same force and effect as if 

they were given in full text.  Clauses incorporated by reference which require a fill-in by the Government 

include the text of the affected paragraph(s) only.  This does not limit the clause to the affected 

paragraph(s).  The Contractor is responsible for understanding and complying with the entire clause.  The 

full text of the clause is available at the address contained in Section I clause FAR 52.252-2 Clauses 

Incorporated by Reference, of this contract. 

 

Clause 

Number FAR Reference Title 

Fill-In Information;  

See FAR 52.104(d) 

F.1.1 52.211-10 Commencement, Prosecution, and Completion of 

Work (Applies to FFP construction work only) 

(Apr 1984) 

(a) To Be Determined on a 

Task Order basis 

(c)  To Be Determined on a 

Task Order basis 

F.1.2 52.242-14 Suspension of Work (Apr 1984) (Applies to FFP 

construction work only) 

 

F.1.3 52.242-15 Stop-Work Order (Aug 1989) (Applies to FFP Task 

Orders only) 

 

F.1.4 52.242-15 Stop-Work Order (Aug 1989) - Alternate I (Apr 

1984) (Applies to CR Task Orders only) 

 

F.1.5 52.242-17 Government Delay of Work (Apr 1984) (Applies to 

FFP Task Orders only) 

 

CR = Cost Reimbursement                                                         FAR = Federal Acquisition Regulation 

FFP = Firm-Fixed-Price 

 

F.2 DOE-F-2002 Place of Performance – Services (Oct 2014) 

The services specified by this contract shall be performed at the following location(s):  

 

The principal place of performance of this contract shall be within the boundaries of the INL site in the 

vicinity of Idaho Falls, Idaho and the Fort St. Vrain facility in Colorado.  

 

F.3 Period of Performance  

(a) The contract ordering period shall be ten (10) years from the effective date of this contract.  Issuance 

of Task Orders will not occur beyond the end of the contract ordering period. 

 

(b) Each Task Order issued by the Contracting Officer will identify a period of performance specific to 

that Task Order. 

 

(c) Performance of all Task Orders issued before the end of the contract ordering period shall not exceed 

five years beyond the end of the contract ordering period. 

 

(d) The period of performance for any individual Firm-Fixed-Price or Cost-Reimbursement Task Order 

shall not exceed ten (10) years, including any option periods. 
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