#	Final RFP Section	Final RFP Sub- Section	Subject/Title	Page Number	Question	DOE Response
212	Н	H.5(A)(1)(b)	Employee Compensation: Benefits	H-6-16	and union incumbent personnel service hire dates?	The average service credit years for union represented employees and for salaried employees is posted in the library under the document titled 'Paducah Infrastructure Employee Data'.
213	L	L.12(a) and L.13(b)	PWS Elements to be addressed	L15-16	L.12(a) states: "The Technical and Management Proposal (Volume II), consists of written information to allow Offerors to demonstrate their approach and capabilities to perform the prospective contract." However, L.13(b) states: "The Offeror shall describe its approach to achieve the following PWS elements: C.2.2 Environment, Safety, Health, and Quality (ESH&Q) Program; C.2.4 Project Management; C.3.2 Safeguards and Security (S&S) and C.3.12 Cyber Security, Computing, and Information Technology (IT)." This approach does not appear to enable bidders to fully demonstrate their capability to perform the contract. We note that PWS elements C.3.4 - Operations and Management of Assets and C.3.5 Facility Services may represent approximately 1/3 of the total labor for this contract. We request that EMCBC allow bidders to address these two additional PWS elements and increase the Volume II, Factor 1 page count to 30 pages.	
214	L	L.18	DOE-L-2014 Date, Time, and Place Offers are Due (OCT 2015)		In order to prepare a detailed FFP cost estimate, and given the unique and very time consuming pricing requirements, we request an extension of the proposal due date by 3 weeks.	See Amendment 2 to the RFP.
215					As there was no draft RFP for industry review and we did not have access to the J-Attachments for preliminary review, this has put teams other than the incumbent at a significant disadvantage. Would the Government extend the proposal due date by 2 weeks to allow adequate time for review of these extensive files?	See Amendment 2 to the RFP.