

SAVANNAH RIVER SITE (SRS) INTEGRATED MISSION COMPLETION CONTRACT (IMCC) – FINAL RFP, INDUSTRY Q and A  
SOLICITATION NO. 89303319REM000055

No.	RFP Section	Subject/Title	Page Number	Industry Comment/Question	DOE Response
62.	Section L, Attachment L-9	Task Order 1 - Transition Deliverables	L-9-11	New Task Order 1 deliverable TO1-0071, Weekly status reports of transition activities, appears to be duplicative of TO1-0002, Transition Status Reports. Please clarify.	Yes, they are duplicative. TO1-00071 is a duplicate of TO1-0002. The RFP will be amended (Amendment 0003) to reflect the deletion of TO1-0071.
63.	Section L, Attachment L-9	Task Order 1 - Transition Deliverables	L-9-12	New Task Order 1 deliverable TO1-0077, Conduct and complete a joint 100% inventory of all assigned GFE/Personal Property with outgoing contractor, appears to be duplicative of TO1-0030, Wall-to-Wall Physical Contractor Controlled Inventory Report. Please clarify.	There are two separate deliverables for Personal Property. The first deliverable in Section C.1 (e) (1), Contract Transition, is TO1-0077 (will be revised to TO1-0075) and it has been revised to state, “Conduct a joint 100% inventory of all high risk and sensitive property with the outgoing contractor.” The second deliverable falls under C.7.1, that is TO1-0030, and it states “Wall-to-Wall Physical Contractor Controlled Inventory Report.” Both deliverables Contract Section/Requirement references have been updated to reflect those changes.
64.	Section L, Attachment L-9	Task Order 1 - Transition Deliverables	L-9-12	New Task Order 1 deliverable TO1-0077, Conduct and complete a joint 100% inventory of all assigned GFE/Personal Property with outgoing contractor, refers to contract section C.7.1 which states all GFP is furnished on an "as is, where is" basis. C.2.1(e) states a joint comprehensive inventory is required for all accountable high-risk and sensitive property; and for all other government-owned real and personal property based on existing inventory records on an "as-is, where-is" basis, or perform a wall-to-wall inventory. The new deliverable TO1-0077 appears to be duplicative of the PWS Section C requirements. Please clarify.	There are two separate deliverables for Personal Property. The first deliverable in Section C.1 (e) (1) Contract Transition, is TO1-0077 (will be revised to TO1-0075) and it has been revised to state, “Conduct a joint 100% inventory of all high risk and sensitive property with the outgoing contractor.” The second deliverable falls under C.7.1, that is TO1-0030, and it states “Wall-to-Wall Physical Contractor Controlled Inventory Report.” Both deliverables Contract Section/Requirement references have been updated to reflect those changes.
65.	Section L, Attachment L-9	Task Order 1 - Transition Deliverables	L-9-10	New Task Order 1 deliverable TO1-0055, Contractor Assurance System (CAS) Description, appears to be duplicative of TO1-0054, Initial contractor assurance description; both due within 60 days after NTP. Please clarify.	Yes, they are duplicative, TO1-0054 is a duplicate of TO1-0055. The RFP will be amended (Amendment 0003) to reflect the deletion of TO1-0054.
66.	Section L, Attachment L-3, Amendment 0002	Past Performance Reference Information Form	L-41	<p>The addition of Block 14 is troubling. Without a technical approach and cost volume for all PWS elements, we are uncertain how to define the Annual Value each team member company is proposed to perform on the IMCC. Additionally, no information has been provided by the government that breaks down the \$1.4B annual value by PWS or any other element, thus determining this value is impossible. This concern is also magnified by the evaluation purposes value of \$1.4 billion, even though the current SRS PBS 014C budget is \$1.05 billion and that there is no defined scope for PWS element C.3.</p> <p>We recommend that DOE remove Block 14 from PPRIF; or provide budget detail by PWS element to allow Offerors to determine appropriate values.</p>	<p>The proposal information contained in Block 14 of Attachment L-3 will be utilized to evaluate size similarity in relation to the proposed work for each entity. The proposal instructions for Block 14 request the <u>approximate</u> average annual value the company is proposed to perform. Sufficient information, such as RFP Section C and the Liquid Waste System Plan, has been provided to allow Offerors to reasonably estimate the <u>approximate</u> annual value amount within the proposal. Additionally, Section L, Attachment L-3, Past Performance Reference Information Form of the RFP will be amended (Amendment 0003) to revised Block 14 to include, “An estimated breakdown of work by PWS element over the ordering period is provided for information purposes. Offeror can further break down these elements and percentages based on the work scope to be performed.” The total estimated annual contract value is \$1.4B for evaluation purposes.</p> <p>C.1 Transition ~ &lt;1% C.2 Liquid Waste ~ 70% C.3 Nuclear Materials Stabilization and Disposition ~ 20% (not anticipated to be issued prior to FY24) C.4 – C.14 ~ 9%</p>