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F.1 Clauses Incorporated by Reference — Section F

Clauses at the beginning of this Section are incorporated by reference, with the same force and effect as if
they were given in full text. Clauses incorporated by reference which require a fill-in by the Government
include the text of the affected paragraph(s) only. This does not limit the clause to the affected
paragraph(s). The Contractor is responsible for understanding and complying with the entire clause. The
full text of the clause is available at the address contained in the Section I clause in Federal Acquisition
Regulation (FAR) 52.252-2 Clauses Incorporated by Reference, of this Contract.

Table F-1. Clauses Incorporated by Reference

Clause FAR Fill-In Information;
Number | Reference Title See FAR 52.104(d)
F.1.1 52.211-10 Commencement, Prosecution, and Completion of Work | (a) To Be Determined on a

(Apr 1984) (Applies to FFP construction work only) Task Order basis
(c) To Be Determined on a
Task Order basis

F.1.2 52.242-14 Suspension of Work (Apr 1984)
(Applies to FFP construction work only)

F.1.3 52.242-15 Stop-Work Order (Aug 1989)
(Applies to FFP Task Orders only)

F.1.4 52.242-15 Stop-Work Order (Aug 1989) - Alternate | (Apr 1984)
(Applies to CR Task Orders only)

F.1.5 52.242-17 Government Delay of Work (Apr 1984) (Applies to FFP
Task Orders only)

Acronyms:

CR Cost Reimbursement

FFP Firm-Fixed-Price

FAR  Federal Acquisition Regulation

F.2 DOE-F-2002 Place of Performance — Services (Oct 2014)

The services specified by this Contract shall be performed at the following location(s):

The U.S. Department of Energy Oak Ridge Reservation, which includes the Y-12 National Security
Complex, Oak Ridge National Laboratory, East Tennessee Technology Park, and other locations as
directed by the Contracting Officer.

F.3 Period of Performance

(a) The contract ordering period shall be ten (10) years from the effective date of this Contract. Issuance
of Task Orders will not occur beyond the end of the Contract ordering period. The effective date of
this Contract is the first day of the Task Order-1 Transition period of performance.

(b) Each Task Order issued by the Contracting Officer will identify a period of performance specific to
that Task Order.

(c) Performance of all Task Orders issued before the end of the Contract ordering period shall not exceed
five (5) years beyond the end of the Contract ordering period.

(d) The period of performance for any individual Firm-Fixed-Price or Cost-Reimbursement Task Order
shall not exceed ten (10) years, including any option periods.
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