

## **Attachment J-8**

### **Government-Furnished Services and Information**

This page intentionally left blank.

DOE is committed to providing effective support to the Contractor throughout the period of performance, and the Contractor may request that DOE consider providing additional government-furnished services and information (GFS/I) if needed. To manage the GFS/I to be furnished under the Contract and to evaluate the additional GFS/I that may be required by the Contractor, the Contractor shall submit the following information to DOE:

- Annual GFS/I Projection – 12-month advance projection of GFS/I to be furnished under the Contract and additional Contractor-requested GFS/I, prior to each Government fiscal year
- Quarterly GFS/I Update – Quarterly updates to the projection of GFS/I to be furnished under the Contract and additional Contractor-requested GFS/I

The Government will provide the services and information listed in the table below as available. Services and information provided under an existing DOE lease, agreement, or contract may not be available during the entire period of performance of the Contract. DOE will provide the Contractor with 120 days advance notice prior to an available service being discontinued to allow the Contractor to make alternative arrangements for that service.

GFS/I	REQUIREMENT*
Approval of Deliverables (with the exception of Safety Basis Documents noted below)	DOE review and approval in accordance with Master IDIQ and/or Task Order Section J, Attachment J-7, <i>Contract Deliverables</i>
Approval of Safety Basis Documents	<ul style="list-style-type: none"> <li>• Hazard Analysis Documents – 45 calendar days</li> <li>• New Documented Safety Analysis (DSA) or Technical Safety Requirements (TSR) – 90 calendar days</li> <li>• Annual Update of DSA – 45 calendar days (if new scope added, will be treated as a new DSA)</li> <li>• DSA/TSR Change Packages and Justifications for Continued Operation – 45 calendar days (if very complex, 90 calendar days)</li> </ul>
Protective Force Services	Physical Security
Security Management Program	Personnel Security: access authorizations, badging, HSPD-12 credential center, Unclassified Foreign National Visits and Assignments program, official foreign travel, and security awareness program
Security Clearances	DOE will process all access authorization requests in accordance with processing requirements outlined in DOE Order 472.2, <i>Personnel Security</i> , and processing timelines outlined in the Intelligence Reform and Terrorism Prevention Act.  Any security clearance needed during the contract period will be paid for directly by DOE.
Offsite Waste Disposal at DOE-Controlled Sites	Available when needed per the baseline schedule.
DOE Oversight of Contractor Work	DOE will provide to the Contractor its annual Integrated Assessment Schedule (Government fiscal year basis)

GFS/I	REQUIREMENT*
Access to Government controlled databases and systems	DOE will provide the Contractor access to the following databases and systems: <ul style="list-style-type: none"> <li>• Computerized Accident/Incident Reporting System (CAIRS)</li> <li>• Condition Assessment Information System (CAIS)</li> <li>• Facility Information Management System (FIMS)</li> <li>• Federal Automotive Statistical Tool (FAST)</li> <li>• Federal Fleet Management System (FedFMS)</li> <li>• Foreign Access Central Tracking System (FACTS) database</li> <li>• Nuclear Materials Management and Safeguards System (NMMS) database</li> <li>• Non-compliance Tracking System (NTS) database</li> <li>• Occurrence Reporting and Processing System (ORPS)</li> <li>• Project Assessment and Reporting System (PARS) II</li> </ul>
Wildland Fire Management Plan	DOE provides the Wildland Fire Management Plan in accordance with and fulfilling the requirement of DOE Order 420.1, <i>Facility Safety</i> .
Outfall 200 Mercury Treatment Facility Design Documentation	DOE will provide the Contractor with the approved design documentation for the Outfall 200 Mercury Treatment Facility.
<p>* All time requirements for DOE approvals are contingent upon the document submitted by the Contractor for approval being complete, accurate, and adequate in content and quality.</p> <p><b>Acronyms:</b></p> <p>DOE            U.S.Department of Energy                      DSA            documented safety analysis                      GFS/I        Government-furnished services and information                      IDIQ         indefinite-delivery/indefinite-quantity                      TSR            technical safety requirements</p>	

**Government Furnished Property**

- The full list of accountable property will be provided during Contract Transition. The Contractor is required to maintain an accurate list of government furnished property throughout the period of performance.