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SECTION J-LIST OF DOCUMENTS, EXHIBITS AND OTHER ATTACHMENTS

PADUCAH LIST OF APPLICABLE LAWS AND REGULATIONS (LIST A)

Pursuant to Section | clause 970.5204-2 Laws, Regulations and DOE Directives (Dec
2000), this attachment contains a partial list of laws and regulations (List A), applicable
to work performed under this contract. Omission of any applicable law or regulation
from List A does not affect the obligation of the Contractor to comply with such law or
regulation.

CONSENSUS STANDARDS

American Industrial Hygiene Association (AIHA) “Emergency Response Planning
Guidelines (ERPGS)”

IEEE N323A- “Radiation Protection Instrumentation Test and Calibration- 05/01/97”

American Public Health Association, American Water Works Assoc., Water
Environment Fed., “Standard Methods for Water and Wastewater” (most current
version)

B.0.C.A., Uniform Building Code or Local Fire and Building Codes

U.S. EPA Manual, SW 846, “Test Methods for Evaluating Solid Waste” (most current
version) Nov. 1986

U.S. EPA Manual, “Contract Laboratory Program Statement of Work for Organic and
Inorganic Analyses” (most current version)

U. S. EPA Manual, 400-R-92-001, “Manual of Protective Action Guides and Protective
Actions for Nuclear Incidents”, 1991

Statement of Federal Financial Accounting Standards 6, 87, 106, 132

NFPA 1 Fire Prevention Code

NFPA 55 Compressed and Liquefied Gases in Portable Cylinders

NFPA 505 Powered Industrial Trucks Including Type Designations, areas of Use,
Maintenance and Operations 1992 Edition

PUBLIC LAWS

5 U.S.C. 552 et seq. | Freedom of Information Act (FOIA)

5 U.S.C. Appendix 2 | Federal Advisory Committee Act (FACA)

18 U.S.C. 1170 and | Native American Graves Protection and Repatriation Act of 1990
25 U.S.C. 3001 (NAGPRA)

15 U.S.C. 2601 Toxic Substances Control Act (TSCA)
16 U.S.C. 470 National Historic Preservation Act (NHPA)
16 U.S.C. 469 Archeological and Historic Preservation Act (AHPA)
16 U.S.C. 470 Archeological Resources Protection Act (ARPA)
16 U.S.C. 703 Migratory Bird Treaty Act
16 U.S.C. 661 Fish and Wildlife Coordination Act
16 U.S.C. 2901 Fish and Wildlife Conservation Act
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20 U.S.C., Ch. 6A, Randolph-Sheppard Vending Stand Act, as amended
Sec. 107a

29 U.S.C. 401 et Labor-Management Reporting and Disclosure Act of 1959
seq.

33 U.S.C. 1251 Clean Water Act (CWA)

40 U.S.C. 20 Federal Motor Vehicle Expenditure Control

40 U.S.C. 483 Federal Property Administrative Services Act

41 U.S.C. 422 Cost Accounting Standard Board

42 U.S.C. 2021 et Low-Level Radioactive Waste Policy Act, as amended
seq.

42 U.S.C. 2168 et Prohibition Against Dissemination of Certain Unclassified
seq. Information

42 U.S.C. 2286 Defense Nuclear Facilities Safety Board (DNFSB)

42 U.S.C. 7401 Clean Air Act (CAA)

42 U.S.C. 7256 National Defense Authorization Act

42 U.S.C. 7512 Classification and Attainment Dates

42 U.S.C. 7384 Energy Employees Occupational lliness Compensation Program
Act (EEOICPA), Public Law 106-398

42 U.S.C. 11411 Title V of the Stewart B. McKinney Homeless Assistance Act, as
amended

42 U.S.C. 2011- Atomic Energy Act (AEA)

2259

42 U.S.C. 9601 Comprehensive Environmental Response, Compensation, and
Liability Act (CERCLA)

42 U.S.C. 7256 CERCLA Amendment

42 U.S.C. 9605 CERCLA National Contingency Plan (NCP)

42 U.S.C. 11001 - CERCLA Emergency Planning and Community Right to Know

11050 Act (EPCRA)

42 U.S.C. 9620 CERCLA Federal Facility Agreement (FFA)

42 U.S.C. 4321 National Environmental Policy Act (NEPA)

42 U.S.C. 300f Safe Drinking Water Act (SDWA)

42 U.S.C. 13101- Pollution Prevention Act (PPA)

13109

42 U.S.C. 6901 Resource Conservation & Recovery Act (RCRA)

16 U.S.C 1531 Endangered Species Act (ESA)

OMB Circular A-11 Preparation and Submission of Budget Estimates

Federal Facility Compliance Agreement, U.S. EPA Docket
FFCA-HW-001; Task 2, Work Plan Requirements, section d.
Quality Assurance Project Plan, sections 1 and 2.

International Air Transportation Association (IATA), “Dangerous
Goods Regulations”, most current version
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International Civil Aviation Organization (ICAO), Doc. 9284-
AN/905 “Technical Instruction for the Safe Transport of
Dangerous Goods”

International Maritime Organization, “International Maritime
Dangerous Goods Code”, most current version

Public Law 97-255

Federal Managers Financial Integrity Act of 1982

Public Law 99-272

Consolidated Omnibus Reconciliation Act of 1985

Public Law 100-679

Office of Federal Procurement Policy Act Amendments of 1988

Public Law 102-368

Federal Facility Compliance Act of 1992

Energy Policy Act of 2007

National Defense Authorization Act of 1993

Executive Order

Strengthening Federal Environmental, Energy, and

13423 Transportation Management and its Implementing Instructions

Executive Order Energy Efficient Standby Power Devices

13221

CODE OF FEDERAL REGULATIONS
Title 10 — Energy

Part 61 Low Level Waste Policy Act Amendments

Part 76 AEA-Residual Site Hazards Management

Part 110 Export and Import of Nuclear Equipment and Material

Part 707 Workplace Substance Abuse Programs at DOE Sites

Part 719 Contractor Legal Management Requirements

Part 810 Assistance to Foreign Atomic Energy Activities

Part 820 Procedural Rules for DOE Nuclear Activities

Part 824 Procedural Rules for the Assessment of Civil Penalties for
Classified Information Security Violations

Part 830 Nuclear Safety Management

Part 835 Occupational Radiation Protection, Amended 12/4/98 as
described in a DOE approved RPP

Part 850 Chronic Beryllium Disease Prevention Program

Part 851 Worker Safety and Health Program

Part 860 Trespassing on Administration Property

Part 1008 Prohibition Against Disclosure (Privacy Act)

Part 1017 Identification and Protection of Unclassified Controlled Nuclear
Information

Part 1021 DOE National Environmental Policy Act Implementing
Procedures

Part 1022 Compliance with Floodplain/Wetlands Environmental Review
Requirements

Part 1046 Physical Protection of Security Interests; Protective Force

Personnel

Part 1046.13

Physical Protection of Security Interests; Medical Certification
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Part 1046 Physical Protection of Security Interests; Medical and Physical
Fitness Qualifications and Standards, paragraphs A, B1, B5, B6,
Appendix A B7, B8, B10,C, H, |, J.
Title 15 — Commerce, and Foreign Trade
Part 280 Fastener Quality

Parts 730-774

Export Administration Regulations (EAR)

Title 20 — Employees’ Benefits

Part 617.66 Transition procedures for amendments in sections 13002
through 13009 of Public Law 99-272 (the Consolidated Omnibus
Budget Reconciliation Act (COBRA) of 1985)

Part 639 Worker Adjustment and Retraining Notification

Title 22 — Foreign Relations

Parts 120-130

Foreign Relations, Department of State

Title 29 — Labor

Part 4 Labor Standards for Federal Service Contracts

Part 30 Equal Employment Opportunity in Apprenticeship and Training

Part 516 Records to be Kept by Employers

Part 519 Employment of Full-Time Students at Subminimum Wages

Part 520 Employment of Student-Learners

Part 525 Employment of Workers with Disabilities Under Special
Certificates

Part 528 Annulment or Withdrawal of Certificates for the Employment of
Student-Learners, Apprentices, Learners, Messengers,
Handicapped Persons, Student-Workers, and Full-Time
Students in Agricultural or in Retail Service Establishments at
Special Minimum Wage Rate

Part 531 Wage Payments Under the Fair Labor Standards Act of 1938

Part 541 Fair Labor Standards Act

Part 548 Authorization of Established Basic Rates for Computing
Overtime Pay

Part 825 Family Medical Leave Act of 1993

Part 1602 Recordkeeping and Reporting Requirements Under Title VIl and
the ADA

Part 1608 Affirmative Action Appropriation Under Title VII of the Civil
Rights Act of 1964, as amended

Part 1611 Privacy Act Regulations

Part 1620 Equal Pay Act

Part 1625 Age Discrimination in Employment Act

Part 1627 Records To Be Made or Kept Relating to Age: Notices To Be
Posted: Administrative Exemptions

Part 1904 Recording and Reporting Occupational Injuries and lllnesses

Part 1920 OSHA Requirements for General Industry

Part 1910 Occupational Safety and Health Standards
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Part 1926 Safety and Health Regulations for Construction
Part 2520 Reporting and Disclosure Under the Employee Retirement
Income Security Act of 1974
Part 4041A Termination of Multiemployer Plans
Title 33 — Navigation and Navigable Waters
Part 323 Army Corps of Engineers Permit Regulations for Dredged
Materials
Part 325 Processing of Department of Army Permits
Part 330 Authorization by Nationwide Permit
Part 330 Appendix A | Nationwide Permits and Conditions
Title 34 — Education
Part 395 Vending Facility Program for the Blind on Federal and Other
Property
Title 36 — Parks, Forests, and Public Property
Part 60 National Register of Historic Places
Part 800 Protection of Historic and Cultural Properties
Title 40 - Protection of Environment
Part 61 National Emission Standards for Hazardous Air Pollutants
Part 82 Protection of Stratospheric Ozone
Part 100 - 149 Safe Drinking Water Act
Part 110 Discharge of Oll
Part 112 Oil Pollution Prevention
Part 116 Designation of Hazardous Substances
Part 117 Determination of Reportable Quantities for Hazardous
Substances
Part 136 Guidelines Establishing Test Procedures for the Analysis of
Pollutants
Part 171 Standards for Certification of Commercial Applicators
Part 257 Guidelines for Classification of Solid Waste Disposal Facilities

and Practices

Part 260-282

Resource Conservation and Recovery Act (RCRA)

Part 300 National Oil and Hazardous Substances Pollution Contingency
Plan (CERCLA — National Contingency Plan)

Part 302 Designation, Reportable Quantities, and Notification

Parts 350-372 SARA Title Il

Part 355 Emergency Planning and Community Right to Know Act
(EPCRA)

Part 374 Prior Notice of Citizen Suits

Part 761 TSCA- Polychlorinated Biphenyls (PCBs) Manufacturing,

Processing, Distribution in Commerce, and Use Prohibitions,
except for '761.1; .3; .65(d)-(h); .70; .75; .80; .120; .123; .185;
.187; .193.
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Part 1500-1508

Regulations for Implementing the Procedural Provisions of the
National Environmental Policy Act

Title 41 - Public Contracts and Property Management

Part 60-1 Obligations of Contractors and Subcontractors

Part 60-2 Affirmative Action Programs

Part 60-3 Uniform Guidelines on Employee Selection Procedures

Part 60-4 Construction Contractors - Affirmative Action Requirements

Part 60-20 Sex Discrimination Guidelines

Part 60-30 Rules of Practice for Administrative Proceedings to Enforce
Equal Opportunity Under the Executive Order 11246

Part 60-50 Guidelines on Discrimination Because of Religion or National
Origin

Part 60-250 Affirmative Action Obligations of Contractors and Subcontractors
for Disabled Veterans and Veterans of the Vietnam Era

Part 60-741 Affirmative Action and Nondiscrimination Obligations of
Contractors and Subcontractors Regarding Individuals with
Disabilities

Part 101 Public Contracts and Property Management

Part 101-20. 103

Physical Protection and Building Security

Part 102

Federal Management Regulation

Part 109 Department of Energy Property Management Regulations
Title 43 — Public Lands: Interior
Part 7 Protection of Archeological Resources
Part 10 Cultural Resource Management
Title 48 — Federal Acquisition Regulations System
Part 22.1 Basic Labor Policies
Part 31 Contract Cost Principles and Procedures
Part 45 Government Property
Title 49 — Transportation
Part 171 General Information, Regulations, and Definitions
Part 172 Hazardous Material Table, Special Provisions, Hazardous
Materials Communications, Emergency Response Information,
and Training Requirements
Part 173 Shippers-General Requirements for Shipments and Packagings
Part 174 Carriage by Rall
Part 177 Carriage by Public Highway
Part 178 Specifications for Packagings
Part 211 Chapter Il Federal Railroad Administration, Department of

Transportation; part 211 Rules of Practice

Part 350-399

Chapter Il Federal Highway Administration, Department of
Transportation; part 350-399 Federal Motor Carrier Safety
Regulations
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Title 50 — Wildlife and Fisheries

Part 17

Natural Resource Management

Part 402

Interagency Cooperation Endangered Species Act of 1973, as
amended

Kentucky Revised Statutes at
http://www.Irc.state.ky.us/krs/titles.htm

Environmental Regulatory Agreements

Uranium Enrichment Toxic Substances Control Act Federal
Facilities Compliance Agreement (TSCA-UE-FFCA, Feb. 1992

Federal Facility Agreement, DOE/OR/Q7-1707

Section J

J1-8




Paducah Remediation DE-RP30-09CC40020

SECTION J-LIST OF DOCUMENTS, EXHIBITS AND OTHER ATTACHMENTS

ATTACHMENT J2 — PADUCAH LIST OF APPLICABLE DOE DIRECTIVES (LIST B)

J2-1

Section J



Paducah Remediation

DE-RP30-09CC40020
Attachment J2

SECTION J-LIST OF DOCUMENTS, EXHIBITS AND OTHER ATTACHMENTS

PADUCAH LIST OF APPLICABLE DOE DIRECTIVES (LIST B)

Pursuant to Section | clause DEAR 970.5204-2, Laws, Regulations and DOE Directives
(Dec 2000), this attachment contains the list of DOE Directives (List B), applicable to
work performed under this contract.

Directive Number

Directive Title

DOE O 130.1, CRD

Budget Formulation

DOE M 140.1-1B, CRD

Interface with the Defense Nuclear Facilities Safety Board

DOE O 142.2A, CRD

Voluntary Offer Safeguards Agreement and Additional
Protocol with the International Atomic Energy Agency

DOE M 142.2-1, CRD

Manual for Implementation of the Voluntary Offer
Safeguards Agreement and Additional Protocol with the
International Atomic Energy Agency

DOE O 142.3, Chg. 1,
CRD

Unclassified Foreign Visits and Assignments

DOE O 150.1, CRD

Continuity Programs

DOE O 151.1C, CRD

Comprehensive Emergency Management System

DOE N 203.1, CRD

Software Quality Assurance

DOE O 205.1A, CRD

DOE Cyber Security Management

DOE P 205.1

Departmental Cyber Security Management Policy

DOE M 205.1-3

Telecommunications Security Manual

DOE M 205.1-4, CRD

National Security System Manual

DOE M 205.1-5, CRD

Cyber Security Process Requirements Manual

DOE M 205.1-6, CRD

Media Sanitation Manual

DOE M 205.1-7, CRD

Security Controls for Unclassified Information Systems
Manual

DOE M 205.1-8, CRD

Cyber Security Incident Management Manual

DOE N 206.4, CRD

Personal Identity Verification

DOE N 206.5, CRD

Response and Notification Procedures for Data Breaches
Involving Personally Identifiable Information

DOE O 210.2, CRD

DOE Corporate Operating Experience Program

DOE O 221.1A, CRD

Reporting Fraud, Waste, and Abuse to the Office of
Inspector General

DOE O 221.2A, CRD

Cooperation with the Office of Inspector General

DOE O 225.1A, CRD

Accident Investigations

DOE O 226.1A, CRD

Implementation of Department of Energy Oversight Policy

DOE M 231.1-1A, Chg. 2,
CRD

Environment, Safety, and Health Reporting Manual

DOE M 231.1-2, CRD

Occurrence Reporting and Processing of Operations
Information

DOE N 234.1, CRD

Reporting of Radioactive Sealed Sources
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Directive Number

Directive Title

DOE O 243.1, CRD

Records Management Program

DOE O 243.2, CRD

Vital Records

DOE O 251.1B, CRD

Departmental Directives System

DOE M 251.1-1B, CRD

Departmental Directives System Manual

DOE O 350.1, Chg. 1,
CRD

Contractor Human Resource Management Programs

DOE O 412.1A

Work Authorization System

DOE O 413.1B, CRD

Internal Control Program

DOE O 413.3A, Chg. 1,
CRD

Program and Project Management for the Acquisition of
Capital Assets

DOE O 414.1C, CRD

Quality Assurance

DOE 0O 420.1B, CRD

Facility Safety

DOE O 425.1C, CRD

Startup and Restart of Nuclear Facilities

DOE O 430.1B, Chg. 1,
CRD

Real Property Asset Management

DOE O 430.2B, CRD

Departmental Energy, Renewable Energy and
Transportation Management

DOE O 433.1A, CRD

Maintenance Management Program for DOE Nuclear
Facilities

DOE 0 435.1, Chg.1, CRD

Radioactive Waste Management

DOE M 435.1-1, Chg. 1,
CRD

Radioactive Waste Management Manual

DOE O 442.1A, CRD

Department of Energy Employee Concerns Program

DOE M 442.1-1, CRD

Differing Professional Opinions Manual for Technical
Issues Involving Environment, Safety, and Health

DOE O 450.1A, CRD

Environmental Protection Program

DOE P 450.3

Authorizing use of the Necessary and Sufficient Process
for Standards-Based Environment, Safety, and Health

DOE M 450.4-1, CRD

Integrated Safety Management System Manual

DOE P 450.7

Environment, Safety, and Health Goals

DOE O 460.1B, CRD

Packaging and Transportation Safety

DOE O 460.2A, CRD

Departmental Materials Transportation and Packaging
Management

DOE M 460.2-1A, CRD

Radioactive Material Transportation Practices Manual

DOE P 470.1

Integrated Safeguards and Security Management (ISSM)
Policy

DOE O 470.2B, CRD

Independent Oversight and Performance Assurance
Program

DOE M 470.4-1, Chg 1,
CRD

Safeguards and Security Program Planning and
Management

DOE M 470.4-2, Chg 1,
CRD

Physical Protection

DOE M 470.4-4, Chg 1,
CRD

Information Security
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Directive Number

Directive Title

DOE M 470.4-5, CRD

Personnel Security

DOE M 470.4-6, Chg 1,
CRD

Nuclear Material Control and Accountability

DOE O 471.1A, CRD

Identification and Protection of Unclassified Controlled
Nuclear Information (UNCI)

DOE M 471.1-1,Chg 1

Identification and Protection of Unclassified Controlled
Nuclear Information Manual

DOE M 471.2-3B

Special Access Program Policies, Responsibilities, and
Procedures

DOE 0 471.3,CRD

Identifying and Protecting Official Use Only Information

DOE M 471.3-1, CRD

Manual for Identifying and Protecting Official Use Only
Information

DOE O 475.1, CRD

Counterintelligence Program

DOE 0 475.2, CRD

Identifying Classified Information

DOE M 475.1-1B, CRD

Manual for Identifying Classified Information

DOE O 481.1C, CRD

Works for Others (Non-Department of Energy Funded
Work)

DOE O 482.1, CRD

DOE Facilities Technology Partnering Programs

DOE O 534.1B, CRD

Accounting

DOE 0 551.1C, CRD

Official Foreign Travel

DOE O 580.1, Chg 1, CRD

Department of Energy Personal Property Management
Program

DOE-STD-1073-2003

Configuration Management

DOE-STD-1090-2007

Hoisting and Rigging

DOE-STD-1120-2005

Integration of Environment, Safety and Health into Facility
Disposition Activities

DOE-STD-1186-2004

Specific Administrative Controls

DOE O 1450.4

Consensual Listening-in to or Recording Telephone/Radio
Conversations

DOE O 5400.5, Chg.2

Radiation Protection of the Public and Environment

DOE O 5480.19, Chg. 2

Conduct of Operations Requirements for DOE Facilities

DOE O 5480.20A, Chg. 1,
CRD

Personnel Selection, Qualification, and Training
Requirements for DOE Nuclear Facilities

DOE O 5639.8A

Security of Foreign Intelligence Information and Sensitive
Compartmental Information Facilities

DOE O 5660.1B

Management of Nuclear Materials

DOE O 5670.1A

Management and Control of Foreign Intelligence

DOE-STD-1104-96

Review and Approval of Nuclear Facility Safety Basis
Documents (Documented Safety Analyses and Technical
Safety Requirements)

NQA-1-2004 (and
Addenda through 2007)

American Society of Mechanical Engineers (ASME) NQA-
1, Quality Assurance Requirements for Nuclear Facility
Applications

DOE-EM-STD-5502-92

Hazard Baseline Documentation
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Directive Number

Directive Title

DOE Guidelines on Export Control and Nuclear Non-
Proliferation, July 1999

INFCIRC/254/Rev.2/Part
2/Mod. 1

Guidelines for the Export of Nuclear Material, EQuipment
and Technology, Annex-A - Trigger List

INFCIRC/254/Rev.3 Part 2

List of Nuclear-Related Dual-Use Equipment and Materials
and Technology

Enclosure to GDP 95-0018

USEC and DOE Resolution of Shared Site Issues at the
Gaseous Diffusion Plants, Revision 1

USEC-100 Rev. 0

Joint Policy Statement on USEC and DOE Directives and
Management Expectations for Shared Site Issues

DOE & EPA 1995

Policy on Decommissioning of Department of Energy
Facilities Under the Comprehensive Environmental
Response, Compensation, and Liability Act, Washington,
D.C., May 1995
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PADUCAH REMEDIATION ACCOUNTABLE PROPERTY LIST

Description Cost Purchase | Current
Date Holder
0015530 COUNT RATE METER 1020.00 3/2/2004 PRS
0015531 COUNT RATE METER 1020.00 3/2/2004 PRS
0015533 COUNT RATE METER 1020.00 3/2/2004 PRS
0015534 COUNT RATE METER 1020.00 3/2/2004 PRS
0015535 COUNT RATE METER 1020.00 3/2/2004 PRS
0015536 COUNT RATE METER 1020.00 3/2/2004 PRS
0015537 COUNT RATE METER 1020.00 3/2/2004 PRS
0015538 COUNT RATE METER 1020.00 3/2/2004 PRS
0015539 COUNT RATE METER 1020.00 3/2/2004 PRS
0015750 COUNT RATE METER 1020.00 3/2/2004 PRS
0015778 DETECTOR, THERMOELECTRO 4275.00 | 3/15/2004 PRS
0015806 CONTROLLER 2000.00 | 3/18/2004 PRS
0015808 REMOTE CONTROL 2000.00 | 3/18/2004 PRS
0015809 COUNT RATE SIMULATOR 1595.00 | 3/18/2004 PRS
0015813 ION CHAMBER SIMULATOR 1543.00 | 3/18/2004 PRS
0016550 DOSEMETER 1440.00 6/9/2004 PRS
0016551 DOSEMETER 1440.00 6/9/2004 PRS
0016552 DOSEMETER 1440.00 6/9/2004 PRS
0016553 DOSEMETER 1440.00 6/9/2004 PRS
0016691 COUNT RATE METER 1030.00 8/2/2004 PRS
0016692 COUNT RATE METER 1030.00 8/2/2004 PRS
0016693 COUNT RATE METER 1030.00 8/2/2004 PRS
0016694 COUNT RATE METER 1030.00 8/2/2004 PRS
0016695 COUNT RATE METER 1030.00 8/2/2004 PRS
0016696 COUNT RATE METER 1030.00 8/2/2004 PRS
0016697 COUNT RATE METER 1030.00 8/2/2004 PRS
0016698 COUNT RATE METER 1030.00 8/2/2004 PRS
0016699 COUNT RATE METER 1030.00 8/2/2004 PRS
0016700 COUNT RATE METER 1030.00 8/2/2004 PRS
0016701 COUNT RATE METER 1030.00 8/2/2004 PRS
0016702 COUNT RATE METER 1030.00 8/2/2004 PRS
0017389 LAPTOP 1600.00 unknown PRS
0017865 COUNT RATE METER 1695.00 | 1/20/2005 PRS
0017866 COUNT RATE METER 1695.00 | 1/20/2005 PRS
0017867 COUNT RATE METER 1695.00 | 1/20/2005 PRS
0017916 FIDDLER PROBE 9000.00 | 2/10/2005 PRS
0017917 FIDDLER PROBE 9000.00 | 2/10/2005 PRS
0017918 FIDDLER PROBE 9000.00 | 2/10/2005 PRS
0018839 CPU 800.00 unknown ENS
0020844 COUNT RATE METER 1500.00 9/6/2001 PRS
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Description Cost Purchase | Current
Date Holder
0020845 COUNT RATE METER 1500.00 9/6/2001 PRS
0020846 COUNT RATE METER 1500.00 9/6/2001 PRS
0020848 COUNT RATE METER 1500.00 9/6/2001 PRS
0020849 COUNT RATE METER 1500.00 9/6/2001 PRS
0020855 COUNT RATE METER 1500.00 9/6/2001 PRS
0020865 AIR SAMPLER 3100.00 | 6/21/2001 PRS
0020866 AIR SAMPLER 3100.00 | 6/21/2001 PRS
0020868 MONITOR,CONSTANT AIR/RADIATION DETECTION 6270.00 | 6/18/2001 PRS
0020869 MONITOR,CONSTANT AIR/RADIATION DETECTION 6270.00 | 6/18/2001 PRS
0020870 METER, PORTABLE, SURVEY, NEUTRON 3270.00 | 6/18/2001 PRS
0021722 SCALER 1995.00 | 9/23/2002 PRS
0021723 SCALER 1995.00 | 9/23/2002 PRS
0021724 DUAL PROBE 1000.00 | 9/25/2002 PRS
0021725 DUAL PROBE 1000.00 | 9/23/2002 PRS
0021788 CPU/SERVER 1600.00 unknown ITS
0021829 DOSEMETER 1350.00 |12/12/2002 PRS
0021830 DOSEMETER 1350.00 |12/12/2002 PRS
0021900 DOSERATE METER 1941.00 | 1/27/2003 PRS
0021901 DOSERATE METER 1941.00 | 1/27/2003 PRS
0021902 DOSERATE METER 1941.00 | 1/27/2003 PRS
0022187 CPU 800.00 2/28/2003 ENS
0022419 CALIBRATOR, AIR SAMPLING 3079.00 | 5/12/2003 PRS
0022420 CALIBRATOR, AIR SAMPLING 3079.00 | 5/12/2003 PRS
0022598 CPU 800.00 8/25/2003 RSI
0022599 CPU 800.00 8/25/2003 ENS
0022713 CPU/SERVER 1600.00 unknown ITS
0032830 SCALER 1500.00 | 7/26/2001 PRS
0032831 DUAL PROBE 1095.00 | 7/25/2001 PRS
005DWF CREW CAB TRUCK 492.50 5/11/2006 PRS
006DWF PASSENGER VAN 492.50 5/1/2006 PRS
007DWF 15-PASSENGER VAN 492.50 5/1/2006 PRS
027DWW  |SUV 492.50 2/21/2007 PRS
049DWV SMALL TRUCK 492.50 5/1/2006 PRS
089DWW  |[TRUCK 492.50 5/3/2006 PRS
091DWP PASSENGER VAN 492.50 5/11/2006 PRS
092DWW  4WD TRUCK 656.00 5/3/2006 PRS
094DWP 4AWD SMALL TRUCK 492.50 5/11/2006 PRS
095DWP TRUCK 492.50 5/3/2006 PRS
12405H1 SuUV 492.50 5/2/2006 PRS
361DXB AWD SMALL TRUCK 492.50 5/11/2006 PRS
36221H1 PASSENGER VAN 492.50 5/12/2006 PRS
36264H1 SUvV 492.50 2/21/2007 PRS
364DXB PASSENGER VAN 492.50 2/21/2007 PRS
488LBF SuUvV 492.50 2/21/2007 PRS
55251H2 FUEL TRUCK 711.75 2/21/2007 PRS
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57215H1 CREW CAB TRUCK 710.00 5/2/2006 PRS
709LBB SMALL TRUCK 492.50 5/1/2006 PRS
844L.BB 15-PASSENGER VAN 492.50 5/1/2006 PRS
845LBB PASSENGER VAN 492.50 2/21/2007 PRS
958LBK PASSENGER VAN 492.50 5/1/2006 PRS
C003168 FURNACE, ELECTRIC OR TILTING POT TYPE 5273.00 6/1/1953 PRS
C003170 HEATER, NONPORTABLE 7335.00 1/1/1954 PRS
C003171 HEATER, NONPORTABLE 7335.00 1/1/1954 PRS
C006163 PUMP, ROTARY 7786.00 5/1/1954 PRS
C006342 FURNACE, ELECTRIC OR TILTING POT TYPE 7520.00 6/1/1953 PRS
C011410 CRANE, TRAVELING 30539.00 |12/31/1952 PRS
C012646 CRANE 33/4TRM 12429.00 | 6/1/1953 PRS
Cco12711 TANK FE 352 STL 6712.00 6/1/1953 PRS
C013077 COMPR REFRIG FE 329 7563.00 6/1/1953 PRS
C013079 COMPR REFRIG FE 329 6137.00 6/1/1953 PRS
C013081 COMPR REFRIG FE 329 7562.00 6/1/1953 PRS
C013083 COMPR REFRIG FE 329 6137.00 6/1/1953 PRS
C013086 CONDENSER 5863.00 6/1/1953 PRS
C013089 CONDENSER 5864.00 6/1/1953 PRS
C013090 CONDENSER 5863.00 6/1/1953 PRS
C013091 CONDENSER 5864.00 6/1/1953 PRS
C013092 CONDENSER 5863.00 6/1/1953 PRS
C013093 CONDENSER 5864.00 6/1/1953 PRS
C013094 CONDENSER 5863.00 6/1/1953 PRS
C013098 COLLECTOR, DUST, DRY, OR WET 5996.00 6/1/1953 PRS
C013116 NO DESCRIPTION AVAILABLE 36345.00 | 6/30/1953 PRS
C013118 SCALES ME 329 5329.00 6/1/1953 PRS
C013158 CRANE, TRAVELING 31985.00 | 6/30/1953 PRS
C013617 COLLECTOR, DUST, DRY, OR WET 5034.00 5/1/1954 PRS
C014465 HEAT EXCHANGER 6340.00 5/1/1954 PRS
C014616 DEGREASER, TANK TYPE 198281.00 |10/31/1952 ENS
C014661 HEAT EXCHANGER 6342.00 5/1/1954 PRS
C014664 HEAT EXCHANGER 6341.00 5/1/1954 PRS
C014665 HEAT EXCHANGER 6342.00 5/1/1954 PRS
C014666 HEAT EXCHANGER 6340.00 5/1/1954 PRS
C014669 BLOWER 5911.00 5/1/1954 PRS
C014671 BLOWER 5911.00 5/1/1954 PRS
C014678 CONDENSER 5135.00 5/1/1954 PRS
C014679 CONDENSER 5136.00 5/1/1954 PRS
C014680 CONDENSER 5135.00 5/1/1954 PRS
C014739 FAN NYBC 8872.00 5/1/1954 PRS
C014741 FAN NYBC 8873.00 5/1/1954 PRS
C014939 CRANE, TRAVELING 52078.00 | 5/31/1954 PRS
C014962 COMPRESSOR, REFRIGERATION 6248.00 5/1/1954 PRS
C014963 MOTOR LA 60 HP 6479.00 5/1/1954 PRS
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C014965 COMPRESSOR, REFRIGERATION 6248.00 5/1/1954 PRS
C014966 MOTOR LA 60 HP 6479.00 5/1/1954 PRS
C015431 CONVERTER, PROCESS 40495.00 | 6/30/1953 ENS
C019100 PUMP, ROTARY 7786.00 5/1/1954 PRS
C019353 TRAP, ALD 31589.00 | 9/30/1953 PRS
C019375 COMPRESSOR 12 AC 8261.00 7/1/1945 PRS
C019376 COMPRESSOR 12 AC 8261.00 7/1/1945 PRS
C019406 TRAP, ALD 31588.00 | 5/31/1954 PRS
C019409 COMPRESSOR 12 AC 14232.00 | 3/1/1953 PRS
C025915 SCALE PLATF 15T 17415.00 | 2/1/1955 PRS
C026838 CONDENSER 15302.00 | 5/1/1954 PRS
C026839 CONDENSER 15303.00 | 5/1/1954 PRS
C028894 TRAP, ALD 14424.00 | 8/1/1956 PRS
C028895 TRAP, ALD 14424.00 | 8/1/1956 PRS
C028896 TRAP, ALD 14424.00 | 8/1/1956 PRS
C028897 TRAP, ALD 14424.00 | 8/1/1956 PRS
C028898 TRAP, ALD 14424.00 | 8/1/1956 PRS
C028899 TRAP, ALD 14424.00 | 8/1/1956 PRS
C029065 CRANE BRIDGE 71/2T 16488.00 | 8/1/1956 PRS
C029069 CRANE BRIDGE 10T 16369.00 | 8/1/1956 PRS
C029158 HEATER, NONPORTABLE 6769.00 8/1/1956 PRS
C029159 HEATER, NONPORTABLE 6769.00 8/1/1956 PRS
C029190 FURN PREHEAT FE521E 5236.00 8/1/1956 PRS
C029231 HOPPER, ASSEMBLY 5954.00 8/1/1956 PRS
C029232 HOPPER, ASSEMBLY 5954.00 8/1/1956 PRS
C029233 HOPPER, ASSEMBLY 5954.00 8/1/1956 PRS
C029234 HOPPER, ASSEMBLY 5954.00 8/1/1956 PRS
C029247 HOPPER, ASSEMBLY 6590.00 8/1/1956 PRS
C029248 HOPPER, ASSEMBLY 6590.00 8/1/1956 PRS
C029249 HOPPER, ASSEMBLY 6590.00 8/1/1956 PRS
C029250 HOPPER, ASSEMBLY 6590.00 8/1/1956 PRS
C029471 CONVEYOR HFE-989 11883.00 | 8/1/1956 PRS
C029475 CONVEYOR HFE-992 10846.00 | 8/1/1956 PRS
C029482 CONVEYOR HFE-995 18254.00 | 8/1/1956 PRS
C029485 CONVEYOR HFE-994 19726.00 | 8/1/1956 PRS
C029488 CONVEYOR HFE-1000 7216.00 8/1/1956 PRS
C029489 CONVEYOR HFE-997 13002.00 | 8/1/1956 PRS
C029491 CONVEYOR HFE-993 10604.00 | 8/1/1956 PRS
C029505 TRAP, ALD 66345.00 | 4/30/1956 PRS
C029534 CONVEYOR SCREW HF6F 13132.00 | 8/1/1956 PRS
C029538 CONVEYOR SCREW HF6G 13132.00 | 8/1/1956 PRS
C029539 CONVEYOR SCREW HF6G 13132.00 | 8/1/1956 PRS
C029540 CONVEYOR SCREW HF6G 13132.00 | 8/1/1956 PRS
C029541 CONVEYOR SCREW HF6G 13132.00 | 8/1/1956 PRS
C029542 CONVEYOR SCREW HF6G 13132.00 | 8/1/1956 PRS
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C029543 CONVEYOR SCREW HF6G 13132.00 | 8/1/1956 PRS
C029544 CONVEYOR SCREW HF6G 13132.00 | 8/1/1956 PRS
C029545 CONVEYOR SCREW HF6G 13132.00 | 8/1/1956 PRS
C029546 CONVEYOR SCREW HF6G 13132.00 | 8/1/1956 PRS
C029547 CONVEYOR SCREW HF6G 13132.00 | 8/1/1956 PRS
C029548 CONVEYOR SCREW HF6G 13132.00 | 8/1/1956 PRS
C029549 CONVEYOR SCREW HF6G 13132.00 | 8/1/1956 PRS
C029827 FILTER 12292.00 | 8/1/1956 PRS
C029828 FILTER 12292.00 | 8/1/1956 PRS
C029829 FILTER 12292.00 | 8/1/1956 PRS
C029830 FILTER 12292.00 | 8/1/1956 PRS
C029831 FILTER 18295.00 | 8/1/1956 PRS
C029832 FILTER 18295.00 | 8/1/1956 PRS
C029872 TANK ACID MIXI 500 10844.00 | 3/1/1957 ENS
C029941 CONDENSER 8218.00 6/1/1956 PRS
C029966 CONVEYOR 11627.00 | 8/1/1956 PRS
C030004 INSTRUMENTATION, COOLING 5988.00 | 12/1/1953 PRS
C030005 FREEZE-OUT ASSEMBLY 19952.00 | 12/1/1953 PRS
C030014 RECIRCULATING WATER SYSTEM, PROCESS 278035.00 | 6/30/1953 PRS
C030022 FLUORINATION SYSTEM 402007.00 | 6/30/1953 PRS
C030024 PIPING SYS,PROCESS,NOT CASCADE,CHEMICAL 1942779.00 | 6/30/1953 PRS
C030025 CONTROL INSTRUMENTATION SYS, ALL OTHER 1254703.00 | 6/30/1953 PRS
C030027 INSTRUMENTATION, COOLING 18077.00 | 6/1/1954 PRS
C030079 PIPING SYS,PROCESS,NOT CASCADE,CHEMICAL 51432.00 |12/31/1956 PRS
C030218 TEST LOOP 374855.00 |10/31/1952 ENS
C030221 DECONTAMINATION SYSTEM 396185.00 | 10/31/1952 ENS
C030485 BUILDING - ELECTRIC LIGHTING SYSTEM 63103.00 | 8/31/1956 PRS
C030488 BUILDING - HEATING AND VENTILATING SYSTEM 123657.00 | 8/31/1956 PRS
C030489 BUILDING - PLUMBING AND DRAINAGE SYSTEM 25973.00 | 8/31/1956 PRS
C030490 DUST CONTROL SYSTEM 686603.00 | 5/31/1954 PRS
C030494 COLD TRAP SYSTEM 105045.00 | 5/31/1954 PRS
C030499 POWDER FEED FACILITY, HANDLING 39413.00 | 5/31/1954 PRS
C032450 TANK STOR STL 12850 15680.00 | 8/1/1956 PRS
C032578 BUILDING - FREIGHT ELEVATOR 34770.00 | 8/31/1956 PRS
C033391 FURNACE, ELECTRIC OR TILTING POT TYPE 11508.00 | 2/1/1958 PRS
C033392 FURNACE, ELECTRIC OR TILTING POT TYPE 11508.00 | 2/1/1958 PRS
C033393 FURNACE, ELECTRIC OR TILTING POT TYPE 11509.00 | 2/1/1958 PRS
C033394 FURNACE, ELECTRIC OR TILTING POT TYPE 11510.00 | 5/1/1957 PRS
C033452 CONVEYOR 12671.00 | 1/1/1960 PRS
C034139 GEAR REDUCER OR INCREASER 6780.00 4/1/1959 ENS
C034215 CONVEYOR 14918.00 | 11/1/1957 PRS
C034400 TANK ACID ST 12500 16499.00 | 3/1/1959 PRS
C034401 TANK ACID ST 12500 16499.00 | 3/1/1959 PRS
C034530 TANK 1000 GAL 11236.00 | 2/1/1960 ENS
C034590 POSITIONER WELDING 15929.00 | 7/1/1959 PRS
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C034808 COMPRESSOR, REFRIGERATION 10298.00 | 3/1/1959 PRS
C034931 COMPRESSOR 12 AC 7221.00 7/1/1945 PRS
C035188 CRANE BRIDGE 2T 11377.00 | 6/1/1953 PRS
C035213 TRAP, ALD 50517.00 | 2/28/1960 PRS
C035226 SUPERHEATER HFE315 10575.00 | 6/1/1953 PRS
C035248 TRAP, ALD 50462.00 | 2/28/1960 PRS
C035623 HOPPER STEEL 50T 7964.00 9/1/1960 PRS
C035624 HOPPER STEEL 50T 7966.00 9/1/1960 PRS
C035669 CONVR ELEV HFE 1088 8867.00 9/1/1960 PRS
C035671 CONVR ELEV HFE 1088 7975.00 9/1/1960 PRS
C035673 CONVR ELEV HFE 1094 8816.00 9/1/1960 PRS
C035744 CONVR HORZ HFE 1099 9140.00 | 12/1/1960 PRS
C035745 CONVR HORZ HFE 1100 13823.00 | 12/1/1960 PRS
C035746 CONVR HORZ HFE 1101 9842.00 | 12/1/1960 PRS
C035747 CONVR ELEV HFE 1102 9545.00 | 12/1/1960 PRS
C035748 CONVR HORZ HFE 1103 9305.00 | 12/1/1960 PRS
C035795 PREHEATER HFE316A 5208.00 6/1/1953 PRS
C035842 CONDENSER 7808.00 3/1/1961 PRS
C035899 HEAT EXCHANGER 5559.00 5/1/1954 PRS
C035900 HEAT EXCHANGER 5559.00 5/1/1954 PRS
C035909 CONVR ELEV HFE 1054 13927.00 | 5/1/1958 PRS
C035910 CONVR HORZ HFE 1059 10370.00 | 5/1/1958 PRS
C035911 CONVEYOR HFE-990A 10100.00 | 2/1/1957 PRS
C035913 CONVEYOR HFE-996 12293.00 | 2/1/1957 PRS
C035950 HEATER, NONPORTABLE 6349.00 3/1/1961 PRS
C035952 HEATER, NONPORTABLE 5239.00 3/1/1961 PRS
C035953 HEATER, NONPORTABLE 8579.00 3/1/1961 PRS
C035956 HEATER, NONPORTABLE 7238.00 3/1/1961 PRS
C035973 HEATER, NONPORTABLE 7238.00 3/1/1961 PRS
C035975 PREHEATER HFE316C 6121.00 6/1/1953 PRS
C035977 HEAT EXCHANGER 6319.00 1/1/1957 ENS
C036265 COMPRESSOR 12 AC 5060.00 7/1/1945 PRS
C036266 COMPR PERIPHERAL 17210.00 | 2/1/1966 PRS
C036280 FURNACE, ELECTRIC OR TILTING POT TYPE 13845.00 | 12/1/1961 PRS
C036281 FURNACE, ELECTRIC OR TILTING POT TYPE 13845.00 | 12/1/1961 PRS
C036580 CHAMBER, SEPARATION 5152.00 5/1/1962 PRS
C036599 AIR CONDTONS 6098.00 | 10/1/1962 PRS
C036841 COLD TRAP, ALD 25541.00 | 5/31/1958 PRS
C036842 COLD TRAP, ALD 25541.00 | 5/31/1958 PRS
C036889 SCALE PLATF 20T 10833.00 | 10/1/1963 PRS
C036920 TRAP, ALD 26099.00 | 8/31/1947 PRS
C036921 TRAP, ALD 26101.00 | 8/31/1947 PRS
C036926 OSCILLOGRAPH 6514.00 1/1/1951 PRS
C042131 ANALYZER 5504.00 | 10/1/1963 PRS
C043143 GAS CHROMATOGRAPH 15313.00 | 5/1/1968 PRS
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C044966 TANK LUBE OIL BI 7956.00 9/1/1965 PRS
C045514 ANALYZER 24219.00 | 11/1/1974 PRS
C045636 SLOPE TEST FACILITY 669741.00 | 5/1/1975 ENS
C047021 WASHER, DISH 33456.00 |11/30/1973 PRS
C047287 FAN, SUPPLY, 66 IN 18646.00 | 1/1/1978 PRS
C047379 CELL, ELECTROLYTIC, STEEL TANK TYPE 34199.00 | 8/31/1972 PRS
C047733 CELL, ELECTROLYTIC, STEEL TANK TYPE 12948.00 | 4/1/1954 PRS
C048545 LINE PRINTER 6625.00 8/1/1980 PRS
C048718 TERMINAL COMPUTER DI 5589.00 | 12/1/1980 PRS
C048894 DISK DRIVE 17422.00 | 5/1/1981 PRS
C048895 DISK DRIVE 17421.00 | 5/1/1981 PRS
C048988 SPECTROPHOTOMETER 11242.00 | 9/1/1980 PRS
C048992 TERMINAL COMPUTER DI 7730.00 8/1/1981 PRS
C049009 SPECTROPHOTOMETER 21175.00 | 9/1/1980 PRS
C049013 GAUGE PRESSURE 8253.00 9/1/1981 PRS
C049160 GEAR MOTOR 10.3-HP 5898.00 | 11/1/1981 PRS
C049161 GEAR MOTOR 10.3-HP 5898.00 | 11/1/1981 PRS
C049206 COMPUTER SYSTEM 6724.00 3/1/1982 PRS
C049207 DISK DRIVE 5164.00 3/1/1982 PRS
C049310 CONVEYOR 34056.00 | 9/30/1981 ENS
C049311 COLLECTOR, DUST, DRY, OR WET 26487.00 | 9/30/1981 ENS
C049457 TERMINAL COMMUNICATI 21176.00 | 10/1/1982 PRS
C049479 TERMINAL COMMUNICATI 21176.00 | 10/1/1982 PRS
C049481 TERMINAL COMMUNICATI 21176.00 | 10/1/1982 PRS
C049493 TERMINAL HARD COPY 7991.00 | 10/1/1982 PRS
C049494 TERMINAL COMMUNICATI 21176.00 | 10/1/1982 PRS
C049496 TERMINAL COMMUNICATI 21176.00 | 10/1/1982 PRS
C049507 TERMINAL COMMUNICATI 21176.00 | 10/1/1982 PRS
C049856 TESTER 9467.00 | 11/1/1983 PRS
C049983 TERMINAL COMMUNICATI 22703.00 | 11/1/1984 PRS
C050001 BUILDING, ANHYDROUS STORAGE SYSTEM 83221.00 | 8/31/1956 PRS
C050049 ABSORBER SYSTEM 75238.00 | 1/31/1960 PRS
C050063 CONTROL INSTRUMENTATION SYS, GAS DIFFUSI 33429.00 | 8/31/1960 ENS
C050065 REACTOR,BED, OR STAINLESS STEEL 120864.00 |12/31/1960 PRS
C050068 PIPING SYS,PROCESS,NOT CASCADE,CHEMICAL 45532.00 | 3/31/1961 PRS
C050088 TECHNETIUM ADSORP 23186.00 | 6/1/1961 PRS
C050098 CONVEYOR 15887.00 | 9/1/1962 PRS
C050114 ALARM SYSTEM, PROCESS 10419.00 | 12/1/1963 PRS
C050136 PLATING UNIT, ELECTRO OR ELECTROLESS 53797.00 | 4/30/1967 ENS
C050155 F2 TIE LINE 21630.00 | 6/1/1953 PRS
C050158 PROCESS GAS SYSTEM 31621.00 | 6/30/1970 PRS
C050180 CONTROL INSTRUMENTATION SYS, ALL OTHER 81848.00 | 2/28/1970 ENS
C050202 MONITOR, DETECTION 7192.00 2/1/1974 PRS
C050226 STABILIZER STAND SYSTEM 2037371.00| 5/1/1976 ENS
C050228 ALARM SYSTEM, PROCESS 5694.00 8/1/1976 PRS
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C050289 BUILDING, INSTRUMENTATION, LABORATORY 63453.00 | 9/30/1965 PRS
UPRATING
C051165 TERMINAL HARD COPY 5327.00 | 10/1/1983 PRS
C051180 SONIC CLEANER 21128.00 | 9/1/1980 ENS
C051268 AIR CONDITIONER 7697.00 9/1/1985 PRS
C051519 PRINTER 16000.00 | 9/1/1979 PRS
C051559 READER CARD H-P 2893 8152.00 3/1/1982 PRS
C051713 CHILLER, LIQUID 258538.00 | 2/28/1981 PRS
C051765 DISK UNIT, DIABLO 7100.00 2/1/1982 PRS
C051787 COMPRESSOR, REFRIGERATION 104000.00 | 3/31/1964 ENS
C051788 COMPRESSOR, REFRIGERATION 104000.00 | 3/31/1964 ENS
C051789 COMPRESSED AIR SYSTEM 382000.00 | 3/31/1964 ENS
C051790 COMPRESSED AIR SYSTEM 382000.00 | 3/31/1964 ENS
C051791 CHILLER, LIQUID 50000.00 | 3/31/1969 ENS
C051792 NO DESCRIPTION AVAILABLE 25000.00 | 3/31/1949 ENS
C051793 NO DESCRIPTION AVAILABLE 25000.00 | 3/31/1949 ENS
C051795 SOLVENT SYSTEM 25000.00 | 3/31/1964 ENS
C051840 COMPRESSOR, PROCESS,AXIAL FLOW (CASCADE) 165338.00 | 8/31/1949 ENS
C051841 COMPRESSOR, PROCESS,AXIAL FLOW (CASCADE) 165338.00 | 8/31/1949 ENS
C900011 COMPACTOR 258049.00 | 7/31/1992 ENS
C900012 COMPACTOR 78155.00 | 5/31/1980 ENS
C900013 TRACTOR, INDUSTRIAL 43460.00 | 6/30/1993 ENS
C900016 TRACTOR MOWER JOHN DEERE 14998.00 | 7/1/1994 ENS
C900018 LEACHATE TRAILER 5570.00 5/1/1993 ENS
C900019 LEACHATE TRAILER 5570.00 5/1/1993 ENS
C900020 LEACHATE TRAILER 7049.00 7/1/1994 ENS
C900022 LEACHATE TRAILER 7049.00 7/1/1994 ENS
C900024 LEACHATE TRAILER 7385.00 7/1/1994 ENS
C900025 SCRAPPER, PAN, MOBILE 129525.00 |11/30/1980 ENS
C900027 TRUCK UTIVITY GATOR 10124.00 | 7/1/1994 ENS
C900029 PUMP/COMPRESSOR 5427.00 7/1/1945 ENS
C900030 PUMP/COMPRESSOR 5427.00 7/1/1945 ENS
C900031 PUMP/COMPRESSOR 5427.00 7/1/1945 ENS
C900032 PUMP/COMPRESSOR 5427.00 7/1/1945 ENS
C900034 SHREDDER, ELECTRIC 35233.00 | 2/28/1991 ENS
C900038 FORKLIFT 4000LB 19877.00 | 6/1/1993 ENS
C900039 TRUCK, CRANE 79095.00 | 5/31/1993 ENS
C900041 TRACTOR, INDUSTRIAL 24374.00 | 6/1/1993 ENS
C900042 DOZER 136939.00 | 3/31/1986 ENS
C900049 COUNTING SYSTEM, AUTOMATIC 30000.00 | 3/31/1990 PRS
C900054 PAPER SHREDDER 17797.00 | 2/1/1991 ENS
C900058 ROADS AND STREETS, BLACK TOPPED 452370.00 | 8/31/1994 PRS
C900075 PUMP/COMPRESSOR 5427.00 7/1/1945 ENS
C900076 PUMP/COMPRESSOR 5427.00 7/1/1945 ENS
C900087 TRAILER, MOBILE 18500.00 | 5/31/1992 PRS
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C900100 BUILDING - ELECTRICAL SYSTEM 101005.00 | 7/31/1954 ENS
C900101 BUILDING - HEATING AND VENTILATION SYSTEM 2709040.00| 7/31/1954 ENS
C900102 BUILDING - SPRINKLER SYSTEM 55762.00 | 7/31/1954 ENS
C900106 WAREHOUSE BUILDING (C746B) 332076.00 | 7/31/1954 ENS
C900115 TRUCK, FORKLIFT 74730.00 |10/31/1994 ENS
C900116 TRUCK, FORKLIFT 56726.00 |10/31/1994 ENS
C900117 TRACK LOADER 147064.00 |10/31/1994 ENS
C900118 TRUCK, FORKLIFT 81923.00 | 1/31/1995 ENS
C900120 STREET SWEEPER 7458.00 8/1/1994 ENS
C900124 TANK POLYETHYLENE 9847.00 7/1/1994 ENS
C900128 GOLF CART 7170.00 4/1/1996 PRS
C900133 TRACTOR, FARM 37044.00 |11/30/1995 ENS
C900158 COPIER XEROX 3050 23668.00 | 7/1/1994 TET
C900159 PLOTTER ENGINEERING/DRAFTING 13507.00 | 6/1/1994 TET
C900161 TANK POLYETHYLENE SUN-DAY 10316.00 | 1/1/1995 ENS
C900163 DRUM CRUSHER/COMPACTOR HYDRAULIC T 8038.00 7/1/1996 PRS
C900167 TRAILER, SINGLE WIDE 17728.00 | 9/1/1995 ENS
C900168 TRAILER, SINGLE WIDE 12396.00 | 9/1/1995 ENS
C900171 ELECTRIC DISTRIBUTION SYS, UNDER 154KV, XMFR- |1443107.00| 4/30/1995 PRS
1-4
C900177 TRAILER, MOBILE 202197.00 | 3/31/1994 PRS
C900180 WASTE MANAGEMENT TRAILER SW C730T2 12396.00 | 9/1/1995 PRS
C900181 TOX ANALYZER 30518.00 | 8/31/1993 PRS
C900192 WELL, MONITORING 227067.00 | 9/30/1994 PRS
C900207 PURIFIER, WATER 62993.00 |10/31/1995 ENS
C900208 COUNTING SYSTEM, AUTOMATIC 34635.00 |12/31/1996 PRS
C900210 BUILDING - C733 FIRE PROTECTION UPGRADE 986988.04 | 3/31/1997 ENS
C900265 WELL, MONITORING 511210.00 | 11/30/1996 PRS
C900266 WELL, MONITORING 511210.00 | 11/30/1996 PRS
C900268 FORKLIFT 46756.26 | 4/29/1998 ENS
C900269 FORKLIFT 31711.46 | 4/27/1998 ENS
C900285 FORKLIFT 156849.92 | 2/22/2001 PRS
C900294 MICROWAVE 37500.00 | 3/1/2001 PRS
C900295 MICROWAVE 37500.00 | 3/1/2001 PRS
C900296 MICROWAVE 37500.00 | 3/1/2001 PRS
C900297 LIFT, BOOM 70740.00 | 7/1/2001 PRS
C900298 FORKLIFT 29006.47 | 2/22/2001 PRS
C900299 FORKLIFT 29006.47 | 2/22/2001 PRS
C900305 TRUCK, FORKLIFT 39510.00 |11/30/1993 PRS
C900307 TRUCK, FORKLIFT 26537.00 |11/26/2001 PRS
C900308 FORKLIFT 135895.00 | 2/1/1980 PRS
C900309 CRANE, HYDRAULIC 73811.00 | 2/1/1980 PRS
C900310 SNORKELIFT 42808.00 | 4/1/1987 PRS
C900324 EXCAVATOR, HYDRAULIC 87811.33 | 9/1/2002 PRS
C900325 LOADER 195451.01 | 9/1/2002 ENS
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C900334 FORKLIFT 36984.20 | 12/1/2002 ENS
C900335 FORKLIFT 36984.20 | 12/1/2002 ENS
C900336 FORKLIFT 36984.20 | 12/1/2002 ENS
C900337 FORKLIFT 36984.20 | 12/1/2002 ENS
C900338 FORKLIFT 36984.20 | 12/1/2002 ENS
C900340 COUNTER, LOW BACKGROUND 15000.00 | 1/30/2002 PRS
C900341 FORKLIFT 48124.44 | 12/1/2002 ENS
C900342 GUARD HOUSE, PORTAL 90360.39 | 12/1/2002 PRS
C900351 LOADER, END, FRONT, BACKHOE 80300.00 | 12/1/1984 PRS
C900352 GENERATOR 54572.86 | 9/1/2003 PRS
C900353 GENERATOR, DIESEL 49873.00 | 5/1/2003 PRS
C900354 GENERATOR, DIESEL 49874.00 | 5/1/2003 ENS
C900355 RADAR, GROUND PENETRATING 29941.88 | 6/1/2003 TET
C900358 LIFT, MATERIAL HANDLING, ELECTRIC/HYDRAU 59293.00 | 6/1/1995 ENS
C900360 PAINT REMOVAL SYSTEM 428317.09 | 9/1/2003 PRS
C900362 EXCAVATOR 132593.24 | 4/21/2004 ENS
C900364 CRANE (CARRY DECK) 151667.90 | 6/1/2004 PRS
C900365 FORK TRUCK, ELECTRIC 54874.53 | 6/1/2004 PRS
C900366 FORK TRUCK 312442.63 | 6/1/2004 PRS
C900367 BOOM LIFT, ARTICULATING 48368.74 | 5/1/2005 PRS
C900368 BOOM LIFT, ARTICULATING 43245.11 | 5/1/2005 PRS
C900369 MONITOR, WHOLE BODY 68310.12 | 5/1/2005 PRS
C900370 MONITOR, WHOLE BODY 68310.12 | 5/1/2005 PRS
C900371 MONITOR, WHOLE BODY 68310.12 | 5/1/2005 PRS
C900375 GRINDER, TUB 578904.62 | 7/1/2003 PRS
C900377 SPECTROMETER, MASS 191000.00 | 3/1/2001 PRS
C900378 SPECTROMETER, MASS 191000.00 | 3/1/2001 PRS
C900379 MASS SPECTROMETER, ALPHA 188500.00 | 6/1/2000 PRS
CA00550 PRINTER 2000.00 6/1/1994 PRS
CA00682 PRINTER 2000.00 1/1/1995 PRS
CA00707 PRINTER 2000.00 1/1/1995 PRS
CA00744 PRINTER 2000.00 4/1/1992 PRS
CA00774 PRINTER 2000.00 5/1/1992 PRS
CA00876 PRINTER 2000.00 | 1/30/1996 TET
CA00907 PRINTER 2000.00 | 3/22/1996 RSI
CA00917 PRINTER 2000.00 5/2/1996 PRS
CA00963 PRINTER 2959.00 | 8/20/1996 RSI
CA01084 PRINTER 2000.00 |12/18/1996 PRS
CA01088 PRINTER 2000.00 | 10/7/1996 ENS
CA01172 PRINTER 2000.00 | 12/3/1996 PRS
CA01198 PRINTER 2000.00 | 4/16/1997 ENS
CA01242 MOWER 1488.00 | 8/25/1997 ENS
CA01246 BOAT, TRAILER, AND TROLLING MOTOR 2695.00 9/2/1997 ENS
CA01249 MOWER 4850.00 | 8/27/1997 ENS
CA01250 TRAILER 1000.00 | 8/22/1997 ENS
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CA01251 PUMP, IRRIGATION 15750.00 | 8/18/1997 ENS
CA01253 REEL, IRRIGATION EQUIPMENT 18730.00 | 7/23/1997 ENS
CA01254 COMPRESSOR 1200.00 2/1/1997 ENS
CA01263 DISC 4800.00 8/1/1992 ENS
CA01264 CYLTIPACKER 4198.00 8/1/1992 ENS
CA01265 TILLER 2500.00 | 11/1/1994 ENS
CA01266 STRAW BLOWER 3915.00 7/1/1992 ENS
CA01268 NO TILL SEED DRILL 4800.00 8/1/1992 ENS
CA01269 DISC CRIMPER 3730.00 8/1/1992 ENS
CA01270 PRINTER 1000.00 9/5/1997 PRS
CA01272 TRAILER 4800.00 3/1/1993 ENS
CA01273 TRAILER 5255.00 5/1/1993 ENS
CA01274 TRAILER 5255.00 5/1/1993 ENS
CA01277 TRAILER 6650.00 7/1/1994 ENS
CA01278 TRAILER 6650.00 7/1/1994 ENS
CA01279 TRAILER (WITH TANK #19) 6650.00 7/1/1994 PRS
CA01280 TRAILER (WITH TANK #18) 6925.00 7/1/1994 PRS
CA01281 TRAILER (WITH TANK #17) 6925.00 7/1/1994 PRS
CA01287 PLOTTER 1150.00 unknown ITS
CA01296 TRAILER 4800.00 3/1/1994 PRS
CA01297 TRAILER 4800.00 3/1/1993 PRS
CA01298 TRAILER 4800.00 3/1/1994 GEO
CA01302 TRACTOR MOWER 17000.00 | 9/20/1997 ENS
CA01303 FARM TRACTOR 23500.00 | 9/20/1997 ENS
CA01313 SCANNER, BARCODE 1600.00 | 11/1/1994 ENS
CA01319 PRINTER 1149.00 |11/24/1997 PRS
CA01354 SURVEYING EQUIPMENT 4500.00 | 5/15/1998 PRS
CA01392 CPU 2500.00 9/4/1998 PRS
CA01398 CPU 2500.00 9/4/1998 PRS
CA01433 GOLF CART 5000.00 1/1/2002 ENS
CA01435 TRAILER (WITH TANK #15) 3500.00 7/1/1994 PRS
CA01436 TRAILER 3500.00 7/1/1994 PRS
CA01438 BOX BLADE 1450.00 7/8/1999 ENS
CA01439 PRESSURE WASHER 1954.00 2/1/1994 PRS
CA01527 CPU 800.00 6/1/2001 PRS
CA01531 CPU 800.00 6/1/2001 PRS
CA01541 GOLF CART 5000.00 1/1/2005 ENS
CA01542 GOLF/UTILITY CART 5000.00 unknown ENS
CA01543 GOLF CART 5000.00 1/1/2005 PRS
CA01544 GOLF CART 5000.00 1/1/2005 PRS
CA01545 GOLF CART 5000.00 1/1/2005 ENS
CA01546 GOLF CART 5000.00 1/1/2005 ENS
CA01547 GOLF CART 5000.00 1/1/2005 ENS
CA01549 GOLF CART 5000.00 1/1/2005 ENS
CA01550 GOLF CART 5000.00 1/1/2002 ENS
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CA01551 GOLF CART 5000.00 1/1/2002 PRS
CA01552 GOLF CART 5000.00 1/1/2005 ENS
CA01553 GOLF CART 5000.00 1/1/2005 ENS
CA01554 GOLF CART 5000.00 1/1/2005 ENS
CA01556 GOLF CART 5000.00 1/1/2002 PRS
CA01557 GOLF/UTILITY CART 5000.00 unknown ENS
CA01593 CPU 800.00 unknown PRS
CA01611 CPU 800.00 unknown RSI
CA01617 CPU 1200.00 unknown PRS
CA01624 CPU 800.00 1/1/2005 PRS
CA01635 HAND AND FOOT MONITOR 14010.00 |12/19/2002 PRS
CA01636 HAND AND FOOT MONITOR 14010.00 |12/19/2002 PRS
CA01637 HAND AND FOOT MONITOR 14010.00 |12/19/2002 PRS
CA01638 HAND AND FOOT MONITOR 14010.00 |12/19/2002 PRS
CA01639 HAND AND FOOT MONITOR 14010.00 | 5/15/2001 PRS
CA01640 MONITORING EQUIP 15000.00 | unknown PRS
CA01641 HAND AND FOOT MONITOR 14010.00 | 5/15/2001 PRS
CA01642 HAND AND FOOT MONITOR 14010.00 | 5/15/2001 PRS
CA01645 HAND AND FOOT MONITOR 14010.00 | 5/15/2001 PRS
CA01646 HAND AND FOOT MONITOR 14010.00 | 5/15/2001 PRS
CA01651 HYD POWER PUMP 2122.00 unknown PRS
CA01666 SCANNER 2100.00 | 9/30/2001 ENS
CA01667 SCANNER 2100.00 | 9/30/2001 ENS
CA01668 SCANNER 2100.00 | 9/30/2001 ENS
CA01669 SCANNER 2100.00 | 9/30/2001 ENS
CA01670 SCANNER 2100.00 | 9/30/2001 ENS
CA01671 SCANNER 2100.00 | 9/30/2001 ENS
CA01672 SCANNER 2100.00 | 9/30/2001 ENS
CA01673 SCANNER 2100.00 | 9/30/2001 ENS
CA01674 SCANNER 2100.00 | 9/30/2001 ENS
CA01675 SCANNER 2100.00 | 9/30/2001 ENS
CA01676 SCANNER 2100.00 | 9/30/2001 ENS
CA01677 SCANNER 2100.00 | 9/30/2001 ENS
CA01678 SCANNER 2100.00 | 9/30/2001 ENS
CA01679 SCANNER 2100.00 | 9/30/2001 ENS
CA01680 SCANNER 2100.00 | 9/30/2001 ENS
CA01681 SCANNER 2100.00 | 9/30/2001 ENS
CA01682 SCANNER 2100.00 | 9/30/2001 ENS
CA01683 SCANNER 2100.00 | 9/30/2001 ENS
CA01684 SCANNER 2100.00 9/5/2001 ENS
CA01685 SCANNER 2100.00 | 9/30/2001 ENS
CA01686 SCANNER 2100.00 | 9/30/2001 ENS
CA01687 SCANNER 2100.00 | 9/30/2001 ENS
CA01688 SCANNER 2100.00 | 9/30/2001 ENS
CA01689 SCANNER 2100.00 | 9/30/2001 ENS
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CA01690 SCANNER 2100.00 | 9/30/2001 ENS
CA01691 SCANNER 2100.00 | 9/30/2001 ENS
CA01692 SCANNER 2100.00 | 9/30/2001 ENS
CA01693 GOLF CART 5000.00 1/1/2005 ENS
CA01694 GOLF CART 5000.00 1/1/2002 ENS
CA01695 GOLF CART 5000.00 1/1/2005 PRS
CA01696 GOLF CART 5000.00 1/1/2005 ENS
CA01732 GOLF CART 5000.00 1/1/2005 ENS
CA01744 PERSONAL DIGITAL ASSISTANT 300.00 2/20/2003 PRS
CA01758 PERSONAL DIGITAL ASSISTANT 300.00 4/2/2003 PRS
CA01766 PERSONAL DIGITAL ASSISTANT 300.00 4/2/2003 ITS
CA01792 TRUCK SCALE 17000.00 | unknown ENS
CA01876 CPU 800.00 unknown PRS
CA01880 CPU 1200.00 unknown ENS
CA01882 CPU 785.00 6/1/2005 ENS
CA01884 CPU 785.00 6/1/2005 ENS
CA01890 CPU 800.00 1/1/2005 PSG
CA01894 CPU 1200.00 unknown PRS
CA01896 CPU 800.00 1/1/2005 ENS
CA01901 CPU 800.00 1/1/2005 ENS
CA01903 CPU 1200.00 unknown ENS
CA01931 PRINTER 2000.00 | 8/20/2005 PRS
CA01957 CPU 1200.00 unknown ITS
CA01963 CPU 1200.00 unknown PRS
CA01965 CPU 1200.00 unknown PRS
CA01967 CPU 800.00 unknown ENS
CA01969 CPU 1200.00 unknown PRS
CA01970 CPU 800.00 unknown ENS
CA01971 CPU 800.00 unknown ENS
CA01973 CPU 785.00 6/1/2005 ENS
CA01975 CPU 1200.00 unknown ENS
CA01989 SCANNER 250.00 4/5/2005 PRS
CA01992 CPU 450.00 2/25/2008 ENS
CA01993 CPU 785.00 6/1/2005 ENS
CA01995 CPU 800.00 unknown PRS
CA01996 CPU 1200.00 unknown PSG
CA01997 CPU 0.00 unknown PRS
CA01999 CPU 800.00 unknown ITS
CA02014 CPU 785.00 6/1/2005 ENS
CA02022 CPU 800.00 unknown PRS
CA02024 CPU 785.00 6/1/2005 ENS
CA02025 CPU 1200.00 unknown PRS
CA02046 CPU 800.00 unknown TET
CA02048 CPU 800.00 1/1/2005 PRS
CA02057 CPU 800.00 1/1/2005 PRS
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CA02071 CPU 800.00 1/1/2005 RSI
CA02090 CPU 800.00 unknown PRS
CA02109 CPU 800.00 unknown PRS
CA02116 CPU 1200.00 unknown PRS
CA02120 CPU 1200.00 unknown PRS
CA02124 CPU 785.00 6/1/2005 ENS
CA02126 CPU 800.00 unknown PRS
CA02128 CPU 800.00 5/17/2005 PRS
CA02130 CPU 800.00 5/18/2005 RSI
CA02131 CPU 800.00 unknown PRS
CA02134 CPU 800.00 5/18/2005 PRS
CA02145 CAMERA, DIGITAL 275.00 10/1/2005 ENS
CA02146 CAMERA, DIGITAL 275.00 10/1/2005 PRS
CA02147 CAMERA, DIGITAL 275.00 10/1/2005 TET
CA02160 LIFT, SCISSORS, 19' 6500.00 | 7/15/2005 PRS
CA02162 LIFT, SCISSORS, 19' 6500.00 | 7/15/2005 PRS
CA02163 ARTICULATION LIFT, ELECTRIC, 35' 23400.00 | 7/15/2005 PRS
CA02164 MANLIFT, PORTABLE 8900.00 | 7/15/2005 PRS
CA02165 MANLIFT, PORTABLE 8900.00 | 7/15/2005 PRS
CA02166 MANLIFT, PORTABLE 8900.00 | 7/15/2005 PRS
CA02167 MANLIFT, PORTABLE 8900.00 | 7/15/2005 PRS
CA02168 LIFT, BOOM 4800.00 | 7/15/2005 PRS
CA02169 SKID STEER 23203.00 | 7/1/2005 PRS
CA02170 NO DESCRIPTION AVAILABLE 10000.00 | 8/1/2000 PRS
CA02171 NO DESCRIPTION AVAILABLE 10000.00 | 8/1/2000 PRS
CA02189 DOSERATE METER 1500.00 | 7/21/2005 PRS
CA02190 DUAL COUNT RATE METER 1500.00 | 7/21/2005 PRS
CA02191 COUNT RATE METER 1500.00 | 7/21/2005 PRS
CA02193 SCALER 1500.00 | 7/21/2005 PRS
CA02196 DETECTOR, ALPHA SCINTILLATION 1500.00 | 7/21/2005 PRS
CA02197 DOSERATE METER 1500.00 | 7/21/2005 PRS
CA02199 COUNT RATE METER 1500.00 | 7/21/2005 PRS
CA02202 COUNT RATE METER 1500.00 1/1/2005 PRS
CA02203 COUNT RATE METER 1500.00 | 7/21/2005 PRS
CA02214 NO DESCRIPTION AVAILABLE 14010.00 | 8/1/2000 PRS
CA02218 CPU 800.00 unknown ENS
CA02237 SCANNER 1200.00 6/1/2005 PRS
CA02247 SAMPLING TRAILER 11754.34 | 7/1/2005 PRS
CA02248 SAMPLING TRAILER 11754.34 | 7/1/2005 PRS
CA02249 MOTOR, ELECTRIC, 20HP 6000.00 | 8/25/2005 PRS
CA02250 MOTOR, ELECTRIC, 40HP 8000.00 | 8/25/2005 PRS
CA02251 MOTOR, ELECTRIC, 10HP 5000.00 | 8/25/2005 PRS
CA02252 HEPA VACUUM SYSTEM 1000.00 | 8/25/2005 PRS
CA02253 TRAILER TANDEM NURSE 5570.00 5/1/1993 ENS
CA02254 TRAILER TANDEM NURSE 7049.00 711/1994 ENS
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CA02257 TRUCK UTIVITY GATOR 9580.00 | 9/19/2005 PRS
CA02258 TRUCK UTIVITY GATOR 9580.00 | 9/19/2005 ENS
CA02259 TRUCK UTIVITY GATOR 9580.00 | 9/19/2005 PRS
CA02260 TRUCK UTIVITY GATOR 9580.00 | 9/19/2005 ENS
CA02261 TRUCK UTIVITY GATOR 9580.00 | 9/19/2005 PRS
CA02262 TRUCK UTIVITY GATOR 9580.00 | 9/19/2005 PRS
CA02274 COMPACTOR 20348.00 | 1/5/2000 ENS
CA02275 DUST COLLECTOR 19925.00 | 1/5/2000 ENS
CA02276 BOOSTER, FAN 6130.00 1/5/2000 ENS
CA02277 CONTROLLER, MACROFUSING 15580.00 | 1/5/2000 ENS
CA02280 NO DESCRIPTION AVAILABLE 34645.00 | 6/6/1991 PRS
CA02287 NO DESCRIPTION AVAILABLE 17000.00 | unknown PRS
CA02288 NO DESCRIPTION AVAILABLE 17000.00 | 10/1/2005 PRS
CA02304 SERVER 2000.00 unknown ITS
CA02405 CPU 800.00 unknown PRS
CA02407 LAPTOP 1600.00 unknown PRS
CA02409 CPU 1200.00 unknown PRS
CA02411 CPU 1200.00 unknown PRS
CA02413 CPU 1200.00 unknown PRS
CA02415 CPU 1200.00 unknown POR
CA02417 LAP TOP 1600.00 unknown PRS
CA02419 CPU 1200.00 unknown PRS
CA02421 CPU 1200.00 unknown PRS
CA02423 CPU 1200.00 unknown PRS
CA02427 LAPTOP 1600.00 unknown PRS
CA02431 CPU 1200.00 unknown ENS
CA02433 CPU 1200.00 unknown PRS
CA02435 CPU 1200.00 unknown PRS
CA02437 CPU 1200.00 unknown ENS
CA02439 CPU 1200.00 unknown PRS
CA02441 CPU 1200.00 unknown PRS
CA02444 CPU 1200.00 unknown PRS
CA02446 LAPTOP 1600.00 unknown ITS
CA02447 LAPTOP 1200.00 unknown ITS
CA02452 CPU 1200.00 unknown PRS
CA02455 CPU 800.00 unknown PRS
CA02456 CPU 800.00 unknown

CA02458 CPU 800.00 unknown PRS
CA02466 CPU 800.00 unknown ENS
CA02468 CPU 1200.00 unknown ENS
CA02469 CPU 800.00 unknown ENS
CA02470 CPU 1200.00 unknown ENS
CA02474 CPU 1200.00 unknown ENS
CA02475 CPU 1200.00 unknown ENS
CA02476 CPU 1200.00 unknown ENS
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CA02480 CPU 800.00 unknown PRS
CA02481 CPU 1200.00 unknown PRS
CA02482 CPU 800.00 unknown PRS
CA02508 LAPTOP 800.00 unknown PRS
CA02509 LAPTOP 1600.00 unknown PRS
CA02510 LAPTOP 1200.00 unknown ITS
CA02512 CPU 1200.00 | 5/18/2006 PRS
CA02513 CPU 1200.00 | 5/18/2006 PRS
CA02514 CPU 800.00 5/18/2006 ITS
CA02516 CPU 800.00 1/1/2005 ENS
CA02517 CPU 800.00 1/1/2005 PRS
CA02518 CPU 800.00 1/1/2005 RSI
CA02519 CPU 1200.00 | 5/18/2006 PRS
CA02520 CPU 1200.00 | 5/18/2006 RSI
CA02521 CPU 721.00 unknown RSI
CA02522 CPU 1200.00 unknown PRS
CA02524 LAPTOP 1600.00 | 5/18/2006 PRS
CA02525 CPU 800.00 unknown PRS
CA02526 LAPTOP 1600.00 unknown PRS
CA02527 CPU 1200.00 | 5/18/2006 PRS
CA02528 CPU 1200.00 | 5/18/2006 PRS
CA02529 CPU 1200.00 | 5/18/2006 PRS
CA02530 CPU 1200.00 | 5/18/2006 PRS
CA02531 CPU 1200.00 | 5/18/2006 PRS
CA02532 CPU 1200.00 | 5/18/2006 PRS
CA02533 CPU 800.00 unknown PSG
CA02534 CPU 800.00 unknown PRS
CA02535 CPU 1200.00 | 5/18/2006 NIS
CA02536 CPU 1200.00 | 5/18/2006 PAR
CA02537 CPU 1200.00 | 5/18/2006
CA02538 CPU 1200.00 | 5/18/2006 PRS
CA02539 CPU 800.00 1/1/2005 PRS
CA02540 LAPTOP 1600.00 unknown PRS
CA02541 CPU 800.00 unknown PAR
CA02543 CPU 1200.00 | 5/18/2006 RSI
CA02544 CPU 1600.00 unknown ENS
CA02545 CPU 1200.00 | 5/18/2006 PRS
CA02546 CPU 1200.00 | 5/18/2006 PRS
CA02547 CPU 1200.00 | 5/18/2006 ENS
CA02548 CPU 1200.00 | 5/18/2006 PRS
CA02549 CPU 1200.00 | 5/18/2006 TET
CA02550 CPU 800.00 1/1/2005 PRS
CA02552 CPU 1200.00 | 5/18/2006 TET
CA02553 CPU 1200.00 | 5/18/2006 GEO
CA02554 CPU 1200.00 | 5/18/2006 RSI
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CA02555 CPU 800.00 1/1/2005 RSI
CA02556 CPU 1200.00 | 5/18/2006 RSI
CA02560 CPU 1200.00 | 5/18/2006 RSI
CA02561 CPU 1200.00 | 5/18/2006 ENS
CA02563 CPU 1200.00 | 5/18/2006 PRS
CA02564 CPU 1200.00 | 5/18/2006 ENS
CA02565 CPU 1200.00 | 5/18/2006 ENS
CA02566 CPU 1200.00 | 5/18/2006 ENS
CA02570 CPU 800.00 1/1/2005 PRS
CA02572 LAPTOP 1600.00 unknown ITS
CA02573 CPU 1200.00 | 5/18/2006 ENS
CA02575 LAPTOP 1600.00 unknown PRS
CA02576 LAPTOP 1600.00 unknown PRS
CA02577 CPU 1200.00 | 5/18/2006 RSI
CA02578 LAPTOP 1600.00 unknown PRS
CA02579 CPU 1200.00 | 5/18/2006 PRS
CA02581 CPU 1200.00 | 5/18/2006 TET
CA02582 LAPTOP 1600.00 unknown PRS
CA02583 CPU 1200.00 | 5/18/2006 ENS
CA02585 CPU 800.00 unknown PAR
CA02586 CPU 800.00 unknown PRS
CA02587 CPU 800.00 unknown PRS
CA02588 CPU 800.00 unknown PRS
CA02589 CPU 800.00 unknown PRS
CA02590 CPU 800.00 unknown PRS
CA02592 CPU 900.00 unknown PRS
CA02593 CPU 900.00 unknown PRS
CA02594 CPU 900.00 unknown PRS
CA02596 CPU 800.00 unknown ENS
CA02597 CPU 800.00 unknown ENS
CA02599 CPU 800.00 unknown ENS
CA02600 CPU 800.00 unknown PSG
CA02601 CPU 800.00 unknown PSG
CA02746 CPU 785.00 9/22/2006 ENS
CA02747 CPU 785.00 9/22/2006 ENS
CA02750 CPU 1200.00 unknown PRS
CA02762 CPU 785.00 9/25/2006 ENS
CA02772 CPU 785.00 9/30/2006 PRS
CA02796 KEROSENE HEATER 2600.00 | 12/1/1999 ENS
CA02797 KEROSENE HEATER 2600.00 | 12/1/1999 PRS
CA02798 KEROSENE HEATER 2600.00 | 12/1/1999 ENS
CA02800 KEROSENE HEATER 2600.00 | 12/1/1999 ENS
CA02801 KEROSENE HEATER 3062.16 | 12/1/1999 ENS
CA02802 KEROSENE HEATER 3062.16 | 12/1/1999 ENS
CA02803 KEROSENE HEATER 2600.00 | 12/1/1999 ENS
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CA02806 KEROSENE HEATER 2600.00 | 12/1/1999 ENS
CA02807 KEROSENE HEATER 2600.00 | 12/1/1999 ENS
CA02810 CPU 721.00 9/1/2005 PRS
CA02929 CPU 425.00 1/9/2008 RSI
CA02930 CPU 425.00 1/9/2008 ENS
CA02933 CPU 425.00 1/9/2008 ITS
CA02938 CPU 425.00 1/9/2008 RSI
CA02939 CPU 425.00 1/9/2008 RSI
CA02945 CPU 500.00 2/15/2008 PRS
CA02947 CPU 450.00 |12/28/2007 ENS
CA02948 CPU 450.00 |12/18/2007 ENS
CA02952 CPU 450.00 |12/18/2007 ENS
CA02954 CPU 450.00 |12/18/2007 PRS
CA02955 CPU 450.00 |12/18/2007 PRS
CA02957 CPU 450.00 |12/18/2007 RSI
CA02961 CPU 450.00 |12/11/2007 PRS
CA02980 CPU 450.00 2/25/2008 PRS
CA02985 CPU 450.00 2/25/2008 PRS
CA02990 CPU 450.00 2/25/2008 PRS
CA03011 CPU 450.00 4/8/2008 ENS
CA03012 CPU 450.00 4/8/2008 ENS
CA03013 CPU 450.00 4/8/2008 ENS
CA03025 CPU 450.00 4/8/2008 PRS
CA03038 CPU 450.00 4/8/2008 PRS
CA06006 BOBCAT 12962.00 | 7/1/1990 PRS
CA06009 AIR COMPRESSOR 3500.00 unknown PRS
CA06011 LAPTOP 1058.00 | 6/12/2006 PRS
CA06012 LAPTOP 1058.00 | 6/12/2006 ITS
CA06013 LAPTOP 1058.00 unknown PRS
CA06014 LAPTOP 1600.00 unknown PRS
CA06015 LAPTOP 1600.00 unknown PRS
CA06016 LAPTOP 1600.00 unknown NFS
CA06017 LAPTOP 1600.00 unknown PRS
CA06018 LAPTOP 1600.00 unknown NFS
CA06019 GOLF CART 5000.00 unknown PRS
CA06020 GOLF CART 5000.00 unknown PRS
CA06021 CPU/SERVER 1600.00 unknown ITS
CA06022 CPU/SERVER 1600.00 unknown ITS
CA06023 CPU/SERVER 1600.00 unknown ITS
CA06024 STORAGE WORKS 1/8 AUTO LOADER 5000.00 unknown ITS
CA06025 CPU/SERVER 1600.00 unknown ITS
CA06027 CPU/SERVER 1600.00 unknown ITS
CA06028 CPU/SERVER 1600.00 unknown ITS
CA06029 SERVER 2000.00 unknown ITS
CA06030 SERVER 2000.00 unknown ITS
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CA06031 CPU 800.00 unknown ITS
CA06033 CPU 800.00 unknown PRS
CA06035 CPU 800.00 unknown ENS
CA06037 CPU 900.00 unknown PRS
CA06038 CPU 900.00 unknown RSI
CA06041 BACK HOE 50000.00 | 5/19/2006 PRS
CA06042 HP 48 DATA COLLECTION 2199.00 | 10/1/2004 TET
CA06073 CPU 1200.00 unknown RSI
CA06074 CPU 1200.00 unknown PRS
CA06079 SCISSOR LIFT 8900.00 unknown ENS
CA06085 DIGITAL CAMERA 2000.00 unknown PRS
CA06086 CPU 1200.00 unknown PRS
CA06101 MERCURY ANALYZER 3500.00 unknown PRS
CA06106 CPU 1200.00 unknown ENS
CA06111 CPU 1200.00 unknown ENS
CA06120 CPU 1200.00 unknown ENS
CA06125 LAPTOP 1200.00 6/6/2006 RSI
CA06126 PROJECTOR 900.00 6/6/2006 PRS
CA06132 NO DESCRIPTION AVAILABLE 40000.00 | 6/6/1991 PRS
CA06133 NO DESCRIPTION AVAILABLE 40000.00 | 10/1/2000 PRS
CA06134 NO DESCRIPTION AVAILABLE 7000.00 7/1/2004 PRS
CA06135 NO DESCRIPTION AVAILABLE 5206.00 unknown PRS
CA06136 NO DESCRIPTION AVAILABLE 80000.00 | 10/1/2005 PRS
CA06137 NO DESCRIPTION AVAILABLE 30000.00 |12/23/2005 PRS
CA06138 NO DESCRIPTION AVAILABLE 53000.00 | 9/8/2005 PRS
CA06139 NO DESCRIPTION AVAILABLE 53000.00 | 9/8/2005 PRS
CA06140 NO DESCRIPTION AVAILABLE 53000.00 | 8/20/2005 PRS
CA06142 NO DESCRIPTION AVAILABLE 14010.00 | unknown PRS
CA06144 NO DESCRIPTION AVAILABLE 12000.00 | 8/1/2000 PRS
CA06145 DETECTOR/METER/COUNTER, RADIATION 13189.00 | 12/1/1992 PRS
CA06146 DETECTOR/METER/COUNTER, RADIATION 13189.00 | 12/1/1992 PRS
CA06147 DETECTOR/METER/COUNTER, RADIATION 13189.00 | 12/1/1992 PRS
CA06148 DETECTOR/METER/COUNTER, RADIATION 13190.00 | 12/1/1992 PRS
CA06149 DETECTOR/METER/COUNTER, RADIATION 13189.00 | 12/1/1992 PRS
CA06150 DETECTOR/METER/COUNTER, RADIATION 13189.00 | 12/1/1992 PRS
CA06151 DETECTOR/METER/COUNTER, RADIATION 13189.00 | 12/1/1992 PRS
CA06173 NO DESCRIPTION AVAILABLE 5206.00 7/1/2004 PRS
CA06190 POWER BOSS SWEEPER 9487.00 unknown PRS
CA06191 ASBESTOS SHOWER TRAILER 7500.00 unknown PRS
CA06192 ASBESTOS SHOWER TRAILER 7500.00 unknown PRS
CA06193 14' x 34' PPE BUILDING 9487.00 | 6/28/2006 PRS
CA06194 HYDRAULIC DRUM GRABBER 7000.00 unknown ENS
CA06195 FORKLIFT 275000.00 | unknown PRS
CA06197 PORTABLE GENERATOR 2799.00 | 11/1/2006 ENS
CA06198 PORTABLE GENERATOR 2799.00 |11/28/2006 ENS
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CA06199 AWD FORKLIFT 31200LBS 108000.00 | 11/30/2006 PRS
CA06203 CPU 800.00 unknown ENS
CA06204 CPU 0.00 unknown ENS
CA06205 CPU 800.00 unknown ENS
CA06211 FORKLIFT 17790.00 |11/30/2006 PRS
CA06212 LAPTOP 1600.00 unknown PRS
CA06213 YARD DOG 55577.00 | unknown PRS
CA06214 FRONT END LOADER 88298.00 | unknown PRS
CA06215 CPU 1200.00 unknown PRS
CA06232 LAPTOP 1600.00 unknown ITS
CA06233 SKC QUICKTAKE HIGH VOLUME AIR PUMP 1295.00 | 1/31/2007 PSG
CA06234 R42 009-3121-010 HAND HELD METER 3243.00 |12/14/2006 PSG
CA06235 R42 009-3121-010 HAND HELD METER 3243.00 |[12/14/2006 PSG
CA06236 431456 MIGHTEVAC 3254.00 |10/10/2006 PSG
CA06237 431456 MIGHTEVAC 3254.00 |10/10/2006 PSG
CA06238 426229 MIGHTEVAC UNIT 1744.00 |10/10/2006 PSG
CA06239 426229 MIGHTEVAC UNIT 1744.00 |10/10/2006 PSG
CA06240 CPU 900.00 unknown PRS
CA06241 MOBILE AIR SAMPLER 1595.00 1/5/2007 PRS
CA06242 MOBILE AIR SAMPLER 1595.00 1/5/2007 PRS
CA06243 MOBILE AIR SAMPLER 1595.00 1/5/2007 PRS
CA06244 MOBILE AIR SAMPLER 1595.00 1/5/2007 PRS
CA06245 MOBILE AIR SAMPLER 1595.00 1/5/2007 PRS
CA06246 AUTOMATIC WATER SAMPLER 1695.00 |10/30/2006 PRS
CA06247 4-DRAWER FIRE PROOF FILING CABINET 2449.99 |10/26/2006 ENS
CA06253 LAPTOP 1600.00 unknown RSI
CA06257 CPU 800.00 unknown PRS
CA06258 CPU 800.00 unknown PRS
CA06259 CPU 800.00 unknown PRS
CA06260 CPU 800.00 unknown PRS
CA06261 CPU 800.00 unknown PAR
CA06264 DIGITAL CAMERA 149.00 6/1/2007 ENS
CA06278 CPU 125.00 8/1/2007 PSG
CA06279 CPU 125.00 8/1/2007 PRS
CA06280 CPU 125.00 8/1/2007 PRS
CA06286 CPU 150.00 8/1/2007 PRS
CA06287 CPU 150.00 8/1/2007 PRS
CA06288 CPU 150.00 8/1/2007 PRS
CA06290 CPU 800.00 unknown PRS
CA06291 CPU 1200.00 unknown PRS
CA06292 CPU 1200.00 unknown PRS
CA06293 CPU 800.00 unknown ENS
CA06295 CPU 800.00 unknown PRS
CA06296 CPU 900.00 unknown PRS
CA06297 CPU 800.00 unknown PRS
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CA06298 CPU 1200.00 unknown PRS
CA06299 CPU 1200.00 unknown PRS
CA06300 CPU 1200.00 unknown PRS
CA06301 CPU 1200.00 unknown PRS
CA06302 CPU 900.00 unknown PRS
CA06303 CPU 800.00 unknown PRS
CA06304 CPU 1200.00 unknown PRS
CA06307 SCALE PLATFORM 1450.00 | 10/1/2007 ENS
CA06308 CPU 1200.00 unknown ENS
CA06309 CPU 1200.00 unknown PRS
CA06310 CPU 1200.00 unknown ENS
CA06311 CPU 800.00 unknown PRS
CA06311 CPU 1200.00 unknown ENS
CA06315 CPU 800.00 unknown ENS
CA06315 CPU 800.00 unknown PRS
CA06316 CPU 800.00 unknown ENS
CA06317 CPU 1200.00 unknown PRS
CA06318 CPU 1200.00 unknown PRS
CA06319 CPU 800.00 unknown PRS
CA06321 CPU 125.00 unknown PRS
CA06322 CPU 125.00 unknown PRS
CA06323 CPU 125.00 unknown PRS
CA06324 CPU 125.00 unknown TET
CA06325 CPU 125.00 unknown TET
CA06326 CPU 800.00 unknown PRS
CA06327 PLOTTER / PRINTER 7817.00 unknown PRS
CA06329 CPU 1200.00 unknown RSI
CA06331 CPU 1200.00 unknown RSI
CA06336 VIDEO CAMERA 2400.00 unknown PRS
CA06337 SERVER 2000.00 unknown PRS
CA06338 LAPTOP 1600.00 unknown PRS
CA06339 CPU 1200.00 unknown PRS
CA06340 CPU 900.00 unknown PRS
CA06341 CPU 900.00 unknown PRS
CA06351 CPU 800.00 unknown PRS
CA06353 CPU 125.00 unknown PRS
CA06354 CPU 900.00 unknown PRS
CA06355 CART 5600.00 | 11/6/2007 ENS
CA06356 CART 5600.00 | 11/6/2007 ENS
CA06357 CPU 900.00 unknown ENS
CA06358 CPU 800.00 unknown PRS
CA06359 CPU 900.00 unknown PRS
CA06360 CPU 800.00 unknown PRS
CA06361 CPU 360.00 unknown PRS
CA06362 CPU 360.00 unknown PRS
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CA06363 CPU 360.00 unknown PRS
CA06364 CPU 360.00 unknown PRS
CA06365 CPU 360.00 unknown PRS
CA06366 CPU 360.00 unknown PRS
CA06367 UTILITY CART 5450.00 |12/10/2007 PRS
CA06368 UTILITY CART 5450.00 |12/10/2007 PRS
CA06369 UTILITY CART 5600.00 | 11/6/2007 PRS
CA06370 CPU 200.00 unknown PRS
CA06371 CPU 200.00 unknown ITS
CA06372 CPU 200.00 unknown ENS
CA06373 CPU 200.00 unknown PRS
CA06374 CPU 200.00 unknown PRS
CA06375 CPU 200.00 unknown PRS
CA06376 PHONE SYSTEM AT 175 FREEDOM BLVD 7000.00 | 4/28/2006 PRS
CA06377 CPU 1000.00 unknown PRS
CA06378 CPU 1000.00 unknown PRS
CA06379 DIGITAL CAMERA 1299.00 unknown PRS
CA06380 CPU 150.00 2/20/2008 PRS
CA06382 4-DRAWER FIRE PROOF FILING CABINET 1569.95 | 1/15/2008 PRS
CA06383 4-DRAWER FIRE PROOF FILING CABINET 1569.95 | 1/15/2008 PRS
CA06384 4-DRAWER FIRE PROOF FILING CABINET 1569.95 | 1/15/2008 PRS
CA06385 4-DRAWER FIRE PROOF FILING CABINET 1569.95 | 1/15/2008 PRS
CA06386 4-DRAWER FIRE PROOF FILING CABINET 1569.95 | 1/15/2008 PRS
CA06388 VIDEO CAMERA 150.00 3/24/2008 TET
E110202 TRUCK, PICKUP 12742.00 | 1/29/1993 ENS
E110203 TRUCK, PICKUP 12742.00 | 1/29/1993 PRS
E110222 TRUCK, PICKUP 14963.00 | 6/15/1993 ENS
E110238 SMALL PASSENGER VAN 16601.00 | 8/18/1994 PRS
E110240 TRUCK, PICKUP 11666.00 | 8/18/1994 PRS
E110241 TRUCK, PICKUP 11666.00 | 8/18/1994 ENS
E110243 TRUCK, PICKUP 11667.00 | 8/18/1994 PRS
E110244 TRUCK, CARRYALL 17786.00 | 8/12/1994 PRS
E110245 TRUCK, CARRYALL 19446.00 | 8/12/1994 PRS
E110247 TRUCK, CARRYALL 19977.61 | 8/12/1994 PRS
E110248 TRUCK, PICKUP 14983.00 | 8/18/1994 PRS
E110249 TRUCK, PICKUP 18433.00 | 9/9/1994 PRS
E110848 18' GOOSENECK DUMP TRAILER 12500.00 | unknown ENS
E110849 24' GOOSENECK DUMP TRAILER 10000.00 | unknown ENS
E110850 18' GOOSENECK DUMP TRAILER 15000.00 | unknown ENS
E110931 TRUCK, PICKUP 13795.00 | 7/27/1995 PRS
E110932 TRUCK, PICKUP 11658.00 |10/13/1995 PRS
E110934 TRUCK, PICKUP DODGE RAM 4x4 18514.00 | 2/21/1996 ENS
E110935 TRUCK, CARRYALL 21239.00 | 3/26/1996 ENS
E110937 TRUCK, PICKUP DODGE RAM 4x4 19973.00 | 2/21/1996 ENS
E110939 TRUCK, PICKUP DODGE RAM 4x4 19973.00 | 2/21/1996 ENS
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E110940 TRUCK, DUMP (12,500 - 23,999 GVW) 128740.00 | 10/31/1996 ENS
E112297 TRUCK, CHASSIS AND CAB LESS THAN 8500GVW 13796.00 | 7/27/1995 PRS
E112504 TRUCK, CARRYALL 17329.00 |11/24/1993 ENS
E112507 TRUCK, PICKUP 25106.60 | 7/1/2003 PRS
E112751 SuvV 18769.00 | unknown PRS
E112754 SUvV 19986.00 | unknown PRS
E112755 TRUCK, PICKUP 25106.60 | 7/1/2003 PRS
E112837 FLAT BED TRUCK 18000.00 | 7/7/2006 ENS
E201664 TRUCK 15864.00 | unknown PRS
E55035 CARGO VAN WITH GEOPROBE EQUIPMENT 81913.00 |11/30/2006 PRS
E55036 CARGO VAN WITH GEOPROBE EQUIPMENT 81913.00 |11/30/2006 PRS
E9547 TRUCK 7002.00 unknown PRS
G41-0565F [PASSENGER VAN 210.00 5/25/2007 PRS
G41-0566F |PASSENGER VAN 210.00 5/25/2007 PRS
G41-1196A |TRUCK 194.00 2/20/2008 PRS
G41-1740A |TRUCK 189.00 6/18/2007 PRS
G41-1741A |[TRUCK 189.00 6/18/2007 PRS
G41-1824A |TRUCK 189.00 6/18/2007 PRS
G41-4729G |PASSENGER VAN 210.00 4/2/2008 PRS
G41-4730G |PASSENGER VAN 210.00 4/2/2008 PRS
G41-4731G |PASSENGER VAN 210.00 4/2/2008 PRS
G41-4732G |PASSENGER VAN 210.00 4/17/2008 PRS
G41-4735G |SMALL TRUCK 198.00 3/27/2008 PRS
G41-67096 |SMALL TRUCK 189.00 5/30/2007 PRS
G41-71531 [SMALL TRUCK 189.00 5/31/2007 PRS
G41-75510 |SMALL TRUCK 189.00 5/31/2007 PRS
G42-0588F |CREW CAB TRUCK 210.00 5/31/2007 PRS
G42-41449 |TRUCK 202.00 6/4/2007 PRS
G42-41453 |SMALL TRUCK 207.00 5/31/2007 PRS
G42-41455 |CREW CAB TRUCK 226.00 9/19/2007 PRS
G42-41461 |TRUCK 202.00 6/4/2007 PRS
G42-41463 |TRUCK 202.00 5/30/2007 PRS
G42-41471 |TRUCK 202.00 5/30/2007 PRS
G42-41473 |TRUCK 202.00 5/31/2007 PRS
G42-45271 |TRUCK 231.00 5/31/2007 PRS
G42-45272 |TRUCK 231.00 5/31/2007 PRS
G42-45277 |TRUCK 231.00 5/31/2007 PRS
G42-45279 |TRUCK 231.00 5/31/2007 PRS
G42-45351 |TRUCK 231.00 9/19/2007 PRS
G42-52317 |TRUCK 194.00 6/4/2007 PRS
G43-27458 |FLAT BED TRUCK 258.00 9/19/2007 PRS
G43-2754F |15-PASSENGER VAN 260.00 8/22/2007 PRS
G43-3777A |TRUCK 258.00 5/31/2007 PRS
G61-1107B |4WD SMALL TRUCK 204.00 6/4/2007 PRS
G61-11794 |4WD SMALL TRUCK 204.00 7124/2007 PRS
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G61-11798 |[4AWD SMALL TRUCK 204.00 6/4/2007 PRS
G62-0254D |[4WD CREW CAB TRUCK 251.00 5/30/2007 PRS
G62-0255D |4WD TRUCK 251.00 8/21/2007 PRS
G62-0260D |4WD CREW CAB TRUCK 251.00 8/21/2007 PRS
G62-10470 [4WD TRUCK 239.00 6/27/2007 PRS
G62-10472 |TRUCK 239.00 6/4/2007 PRS
G62-1977G |[4WD TRUCK 239.00 4/17/2008 PRS
G62-3129A |4AWD CREW CAB TRUCK 251.00 5/30/2007 PRS
G62-3155A [4WD CREW CAB TRUCK 251.00 5/30/2007 PRS
G62-3167A |[4WD CREW CAB TRUCK 251.00 5/31/2007 PRS
G62-3856B |[4WD TRUCK 251.00 7/24/2007 PRS
G62-3857B |4WD CREW CAB TRUCK 251.00 7/23/2007 PRS
G62-3858B [4WD CREW CAB TRUCK 251.00 7124/2007 PRS
G62-4209A [4WD TRUCK 251.00 7/23/2007 PRS
G63-1214G |[4WD TRUCK 275.00 4/29/2008 PRS
K333190 TRUCK, PICKUP 10193.00 | 9/1/1992 ENS
KA37958 PRINTER 1876.00 5/7/1996 RSI
PVE-3285 |ROLL OFF TRUCK 7100.00 5/1/2006 PRS
Y269016 BOBCAT 11694.00 | 5/1/1992 PRS
Y601627 TRUCK, VAN (8,500 12,499 GVW) 12525.00 | 3/1/1990 PRS
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SECTION J — LIST OF DOCUMENTS, EXHIBITS AND OTHER ATTACHMENTS
PADUCAH LIST OF DELIVERABLES

All deliverables shall be provided to DOE in an editable electronic format (i.e., rather than PDF) in addition to hardcopy.

Report Description Driver Frequency DOE Approval
contact/phone | Required
Project Management
1. Near-Term Remediation Contract 120 days after DOE Approval
Baseline clause H.1.2 | contact award;
updates when
changes are
made to the
baseline
2. Remediation Lifecycle Contract 120 days after DOE Approval
Baseline clause H.1.2 | contact award,;
updates when
changes are
made to the
baseline
3. Integrated Site-wide Contract 120 days after DOE Approval
Federal Lifecycle clause H.1.2 | CO provision of
Baseline information from
other site
entities; updates
when changes
are made to the
baseline.
4. Project Control System Description of the Contract 90 days after DOE Approval
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Report Description Driver Frequency DOE Approval
contact/phone | Required
Description proposed project clause contract award
control system that is H.1.1(b)
cost effective and a
graded application
5. Project Management Contract 90 days after DOE Approval
Plan clause contract award
H.1.1(b)
6. Risk Management Plan | Project cost and Contract 120 days after DOE Approval
schedule uncertainties | clause contract award;
and mitigation and H.1.2(c) semi-annual
management plan updates
7. End State Vision DOE P 455.1 | Annually in DOE Approval
Document December
8. PBS Budget Allocation Budget allocations to Contract Annually in - DOE Approval
Plan each PBS for the clause September
upcoming FY. H.1.2(h)
9. WBS Dictionary DOE O 60 days after DOE
430.1B contract award Information
10. | Project Performance Cost and schedule Contract Monthly DOE
Report (PPR) variance by PBS, clause Information
major milestone status | H.1.3(a)
and critical tephnlcal G.4(a)
and program issues,
etc.
11. | Semi-Annual Critical Overall analysis of six | Contract Initial SACAR- DOE
Analysis Report months of project clause award date —
J4-3
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Report Description Driver Frequency DOE Approval
contact/phone | Required
(SACAR) performance, key H.1.3(c) 3/31 & 4/1-9/30; Information
metrics, costs, etc. Semi-Annual
thereafter 10/1-
3/31 & 4/1-9/30
12. | Baseline Change Contract Monthly DOE
Proposal (BCP) Log clause Information
H.1.4(d)
13. | Submission of Invoices | Monthly invoices Contract Monthly DOE Approval
clause G.4(b)
14. | Key Personnel List List of Key Personnel Contract 30 days prior to DOE Approval
clause H.6 any proposed
changes
15. | Fee Invoices Semi-annual fee Contract Quarterly DOE Approval
invoice clause G.4(c)
16. | Contract Close-out Plan | Administrative Contract 60 days prior to DOE Approval
activities to close-out clause F.7 contract
contract. completion
17. | Contract Performance WBS, organizational Contract Monthly DOE Approval
Reports categories, baseline, clause
staffing, and H.1.3.(b)
explanations and
problem analysis
18. | Cost Savings Plan Plan to reduce cost Contract With-in six(6) DOE
while maintaining clause months of Information
performance of S&M in | C.1.3.4 award, and
DOE non-leased updated
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Report Description Driver Frequency DOE Approval
contact/phone | Required
facilities. annually
thereafter
General Management/Project Performance
19. | Contract Transition Plan Contract 3 days after DOE Approval
clause B.3, contract award
and F.5
20. | Legal Management Plan 10 CFR 60 days after DOE Approval
719.12 and contract award
Contract to Office of
clause H.32 General
Counsel
21. | Energy Efficiency Progress on achieving | Executive As requested DOE
Progress Report goals and initiatives Order 13423 Information
22. | Directives Review Review of DOE Contract Quarterly DOE
Directive applicability clause H.31 Information
and disposition
recommendation
23. | Award Fee Self- Contract 15 days after DOE
Evaluation of clause H.14 end of Information
Performance evaluation
period
Safeguards & Security/Material Control
24, | Computer Security DOE O Per occurrence DOE Approval
Incident Report 205.1A
25. | Program Cyber Security DOE O 60 days after DOE Approval
contract award;
J4-5




Paducah Remediation

DE-RP30-09CC40020

Section J

Attachment J4
Report Description Driver Frequency DOE Approval
contact/phone | Required
Plan (PCSP) 205.1A every 2 years
thereafter
26. | PCSP Self Assessment DOE O Annually DOE
205.1A Information
27. | FOCI Self Assessment DOE M Annually DOE
Certification 470.4-1 Information
28. | OPSEC Plan; Local NOTE: Provide input DOE M Annually by DOE Approval
threat for others to prepare 470.4-4 Chg. | October 1
Assessment/Statement/ | report 1
OPSEC CPl/indicators
lists
29. | Physical Security Plans | Prepared in Contract Prior to the COR
consultation with the clause commencement Information
Infrastructure C.1.10.7 of work
Contractor Cognizant
Security Authority
30. | Nuclear Materials Contract Initial plan 30 DOE Approval
Control and clause days prior to the
Accountability (NMC&A) C.1.10.7.9) Initial Security
Plan Survey, updated
annually
thereafter
31. | Facility Security Plan Prepared in Contract 30 days prior to COR
consultation with the clause the Initial Information
Infrastructure C.1.10.7 Security Survey,
Contractor Cognizant updated
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contact/phone | Required
Security Authority annually
thereafter
Environmental Compliance
32. | Annual Site NOTE: Receive input | DOEM Annually by DOE Approval
Environmental Report from others to 231.1-1A, October 1
incorporate into report | Chg. 2
33. | Energy Consumption NOTE: Provide input DOE O Quarterly by the DOE
Reports to Infrastructure 430.1B, Chg. | 15" of the month Information
Contractor 1
34. | Energy Management NOTE: Provide input DOE O 60 days after DOE
Plan to Infrastructure 430.2B contract award, Information
Contractor updated
annually
thereafter
35. | Waste Management NOTE: Receive input | DOE O 60 days after DOE Approval
Plan from others to 435.1, Chg. 1 | contract award
incorporate into report
36. | Annual Site Treatment Federal Annually by
Plan Update Facility January 31
c f DOE
Aotmp lance Concurrence;
¢ Regulator
Contract Approval
clause
C.1.2.k)
37. | Annual Maintenance DOE O Annually by Must be CO
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Report Description Driver Frequency DOE Approval
contact/phone | Required
Report for Required, 430.1B, Chg. | November 30 submitted Information
Actual, and Deferred 1 using the
Costs DOE
Condition
Assessment
Information
System
38. | Air Permit Applications Clean Air Act | As Needed
DOE
Concurrence;
Regulator
Approval
39. | Annual Summary of NOTE: Receive input | EPA, Annually by
Ra@onucllde Air from others to Clean Air Act June 25 to DOE
Emissions incorporate into report support Concurrence:
submittal to EPA Regulator ’
by June 30
Approval
40. | Annual Emissions Fee- | NOTE: Receive input | Clean Air Act | If air emissions
Title V Fee Emissions from others to Title V; KY reach KY DOE
Report & Emission incorporate into report | EPA reporting levels Concurrence:
Inventory Summary or if requested Regulator ’
by DOE Approval
41. | Annual Hazardous NOTE: Receive input | SARA Title Annually by
Chemical Inventory from others to 1, (312 March 1 DOE
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Report Description Driver Frequency DOE Approval
contact/phone | Required
Report incorporate into report | Report) Concurrence;
Regulator
Approval
42. | NEPA Planning DOE M Annually by DOE
Summary 231.1-1A, March 31 Information
Chg. 2
43. | Annual Toxic Chemical SARA Title Il | Annually by
II:?aelea?e Inventory (TRI (313 Report) June 1 DOE
eport) Concurrence;
Regulator
Approval
44. | Annual Compliance NOTE: Receive input | TSCA and Annually by
Agreement Report from others to FFCA June 1 DOE
incorporate into report Concurrence:
Regulator
Approval
45. | Environmental FFCA Annually DOE
Compliance Certification Information
Safety, Health, Quality
46. | Site Emergency Plan NOTE: Emergency DOE O 60 days after Information to | DOE Approval
(Integrated with USEC Coordinator shall be 151.1C, contract award, | USEC as
per contract clause) designated by Contract annual update requested.
Contractor clause
C.1.10.31)
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Report Description Driver Frequency DOE Approval
contact/phone | Required
47. | Hazard Survey NOTE: Coordinated DOE O Tri-Annually, or DOE Approval
with Infrastructure 151.1C, as major
Contractor Emergency | Contract changes occur
Management clause
Coordinator C.1.10.3.)
48. | Emergency Planning Note: EPHA to include | DOE O Tri-Annually, or DOE Approval
Hazards Assessments the development of 151.1C, as major
(EPHAS) EALs and protective Contract changes occur
actions for each clause
operational emergency | C.1.10.3.1)
identified in the EPHA
49. | Continuity of Operations DOE O 150.1 | 60 days after DOE Approval
Plan or Business contract award,
Recovery Plan annual update
50. | Individual DOE M Quarterly by the DOE
Accident/Incident & 231.1-1A, 25™ of April, Information
Injury/lliness Report Chg. 2 July, Oct, Jan to
(DOE Form 5484.3) CAIRS
51. | Report of Work-Related DOE M Annual DOE
Damage or Loss of 231.1-1A, Information
Property and Vehicles Chg. 2
Due to Accidents
52. | Excess Injuries and DOE M Quarterly each DOE
llinesses Report 231.1-1A, April, July, Information
Chg. 2 October, and
January to
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Report Description Driver Frequency DOE Approval
contact/phone | Required
CAIRS
53. | Reporting Subcontractor DOE M Per event DOE
Accident Information (F 231.1-1A, Information
5484.3 and 5484.4) Chg. 2
54. | Tabulation of Work DOE M Quarterly each DOE
Hours and Vehicle 231.1-1A, April, July, Information
Usage (F 5484.4) Chg. 2 October, and
January to
CAIRS
55. | Annual Fire Protection DOE M Annually by DOE
Summary Report 231.1-1A, January 31 for Information
Chg. 2 the previous CY
56. | Annual Radiological DOE M The preliminary DOE
Exposure Data 231.1-1A, Annual Information
Reporting Chg. 2 Radiological
10 CER Exposure_ Data
835 702 Report will be
submitted to
REMS by 3/31
and the final
Annual
radiological
Exposure
Monitoring
Reports to
REMS by 8/31.
Since this report
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Report

Description

Driver

Frequency

DOE
contact/phone

Approval
Required

is protected by
the Privacy Act,
written
confirmation will
be submitted to
PPPO upon
completion of
this submittal,
however the
actual data will
not be
transmitted to
PPPO.

S7.

Occupational Radiation
Exposure Reports to
Individuals

DOE M
231.1-1A,
Chg. 2

10 CFR
835.801

Annually to the
individual within
60 days
following
submittal of
Annual
Radiological
Exposure Data
Reporting

DOE
Information

58.

Occurrence Reporting
and Processing System
Reports

DOE M
231.1-2

Per Occurrence

DOE Approval
of event
reports

59.

Worker Safety and
Health Plan

10 CFR 851
Contract

30 days after
contract award
(DOE approval

DOE Approval

Section J
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Report Description Driver Frequency DOE Approval
contact/phone | Required
clause prior to the
C.1.10.3.d) commencement
of work;
annually for
changes)
60. | Employee Concern DOE O Quarterly DOE
Program Status Report 442 1A Information
61. | Quality Assurance Plan 10 CFR 30 days after COR initial
830.120 contract award approval;
DOE O (D_OE approval approval of
414.1C prior to the changes
commencement
NQA-1-2004 | of work;
(and addenda | annually for
through 2007) | changes)
Contract
clause
C.1.10.3.e)
62. | Maintenance DOE O 60 days after DOE Approval
Implementation Plan 433.1A contract award
63. | Conduct of Operations Matrix which identifies | DOE O 30 days after DOE Approval
Matrix the application of 5480.19 contract award
specific Conduct of (DOE approval
Operations guidelines prior to the
to a facility commencement
of work; updated
when
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Attachment J4
Report Description Driver Frequency DOE Approval
contact/phone | Required
necessary)
64. | Radiation Protection 10 CFR 835, | 30 days after DOE Approval
Plan contract award
ggzg: ct (DOE approval
C.1.10.3.d) | Priortothe
commencement
of work;
annually for
changes)
65. | Integrated Safety DEAR 60 days after DOE Approval
Management System 970.5223-1 contract award,
e DOEO | R by
450.1A March each year
Contract
clause
C.1.10.2
66. | Training Implementation | Matrix which defines DOE O 30 days after DOE Approval
Matrix and describes the 5480.20A contract award
application of (DOE approval
selection, qualification, prior to the
and training commencement
requirements of DOE of work; updated
O 5480.20A when
necessary)
67. | Documented Safety 10 CFR 830 30 days after DOE Approval
Analyses and Safety contract award
J4-14
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Attachment J4
Report Description Driver Frequency DOE Approval
contact/phone | Required
Basis Documents (DOE approval
prior to the
commencement
of work;
annually for
changes)
68. | USQ Process 10 CFR 830 30 days after DOE Approval
contract award
(DOE approval
prior to the
commencement
of work;
annually for
changes)
69. | Beryllium Protection 10 CFR 850 60 days after DOE Approval
Program Document Contract contract award
clause
C.1.10.3.9)
Property
70. | Loss, Damage, Report of LDD and DOE O Monthly By 5™ Property DOE
Destruction or Theft of Theft of Personal 580.1, Chg. 1 | Day Administrator | Information
Personal Property Property
71. | Property Management Written Property DOE O 60 days after Property DOE
Plan Control Procedures 580.1, Chg. 1 | contract award Administrator | Information
72. | Annual Report of Property Information DOE O Annually no later | Property Provide data
Personal Property by Database System 580.1, Chg. 1 | than December | Administrator | to
J4-15
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Section J

Attachment J4
Report Description Driver Frequency DOE Approval
contact/phone | Required
Cost & Quantity (PIDS) 15 Infrastructure
Contractor
Financial/Budget
73. | Budget Call Inputs DOE O 130.1 | Annually as DOE
requested Information
74. | Ten-Year Site Plan NOTE: Provide input DOE O 6 months after DOE
to others to prepare 430.1B, Chg. | award; update Information
report 1 annually
concurrent with
response to
DOE budget call
75. | Financial Plan Requests DOE Monthly by the DOE
Planning and 15" of the Information
Budget month
Requirement
76. | Issue/Receive and DOE Monthly by 20™ DOE
record Inter-office Work Accounting calendar day Information
Orders Handbook
77. | DOE Annual Estimated NOTE: Provide input DOE M Annually by DOE
Property Valuation to others to prepare 231.1-1A, January 31 Information
report. Chg. 2
78. | Statement of Costs DOE Annually DOE
Incurred and Claimed Accounting Information
Handbook
79. | Monthly Commitment Monthly by 10™ DOE
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Section J

Attachment J4
Report Description Driver Frequency DOE Approval
contact/phone | Required
Reports/Monthly workday Information
Accruals
80. | Quarterly Erroneous DOE-HQ Quarterly DOE
Payment Report Requirement Information
81. | Reporting associated As required DOE Approval
with DOE Orders
regarding Inspector
General and General
Accounting Office
activities
82. | Intergovernmental OMB M-03- Monthly by 20™ DOE
Payment and Collection 01 calendar day, as Information
(IPAC) flatfile appropriate
83. | Audited Financial As required DOE
Statement Information
84. | Transportation Bills GSA Quarterly DOE
Information
85. | Federal Managers Public Law As required DOE
Financial Integrity Act 97-255 Information
Report
86. | Travel Cost Summary DOE HQ Quarterly DOE
requirement Information
87. | Employer’s Accounting Statement of | Annually- DOE
for Postretirement Federal special request Information
Benefits Other Than Financial
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Attachment J4
Report Description Driver Frequency DOE Approval
contact/phone | Required
Pensions Accounting
Standards
(SFFAS) 106
and 132
88. | Employer’'s Accounting SFFAS 87 Annually- DOE
for Pensions and 132 special request Information
89. | Environmental Liabilities Financial Annually and DOE
Statements quarterly- Information
special request
90. | Environmental, Safety Financial Annually- DOE
and Health Liabilities Statements special request Information
91. | Deferred Maintenance Financial Annually- DOE
Statements special request Information
92. | Management Financial Annually- DOE
Representation and Statements special request Information
Certification
93. | Conference DOE HQ As required DOE
Management Report requirement Information
94. | Uncosted Balance DOE HQ DOE
Report requirement Information
95. | Mandatory Obligation DOE HQ Annually- DOE
Report requirement special request Information
96. | Cash Collections DOE HQ As required DOE
requirement Information

Section J
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Attachment J4
Report Description Driver Frequency DOE Approval
contact/phone | Required
97. | Support for Preparation Energy Policy | Special request DOE
of Triennial Report to Act of 2007 Information
Congress- D&D fund
Human Resources
98. | Advance DOE O 350.1 | Within 30 days DOE Approval
Understandings on Chg.1 of contract
Human Resources Contract award
Policies and Systems clause
(Total Compensation H.20(b)
System) '
99. | Contractor Employee DOE O 350.1 | Within 90 days DOE Approval
Compensation Plan Chg.1 of contract
(Salary Plan) Contract award; update
annually by
ﬂazuos(z) March 1 of each
' year for the next
CY
100. | Application for DOE O 350.1 | Annually by DOE Approval
Contractor Chg. 1 February 1; or
Compensation Approval anytime there is
(DOE F3220.5 for each gggtsr: ct a proposed
of the five most highly H.20(d)(2) change in salary
compensated ' of the
employees within the DOE designated key
contractor’s Acquisition personnel.
organization) Letter 2000-
12, Executive

Section J
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Section J

Attachment J4
Report Description Driver Frequency DOE Approval
contact/phone | Required
Compensatio
n dated
12/15/00
FAR 31.205-6

101. | Employee Benefits Actuarial study of the Contract Every two years DOE Approval

Value Study relative value of the clause
benefits programs H.20(f)(3)(i)
offered by the
contractor

102. | Employee Benefits Cost | Analysis of the Contract Annually DOE Approval
Study Comparison contractor’'s employee | clause

benefits costs H.20(H)(3)(ii)
103. | Monthly Head Count Monthly As DOE
Required by Information
EMCBC

104. | Report of Contractor Submitted via the DOE O Annually by DOE
Expenditures for Workforce Information | 350.1, Chg. 1 | March 1 Information
Employee System (WFIS)

Supplementary
Compensation
(Breakdown of
employee benefits
compensation)

105. | Contractor Salary-Wage DOE O 30 days after DOE
Increase Expenditure 350.1, Chg. 1 | program year Information
(Reports breakouts for
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Section J

Attachment J4

Report Description Driver Frequency DOE Approval

contact/phone | Required
merit, promotion
variable pay, special
adjustments & structure
movements for each pay
structure)

106. | Actuarial Valuation DOE O Annually by DOE
Reports (Report of 350.1, Chg. 1 | September 30 Information
annual actuarial following the
valuation report for each plan year
DOE-reimbursed
pension plan)

107. | Form 5300 (Part of tax DOE O As required DOE
return submitted to the 350.1, Chg. 1 Information
IRS that documents the
establishment,
amendments,
termination, spin-off, or
merger of a plan)

108. | Collective Bargaining DOE O 24 hours after DOE
Agreements 350.1, Chg. 1 | conclusion of Information

negotiation

109. | Report of Settlement This report is DOE O 30 days after DOE
(Provides the CO with a agtqmated on WFIS 350.1, Chg. 1 | contract Information
settlement summary Wlthln_the collective settlement
after formal ratification bargaining agreement
of a collective module.
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Attachment J4
Report Description Driver Frequency DOE Approval
contact/phone | Required
bargaining agreement)

110. | Head Count for end of As required by DOE
Current Fiscal Year and EMCBC Information
Projected head Count
for Upcoming Fiscal
Year

111. | Projected Layoff’s for As requested by DOE
Current Fiscal Year and EMCBC Information
Future Fiscal Years

112. | Standard Form 98- DOE O As required DOE
“Notice of Intention to 350.1, Chg. 1 Information
Make a Service Contract
and Response to
Notice”

113. | Workforce Transition Describes how the Contract Draft Plan: 15 DOE
Plan and associated Contractors plans and | clause days after Information
activities. procedures on how H.22(a) contract award.

the}?wntljlcomplty W'tth Final Plan: 30

applicable cton rac days after

requirements. contact award.
Associated
Activities: See
Section H.22(a)

114. | Benefits Transition Plan | Describes how the Contract Draft Plan: DOE
J4-22
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Attachment J4
Report Description Driver Frequency DOE Approval
contact/phone | Required
and associated activities | Contractors plans and | clauses Within 20 days Information
procedures will comply | H.22(b) after contract
with contract award.
requirements for
Compensation: Pay .
and Benefits Final Plan:
Within 60 days DOE
after contract Information
award
Associated DOE Approval
Activities: See
Section H.22(b)
115. | Work Force DOE O As required DOE Approval
Restructuring Plan 350.1, Chg. 1 (Prior to any
Section 3161 | planned work
of the force
National restructuring
Defense action)

Authorization
Act for Fiscal
Year
1993,DOE
Interim
Planning
Guidance for
Contractor

Section J

J4-23




Paducah Remediation

DE-RP30-09CC40020

Attachment J4
Report Description Driver Frequency DOE Approval
contact/phone | Required
Work Force
Restructuring
Federal
Register vol.
61, no. 44, pp
8593-8602
(March 5,
1996), and
Secretarial
Policy
116. | Compensation Program DOE O 30 days after DOE Approval
Description 350.1, Chg. 1 | contract award at Applicable
Thresholds
117. | Proposed Major NOTE: Major changes | DOE O 30 days after DOE Approval
Compensation and to the compensation 350.1, Chg. 1 | contract award
Benefit Plan Program program and benefit
Design Changes design changes need
to be submitted in
advance for DOE
approval anytime the
contractor is proposing
to make a major
change in either
program.
118. | Annual Compensation DOE O 30 days after DOE Approval
Increase Plan 350.1, Chg. 1 | contract award;
annually
thereafter at the
J4-24

Section J




Paducah Remediation

DE-RP30-09CC40020

Attachment J4
Report Description Driver Frequency DOE Approval
contact/phone | Required
beginning of the
program year
119. | Annual Overtime Control DOE O 30 days after DOE Approval
Plan 350.1, Chg. 1 | contract award;
as required by
DOE O 350.1
120. | Semiannual Report on DOE O 90 days after DOE Approval
Overtime Use 350.1, Chg. 1 | contract award;
as required by
DOE O 350.1
121. | Contractor Benefits DOE O 30 days after DOE Approval
Program 350.1, Chg. 1 | contract award
122. | Copies of IRS Form DOE O Within one year DOE
5500 with schedules 350.1, Chg. 1 | of the last day of Information
the plan year
123. | Plan Experience DOE O As requested by CO
Reports for Liability 350.1, Chg. 1 | EMCBC Information
Insurance
124. | Workplace Substance DOE O 30 days after DOE Approval
Abuse Program 350.1, Chg. 1 | contract award
125. | Substance Abuse DOE O Semiannually, DOE
Program Results and 350.1, Chg. 1 | January 30 and Information
Reports for Lower Tier 10 CER 707 July 30
Subcontractors
126. | Employee Assistance DOE O 30 days after DOE Approval
J4-25
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Attachment J4
Report Description Driver Frequency DOE Approval
contact/phone | Required
Program Implementation 350.1, Chg. 1 | contract award
Plan
127. | Employee Assistance DOE O As requested DOE
Program Services 350.1, Chg. 1 Information
Reports
128. | Employment Reports for Section .46, | Annually by DOE
Special Disabled FAR 52.222- | September 30 Information
Veterans and Veterans 37
of the Vietnam Era
(Federal Contractor
Veterans’ Employment
Report VETS-100)
129. | Equal Opportunity 41CFR60- Annually by DOE
SF100 (EEO-1) 1.7(a)(1) September 30 Information
130. | Affirmative Action 41CFR60- Annual update DOE
Compliance Program- 1.40(a) by January 31 Information
Females and minorities 41CFER60-
1.40(c)
41CFR60-
1.14
131. | Affirmative Action 41CFR60.250 | Annual update DOE
Compliance Program- .5(a) by July 1 Information
V?t:]egl'nst?lr']tq Individuals 41CFER60.250
wi isabilities 40(b)
41CFR60.250

Section J
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Attachment J4
Report Description Driver Frequency DOE Approval
contact/phone | Required
.50(c)

41CFR50.741
.40(b)

41CFR50.741
.40(c)

Environmental Reporting (NOTE: All documents

10 working days prior to

identified below are required to be submitted to DOE at least
the specifically identified dates)

132. | Annual Compliance Details PCB activity for | 40CFR761.18 | Annually by July | Submit to the | DOE
Agreement Report of the previous calendar | O(a), 1 COR Concurrence;
P_olychlorlnated year Contract Regulat(_)r
Biphenyls at the Information

clause C.1.7
Paducah Gaseous
Diffusion Plant

133. | C-746-S/T Landfill Quantity of leachate KDWM Quarterly - 1/15, | Submit to the | DOE
Quarterly Operating and analysis, methane | Landfill 4/15, 7/15, 10/15 | COR Concurrence;
Report monitoring, and Permits 073- Regulator

surface water analysis | 00014 and Approval
073-00015

134. | C-746-S/T Landfill Monitoring well KDWM Quarterly — 2/28, | Submit to the | DOE
Quarterly Groundwater analytical data, data Landfill 5/30, 8/30, 11/30 | COR Concurrence;
Report statistical package, Permits 073- Regulator

validation, groundwater | 00014 and Approval
flow rates and 073-00015,
directions 401 KAR
48:300
135. | C-746-S/T Landfill Exceedance of MCLs | 401 KAR Quarterly — Submit to the | DOE
J4-27
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Attachment J4
Report Description Driver Frequency DOE Approval
contact/phone | Required
Quarterly Groundwater | for any parameter 48:300 Within 48 hours | COR Concurrence;
Exceedance Report identified in the Section 7(3) of receipt of data Regulator
groundwater Approval
monitoring program
136. | C-746-U Landfill Waste quantity, cover | KDWM Quarterly — 1/15, | Submit to the | DOE
Quarterly Operating log, leachate log and Landfill Permit | 4/15, 7/15, 19/15 | COR Concurrence;
Report analysis, methane 073-00045 Regulator
monitoring and surface Approval
water analysis
137. | C-746-U Landfill Monitoring well KDWM Quarterly — 2/28, | Submit to the | DOE
Groundwater Report analytical data, data Landfill 5/30, 8/30, 11/30 | COR Concurrence;
statistical package, Permits 073- Regulator
validation, groundwater | 00045, 401 Approval
flow rates and KAR 48:300
directions
138. | C-746-U Landfill Exceedance of MCLs | 401 KAR Quarterly — Submit to the | DOE
Groundwater for any parameter 48:300 Within 48 hours | COR Concurrence;
Exceedance Report identified in the Section 7(3) of receipt of data Regulator
groundwater Approval
monitoring program
139. | C-404 Hazardous Waste | Inspections and RCRA Permit | Quarterly — 1/30, | Submit to the | DOE
Landfill Quarterly maintenance records, 4/30, 7/30, 10/15 | COR Concurrence;
Operations Report leachate sump levels, Regulator
leachate analysis and Approval
volumes removed,
sump integrity test and
groundwater flow
J4-28
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Attachment J4
Report Description Driver Frequency DOE Approval
contact/phone | Required
rate/direction
determination
140. | C-404 Landfill Semi- Monitoring well RCRA Permit | Semi-Annually — | Submit to the | DOE
annual Groundwater analytical data, data 5/30, 11/30 COR Concurrence;
Monitoring Report statistical package, Regulator
validation, groundwater Approval
flow rates and
directions
141. | C-404 Landfill Exceedance of MCLs Site RCRA Semi-Annually — | Submit to the | DOE
Groundwater for any parameter permit within 7 days of | COR Concurrence;
Exceedance Report identified in the receipt of data Regulator
groundwater Approval
monitoring program
142. | Monthly Kentucky Analytical data on KPDES Monthly — by the | Submit to the | DOE
Pollutant Discharge surface water Permit # 28" day of the COR Concurrence;
Elimination System discharge, permit KY0004049, | following month Regulator
Discharge Monitoring exceedance or Part I, Part Il | for which Approval
Report administrative errors A monitoring
results were
obtained
143. | Quarterly Kentucky Analytical data on KPDES Quatrterly — by Submit to the | DOE
Pollutant Discharge surface water Permit # the 28™ day of COR Concurrence;
Elimination System discharge, permit KY0004049, | the following the Regulator
Discharge Monitoring exceedance or Part I, Part Il | quarter for which Approval
Report administrative errors A monitoring
results were
obtained
J4-29
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Attachment J4
Report Description Driver Frequency DOE Approval
contact/phone | Required
144. | Annual Kentucky Results of the KPDES Annually by April | Submit to the | DOE
Pollutant Discharge watershed monitoring | Permit # 28 COR Concurrence;
Elimination System program for the KY0004049, Regulator
Watershed Monitoring previous calendar year | Part 1-3(c) Information
Report
145. | Kentucky Pollutant Required 180 days 401KAR As required Submit to the | DOE
Discharge Elimination prior to expiration of 5:060 Section COR Concurrence;
System Permit Renewal | the existing KPDES 1(4) Regulator
Application Permit Approval
146. | Spill Prevention Control, | Includes best 40CFR112 Maintained and | Submit to the | DOE
Countermeasures and management practices KPDES reviewed every 3 | COR Concurrence;
Contingency Plans for Permit years Regulator
Oil, Chemicals and Information
KY0004049,
Hazardous Waste/Best
. Part V
Management Practices
Plan
147. | Annual Hazardous Identifies all hazardous | 401KAR Annually by Submit to the | DOE
Waste Report wastes generated, 32:040 March 1 COR Concurrence;
treated and shipped Section 2 Regulator
:)gf-sne fo:j _dlsposlal 1:;)r A01KAR Approval
e preceding calendar | 5,950
year Section 6
RCRA Permit,
Condition
11.K.3
148. | Annual Hazardous Waste generated by KRS 224.46- | Annually by Submit to the | DOE
J4-30
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Attachment J4
Report Description Driver Frequency DOE Approval
contact/phone | Required
Waste Assessment liquids and solids in the | 580 March 1 COR Concurrence;
Return preceding calendar Regulator
year Approval
149. | Claim for Exclusion from | Lists hazardous waste | KRS 224.46- | Annually by Submit to the | DOE
Hazardous Waste that are excluded from | 580 March 1 COR Concurrence;
Assessment the assessment fee Regulator
Approval
150. | Notification of Types of regulated 401KAR Annually by July | Submit to the | DOE
Hazardous Waste activities performed 32:010 15 COR Concurrence;
Activity and a description of Section 3(2) Regulator
the wastes and Approval
estimated volumes
produced
151. | Inventory of Federal Input for DOE-HQ RCRA As required Submit to the | DOE
Hazardous Waste coordination Section 3016 COR Concurrence;
Activities at Currently Regulator
Owned or Operated Information
Federal Facilities
152. | Treatability Study Estimates the number | 40 CFR Annually by Submit to the | DOE
Summary Report of treatability studies 261.4(e) March 15 COR Concurrence;
and the amount of Regulator
wastes expected to be Approval
used in treatability
studies during the
current calendar year
153. | Paducah Resource Required 180 days 401KAR As required Submit to the | DOE
Conservation and prior to expiration of 38:070, Concurrence;
J4-31
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Attachment J4
Report Description Driver Frequency DOE Approval
contact/phone | Required
Recovery Act Permit the existing RCRA Section 5, COR Regulator
Renewal Application Permit Contract Approval
clause C.1.2
154. | Environmental Overall plan for DOE O Annually by Submit to the | DOE
Monitoring Plan performing the site- 450.1A October 1, COR Concurrence;
wide environmental updated as Regulator
monitoring program needed or at Information
least every 3
years
155. | Federal Facility Status of permit USEPA - Annually by April | Submit to the | DOE
Compliance Profile compliance Region IV 15 COR Information
156. | DOE Pollution Waste generation and | DOE O Annually by Submit to the | DOE
Prevention Waste recycling quantities for | 5400.1 December 31 COR Concurrence;
Minimization Database the previous calendar Regulator
Updat DOE O Inf ti
pdate year 5820.2A nformation
SEN 37
157. | Site Treatment Description of the FFCA Agreed | Annually by Submit to the | DOE
Plan/Federal Facility previous calendar year | Order March 31 COR Concurrence;
Compliance Act Waste land disposal C Regulator
ST - ontract
Minimization Progress restriction waste Approval
oL o clause C.1.2
Report minimization activities
158. | Pollution Prevention Defines the goals of DOE O Annually by May | Submit to the | DOE
Program Plan the Pollution 450.1A 31, as needed or | COR Information
Prevention and Waste at least every 3
Minimization program years
J4-32
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Attachment J4
Report Description Driver Frequency DOE Approval
contact/phone | Required

159. | Quarterly Project Waste | Identifies the site DOE O Quarterly — first | Submit to the | DOE
Management/Pollution pollution prevention 450.1A week of month COR Information
Prevention Report activities performed following quarter

during the previous
calendar year

160. | Emission Inventory Operating parameters | 401KAR If air emissions | Submit to the | DOE
Survey from air emission 50:038 reach KY COR Concurrence;

sources reporting levels Regulator
or if requested Approval
by DOE
161. | Annual Air Emission Fee | Verification of the 401KAR If air emissions Submit to the | DOE
KDAQ emission 50:038 reach KY COR Concurrence;
database and submittal reporting levels Regulator
of the annual air or if requested Approval
emissions fee ($150 in by DOE
2002)

162. | Annual Report of Lists generic CX’s NEPA As required Submit to the | DOE
Application of Generic applied to proposed Compliance COR Information
Categorical Exclusions actions Officer

163. | Groundwater Protection | Identifies plan to 401KAR Every 3 years Submit to the | DOE
Plan protect the 5:037 COR Concurrence;

groundwater Regulator
Information

164. | Federal Archeology Reflects archeology NEPA Annually by Submit to the | DOE Approval

Program Questionnaire | activities Compliance February 1 COR
Officer
J4-33
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Attachment J4
Report Description Driver Frequency DOE Approval
contact/phone | Required
Secretary of
the Interior’s
Report to
Congress
165. | Annual Discharge Unknown samples Clean Water | Annually by Submit to the | DOE
Monitoring from EPA are sent Act, Section October 1 COR Concurrence;
Environmental directly to contract 308 Regulator
Protection Agency laboratories for Approval
Quality Assurance Study | analysis
166. | Federal Facility Identifies progress and | FFA Semiannual — Submit to the | DOE
Agreement Semiannual | status of FFA April 30 and COR Concurrence;
Progress Report requirements October 30 Regulator
Information
167. | Weekly Tracking Report | Tracks the status of FFA Weekly Submit to the | DOE
of Contractor Actions regulatory required COR Information
documents and
activities
168. | Annual Report on Methodology, data, Environmenta | Annually by Submit to the | DOE
External Gamma and results of quarterly | | Monitoring March 1 COR Information
Radiation Monitoring environmental Plan
radiation monitoring
169. | CERCLA Five Year Verification of the CERCLA Every 5 years Submit to the | DOE
Remedy Review CERCLA remedies (September 30, | COR Concurrence;
2013) Regulator
Approval
J4-34
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Attachment J4
Report Description Driver Frequency DOE Approval
contact/phone | Required
170. | Regulatory Deliverables | (e.g., CERCLA, NEPA | Regulatory As required DOE
and Reports Agreed Order, Documents, Concurrence;
Remedial Action Contract Regulator
Reports) clauses C.1.1, Approval
C.1.2,C.1.3,
C.1.4,C.1.5,
C.1.6, C.1.8,
C.1.9
171. | Water Policy License Renewal of CERCLA 2 months prior to | Submit to the | DOE Approval
Agreements agreements and/or mailing to COR
agreements for new residents for
residents signature and at
least 30 days
prior to
expiration
172. | Underground Storage Develop or update Contract As required Submit to the | COR
Tank Program existing program plan | clause COR Information
Document C.1.10.3.m)
173. | DMSA SWMU Annual revisions Contract Annually until Submit to the | DOE
Assessment Reports clause January 1, 2010 | COR Concurrence;
C.1.2.n) Regulator
Approval
174. | SWMU Assessment Annual revisions Contract Annually Submitto the | DOE
Reports clause COR Concurrence;
C.1.2)) Regulator
Approval
J4-35
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SECTION J — LIST OF DOCUMENTS, EXHIBITS AND OTHER ATTACHMENTS

ATTACHMENT J5 - PADUCAH SUBCONTRACTOR LIST

(Solicitation Note: The Contractor’s Subcontract List will be inserted here at award.)
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SECTION J — LIST OF DOCUMENTS, EXHIBITS AND OTHER ATTACHMENTS

ATTACHMENT J6 — PADUCAH WAGE DECISION AND WAGE DETERMINATION (SERVICE
CONTRACT ACT)
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SECTION J — LIST OF DOCUMENTS, EXHIBITS AND OTHER ATTACHMENTS
PADUCAH WAGE DECISION AND WAGE DETERMINATION (SERVICE CONTRACT ACT)

WD 05-2495 (Rev.-7) was first posted on www.wdol.gov on 03/04/2008

B R o R A R R AR R R R R R AR R R R R R R R R R R AR R A R A R AR A R R S R R R R R R R R R S R R R R R R AR R R R A
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REGISTER OF WAGE DETERMINATIONS UNDER | U.S. DEPARTMENT OF LABOR
THE SERVICE CONTRACT ACT | EMPLOYMENT STANDARDS ADMINISTRATION
By direction of the Secretary of Labor | WAGE AND HOUR DIVISION
| WASHINGTON D.C. 20210

|
| Wage Determination No.: 2005-2495

William W.Gross Division of | Revision No.: 7
Director Wage Determinations| Date Of Revision: 02/22/2008
I

States: Arkansas, Kentucky, Mississippi, Tennessee

Area: Arkansas Counties of Craighead, Crittenden, Cross, Lee, Mississippi, Poinsett,
St Francis

Kentucky Counties of Ballard, Calloway, Carlisle, Fulton, Graves, Hickman, Marshall,
McCracken

Mississippi Counties of Benton, De Soto, Marshall, Tippah

Tennessee Counties of Benton, Carroll, Chester, Crockett, Decatur, Dyer, Fayette,
Gibson, Hardeman, Hardin, Haywood, Henderson, Henry, Lake, Lauderdale, Madison,
McNairy, Obion, Shelby, Tipton, Weakley

**Eringe Benefits Required Follow the Occupational Listing**

OCCUPATION CODE - TITLE MINIMUM WAGE RATE

01000 - Administrative Support And Clerical Occupations
01011 - Accounting Clerk I 13.13
01012 - Accounting Clerk 11 14.75
01013 - Accounting Clerk 111 16.36
01020 - Administrative Assistant 21.69
01040 - Court Reporter 16.54
01051 - Data Entry Operator | 11.09
01052 - Data Entry Operator 11 12.03
01060 - Dispatcher, Motor Vehicle 16.56
01070 - Document Preparation Clerk 12.03
01090 - Duplicating Machine Operator 12.03
01111 - General Clerk 1 11.22
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01112 - General Clerk 11 12.25
01113 - General Clerk 111 14.06
01120 - Housing Referral Assistant 20.25
01141 - Messenger Courier 10.60
01191 - Order Clerk 1 11.76
01192 - Order Clerk 11 13.16
01261 - Personnel Assistant (Employment) | 14.55
01262 - Personnel Assistant (Employment) Il 16.28
01263 - Personnel Assistant (Employment) 111 18.15
01270 - Production Control Clerk 17.66
01280 - Receptionist 12.03
01290 - Rental Clerk 14.55
01300 - Scheduler, Maintenance 15.74
01311 - Secretary | 15.74
01312 - Secretary Il 17.61
01313 - Secretary Il 19.63
01320 - Service Order Dispatcher 14.98
01410 - Supply Technician 18.72
01420 - Survey Worker 16.54
01531 - Travel Clerk 1 11.78
01532 - Travel Clerk 11 12.54
01533 - Travel Clerk 111 13.50
01611 - Word Processor | 12.03
01612 - Word Processor Il 14.55
01613 - Word Processor |11 17.17
05000 - Automotive Service Occupations
05005 - Automobile Body Repairer, Fiberglass 19.00
05010 - Automotive Electrician 16.31
05040 - Automotive Glass Installer 14.57
05070 - Automotive Worker 14.60
05110 - Mobile Equipment Servicer 12.78
05130 - Motor Equipment Metal Mechanic 16.31
05160 - Motor Equipment Metal Worker 14.60
05190 - Motor Vehicle Mechanic 16.31
05220 - Motor Vehicle Mechanic Helper 11.85
05250 - Motor Vehicle Upholstery Worker 14.60
05280 - Motor Vehicle Wrecker 14.60
05310 - Painter, Automotive 15.47
05340 - Radiator Repair Specialist 14.60
05370 - Tire Repairer 11.65
05400 - Transmission Repair Specialist 16.10
07000 - Food Preparation And Service Occupations
07010 - Baker 10.68
07041 - Cook | 8.94
07042 - Cook Il 10.50
07070 - Dishwasher 7.43
J6-2
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07130 - Food Service Worker 8.43
07210 - Meat Cutter 13.65
07260 - Waiter/Waitress 7.44
09000 - Furniture Maintenance And Repair Occupations
09010 - Electrostatic Spray Painter 15.48
09040 - Furniture Handler 10.26
09080 - Furniture Refinisher 15.48
09090 - Furniture Refinisher Helper 11.91
09110 - Furniture Repairer, Minor 13.71
09130 - Upholsterer 17.53
11000 - General Services And Support Occupations
11030 - Cleaner, Vehicles 9.86
11060 - Elevator Operator 9.13
11090 - Gardener 13.36
11122 - Housekeeping Aide 8.47
11150 - Janitor 10.46
11210 - Laborer, Grounds Maintenance 10.72
11240 - Maid or Houseman 7.61
11260 - Pruner 9.54
11270 - Tractor Operator 13.40
11330 - Trail Maintenance Worker 10.72
11360 - Window Cleaner 10.83
12000 - Health Occupations
12010 - Ambulance Driver 14.10
12011 - Breath Alcohol Technician 15.99
12012 - Certified Occupational Therapist Assistant 19.86
12015 - Certified Physical Therapist Assistant 18.05
12020 - Dental Assistant 14.62
12025 - Dental Hygienist 28.57
12030 - EKG Technician 17.23
12035 - Electroneurodiagnostic Technologist 17.23
12040 - Emergency Medical Technician 14.10
12071 - Licensed Practical Nurse | 12.75
12072 - Licensed Practical Nurse 11 14.29
12073 - Licensed Practical Nurse I11 15.99
12100 - Medical Assistant 11.53
12130 - Medical Laboratory Technician 13.73
12160 - Medical Record Clerk 11.24
12190 - Medical Record Technician 13.54
12195 - Medical Transcriptionist 15.31
12210 - Nuclear Medicine Technologist 28.02
12221 - Nursing Assistant | 8.71
12222 - Nursing Assistant 11 9.80
12223 - Nursing Assistant 111 10.74
12224 - Nursing Assistant 1V 12.05
12235 - Optical Dispenser 13.89
J6-3
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12236 - Optical Technician

12250 - Pharmacy Technician

12280 - Phlebotomist

12305 - Radiologic Technologist

12311 - Registered Nurse |

12312 - Registered Nurse Il

12313 - Registered Nurse 11, Specialist

12314 - Registered Nurse 111

12315 - Registered Nurse 111, Anesthetist

12316 - Registered Nurse IV

12317 - Scheduler (Drug and Alcohol Testing)
13000 - Information And Arts Occupations

13011 - Exhibits Specialist |

13012 - Exhibits Specialist 11

13013 - Exhibits Specialist 111

13041 - llustrator 1

13042 - Illustrator 11

13043 - llustrator 111

13047 - Librarian

13050 - Library Aide/Clerk

11.60
12.48
12.05
22.52
21.34
25.15
25.15
30.42
30.42
36.45
18.51

16.04
19.43
23.76
16.04
19.43
23.76
21.51
10.75

13054 - Library Information Technology Systems Administrator

13058 - Library Technician

13061 - Media Specialist |

13062 - Media Specialist 11

13063 - Media Specialist I11

13071 - Photographer |

13072 - Photographer 11

13073 - Photographer 111

13074 - Photographer 1V

13075 - Photographer V

13110 - Video Teleconference Technician
14000 - Information Technology Occupations

14041 - Computer Operator |

14042 - Computer Operator Il

14043 - Computer Operator 111

14044 - Computer Operator IV

14045 - Computer Operator V

14071 - Computer Programmer | (1)

14072 - Computer Programmer 11 (1)

14073 - Computer Programmer 11 (1)

14074 - Computer Programmer 1V (1)

14101 - Computer Systems Analyst | (1)

14102 - Computer Systems Analyst 11 (1)

14103 - Computer Systems Analyst 111 (1)

14150 - Peripheral Equipment Operator

14160 - Personal Computer Support Technician
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15000 - Instructional Occupations
15010 - Aircrew Training Devices Instructor (Non-Rated) 25.34
15020 - Aircrew Training Devices Instructor (Rated) 33.42
15030 - Air Crew Training Devices Instructor (Pilot) 36.76
15050 - Computer Based Training Specialist / Instructor 27.62

15060 - Educational Technologist 22.43
15070 - Flight Instructor (Pilot) 36.76
15080 - Graphic Artist 19.07
15090 - Technical Instructor 19.05
15095 - Technical Instructor/Course Developer 24.22
15110 - Test Proctor 16.54
15120 - Tutor 16.54
16000 - Laundry, Dry-Cleaning, Pressing And Related Occupations
16010 - Assembler 8.48
16030 - Counter Attendant 8.48
16040 - Dry Cleaner 10.95
16070 - Finisher, Flatwork, Machine 8.48
16090 - Presser, Hand 8.48
16110 - Presser, Machine, Drycleaning 8.48
16130 - Presser, Machine, Shirts 8.48
16160 - Presser, Machine, Wearing Apparel, Laundry 8.48
16190 - Sewing Machine Operator 11.71
16220 - Tailor 12.47
16250 - Washer, Machine 9.38
19000 - Machine Tool Operation And Repair Occupations
19010 - Machine-Tool Operator (Tool Room) 15.48
19040 - Tool And Die Maker 18.95
21000 - Materials Handling And Packing Occupations
21020 - Forklift Operator 13.10
21030 - Material Coordinator 18.16
21040 - Material Expediter 18.16
21050 - Material Handling Laborer 12.44
21071 - Order Filler 10.52
21080 - Production Line Worker (Food Processing) 13.10
21110 - Shipping Packer 12.06
21130 - Shipping/Receiving Clerk 12.06
21140 - Store Worker | 9.60
21150 - Stock Clerk 13.59
21210 - Tools And Parts Attendant 13.35
21410 - Warehouse Specialist 13.35
23000 - Mechanics And Maintenance And Repair Occupations
23010 - Aerospace Structural Welder 20.99
23021 - Aircraft Mechanic | 19.81
23022 - Aircraft Mechanic Il 20.80
23023 - Aircraft Mechanic 11 21.84
23040 - Aircraft Mechanic Helper 12.90
J6-5
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23050 - Aircraft, Painter

23060 - Aircraft Servicer

23080 - Aircraft Worker

23110 - Appliance Mechanic

23120 - Bicycle Repairer

23125 - Cable Splicer

23130 - Carpenter, Maintenance

23140 - Carpet Layer

23160 - Electrician, Maintenance

23181 - Electronics Technician Maintenance |
23182 - Electronics Technician Maintenance Il
23183 - Electronics Technician Maintenance 11
23260 - Fabric Worker

23290 - Fire Alarm System Mechanic

23310 - Fire Extinguisher Repairer

23311 - Fuel Distribution System Mechanic
23312 - Fuel Distribution System Operator
23370 - General Maintenance Worker

23380 - Ground Support Equipment Mechanic
23381 - Ground Support Equipment Servicer
23382 - Ground Support Equipment Worker
23391 - Gunsmith |

23392 - Gunsmith 11

23393 - Gunsmith 111

18.73
14.85
15.82
17.27
11.39
20.99
16.39
15.79
18.62
18.39
22.01
23.80
14.68
18.55
13.56
19.65
17.03
16.25
19.81
14.85
15.82
13.54
15.77
17.97

23410 - Heating, Ventilation And Air-Conditioning Mechanic
23411 - Heating, Ventilation And Air Contditioning Mechanic (Research Facility) 21.41

23430 - Heavy Equipment Mechanic
23440 - Heavy Equipment Operator
23460 - Instrument Mechanic

23465 - Laboratory/Shelter Mechanic
23470 - Laborer

23510 - Locksmith

23530 - Machinery Maintenance Mechanic
23550 - Machinist, Maintenance

23580 - Maintenance Trades Helper
23591 - Metrology Technician |

23592 - Metrology Technician Il
23593 - Metrology Technician Il
23640 - Millwright

23710 - Office Appliance Repairer
23760 - Painter, Maintenance

23790 - Pipefitter, Maintenance

23810 - Plumber, Maintenance

23820 - Pneudraulic Systems Mechanic
23850 - Rigger

23870 - Scale Mechanic

Section J
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23890 - Sheet-Metal Worker, Maintenance

23910 - Small Engine Mechanic

23931 - Telecommunications Mechanic |
23932 - Telecommunications Mechanic Il

23950 - Telephone Lineman

23960 - Welder, Combination, Maintenance

23965 - Well Driller
23970 - Woodcraft Worker
23980 - Woodworker

24000 - Personal Needs Occupations
24570 - Child Care Attendant
24580 - Child Care Center Clerk
24610 - Chore Aide

17.37
16.00
19.81
20.88
18.96
16.36
17.99
17.99
13.76

11.22
1411
7.60

24620 - Family Readiness And Support Services Coordinator

24630 - Homemaker

25000 - Plant And System Operations Occupations

25010 - Boiler Tender
25040 - Sewage Plant Operator
25070 - Stationary Engineer

25190 - Ventilation Equipment Tender
25210 - Water Treatment Plant Operator
27000 - Protective Service Occupations

27004 - Alarm Monitor

27007 - Baggage Inspector

27008 - Corrections Officer

27010 - Court Security Officer

27030 - Detection Dog Handler

27040 - Detention Officer

27070 - Firefighter

27101 - Guard |

27102 - Guard Il

27131 - Police Officer |

27132 - Police Officer 1l
28000 - Recreation Occupations

28041 - Carnival Equipment Operator

28042 - Carnival Equipment Repairer
28043 - Carnival Equpment Worker
28210 - Gate Attendant/Gate Tender
28310 - Lifeguard

28350 - Park Attendant (Aide)

28510 - Recreation Aide/Health Facility Attendant

28515 - Recreation Specialist
28630 - Sports Official
28690 - Swimming Pool Operator

29000 - Stevedoring/Longshoremen Occupational Services

29010 - Blocker And Bracer

Section J
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10.09
10.49
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29020 - Hatch Tender 16.14
29030 - Line Handler 16.14
29041 - Stevedore | 15.93
29042 - Stevedore Il 17.99

30000 - Technical Occupations
30010 - Air Traffic Control Specialist, Center (HFO) (2) 32.97
30011 - Air Traffic Control Specialist, Station (HFO) (2) 22.73
30012 - Air Traffic Control Specialist, Terminal (HFO) (2) 25.03

30021 - Archeological Technician | 15.92
30022 - Archeological Technician Il 17.80
30023 - Archeological Technician Il 21.87
30030 - Cartographic Technician 21.88
30040 - Civil Engineering Technician 18.51
30061 - Drafter/CAD Operator | 14.00
30062 - Drafter/CAD Operator 11 15.64
30063 - Drafter/CAD Operator I11 18.82
30064 - Drafter/CAD Operator 1V 22.06
30081 - Engineering Technician | 16.18
30082 - Engineering Technician 11 16.83
30083 - Engineering Technician 111 19.76
30084 - Engineering Technician IV 23.33
30085 - Engineering Technician V 25.58
30086 - Engineering Technician VI 34.05
30090 - Environmental Technician 19.74
30210 - Laboratory Technician 18.29
30240 - Mathematical Technician 22.30
30361 - Paralegal/Legal Assistant | 18.81
30362 - Paralegal/Legal Assistant |1 22.31
30363 - Paralegal/Legal Assistant 111 27.20
30364 - Paralegal/Legal Assistant IV 33.01
30390 - Photo-Optics Technician 21.88
30461 - Technical Writer | 20.61
30462 - Technical Writer II 25.21
30463 - Technical Writer 111 30.15
30491 - Unexploded Ordnance (UXO) Technician | 20.95
30492 - Unexploded Ordnance (UXO) Technician Il 25.35
30493 - Unexploded Ordnance (UXO) Technician 111 30.39
30494 - Unexploded (UXO) Safety Escort 20.95
30495 - Unexploded (UXO) Sweep Personnel 20.95
30620 - Weather Observer, Combined Upper Air Or Surface Programs 17.81
30621 - Weather Observer, Senior 23.38

31000 - Transportation/Mobile Equipment Operation Occupations
31020 - Bus Aide 11.46
31030 - Bus Driver 16.73
31043 - Driver Courier 13.20
31260 - Parking and Lot Attendant 8.17
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31290 - Shuttle Bus Driver 13.20
31310 - Taxi Driver 10.04
31361 - Truckdriver, Light 13.20
31362 - Truckdriver, Medium 13.68
31363 - Truckdriver, Heavy 17.24
31364 - Truckdriver, Tractor-Trailer 17.24
99000 - Miscellaneous Occupations
99030 - Cashier 8.91
99050 - Desk Clerk 8.74
99095 - Embalmer 20.05
99251 - Laboratory Animal Caretaker | 11.95
99252 - Laboratory Animal Caretaker |1 13.40
99310 - Mortician 20.05
99410 - Pest Controller 13.37
99510 - Photofinishing Worker 11.96
99710 - Recycling Laborer 15.49
99711 - Recycling Specialist 15.60
99730 - Refuse Collector 13.79
99810 - Sales Clerk 11.81
99820 - School Crossing Guard 10.81
99830 - Survey Party Chief 16.18
99831 - Surveying Aide 10.60
99832 - Surveying Technician 14.52
99840 - Vending Machine Attendant 11.13
99841 - Vending Machine Repairer 13.85
99842 - Vending Machine Repairer Helper 11.02

ALL OCCUPATIONS LISTED ABOVE RECEIVE THE FOLLOWING BENEFITS:
HEALTH & WELFARE: $3.16 per hour or $126.40 per week or $547.73 per month

VACATION: 2 weeks paid vacation after 1 year of service with a contractor or successor; 3
weeks after 8 years, and 4 weeks after 15 years. Length of service includes the whole span of
continuous service with the present contractor or successor, wherever employed, and with the
predecessor contractors in the performance of similar work at the same Federal facility. (Reg. 29
CFR 4.173)

HOLIDAYS: A minimum of ten paid holidays per year, New Year's Day, Martin Luther

King Jr's Birthday, Washington's Birthday, Memorial Day, Independence Day, Labor Day, Columbus
Day, Veterans' Day, Thanksgiving Day, and Christmas Day. (A contractor may substitute for any of
the named holidays another day off with pay in accordance with a plan communicated to the employees
involved.) (See 29 CFR 4174)
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THE OCCUPATIONS WHICH HAVE PARENTHESES AFTER THEM RECEIVE THE
FOLLOWING BENEFITS (as numbered):

1) Does not apply to employees employed in a bona fide executive, administrative,
or professional capacity as defined and delineated in 29 CFR 541. (See CFR 4.156)

2) AIR TRAFFIC CONTROLLERS AND WEATHER OBSERVERS - NIGHT PAY & SUNDAY
PAY: If you work at night as part of a regular tour of duty, you will earn a night differential and
receive an additional 10% of basic pay for any hours worked between 6pm and 6am. If you are a full-
time employed (40 hours a week) and Sunday is part of your regularly scheduled workweek, you are
paid at your rate of basic pay plus a Sunday premium of 25% of your basic rate for each hour of
Sunday work which is not overtime (i.e. occasional work on Sunday outside the normal tour of duty is
considered overtime work).

HAZARDOUS PAY DIFFERENTIAL: An 8 percent differential is applicable to employees employed
in a position that represents a high degree of hazard when working with or in close proximity to
ordinance, explosives, and incendiary materials. This includes work such as screening, blending,
dying, mixing, and pressing of sensitive ordance, explosives, and pyrotechnic compositions such as
lead azide, black powder and photoflash powder. All dry-house activities involving propellants or
explosives. Demilitarization, modification, renovation, demolition, and maintenance operations on
sensitive ordnance, explosives and incendiary materials. All operations involving regrading and
cleaning of artillery ranges.

A 4 percent differential is applicable to employees employed in a position that represents a low degree
of hazard when working with, or in close proximity to ordance, (or employees possibly adjacent to)
explosives and incendiary materials which involves potential injury such as laceration of hands, face,
or arms of the

employee engaged in the operation, irritation of the skin, minor burns and the like; minimal damage to
immediate or adjacent work area or equipment being used. All operations involving, unloading,
storage, and hauling of ordance, explosive, and incendiary ordnance material other than small arms
ammunition. These differentials are only applicable to work that has been specifically designated by
the agency for ordance, explosives, and incendiary material differential pay.

** UNIFORM ALLOWANCE **

If employees are required to wear uniforms in the performance of this contract (either by the terms of
the Government contract, by the employer, by the state or local law, etc.), the cost of furnishing such
uniforms and maintaining (by laundering or dry cleaning) such uniforms is an expense that may not be
borne by an employee where such cost reduces the hourly rate below that required by the wage
determination. The Department of Labor will accept payment in accordance with the following
standards as compliance:

The contractor or subcontractor is required to furnish all employees with an adequate number of
uniforms without cost or to reimburse employees for the actual cost of the uniforms. In addition,
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where uniform cleaning and maintenance is made the responsibility of the employee, all contractors
and subcontractors subject to
this wage determination shall (in the absence of a bona fide collective bargaining agreement providing
for a different amount, or the furnishing of contrary affirmative proof as to the actual cost), reimburse
all employees for such cleaning and maintenance at a rate of $3.35 per week (or $.67 cents per day).
However, in those instances where the uniforms furnished are made of "wash and wear" materials, may
be routinely washed and dried with other personal garments, and do not require any special treatment
such as dry cleaning, daily washing, or commercial laundering in order to meet the cleanliness or
appearance standards set by the terms of the Government contract, by the contractor, by law, or by the
nature of the work, there is no requirement that employees be reimbursed for uniform maintenance
costs.

The duties of employees under job titles listed are those described in the "Service Contract Act
Directory of Occupations™, Fifth Edition, April 2006, unless otherwise indicated. Copies of the
Directory are available on the Internet. A links to the Directory may be found on the WHD home page
at http://www.dol.gov/esa/whd/ or through the Wage Determinations On-Line (WDOL) Web site at
http://wdol.gov/.

REQUEST FOR AUTHORIZATION OF ADDITIONAL CLASSIFICATION AND WAGE RATE
{Standard Form 1444 (SF 1444)}

Conformance Process:

The contracting officer shall require that any class of service employee which is not listed herein and
which is to be employed under the contract (i.e., the work to be performed is not performed by any
classification listed in the wage determination), be classified by the contractor so as to provide a
reasonable relationship (i.e., appropriate level of skill comparison) between such unlisted
classifications and the classifications listed in the wage determination. Such conformed classes of
employees shall be paid the monetary wages and furnished the fringe benefits as are determined. Such
conforming process shall be initiated by the contractor prior to the performance of contract work by
such unlisted class(es) of employees. The conformed classification, wage rate, and/or fringe benefits
shall be retroactive to the commencement date of the contract. {See Section 4.6 (C)(vi)}

When multiple wage determinations are included in a contract, a separate SF 1444 should be prepared
for each wage determination to which a class(es) is to be conformed.

The process for preparing a conformance request is as follows:

1) When preparing the bid, the contractor identifies the need for a conformed occupation) and
computes a proposed rate).

2) After contract award, the contractor prepares a written report listing in order proposed classification
title), a Federal grade equivalency (FGE) for each proposed classification), job description), and
rationale for proposed wage rate), including information regarding the agreement or disagreement of
the authorized representative of the employees involved, or where there is no authorized representative,
the employees themselves. This report should be submitted to the contracting officer no later than 30
days after such unlisted class(es) of employees performs any contract work.
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3) The contracting officer reviews the proposed action and promptly submits a report of the action,
together with the agency's recommendations and pertinent information including the position of the
contractor and the employees, to the Wage and Hour Division, Employment Standards Administration,
U.S. Department of Labor, for review. (See section 4.6(b)(2) of Regulations 29 CFR Part 4).

4) Within 30 days of receipt, the Wage and Hour Division approves, modifies, or disapproves the
action via transmittal to the agency contracting officer, or notifies the contracting officer that additional
time will be required to process the request.

5) The contracting officer transmits the Wage and Hour decision to the contractor.

6) The contractor informs the affected employees.

Information required by the Regulations must be submitted on SF 1444 or bond paper.

When preparing a conformance request, the "Service Contract Act Directory of Occupations” (the
Directory) should be used to compare job definitions to insure that duties requested are not performed
by a classification already listed in the wage determination. Remember, it is not the job title, but the
required tasks that determine whether a class is included in an established wage determination.

Conformances may not be used to artificially split, combine, or subdivide classifications listed in the
wage determination.
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ATTACHMENT J7 — PADUCAH WAGE DECISION AND WAGE DETERMINATION (DAVIS
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SECTION J — LIST OF DOCUMENTS, EXHIBITS AND OTHER ATTACHMENTS
PADUCAH WAGE DECISION AND WAGE DETERMINATION (DAVIS BACON ACT)
General Decision Number: KY080001 04/04/2008 KY'1
Superseded General Decision Number: KY20070001
State: Kentucky
Construction Type: Building

Counties: Ballard, Caldwell, Calloway, Carlisle, Crittenden, Fulton, Graves, Hickman, Hopkins, Livingston, Lyon, Marshall,
McCracken, McLean, Muhlenberg, Todd, Trigg, Union and Webster Counties in Kentucky.

BUILDING CONSTRUCTION PROJECTS (Does not include single family homes and apartments up to and including 4 stories)

Modification Number Publication Date

0 02/08/2008
1 03/07/2008
2 04/04/2008

BOIL0040-001 01/01/2008
Rates Fringes
* BRIN0O004-009 04/01/2008

BALLARD, CALDWELL, CARLISLE, CRITTENDEN, FULTON, GRAVES, HICKMAN, HOPKINS, LIVINGSTON, LYON,
MARSHALL, MCCRACKEN, MCLEAN, MUHLENBERG, UNION & WEBSTER COUNTIES:
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Rates Fringes
BRTNO0004-003 05/01/2005
CALLOWAY, TODD & TRIGG COUNTIES:
Rates Fringes
CARP0357-001 06/01/2007

BALLARD, CALDWELL, CALLOWAY, CARLISLE, CRITTENDEN, FULTON, GRAVES, HICKMAN, HOPKINS, LIVINGSTON,
LYON, MARSHALL, MCCRACKEN, MUHLENBERG, TODD & TRIGG COUNTIES:

Rates Fringes
Carpenters: (Including

Drywall Hanging, Batt
Insulation & Formwork)........... $19.01 11.15

CARP0549-002 06/01/2007
MCLEAN, UNION & WEBSTER COUNTIES:
Rates Fringes
Carpenters: (Including
Drywall Hanging, Batt
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CARP1080-001 06/01/2007
MCLEAN, MUHLENBERG, UNION & WEBSTER COUNTIES:
Rates Fringes
CARP1080-004 06/01/2007
BALLARD, CALDWELL, CALLOWAY, CARLISLE, CRITTENDEN, FULTON, GRAVES, HICKMAN, HOPKINS, LIVINGSTON,

LYON, MARSHALL, MCCRACKEN, TODD & TRIGG COUNTIES:

Rates Fringes
ELEC0369-012 05/31/2006
TODD COUNTY:

Rates Fringes
ELEC0816-001 06/01/2007

BALLARD, CALDWELL, CALLOWAY, CARLISLE, CRITTENDEN, FULTON (Except a 5 mile radius of City Hall in Fulton),
GRAVES, HICKMAN, LIVINGSTON, LYON, MARSHALL, MCCRACKEN, & TRIGG COUNTIES:
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Rates Fringes
ELECTRICIAN.......c.ccccvvenee $27.18 24.5%+5.15
Cable splicers receive $.25 per hour additional.

ELEC1701-005 06/01/2007

HOPKINS, MCLEAN, MUHLENBERG, UNION & WEBSTER COUNTIES:

Rates Fringes

ELEC1925-001 06/01/2004

FULTON COUNTY (Up to a 5 mile radius of City Hall in Fulton):
Rates Fringes

ENGI10181-003 07/01/2007
Rates Fringes

Power Equipment Operator

BACKHOE...........cccceev. $22.70 11.90
BULLDOZER................... $22.70 11.90
CHERRY PICKER............... $22.70 11.90
CRANE........ccoovviin, $22.70 11.90
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FORKLIFT

When used for masonry construction,

firebrick excluded.......... $19.96 11.90
OILER....cc.ooovvvveei, $19.19 11.90
PAVER.....cc.cccoeeeii. $22.70 11.90
ROLLER

Bituminous.................. $22.70 11.90
ROLLER

Earth.....ccoooeeeeeennnnns $19.19 11.90
ROLLER

RocK....cccoovviii, $19.96 11.90
TRACKHOQCE.................... $22.70 11.90

CRANE WITH BOOM 150 FEET AND OVER, INCLUDING JIB, SHALL RECEIVE $1.00 ABOVE GROUP 1; 225 FEET AND OVER,
INCLUDING JIB, SHALL RECEIVE $1.50 ABOVE GROUP 1.

CRANE USING PILING LEADS SHALL RECEIVE $1.00 ABOVE GROUP 1
REGARDLESS OF BOOM LENGTH

HAZARDOUS PAY:

Personal Protective Equipment:
Level A $1.00 Premium

Level B $ .75 Premium

Level C $ .50 Premium

Level D No Premium

IRONO0103-007 08/01/2005
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CALDWELL (Northeastern third, including the Township of Creswell)

CRITTENDEN (Northeastern half, including Townships of Grove, Matoon, Repton, Shady Grove & Tribune)

MUHLENBERG (Townships of Bavier, Beech Creek Junction, Benton, Brennen, Browder, Central City, Cleaton, Depoy, Drakesboro,
Eunis, Graham, Hillside, Luzerne, Lynn City, Martwick, McNary, Millport, Moorman, Nelson, Paradise, Powderly, South Carrollton,

Tarina & Weir)

HOPKINS, MCLEAN, UNION & WEBSTER COUNTIES:

Rates Fringes

IRONWORKER, STRUCTURAL........... $23.50 12.475

IRON0492-002 05/01/2007

MUHLENBERG (Southern eighth, including Townships of Dunnior,
Penrod & Rosewood) & TODD COUNTIES:

Rates Fringes

IRONWORKER, STRUCTURAL........... $ 20.60 9.40

IRONO0782-001 01/01/2007

CALDWELL COUNTY (Southwestern two-thirds, including the Townships of Cedar Bluff, Cider, Claxton, Cobb, Crowtown,
Dulaney, Farmersville, Fredonia, McGowan, Otter Pond & Princeton);

CRITTENDEN COUNTY (Southwestern half, including the Townships of Crayne, Dycusburg, Frances, Marion, Mexico, Midway,
J7-7
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Sheridan & Told);
BALLARD, CALLOWAY, CARLISLE, FULTON, GRAVES, HICKMAN, LIVINGSTON, LYON, MARSHALL, MCCRACKEN &
TRIGG COUNTIES:
Rates Fringes
IRONWORKER, STRUCTURAL........... $22.20 12.49

LABO0561-003 04/01/2007

CRITTENDEN, UNION & WEBSTER COUNTIES:

Rates Fringes
Laborers:
Hod Carriers................ $19.49 8.95
Unskilled.................. $19.19 8.95

LABO1214-001 07/01/2007

BALLARD, CALLOWAY, CARLISLE, FULTON, GRAVES, HICKMAN, LIVINGSTON, LYON, MARSHALL & MCCRACKEN
COUNTIES:

Rates Fringes
Laborers:
Hod Carriers................ $18.02 8.70
Unskilled................... $17.82 8.70

LABO1392-003 07/01/2007
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CALDWELL, HOPKINS, TODD & TRIGG COUNTIES:

Rates Fringes
Laborers:
Hod Carriers................ $18.27 8.45
Unskilled................... $ 18.07 8.45

LABO1392-004 07/01/2007

MCLEAN & MUHLENBERG COUNTIES:

Rates Fringes
Laborers:
Hod Carriers................ $19.27 8.45
Unskilled................... $ 19.07 8.45

PAIN0032-001 05/01/2007
BALLARD COUNTY:
Rates Fringes

Painters: (Including Drywall
Finishing).......c.ccoovveneee. $23.81 10.68

PAIN0156-010 04/01/2007

MCLEAN, MUHLENBERG (Paradise Steam Plant), UNION & WEBSTER COUNTIES:
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Rates Fringes
Painters:
Drywall Finishers........... $24.20 9.40
Painters...........cc...... $23.95 9.40

PAIN0456-002 05/01/2007

MUHLENBERG & TODD COUNTIES:

Rates Fringes
Painters:
Drywall Finishers........... $17.53 7.40
Painters........c..cc...... $17.03 7.40

PAIN0500-001 05/01/2007

CALDWELL, CALLOWAY, CARLISLE, CRITTENDEN, FULTON, GRAVES, HICKMAN, HOPKINS, LIVINGSTON, LYON,
MARSHALL, MCCRACKEN, & TRIGG COUNTIES:

Rates Fringes

Painters: (Including Drywall
Finishing)........ccccceveuae... $18.00 9.05

PLAS0135-001 07/01/2003

BALLARD, CALDWELL, CALLOWAY, CARLISLE, CRITTENDEN, FULTON, GRAVES, HICKMAN, LIVINGSTON, LYON,
MARSHALL & MCCRACKEN COUNTIES:
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Rates Fringes

Cement Mason/Concrete Finisher...$ 18.85 8.15

* PLAS0692-032 04/01/2008
HOPKINS, MCLEAN, MUHLENBERG, UNION & WEBSTER COUNTIES:
Rates Fringes

Cement Mason/Concrete Finisher
Area #566........cccc....... $22.75 11.51

PLUMO0184-001 07/01/2007

BALLARD, CALDWELL, CALLOWAY, CARLISLE, CRITTENDEN, FULTON, GRAVES, HICKMAN, LIVINGSTON, LYON,
MARSHALL, MCCRACKEN & TRIGG COUNTIES:

Rates Fringes

Plumber and Steamfitter
(including HVAC pipe)............ $27.58 12.35

PLUMO0633-003 07/01/2007
HOPKINS, MCLEAN, MUHLENBERG, TODD, UNION & WEBSTER COUNTIES:

Rates Fringes

PLUMBER/PIPEFITTER (including
HVAC Pipe)....vveeereerreenns $ 25.67 11.15
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* SFKY0669-001 04/01/2008
Rates Fringes

SPRINKLER FITTER................ $ 28.65 13.80

SHEE0020-007 07/01/2007
UNION & WEBSTER COUNTIES:
Rates Fringes

SHEETMETAL WORKER (Including
HVAC Duct).......ccovevvenenne. $26.70 14.05

SHEEO0110-010 12/01/2006

DE-RP30-09CC40020
Attachment J7

BALLARD, CALLOWAY, CARLISLE, FULTON, GRAVES, HICKMAN, MARSHALL, & MCCRACKEN COUNTIES:

Rates Fringes

SHEETMETAL WORKER (Including
HVAC duct).......ccccernee, $27.45 12.23

SHEE0110-011 12/01/2006

CALDWELL, CRITTENDEN, HOPKINS, LIVINGSTON, LYON, MCLEAN, MUHLENBERG, TODD & TRIGG COUNTIES:

Rates Fringes

SHEETMETAL WORKER (Including
HVAC Duct).......cccovueeeenne $29.20 12.23
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SUKY2001-001 03/26/2001

Rates Fringes
PLASTERER..........ccccovenn. $16.63
Power Equipment Operator
Grader.......ccceevnen, $16.41
Loader........cccoveueee. $11.95
Roofers:......cccccvvevvennene, $14.67 75

TEAMO0215-004 04/01/1998

HOPKINS, MCLEAN, MUHLENBERG, UNION & WEBSTER COUNTIES:

Rates Fringes

Truck drivers:
SEMI-AXLE: Single (3-axle

UNIE)eeeeece e $14.09 2.15+a
SEMI-AXLE: Tandem (4-axle
UNIt).cecceee $14.19 2.15+a
SEMI-AXLE: Tandem (5 axle

0] | { G $14.26 2.15+a
SINGLE-AXLE................. $13.98 2.15+a
TANDEM.........cccevvene. $14.09 2.15+a

FOOTNOTE: a. $89.00 per week

TEAMO0236-001 05/01/2006
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BALLARD, CALDWELL, CALLOWAY, CARLISLE, CRITTENDEN, FULTON, GRAVES, HICKMAN, LIVINGSTON, LYON,
MARSHALL, MCCRACKEN,TODD & TRIGG COUNTIES:

Rates Fringes
Truck drivers:
Semi-axle......ccccoveuen. $18.93 6.22
Single-axle................. $18.28 6.22
Tandem........ccoevveenn.. $ 18.88 6.22

TOXIC WASTE - Personal Protective Equipment:
Level A - $1.00 Premium; Level B - $ .50 Premium;
Level C - $ .25 Premium; Level D - Basic rate

Unlisted classifications needed for work not included within the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses (29CFR 5.5 (a) (1) (ii)).

In the listing above, the "SU" designation means that rates listed under the identifier do not reflect collectively
bargained wage and fringe benefit rates. Other designations indicate unions whose rates have been determined to be
prevailing.

WAGE DETERMINATION APPEALS PROCESS
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1.) Has there been an initial decision in the matter? This can be:

* an existing published wage determination

* asurvey underlying a wage determination

* a Wage and Hour Division letter setting forth a position on a wage determination matter

* a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests for summaries of surveys, should be with the Wage and Hour

Regional Office for the area in which the survey was conducted because those Regional Offices have responsibility for the

Davis-Bacon survey program. If the response from this initial contact is not satisfactory, then the process described in 2.) and 3.) should be
followed.

With regard to any other matter not yet ripe for the formal process described here, initial contact should be with the Branch of Construction
Wage Determinations. Write to:

Branch of Construction Wage Determinations
Wage and Hour Division

U.S. Department of Labor

200 Constitution Avenue, N.W.

Washington, DC 20210

2.) If the answer to the question in 1.) is yes, then an interested party (those affected by the action) can request review and reconsideration
from the Wage and Hour Administrator (See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

The request should be accompanied by a full statement of the interested party's position and by any information (wage
payment data, project description, area practice material, etc.) that the requestor considers relevant to the issue.
J7-15
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3.) If the decision of the Administrator is not favorable, an interested party may appeal directly to the Administrative
Review Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

4.) All decisions by the Administrative Review Board are final.

END OF GENERAL DECISION
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SECTION J-LIST OF DOCUMENTS, EXHIBITS AND OTHER ATTACHMENTS

PADUCAH FACILITIES/AREAS ASSIGNMENT OF RESPONSIBILITY

Restroom
Sq. ft. (# Office/Conf. Gross
Pest Grou'ndg of Rooms Sq. Sq.ft. -
Operationally Responsible S&M | Janitorial Control Service Facility Identification # Facility Type restrms) ft. Acreage
INF INF INF INF C-103 Building 122 (2) 7,378 7,500
REM REM N/A INF C-200 Tanks N/A N/A N/A
REM REM N/A INF C-204 Building N/A N/A 300
REM REM N/A REM C-217 Post 34 Building N/A N/A 54
REM REM N/A INF C-218 Range N/A N/A 40,000
REM REM N/A REM C-219 Gate 38 Building N/A N/A 120
REM REM INF INF C-301 Slab N/A N/A 2,800
REM REM REM REM C-340-A Building N/A N/A 25,000
REM REM REM REM C-340-B Building N/A N/A 23,500
REM REM REM REM C-340-C Building N/A N/A 4,200
REM REM REM REM C-340-D Building N/A N/A 3,700
REM REM REM REM C-340-E Building N/A N/A N/A
REM REM REM REM C-342 Building N/A N/A 1,000
REM REM REM REM C-342-A Building N/A N/A 80
REM REM REM REM C-342-B Shelter N/A N/A 2,150
REM REM N/A INF C-370-E Monitoring Sta N/A N/A N/A
REM REM N/A INF C-370-W Monitoring Sta N/A N/A N/A
REM REM N/A INF C-375-W8 Ditch N/A N/A N/A
REM REM N/A INF C-375-W9 Ditch N/A N/A N/A
REM REM N/A INF C-375-17 Quitfall N/A N/A N/A
REM REM N/A INF C-375-19 Qutfall N/A N/A N/A
REM REM N/A N/A C-400 & C-404 Transfer Line N/A N/A N/A
REM REM N/A INF C-400-L Lift Station N/A N/A N/A
REM REM N/A INF C-402 Slab only N/A N/A 1,502
REM REM N/A INF C-403 Pit N/A N/A 576
REM REM N/A INF C-404 Burial ground N/A N/A N/A
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Sq. ft. (# Office/Conf. Gross
Pest Grou'ndg of Rooms Sq. Sq.ft. -
Operationally Responsible S&M | Janitorial Control Service Facility Identification # Facility Type restrms) ft. Acreage
REM REM N/A INF C-404-A Sump N/A N/A N/A
REM REM N/A INF C-405 Slab only N/A N/A 600
REM REM REM REM C-410 Building N/A N/A 123,000
REM REM REM REM C-410-A Slab only N/A N/A 6,000
REM REM REM REM C-410-B Lagoon N/A N/A 2,000
REM REM REM REM C-410-C Building N/A N/A 1,000
REM REM REM REM C-410-E Pond N/A N/A N/A
REM REM REM REM C-410-F Building N/A N/A 1,222
REM REM REM REM C-410-G Building N/A N/A 1,222
REM REM REM REM C-410-H Building N/A N/A 1,222
REM REM REM REM C-410-I Building N/A N/A 2,000
REM REM REM REM C-410-J Building N/A N/A 2,024
REM REM REM REM C-411 Building N/A N/A 6,262
REM REM REM REM C-411-A Area N/A N/A N/A
REM REM INF INF C-412-101 Trailer 113 1327 1,440
REM REM INF INF C-412-T02 Trailer 113 1327 1,440
REM REM INF INF C-412-T03 Trailer 113 1327 1,440
REM REM INF INF C-412-T04 Trailer 113 1327 1,440
REM REM INF INF C-412-T05 Trailer 113 1327 1,440
REM REM INF INF C-412-T06 Trailer 113 1327 1,440
REM REM INF INF C-412-107 Trailer 1440 N/A 1,440
REM REM INF INF C-412-T08 Trailer 113 1327 1,440
REM REM INF INF C-412-T09 Trailer 113 1327 1,440
REM REM INF INF C-412-T10 Trailer 113 1327 1,440
REM REM INF INF C-412-T11 Trailer 1440 N/A 1,440
REM REM INF INF C-412-T12 Trailer 1440 N/A 1,440
REM REM INF INF C-412-T13 Trailer 113 1327 1,440
REM REM INF INF C-412-T14 Trailer 113 847 960
REM REM N/A REM C-415 Building N/A N/A 3,000
REM REM N/A INF C-416 Pad N/A N/A N/A
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Sq. ft. (# Office/Conf. Gross
Pest Grou'ndg of Rooms Sq. Sq.ft. -
Operationally Responsible S&M | Janitorial Control Service Facility Identification # Facility Type restrms) ft. Acreage

REM REM INF INF C-416-T01 Trailer N/A N/A N/A
REM REM N/A INF C-417 Area N/A N/A N/A

REM REM REM REM C-420 Building N/A N/A 46,800
REM REM N/A INF C-603-A Slab N/A N/A 72
REM REM N/A INF C-603-B Soil Area N/A N/A N/A
REM REM N/A INF C-603-C Soil Area N/A N/A N/A
REM REM N/A INF C-603-D Soil Area N/A N/A N/A
REM REM N/A INF C-603-H Slab N/A N/A 128
REM REM N/A INF C-603-I Soil Area N/A N/A 340
REM REM N/A INF C-611-K Lagoon N/A N/A N/A
REM REM N/A INF C-611-M Tank N/A N/A N/A
REM REM N/A INF C-611-N Tank N/A N/A N/A

REM REM INF INF C-612 Pump and Treat N/A N/A 3,200

REM REM N/A INF C-612-A Pad N/A N/A 4,720
INF INF INF INF C-612-B Shelter N/A N/A N/A
REM REM INF INF C-612-T01 Trailer N/A 644 644
REM REM INF INF C-612-T02 Trailer N/A 644 644
REM REM INF INF C-612-T03 Shed 672 N/A 672
REM REM INF INF C-612-T04 Trailer Sealand N/A N/A 320
REM REM N/A INF C-612-T05 Trailer Sealand N/A N/A 320
REM REM N/A INF C-612-T06 Trailer Sealand N/A N/A 320
REM REM N/A INF C-612-T07 Trailer Sealand N/A N/A 320
REM REM N/A INF C-612-T08 Trailer Sealand N/A N/A 320
REM REM N/A INF C-612-T09 Trailer Sealand N/A N/A 320
REM REM N/A INF C-612-T10 Trailer Sealand N/A N/A 320
REM REM N/A INF C-612-T11 Trailer Sealand N/A N/A 320
REM REM N/A INF C-612-T12 Trailer Sealand N/A N/A 320
REM REM N/A INF C-613 Basin N/A N/A N/A
REM REM INF INF C-613-A Trailer N/A N/A 539
REM REM N/A INF C-614-A Pad N/A N/A N/A
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REM REM N/A INF C-614-B Well N/A N/A N/A
REM REM N/A INF C-614-C Well N/A N/A N/A
REM REM N/A INF C-615-J Lift Station N/A N/A N/A
REM REM N/A REM C-615-T01 through T05 Storage Trailers N/A N/A 800
REM REM N/A INF C-616-E Lagoon N/A N/A N/A
REM REM N/A INF C-616-L Lift Station N/A N/A N/A
REM REM N/A INF C-632-B Tank N/A N/A N/A
REM REM N/A INF C-634-B Dike N/A N/A N/A
REM REM N/A INF C-710 Tanks N/A N/A N/A
REM REM N/A INF C-720 Pipe N/A N/A N/A
REM REM N/A INF C-720 Degreaser N/A N/A N/A
REM REM N/A REM C-728 Building N/A N/A 1950
REM REM INF INF C-730-T01 Trailers 56 (1) 664 720
REM REM INF INF C-730-T06 Trailer 113 (2) 1447 1,560
REM REM INF INF C-730-T08 Storage Trailer N/A N/A 160
INF INF INF INF C-730-A Shelter N/A N/A N/A
REM REM N/A INF C-733 Building N/A N/A 4,224
INF INF INF INF C-743-B Shelter N/A N/A N/A
INF INF INF INF C-743-C Shelter N/A N/A N/A
INF INF INF INF C-743-101 Trailer 90 (2) 1560 1,650
INF INF INF INF C-743-T02 Trailer 90 (2) 1560 1,650
INF INF INF INF C-743-T03 Trailer 78 (2) 1572 1,650
REM REM INF INF C-743-T04 Trailer 1410 (2) N/A 1,410
INF INF INF INF C-743-107 Trailer 18 (1) 654 672
REM REM INF INF C-743-T09 Trailer 200 (2) 1450 1,650
REM REM INF INF C-743-T12 Trailer 200 (2) 1400 1,600
REM REM INF INF C-743-T15 Trailer 200 (2) 1400 1,600
REM REM INF INF C-743-T16 Trailer 200 (2) 1400 1,600
REM REM INF INF C-743-T17 Trailer 200 (2) 1533 1,733
REM REM INF INF C-743-T17-A Shed N/A N/A 320
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REM REM N/A INF C-745-A-SW Yard N/A N/A N/A
DUF¢ DUF, DUF, DUF¢ C-745-C Yard N/A N/A N/A
DUF¢ DUFg DUF, DUF¢ C-745-D Yard N/A N/A N/A
DUFs DUFg DUFg DUFs C-745-E Yard N/A N/A N/A
REM REM N/A INF C-745-F Yard N/A N/A N/A
DUF¢ DUF, DUF, DUF¢ C-745-G Yard N/A N/A N/A
DUF¢ DUF, DUF, DUF¢ C-745-G-T01 Trailer N/A N/A 672
REM REM INF INF C-745-G1 Lift Station N/A N/A N/A
REM REM INF INF C-745-G2 UDS Buildings N/A N/A 4,375
REM REM INF INF C-745-G3 UDS Buildings N/A N/A 4,375
REM REM INF INF C-745-G4 UDS Buildings N/A N/A 4,375
REM REM INF INF C-745-G5 UDS Buildings N/A N/A 4,375
DUFs DUFg DUFg DUFs C-745-K Yard N/A N/A N/A
DUFs DUFg DUFs DUFs C-745-L Yard N/A N/A N/A
DUF¢ DUFg DUFg DUF¢ C-745-M Yard N/A N/A N/A
DUF¢ DUF, DUF, DUF¢ C-745-N Yard N/A N/A N/A
DUF¢ DUFg DUF, DUF¢ C-745-P Yard N/A N/A N/A
DUFs DUFg DUFs DUFs C-745-S Yard N/A N/A N/A
DUF¢ DUF, DUF, DUF¢ C-745-T Yard N/A N/A N/A

REM REM INF REM C-746-A Warehouse N/A 400 (1) 72,000
REM REM N/A N/A C-746-A1 UST N/A N/A N/A
REM REM N/A N/A C-746-A2 UST N/A N/A N/A

REM REM INF REM C-746-B Warehouse N/A N/A 72,000
REM REM INF INF C-746-B1 Area N/A N/A N/A
REM REM N/A INF C-746-C Yard N/A N/A N/A
REM REM N/A INF C-746-C1 Yard N/A N/A N/A
REM REM N/A INF C-746-D Yard N/A N/A N/A
REM REM N/A INF C-746-E Yard N/A N/A N/A
REM REM N/A INF C-746-E1 Yard N/A N/A N/A
REM REM N/A INF C-746-F Yard N/A N/A N/A
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REM REM N/A INF C-746-H3 Slab N/A N/A 56,150
REM REM N/A INF C-746-H4 Pad N/A N/A N/A
REM REM N/A INF C-746-K Landfill N/A N/A N/A
REM REM N/A INF C-746-L Landfill N/A N/A N/A
REM REM N/A REM C-746-M Building N/A N/A 432
REM REM N/A INF C-746-P Yard N/A N/A N/A
REM REM N/A INF C-746-P1 Yard N/A N/A N/A

C-746-P-T01 thru C-746-P-

REM REM INF INF T04 Trailer 65 1279 1,344

REM REM INF INF C-746-Q Area N/A N/A 33,165
REM REM INF INF C-746-R Area N/A N/A N/A
REM REM N/A INF C-746-S Landfill N/A N/A N/A
REM REM INF INF C-746-S1, S2, S3, S4 Buildings 320 900 1,220
REM REM INF INF C-746-S-T01 Trailer N/A 160 160
REM REM N/A INF C-746-T Landfill N/A N/A N/A
REM REM N/A INF C-746-U Landfill N/A N/A N/A
REM REM INF INF C-746-Ul Building 85.5 514.5 600
REM REM INF INF C-746-U2 Building 72 3128 3,200
REM REM INF INF C-746-U3 Leachate Tanks N/A N/A 250
INF INF N/A INF C-746-U4 Sealand N/A N/A 250
REM REM N/A INF C-746-U5 Sealand N/A N/A 250
REM REM N/A INF C-746-U6 Sealand N/A N/A 250
REM REM N/A INF C-746-U7 Sealand N/A N/A 250
REM REM N/A INF C-746-U8 Sealand N/A N/A 250
REM REM N/A INF C-746-U9 Sealand N/A N/A 250
REM REM N/A INF C-746-U10 Shed N/A N/A 392
REM REM N/A INF C-746-U11 Shed N/A N/A 392
REM REM N/A INF C-746-U12 Shed N/A N/A 392
REM REM INF INF C-746-U13 Trailer 360 N/A 360
REM REM INF INF C-746-U-T14 Trailer 360 N/A 360
REM REM N/A INF C-746-V Pad N/A N/A N/A
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REM REM N/A INF C-747 Area N/A N/A N/A
REM REM N/A INF C-747-A Area N/A N/A N/A
REM REM INF INF C-747-A-T01 Trailer N/A 500 500
REM REM N/A INF C-747-A-T03 Sealand N/A 400 400
REM REM N/A INF C-747-B Area N/A N/A N/A
REM REM N/A INF C-747-C Area N/A N/A N/A

REM REM N/A INF C-747-D Pad N/A N/A 20,000
REM REM N/A INF C-747-E Pad N/A N/A N/A
REM REM INF INF C-747-F Trailer N/A 336 336
REM REM N/A INF C-748-A Area N/A N/A N/A
REM REM N/A INF C-748-B Area N/A N/A N/A
REM REM N/A INF C-749 Yard N/A N/A N/A
REM REM N/A INF C-750-D UST N/A N/A N/A

REM REM INF INF C-752 Pad N/A N/A 8,800

REM REM INF INF C-752-A Building N/A 1200 43,600
REM REM INF INF C-752-A-T09 Trailer N/A N/A 440

REM REM N/A INF C-752-B Pad N/A N/A 4,200

REM REM N/A INF C-752-C Pad N/A N/A 9,600
REM REM N/A INF C-752-D Pad N/A N/A 1944

REM REM INF INF C-752-T01 THROUGH T08 Sealand Trailers N/A N/A 2,700

REM REM INF INF C-753-A Building N/A N/A 31,600
INF INF INF INF C-755-Al Shed N/A N/A 108

REM REM INF INF C-755-B Building 2970 N/A 2,970
REM REM INF INF C-755-C Building N/A 600 600
REM REM INF INF C-755-D Guard shack N/A 100 100
INF INF INF INF C-755-E Shelter N/A N/A 160
INF INF INF INF C-755-F Shelter N/A N/A 160
INF INF INF INF C-755-G Shelter N/A N/A 160
INF INF INF INF C-755-H Shelter N/A N/A 160

Sealand Storage

INF INF INF INF C-755-J Trailer N/A N/A 160
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Sealand Storage
INF INF INF INF C-755-K Trailer N/A N/A 160
Sealand Storage
INF INF INF INF C-755-L Trailer N/A N/A 160
INF INF INF INF C-755-M Shed N/A N/A 120
Sealand Storage
INF INF INF INF C-755-Q Trailer N/A N/A 160
Sealand Storage
INF INF INF INF C-755-R Trailer N/A N/A 320
Sealand Storage
INF INF INF INF C-755-S Trailer N/A N/A 320
INF INF INF INF C-755-T Shed N/A N/A 504
INF INF INF INF C-755-U Equipment sheds (8) N/A N/A 4032
INF INF INF INF C-755-V Equiment shed N/A N/A 270
REM REM INF INF C-755-T01 THROUGH T09 Trailers 700 (11) 12,322 13,022
REM REM INF INF C-755-T10 THROUGH T12 Trailers N/A N/A 672
Sealand Storage
REM REM N/A N/A C-755-T13 Trailer N/A N/A Gone
Sealand Storage
REM REM N/A N/A C-755-T14 Trailer N/A N/A Gone
INF INF INF INF C-755-T16 Trailer N/A 720 720
INF INF INF INF C-755-T17 Trailer 1320 (1) N/A 1,330
REM REM INF INF C-755-T18 Trailer 24 720 720
REM REM INF INF C-755-T19 Trailer 1320 (1) N/A 1,330
REM REM INF INF C-755-T20 Trailer 100 (2) 1484 1,584
INF INF INF INF C-755-T21 Trailer N/A 792 792
REM REM INF INF C-755-T22 Trailer N/A 792 792
REM REM INF INF C-755-T23 Trailer N/A 270 270
Sealand Storage
REM REM N/A N/A C-755-T24 Trailer N/A 360 360
REM REM N/A INF C-759 Area N/A N/A N/A
REM REM N/A INF C-760 Pad N/A N/A N/A
REM REM N/A INF C-770 Building gone N/A N/A N/A
4.6
REM N/A N/A N/A A-1 Landfill N/A N/A acres
J8-9

Section J




Paducah Remediation DE-RP30-09CC40020

Attachment J8
Restroom
Sq. ft. (# Office/Conf. Gross
Pest Groundg of Rooms Sq. Sq.ft. -
Operationally Responsible S&M | Janitorial Control Service Facility Identification # Facility Type restrms) ft. Acreage
3.4
REM N/A N/A N/A A-2 Landfill N/A N/A acres
20.5
INF N/A N/A N/A A-3 NW Area (1,3,4 & 5) N/A N/A acres
INF N/A N/A N/A A-3 NW area (2) N/A N/A 21 acres
INF N/A N/A N/A A-4 Fence N/A N/A 10 acres
REM N/A N/A N/A A-5 Cylinder yard N/A N/A 9 acres
6.7
REM N/A N/A N/A A-6 Scrap yard N/A N/A acres
2.6
INF N/A N/A N/A B-1 C-416 pad N/A N/A acres
11.4
REM N/A N/A N/A B-2 Ditch N/A N/A acres
INF N/A N/A N/A B-3 NE Area, sect 1 N/A N/A 9 acres
INF N/A N/A N/A B-3 NE Area, sect 2 N/A N/A 9 acres
INF N/A N/A N/A B-3 NE Area, sect 3 N/A N/A 9 acres
6.9
INF N/A N/A N/A C-1 C-410 complex N/A N/A acres
1.1
INF N/A N/A N/A C-2 West of C-400 N/A N/A acres
3.0
INF N/A N/A N/A C-3 C-340 complex N/A N/A acres
0.7
INF N/A N/A N/A C-4 C-342 Facility N/A N/A acres
REM N/A N/A N/A C-5 Cylinder yards N/A N/A 10 acres
36.2
INF N/A N/A N/A C-6 SE Area N/A N/A acres
20.6
INF N/A N/A N/A D-1 SW areas (1 & 3) N/A N/A acres
20.6
INF N/A N/A N/A D-1 SW areas N/A N/A acres
150
INF N/A N/A N/A E-1 Access Road N/A N/A acres
8.1
INF N/A N/A N/A F-1 Perimeter Fence N/A N/A acres
7.9
INF N/A N/A N/A F-2 C-755 area N/A N/A acres
INF N/A N/A N/A F-3 Roads N/A N/A 40 acres
INF N/A N/A N/A F-4 C-103 Bldg. N/A N/A 2.4
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acres
45.8
INF N/A N/A N/A - F-5 Road Area N/A N/A acres
1.3
INF N/A N/A N/A - F-6 C-743-T-17 N/A N/A acres
INF N/A N/A N/A - F-7 C-752 area N/A N/A 16 acres
1.8
INF N/A N/A N/A - F-8 C-730 area N/A N/A acres
18.2
REM N/A N/A N/A - F-9 Landfill N/A N/A acres
15.5
INF N/A N/A N/A - F-10 Area east of C-611 N/A N/A acres
INF N/A N/A N/A - F-11 C-611-M area N/A N/A 2 acres
INF N/A N/A N/A - F-11 C-611-N area N/A N/A 2 acres
34.2
INF N/A N/A N/A - F-12 Area N/A N/A acres
INF N/A N/A N/A - F-13 Road - Old N/A N/A 50 acres
INF N/A N/A N/A - F-13 Road - New N/A N/A 50 acres
INF N/A N/A N/A - F-14 Areas N/A N/A 4 acres
INF N/A N/A N/A - G-1 Boundary mrkrs N/A N/A 4 acres
REM N/A N/A N/A - H-1 Monitoring Wells N/A N/A 4 acres
2.6
REM N/A N/A N/A - -1 Plumes N/A N/A acres
% All ground services are provided by the Infrastructure
Contractor.
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SECTION J — LIST OF DOCUMENTS, EXHIBITS AND OTHER ATTACHMENTS

ATTACHMENT J9 — PADUCAH SECURITY CLASSIFICATION SPECIFICATION (CSCS)

(Solicitation Note: The Contractor’'s CSCS will be inserted here at award.)
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SECTION J — LIST OF DOCUMENTS, EXHIBITS AND OTHER ATTACHMENTS

ATTACHMENT J10 - PERFORMANCE GUARANTEE AGREEMENT

(Solicitation Note: The Contractor’s Performance Guarantee Agreement will be
inserted here at award.)
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