PART III - LIST OF DOCUMENTS, EXHIBITS, AND OTHER ATTACHMENTS

SECTION J – LIST OF ATTACHMENTS

TABLE OF CONTENTS

SECTION J – LIST OF ATTACHMENTS

| Attachment J-1 | Requirements Sources and Implementing Documents (List A) |
|-----------------|--|
| Attachment J-2 | List of Applicable DOE Directives (List B) |
| Attachment J-3 | Deliverables |
| Attachment J-4 | Davis-Bacon General Decision Number NY100008 |
| Attachment J-5 | Service Contract Act Wage Determination No. 2005-2371 |
| Attachment J-6 | Small Business Subcontracting Plan |
| Attachment J-7 | Small Disadvantaged Business (SDB) Participation Program Targets Form |
| Attachment J-8 | Acronym List |
| Attachment J-9 | Performance Guarantee Agreement |
| Attachment J-10 | Agreement between West Valley Environmental Services LLC and International Association of Machinists and Aerospace Workers |
| Attachment J-11 | Contract Close-Out Plan |

SECTION J – LIST OF DOCUMENTS, EXHIBITS, AND OTHER ATTACHMENTS

ATTACHMENT J-1 - REQUIREMENTS SOURCES AND IMPLEMENTING DOCUMENTS (LIST A)

Pursuant to Section I clause 970.5204-2 Laws, Regulations and DOE Directives (Dec 2000), DOE may provide a list of laws and regulations (List A) applicable to work performed under this contract. The Contractor shall comply with all applicable Federal and State Laws, Statutes, Codes, Rules, Regulations, and Orders; Executive Orders; Consensus Standards; and agreement documents applicable to work performed under this contract. The federal laws and regulations listed in the table below contain requirements normally relevant to the Contractor scope of work. These laws and regulations, and others, apply regardless whether they are explicitly stated in the Contract. In addition, laws and regulations typically apply to all persons or organizations such as subcontractors, suppliers, and federal employees.

This list does not have to be provided in the Contract, but it may be appended to the Contract for information purposes. Omission of any such applicable law or regulation in from List A does not affect the obligation of the Contractor to comply with such law or regulation pursuant to DEAR clause 970.5204-2. The Contractor must be aware of changes in the Code of Federal Regulations (CFR), Federal Acquisition Regulations (FAR), the United States Code (USC), Public Laws (PL) or other regulatory entities that have applicability to the Department of Energy and that impact the work scope. The Contractor will notify DOE of any changes, and DOE will make a determination regarding modification to the contract.

The following table does not contain any specific state laws, regulations, permits, and licenses, etc.

| Regulation | Regulation Title |
|---------------------------|--|
| 10 CFR 20 | Standards for Protection Against Radiation |
| 10 CFR 820 | Procedural Rules for DOE Nuclear Facilities |
| 10 CFR 824 | Procedural Rules for the Assessment of Civil Penalties for Classified Information Security Violations |
| 10 CFR 830 | Nuclear Safety Management |
| 10 CFR 835 | Occupational Radiation Protection |
| 10 CFR 850 | Chronic Beryllium Disease Prevention Program |
| 10 CFR 851 | Worker Safety and Health Program |
| 29 CFR 1910 | Occupational Safety and Health Standards - General Industry |
| 29 CFR 1926 | Occupational Safety and Health Standards - Construction |
| 48 CFR Part 970.5203-2 | Performance Improvement and Collaboration |
| 48 CFR Part 970.5204-2 | Laws, Regulations, and DOE Directives |
| 48 CFR Part 970.5215-3 | Conditional Payment of Fee, Profit, or Incentives (or alternatively, 48 CFR Part 952.223-76 or 952.223-77, Conditional Payment of Fee or Profit) |
| 49 CFR Part | Transport Requirements for Low Specific Activity (LSA) Class 7 (Radioactive) |
| 173.427 | Materials and Surface Contaminated Objects (SCO) |
| 49 CFR Part 213 | Track Safety Standards |
| 49 CFR Part 237 | Bridge Safety Standards |
| 42 U.S.C. 2297h- 8(a) | Employee Protections |

ATTACHMENT J-2 – LIST OF APPLICABLE DOE DIRECTIVES (LIST B)

The contractor shall comply with the requirements of DOE Directives identified under List B – List of Required Compliance Documents included in this contract. Omission of any applicable directive from List B does not affect the obligation of the Contractor to comply with such directive pursuant to DEAR clause 970.5204-2. Requirements Documents of DOE Directives are applicable in whole or in part.

| DOE Directive | Directive Title |
|--|---|
| (Orders, Policies, Notices, Manuals, Guidance, Standards) | |
| O 110.3 | Conference Management Contractor Requirements Document |
| O 130.1 | Budget Formulation Process |
| P 141.1 | Department of Energy Management of Cultural Resources |
| O 142.2A | Voluntary Offer Safeguards Agreement and Additional Protocol with the International Atomic Energy Agency |
| O 142.3 | Unclassified Foreign Visits and Assignments |
| O 144.1 (and associated Framework) | Department of Energy American Indian Tribal Government Interactions and Policy (and Office of Environmental Management, Office of Nuclear Energy, Office of Science, and National Nuclear Security Administration Deputy Administrator for Defense Programs Framework to Provide Guidance for Implementation of U.S. Department of Energy's American Indian and Alaska Native Tribal Government Policy) |
| O 150.1 | Continuity Programs |
| O 151.1C | Comprehensive Emergency Management System |
| G 151.1 | Hazards Surveys and Assessments |
| O 153.1 | Departmental Radiological Emergency Response Assets |
| O 200.1A | Information Technology Management |
| O 205.1A | Department of Energy Cyber Security Management Program |
| M 205.1-3, | Telecommunications Security Manual |
| M 205.1-5 | Cyber Security Process Requirements Manual |
| M 205.1-6 | Media Sanitization Manual |
| M 205.1-7 | Security Controls for Unclassified Information Systems Manual |
| M 205.1-8 | Cyber Security Incident Management Manual |
| N 205.2 | Foreign National Access to DOE Cyber Systems |
| N 205.3 | Password Generation, Protection, and Use |
| O 206.1 | DOE Privacy Program |
| N 206.4 | Personal Identity Verification |
| O 221.1 | Reporting Fraud, Waste, and Abuse to the Office of Inspector General |

| DOE Directive (Orders, Policies, Notices, Manuals, Guidance, Standards) | Directive Title |
|---|---|
| O 221.2 | Cooperation With the Office of Inspector General |
| O 225.1A | Accident Investigations |
| O 226.1A | Implementation of Department of Energy Oversight Policy |
| M 231.1-1A | Environment, Safety, and Health Reporting Manual |
| M 231.1-2 | Occurrence Reporting and Processing of Operations Information |
| O 243.1 | Records Management Program |
| O 243.2 | Vital Records |
| O 350.1 | Contractor Human Resource Management Programs |
| O 410.2 | Management of Nuclear Materials |
| O 412.1A | Work Authorization System |
| P 413.1 | Program and Project Management Policy for the Planning, Programming, Budgeting, and Acquisition of Capital Assets |
| O 413.1A | Management Control Program CRD |
| P 413.2 | Value Engineering |
| O 413.3A | Program and Project Management for the Acquisition of Capital Assets |
| M 413.3-1 | Project Management for the Acquisition of Capital Assets |
| O 414.1C | Quality Assurance |
| O 420.1B | Facility Safety (Graded Approach* - WVDP has no active safety structures, systems, and components (SSCs). |
| O 422.1 | Conduct of Operations |
| O 425.1C | Startup and Restart of Nuclear Facilities |
| O 430.1B | Real Property Asset Management (Graded Approach* – Site and facilities owned by New York State.) |
| O 430.2B | Departmental Energy, Renewable Energy, and Transportation Management (Graded Approach* - Site owned by New York State.) |
| O 433.1A | Maintenance Management Program for DOE Nuclear Facilities |
| O 435.1 | Radioactive Waste Management |
| M 435.1-1 | Radioactive Waste Management Manual |
| G 435.1-1 | Implementation Guide for use with DOE M 435.1-1 |
| O 440.2B | Aviation Management and Safety (Not applicable unless aerial photographing of the WVDP is required.) |

| DOE Directive (Orders, Policies, Notices, Manuals, Guidance, Standards) | Directive Title |
|---|---|
| P 442.1 | Differing Professional Opinions on Technical Issues |
| O 442.1A | Department of Energy Employee Concerns Program |
| M 442.1-1 | Differing Professional Opinions Manual for Technical Issues Involving Environment, Safety, and Health |
| O 450.1A | Environmental Protection Program |
| P 450.4 | Safety Management System Policy |
| M 450.4-1 | Integrated Safety Management System Manual |
| O 460.1B | Packaging and Transportation Safety |
| O 460.2A | Departmental Materials Transportation and Packaging Management |
| M 460.2-1A | Radioactive Material Transportation Practices |
| P 470.1 | Integrated Safeguards and Security Management Policy |
| O 470.2B | Independent Oversight and Performance Assurance Program |
| O 470.3B | Graded Security Protection (GSP) Policy |
| M 470.4-1 | Safeguards and Security Program Planning and Management |
| M 470.4-2 | Physical Protection |
| M 470.4-3 | Protective Force |
| M 470.4-4 | Information Security |
| M 470.4-5 | Personnel Security |
| O 471.1A | Identification and Protection of Unclassified Controlled Nuclear Information (Applicability due to ORPS access and use.) |
| M 471.1-1 | Identification and Protection of Unclassified Controlled Nuclear Information Manual (Applicability due to ORPS access and use.) |
| O 471.3 | Identifying and Protecting Official Use Only Information |
| M 471.3-1 | Manual for Identifying and Protecting Official Use Only Information |
| O 481.1C | Work for Others (Non-Department of Energy Funded Work) |
| O 482.1 | DOE Facilities Technology Partnering Programs |
| O 484.1 | Reimbursable Work for the Department of Homeland Security |
| O 522.1 | Pricing of Departmental Materials and Services |
| O 534.1B | Accounting |
| O 551.1C | Official Foreign Travel (The CRD must be included in all site/facility management contracts that contain the clause at 48 CFR 952.247.70 Foreign Travel.) |

| DOE Directive (Orders, Policies, Notices, Manuals, Guidance, Standards) | Directive Title |
|---|--|
| O 580.1 | Personal Property |
| O 1340.1B | Management of Public Communications Publications and Scientific, Technical, and Engineering Publications |
| O 1450.4 | Consensual Listening-in to or Recording Telephone/Radio Conversations |
| O 5400.5 | Radiation Protection of the Public and the Environment |
| O 5480.19 | Conduct of Operations Requirements for DOE Facilities |
| O 5480.20A | Personnel Selection, Qualification, and Training Requirements for DOE Nuclear Facilities |
| O 5480.4 | Environmental Protection, Safety, and Health Protection Standards [ALL EXCEPT: Attachment 2, paragraph 2c, 2d(2)-(3), 2e(1)-(8), and Attachment 3, para 2c, 2d(2)-(3), 2e(1)-(7) which are canceled by O 440.1)] |
| DOE-STD - 1027 | Hazard Categorization and Accident Analysis Techniques for Compliance with DOE O 5480.23 |
| DOE-STD - 1134 | Review Guide for Criticality Safety Evaluations |
| DOE-STD - 1158 | Self Assessment Standard for DOE Contractor Criticality Safety Programs |
| DOE-STD - 1189 | Safety Design Strategy |
| DOE-STD - 3007 | Guidelines for Preparing Criticality Safety Evaluations at Department of Energy Non-Reactor Nuclear Facilities |

^{*} Graded Approach is defined as the process of ensuring that actions used to comply with a requirement are commensurate with (1) the relative importance of safety and safeguards and security, (2) the magnitude of any hazard(s) involved, (3) the life cycle stage of the facility, (4) the programmatic mission of the facility, (5) the particular characteristics of the facility, (6) the relative importance of the radiological and non-radiological hazards, and (7) any other relevant factor.

ATTACHMENT J-3 – DELIVERABLES

| | Report | Description | Driver | Frequency | DOE contact/phone* | Approval Required |
|-------|--|--|--|---|----------------------------|----------------------------|
| LEADE | ERSHIP/MANAGEMENT PLANNING | | | | | |
| 1. | Semiannual Fee Invoices | Fee invoice | Section B.3 | Semiannually, upon determination by the Fee Determining Official (FDO) | CO or as delegated | CO Approval |
| 2. | Erroneous Payment Report | Report of erroneous payments that the contractor made to subcontractors and vendors for which DOE has paid | Federal Improve Financial Performance Initiative | Quarterly, by 25 th of the month after quarter ends | DOE-WVDP Budget Analyst | CO Information |
| 3. | Unified Budget Call or other Budget Formulation Requests for Information | Crosscut or other data that may be needed to support annual budget formulation deliverables. | DOE O 130.1 | As requested | DOE-WVDP Budget Analyst | CO Information |
| 4. | Provisional Rates | Document rates and request changes | FAR Appendix 2, Preambles to CAS Rules and Regulations | As requested | CO or as delegated | CO Approval |
| 5. | Citizens Task Force Meetings | Forum for stakeholder involvement in decision process | Section C.1.3.2; Section C.1.3.3; Clause H.19 | Monthly | COR or as delegated | COR Information |
| 6. | Annual Emergency Readiness Assurance Plan (ERAP) | Report annual accomplishments in Emergency Management and establish 5 | DOE O 151.1B | Annually, by September 15 th | COR or as delegated | COR Review; CO Approval |

| | Report | Description | Driver | Frequency | DOE contact/phone* | Approval Required |
|------|--|---|------------------------------------|--|--|-------------------------------------|
| | (including Drill/Exercise schedule) | year plan | | | | |
| 7. | Emergency Management Program Description | Provides the direction and approach to be used to minimize the impact of an emergency upon the health and safety of workers, the public and the environment and to limit loss or damage to property | DOE O 151.1C; Section C.1.1.1.2 | Within 30 days of contract award | COR or as delegated | COR Review; CO Approval |
| 8. | Annual Review/Update of Comprehensive Emergency Plan | Documentation of the comprehensive emergency management program. | DOE O 151.1B | Annually by December 31st | COR or as delegated | COR Review; CO Approval |
| INFO | RMATION AND ANALYSIS | | | | | |
| 9. | Annual Fire Protection Summary Report (electronic data submission) | Summary of fire-related incidents/activities occurring at the WVDP | DOE M 231.1-1A Chg. 2 | Annually by March 31 | DOE-WVDP Safety and Site Programs Team Leader | DOE-WVDP Director Information |
| 10. | Individual Accident/Incident Reports (DOE F 5484.3) (electronic data submission) | Number of new and revised individual accident/incident reports | DOE M 231.1-1A | Quarterly 01/25; 04/25; 07/25; 10/25 | DOE-WVDP Safety and Site Programs Team Leader | DOE-WVDP Director Information |
| 11. | Tabulation of Work Hours and Vehicle Usage (electronic data submission) | CAIRS | DOE M 231.1-1A | Quarterly 01/25; 04/25; 07/25; 10/25 | COR or as delegated | COR Information |
| 12. | Annual Exposure Data Reporting | Radiation Exposure Information System Report | DOE M 231.1-1A; Section H.21 | Annually, by March 31st | DOE-WVDP Safety and Site Programs Team Leader | DOE-WVDP Director Information |
| 13. | Occupational Radiation Exposure | Radiation Exposure Report to individuals | DOE M 231.1-1A; | Annually, by March 31st | DOE-WVDP | DOE-WVDP |

| | Report | Description | Driver | Frequency | DOE contact/phone* | Approval Required |
|------|---|---|------------------------------|--|--|--|
| | Report to Individuals | | Section H.21 | | Safety and Site Programs Team Leader | Director Information |
| 14. | DOE Annual Real Property Valuation | FIMS Database | DOE M 231.1-1A | Annually, by September 30 th | DOE-EMCBC Industrial Property Management Specialist | DOE-HQ Office of Property Management Information |
| 15. | Occurrence Reporting Processing System (ORPS) Reports (electronic reporting to DOE system) | Operational events meeting reporting criteria. | DOE M 231.1-2 | As required. | DOE-WVDP Facility Rep on Duty or as delegated | DOE-WVDP Facility Rep on Duty |
| 16. | Reporting Associated with DOE Orders Regarding Inspector General and General Accountability Office Activities | Support reviews and follow-up on results of findings resulting from reviews. | DOE O 221.2 | As requested. | COR or as delegated | COR Approval |
| HUMA | AN RESOURCES | | | | <u> </u> | |
| 17. | Notification of Labor Disputes and All Relevant Information | Knowledge of potential or actual labor disputes that delay or threaten to delay timely performance of the contract. | FAR 52.222-1; Clause H.13 | As required. | DOE-EMCBC Industrial Relations Specialist | DOE-EMCBC Industrial Relations Specialist and CO Information |
| 18. | Certified Payroll Report | Form WH-347 | FAR 52.222-8 | Weekly | DOE-EMCBC Industrial Relations | DOE-EMCBC Industrial Relations |

| | Report | Description | Driver | Frequency | DOE contact/phone* | Approval Required |
|-----|--|---|---------------------------------|---|---|--|
| | | | | | Specialist | Specialist and CO Information |
| 19. | Affirmative Action Plan | Contractor must file an SF100 (EEO-1) in writing if one has not been filed within the past twelve months. | FAR 52.222-26; FAR 52.222-36 | Within 30 days of contract award and updated annually, by January 1 st | DOE-EMCBC Office of Civil Rights and Diversity | DOE-EMCBC Office of Civil Rights and Diversity Review; CO Approval |
| 20. | Affirmative Action Plan for Veterans | Anti-discrimination plan for veterans | FAR 52.222-35 | Upon Award | DOE-EMCBC Office of Civil Rights and Diversity | DOE-EMCBC Office of Civil Rights and Diversity Review; CO Approval |
| 21. | Employment Reports for Disabled Veterans and Veterans of the Vietnam Era | (Federal Contractor Veterans' Employment Report VETS-100) | FAR 52.222-37 | Annually, by September 30 th | DOE-EMCBC Office of Civil Rights and Diversity | DOE-EMCBC Office of Civil Rights and Diversity and CO Information |
| 22. | Submittal of Wage Rates under Davis-Bacon Act | Wage determinations based on classification of work | FAR 52.222-6 | Upon contract award or when applicable | DOE-EMCBC Industrial Relations Specialist | DOE-EMCBC Industrial Relations Specialist and CO Information |

| | Report | Description | Driver | Frequency | DOE contact/phone* | Approval Required |
|-----|--|--|--|--|--|--|
| 23. | Davis-Bacon Act Compliance Report | Compliance with Davis Bacon and Service Contract Act | 29 CFR 5.7(b) | When applicable: Semi-annually, by April 30 th and October 31st | DOE-EMCBC Industrial Relations Specialist | DOE-EMCBC Industrial Relations Specialist and CO Information |
| 24. | Energy Employees Occupational Illness Compensation Program Act (EEOICPA) | To provide compensation and medical benefits to employees | EEOICPA Act of 2000; Section C.1.3.3 | Monthly | DOE-EMCBC Industrial Relations Specialist | DOE-EMCBC Industrial Relations Specialist and CO Information |
| 25. | Organizational Conflicts of Interest Update | Allows verification that the contractor is not biased in their performance of the contract | DEAR 952.209-72 | As Required | CO or as delegated | CO Information |
| 26. | Key Personnel List | Essential personnel as identified by the Contractor | Clause H.8 | Submitted with Proposal, updated as necessary | CO or as delegated | CO Approval |
| 27. | Modifications to the Key Personnel List | Modifications to the Key personnel list including justification | Clause H.8 | Prior to changes | CO or as delegated | CO Approval |
| 28. | Actuarial Certification and Employer Certification | Annual actuarial certification as required by the IRS and the ERISA Act | ERISA Act | Annually, by June 30 th | CO or as delegated | CO Approval |
| 29. | Human Resources Advance Understandings | DOE approval of contractor policies and procedures covering personnel costs and related expenses | | Within 90 days of contract award | DOE-EMCBC Industrial Relations Specialist | DOE-EMCBC Industrial Relations Specialist Review; CO |

| | Report | Description | Driver | Frequency | DOE contact/phone* | Approval Required |
|-----|--|---|---|--|--|--|
| | | | | | | Approval |
| 30. | Contractor's Compensation System | Formal policies, practices and procedures to be used in the administration of its compensation system including a compensation system self-assessment plan. | FAR 31.205-6; DEAR 970.3102-05-6; Clause H.11 | Upon contract award | DOE-EMCBC Industrial Relations Specialist | DOE-EMCBC Industrial Relations Specialist Review; CO Approval |
| 31. | Determination of Cost Allowability for Compensation System | Until DOE has certified the Compensation System, the following are submitted: Compensation System Self- Assessment data Program Design Changes; Compensation Increase Plan; Individual Compensation Actions for Key Personnel; and Any proposed Incentive Compensation Plan. | FAR 31.205-6; DEAR 970.3102-05-6; Clause H.11 | Pending DOE certification of Contractor's Compensation System | DOE-EMCBC Industrial Relations Specialist | DOE-EMCBC Industrial Relations Specialist Review; CO Approval |
| 32. | Individual Compensation Actions for Key Personnel | Changes to compensation for Project Manager and other Key Personnel and other first tier report the afore mentioned positions. | Clause H.11 | Following DOE certification of Contractor's Compensation System and as changes occur | DOE-EMCBC Industrial Relations Specialist | DOE-EMCBC Industrial Relations Specialist Review; CO Approval |

| | Report | Description | Driver | Frequency | DOE contact/phone* | Approval Required |
|-----|---|---|-----------------------------|---|--|---|
| 33. | Self-Assessment of the Total Compensation Program | Report with respect to salary and benefits. | Clause H.11 | Following DOE certification of Contractor's Compensation System and in accordance with the self-assessment plan | DOE-EMCBC Industrial Relations Specialist | DOE-EMCBC Industrial Relations Specialist and CO Information |
| 34. | Application for Contractor Compensation Approval (List of top 5 most highly compensated executives) | DOE F3220.5 for each of the five most highly compensated employees within the contractor's organization | DOE O 350.1; Clause H.11 | At contract award and upon any change thereafter. | DOE-EMCBC Industrial Relations Specialist | DOE-EMCBC Industrial Relations Specialist Review; CO Approval |
| 35. | Report of Compensation | Report of subtotal dollar amounts for exempt and nonexempt employees and individual compensation at \$100,000 and above | DOE O 350.1 | Annual, Calendar Year basis | DOE-EMCBC Industrial Relations Specialist | DOE-EMCBC Industrial Relations Specialist and CO Information |
| 36. | Report on Frequency Distribution of Compensation | Included in Report of Compensation | DOE O 350.1 | Annual, Calendar Year basis | DOE-EMCBC Industrial Relations Specialist | DOE-EMCBC Industrial Relations Specialist and CO Information |
| 37. | Report of Contractor Expenditures for Employee Supplementary | Breakdown of employee benefits compensation [submitted through the | DOE O 350.1; Clause H.11 | Annual no later than March 15 th | DOE-EMCBC Industrial | DOE-EMCBC Industrial |

| | Report | Description | Driver | Frequency | DOE contact/phone* | Approval Required |
|-----|--|--|-----------------------------|---|--|--|
| | Compensation | Department Workforce Information System (WFIS), Compensation and Benefits Module] | | | Relations Specialist | Relations Specialist and CO Information |
| 38. | Contractor Salary-Wage Increase Expenditure | Reports breakouts for merit, promotion variable pay, special adjustments & structure movements for each pay structure | DOE O 350.1; Clause H.11 | Annual, Calendar Year basis | DOE-EMCBC Industrial Relations Specialist | DOE-EMCBC Industrial Relations Specialist and CO Information |
| 39. | Actuarial Valuation Reports | Report of annual actuarial valuation report for each DOE-reimbursed pension plan | DOE O 350.1 | Within one day of the last day of the plan year | DOE-EMCBC Industrial Relations Specialist | DOE-EMCBC Industrial Relations Specialist and CO Information |
| 40. | All Forms in the 5300 Series | Part of tax return submitted to the IRS that documents the establishment, amendments, termination, spin-off, or merger of a plan | DOE O 350.1; Clause H.11 | Within nine (9) months of the last day of the plan year | DOE-WVDP Budget Analyst | DOE-WVDP Budget Analyst Information |
| 41. | Collective Bargaining Agreements | Agreements made between local collective bargaining units and the Contractor | DOE O 350.1; Clause H.13 | Upon award and at negotiation of any new or extension to the Agreement. | DOE-EMCBC Industrial Relations Specialist | DOE-EMCBC Industrial Relations Specialist, CO and HQ Information |
| 42. | Report of Settlement | Provides the CO with a settlement summary | DOE O 350.1; | 30 to 60 days after | DOE-EMCBC | DOE-EMCBC |

| [S | Report | Description | Driver | Frequency | DOE contact/phone* | Approval Required |
|-----|--|---|--------------------------------------|--|--|--|
| | | after formal ratification of a collective bargaining agreement | Clause H.13 | formal ratification of settlement | Industrial Relations Specialist | Industrial Relations Specialist and CO Information |
| 43. | Report of Contractor Employment | DOE F 3220.1 | DOE O 350.1 | Required quarterly | DOE-EMCBC Industrial Relations Specialist | DOE-EMCBC Industrial Relations Specialist and CO Information |
| 44. | DOE Contractor Employment Distribution by Program | Information provided to ensure continued availability of critical knowledge, skills and abilities required to perform the work and to ensure minimal impacts on programmatic activities as a result of any potential restructuring activities | DOE O 350.1 | Required quarterly | DOE-EMCBC Industrial Relations Specialist | DOE-EMCBC Industrial Relations Specialist and CO Information |
| 45. | Standard Form 98 - "Notice of Intention to Make a Service Contract and Response to Notice" | For all subcontracts over \$2.5K subject to the Service Contract Act | DOE O 350.1 | Prior to award of subcontract | DOE-EMCBC Industrial Relations Specialist | DOE-EMCBC Industrial Relations Specialist and CO Information |
| 46. | Work Force Restructuring Plan | Whenever a change of work force affecting 100 or more persons within a 12 month period | DOE O 350.1; Clause H.17; NDAA | Whenever a change of work force affecting 100 or more persons within a 12 month | DOE-EMCBC Industrial Relations Specialist | CO and DOE-HQ Office of Work Force |

| | Report | Description | Driver | Frequency | DOE contact/phone* | Approval Required |
|-----|--|---|-----------------------------|----------------------------------|--|---|
| | | | | period | | Transition Approval |
| 47. | Work Force Restructuring Implementation Report | Description of how workforce restructuring plan is being implemented. | DOE O 350.1; Clause H.17 | When required | DOE-EMCBC Industrial Relations Specialist | CO and DOE-HQ Office of Work Force Transition Information |
| 48. | Compensation Program Description (Human Resources Compensation Plan) | Program design including application of parent organization policies and procedures | DOE O 350.1; Clause H.11 | Within 30 days of contract award | HCA or as delegated | HCA Approval |
| 49. | Proposed Major Compensation and Benefit Plan Program Design Changes | Notification of changes to Compensation and Benefits Plan | DOE O 350.1; Clause H.11 | As changes occur | DOE-EMCBC Industrial Relations Specialist | DOE-EMCBC Industrial Relations Special Review; CO Approval |
| 50. | Annual Compensation Increase Plan | Notification of Employee Compensation Increases | DOE O 350.1; Clause H.11 | Annually | DOE-EMCBC Industrial Relations Specialist | DOE-EMCBC Industrial Relations Specialist Review; CO Approval |
| 51. | Annual Overtime Control Plan | When OT is expected to exceed the DOE medial percentage for previous year plus 2% | DOE O 350.1 | Annually as necessary | DOE-EMCBC Industrial Relations Specialist | DOE-EMCBC Industrial Relations Specialist |

| | Report | Description | Driver | Frequency | DOE contact/phone* | Approval Required |
|-----|---|---|--|--|--|---|
| | | | | | | Review; CO Approval |
| 52. | Semiannual Report on Overtime Use | If an overtime control plan is in place then reports are due semi annually on how well OT is being controlled by the plan | DOE O 350.1 | Semiannually, by April 30 th and October 31 st | DOE-EMCBC Industrial Relations Specialist | DOE-EMCBC Industrial Relations Specialist Review; CO Approval |
| 53. | Contractor Benefits Program | Contractor Benefits Program | DOE O 350.1; Clause H.11 | Annually upon award | DOE-EMCBC Industrial Relations Specialist | DOE-EMCBC Industrial Relations Specialist Review; CO Approval |
| 54. | Employee Benefits Value Study | Needed if Contract Benefit Program is based upon Value Study | DOE O 350.1; Clause H.11; DEAR 970.3102-05-6 | Within 30 days of contract award, and updated every two years or prior to any benefit change | DOE-EMCBC Industrial Relations Specialist | DOE-EMCBC Industrial Relations Specialist Review; CO Approval |
| 55. | Employee Benefits Cost Survey Comparison | Needed if Contract Benefit Program is based on Chamber of Commerce survey | DOE O 350.1; Clause H.11; DEAR 970.3102-05-6 | Within 30 days of contract award and updated annually or prior to any benefit change. | DOE-EMCBC Industrial Relations Specialist | DOE-EMCBC Industrial Relations Specialist Review; CO Approval |
| 56. | Copies of IRS Form 5500 with | Annual Return/Report of Employee Plan- | DOE O 350.1; | Within nine (9) months | DOE-EMCBC | DOE-EMCBC |

| | Report | Description | Driver | Frequency | DOE contact/phone* | Approval Required |
|-----|---|--|---------------------------------|----------------------------------|--|--|
| | Schedules | Disclosure document for benefit plan participants | Clause H.11 | of the last day of the plan date | Industrial Relations Specialist | Industrial Relations Specialist and CO Information |
| 57. | Insurance Plan Experience Reports for Each Type of Liability | Reports to allow DOE to confirm that Contractor maintains commercial insurance or self-insurance programs required by law, regulation and the requirements of the contract | DOE O 350.1 | Annually | DOE-EMCBC Industrial Relations Specialist | DOE-EMCBC Industrial Relations Specialist and CO Information |
| 58. | Workplace Substance Abuse Program | Written workplace substance abuse program including, but not limited to, education awareness programs on the hazards of using substances in the DOE workplace, supervisory training on their responsibilities with impaired employees, and Employee Assistance Program services. | DEAR 970.5223-3; DOE O 350.1 | Within 60 days of award | DOE-EMCBC Industrial Relations Specialist | DOE-EMCBC Industrial Relations Specialist Review; CO Approval |
| 59. | Substance Abuse Program Results and Reports for Lower Tier Subcontractors | Separate reports on program results required for lower tier subcontractors where there are testing designated positions | DOE O 350.1 | As required by CO | DOE-EMCBC Industrial Relations Specialist | DOE-EMCBC Industrial Relations Specialist and CO Information |
| 60. | Employee Assistance Program Implementation Plan | A plan for implementing a program of preventative services, education, short-term counseling, coordination with and referrals to | DOE O 350.1 | Within 60 days of contract award | DOE-EMCBC Industrial Relations | DOE-EMCBC Industrial Relations |

| | Report | Description | Driver | Frequency | DOE contact/phone* | Approval Required |
|-----|--|---|-------------|-------------------|--|--|
| | | outside agencies, and follow-up upon return to work | | | Specialist | Specialist Review; CO Approval |
| 61. | Employee Assistance Program Services Reports | Provide information regarding the services available to employees and training available to supervisors and managers on identification of deteriorating job performance or judgment, or observation of unusual conduct, and appropriate handling and referral | DOE O 350.1 | As required by CO | DOE-EMCBC Industrial Relations Specialist | DOE-EMCBC Industrial Relations Specialist and CO Information |
| 62. | Adverse EEO Impact Statement | Statement as to the adverse EEO impact resulted from involuntary separations | DOE O 350.1 | As required | DOE-EMCBC Industrial Relations Specialist | DOE-EMCBC Industrial Relations Specialist and CO Information |
| 63. | Copies of All Insurance Policies or Insurance Arrangements | Current copies throughout the contract term | DOE O 350.1 | As required | DOE-EMCBC Industrial Relations Specialist | DOE-EMCBC Industrial Relations Specialist and CO Information |

WORK PROCESSES

MANAGEMENT PROCESSES

| | Report | Description | Driver | Frequency | DOE contact/phone* | Approval Required |
|-----|--|---|---|---|--|----------------------------------|
| 64. | Transition Plan | A plan describing those activities necessary to be prepared to assume full responsibility for the contract requirements and to ensure an orderly transfer of responsibilities and accountability. | Clause B.9 | At award | DOE-WVDP Project Control and Integration Team Leader | COR Review; CO Approval |
| 65. | Earned Value Management System Description (EVMSD) | A detailed description of the Contractor's plan to implement a project control system that reflects the project status relative to cost and schedule performance. | ANSI/EIA-748-1998; DOE O 413.3; Clause H.18 | Within 60 days of award | DOE-WVDP Project Control and Integration Team Leader | COR Review; CO Approval |
| 66. | Project Baseline Documents | Comprehensive plan to achieve scope, cost and schedule objectives consistent with contract award. Includes the following: | DOE O 413.3; Clause H.18 | Within 60 days of award | DOE-WVDP Project Control and Integration Team Leader | DOE-WVDP Director Approval |
| | | Project Execution Plan | DOE O 413.3; Clause H.18 | Initially submitted with Project Baseline Documentation, then annually by August 15 th | DOE-WVDP Project Control and Integration Team Leader | DOE-WVDP Director Approval |
| | | Resource Loaded Integrated Schedule | DOE O 413.3; Clause H.18 | Submitted with Project Baseline Documentation | DOE-WVDP Project Control and Integration Team Leader | DOE-WVDP Director Approval |
| | | WBS Dictionary | DOE O 413.3; Clause H.18 | Submitted with Project Baseline Documentation | DOE-WVDP Project Control and Integration Team Leader | DOE-WVDP Director Approval |

| | Report | Description | Driver | Frequency | DOE contact/phone* | Approval Required |
|-----|-----------------------------------|--|-----------------------------|--|---|-------------------------------------|
| | | Risk Management Plan | DOE O 413.3; Clause H.18 | Initially submitted with proposal, then updated with Project Baseline Documentation, and annually by August 15 th | DOE-WVDP Project Control and Integration Team Leader | DOE-WVDP Director Approval |
| | | Management, Planning and Control Policies and Procedures | DOE O 413.3; Clause H.18 | Submitted with Project Baseline Documentation | DOE-WVDP Project Control and Integration Team Leader | DOE-WVDP Director Approval |
| | | Waste Disposition Monthly Plan (by waste type, quantity and destination) | DOE O 413.3; Clause H.18 | Initially submitted with Project Baseline Documentation, then updated monthly no later than 15 days after end of month. | DOE-WVDP Project Control and Integration Team Leader | DOE-WVDP Director Information |
| | | Staffing Analysis | Clause H.18 | Within 60 days of contract award | DOE-WVDP Project Control and Integration Team Leader | DOE-WVDP Director Approval |
| 67. | Phase 1 Decommissioning Work Plan | Implementation of demolition activities consistent with the Phase 1 Decommissioning Plan for the West Valley Demonstration Project and the Nuclear Regulatory Commission Technical Evaluation Report | Section C.6.0, | Within 60 days of contract award | DOE-WVDP Project Control and Integration Team Leader | DOE-WVDP Director Approval |
| 68. | Monthly Progress Status Report | Project performance and financial status, cost and schedule variance by WBS and | DOE O 413.3; Clause H.18 | Monthly, by the 15 th | DOE-WVDP Project Control | DOE-WVDP Director |

| | Report | Description | Driver | Frequency | DOE contact/phone* | Approval Required |
|-----|---|--|-----------------------------|--|--|---------------------------------------|
| | | PBS, major milestone status, safety status, critical technical and program issues, and performance metrics status, etc. | | | and Integration Team Leader | Information |
| 69. | Project Performance Report | Project performance and financial status, cost and schedule variance by WBS and PBS, major milestone status, safety status and critical technical and program issues, etc. | DOE O 413.3; Clause H.18 | Monthly, by the 20 th | DOE-WVDP Project Control and Integration Team Leader | DOE-WVDP Director Information |
| 70. | GFS/I Request | Projection of additional GFS/I to be furnished under the contract. Considered part of the project baseline. | Clause H.16 | Updated within 60 days of contract award and annually thereafter prior to each fiscal year | DOE-EMCBC Industrial Property Management Specialist | COR Review; CO Approval |
| 71. | GFS/I Update | Projection of additional GFS/I to be furnished under the contract. | Clause H.16 | Quarterly, as needed | DOE-EMCBC Industrial Property Management Specialist | COR Review; CO Approval |
| 72. | Weekly Project Status Report | Project status and accomplishments. | COR direction | Weekly | COR or as delegated | COR and DOE-WVDP Director Information |
| 73. | Non-Compliance Tracking System (NTS) Reports (electronic reporting to DOE system) | Submittal of detailed, draft reports of PAAA non-compliances to DOE-WVDP for concurrence prior to submittal into electronic system | 10 CFR 820 | As required | DOE-WVDP Safety and Site Programs Team Leader | COR and DOE-WVDP Director Information |

| | Report | Description | Driver | Frequency | DOE contact/phone* | Approval Required |
|--------|---|---|-----------------------------|---|--|-------------------------------------|
| 74. | Quality Assurance Program Document and Implementation Plan | Contract transition activity | 10 CFR 830; DOE/RW-0333P | Within 60 days after contract award | DOE-WVDP Quality Engineer | DOE-WVDP Director Approval |
| 75. | Quality Assurance Plan Update | Annual submittal of QAP changes for DOE approval. | 10 CFR 830 | Annually by August 30 th | DOE-WVDP Safety and Site Programs Team Leader | DOE-WVDP Director Approval |
| 76. | PAAA Tracking System or Status Report | Local Compliance Tracking System (LCTS) | 10 CFR 830; Clause H.22 | As requested | COR or as delegated | COR Information |
| 77. | Radiological Self- Assessment/Schedule | Triennial Report | 10 CFR 835 | Within 30 days of contract award; then updates as required | DOE-WVDP Safety and Site Programs Team Leader | DOE-WVDP Director Information |
| FACILI | TY AUTHORIZATION | | | | | |
| 78. | Startup Notification Report | Nuclear facility startups or restarts | DOE O 425.1C | Quarterly, negative quarterly reports not required. | DOE-WVDP Safety and Site Programs Team Leader | DOE-WVDP Director Approval |
| 79. | Training Implementation Matrix | Nuclear facility training requirements | DOE O 426.2 | Within 90 days of contract award; then updates as required. | DOE-WVDP Safety and Site Programs Team Leader | DOE-WVDP Director Approval |
| 80. | Conduct of Operations Matrix | Conduct of Operations requirements for DOE facilities | DOE O 5480.19 | Within 60 days of contract award; then updated, as required | DOE-WVDP Safety and Site Programs Team Leader | DOE-WVDP Director Approval |

| | Report | Description | Driver | Frequency | DOE contact/phone* | Approval Required |
|-----|---|--|---|--|--|-------------------------------------|
| 81. | ALARA Report | Track and trend site cumulative exposure | DOE-STD-1098-99, Part 3, Article 131 | Annually, by September 30 th | DOE-WVDP Safety and Site Programs Team Leader | DOE-WVDP Director Information |
| 82. | Documented Safety Analysis Update | Annual updated document for DOE approval or letter stating there have been no changes | 10 CFR 830.202(c)(2) | Annual By last DOE approval date | DOE-WVDP Safety and Site Programs Team Leader | DOE-WVDP Director Approval |
| 83. | USQ Procedure | Contract transition activity. | 10 CFR 830.203(a)(1) | Upon Contract Award | DOE-WVDP Safety and Site Programs Team Leader | DOE-WVDP Director Approval |
| 84. | USQ Program Summary Report | Annual summary of USQ process determinations performed since the prior submission | 10 CFR 830.203(d) | Annual, Summary report must accompany DSA annual update submittals | DOE-WVDP Safety and Site Programs Team Leader | DOE-WVDP Director Approval |
| 85. | Fire Hazard Analysis | Comprehensive and qualitative assessment of risk from fire within individual fire areas in WVDP facilities | DOE O 420.1B Chg. 1 | As required | DOE-WVDP Safety and Site Programs Team Leader | DOE-WVDP Director Information |
| 86. | Main Plant Process Building Demolition Plan | A plan that describes in detail how the Main Plant Process Building can be demolished. | Section C.6.0 | Once | DOE-WVDP Project Control and Integration Team Leader | DOE-WVDP Director Approval |
| 87. | Vitrification Facility Demolition Plan | A plan that describes in detail how the Vitrification Facility can be demolished. | Section C.6.0 | Once | DOE-WVDP Project Control | DOE-WVDP Director |

| | Report | Description | Driver | Frequency | DOE contact/phone* | Approval Required |
|--------|--|--|--|------------------------------------|--|----------------------------------|
| | | | | | and Integration Team Leader | Approval |
| 88. | Inspection and Maintenance Plan for Dam System | A plan that describes how the Contractor will operate and maintain the reservoir, emergency spillway, dams and all appurtenant structures in safe condition at all times | 6 NYCRR Part 673, Dam Safety Regulations, Section 673.13; Section C.2.1 | Within 12 months of contract award | DOE-WVDP Project Control and Integration Team Leader | DOE-WVDP Director Approval |
| 89. | Recommendation for Stabilization of the Lagoon 3 Slope | Evaluation the stability of the Lagoon 3 slope for deep-seated slope failure and provide recommendation for stabilization and/or operations to ensure satisfactory service for 20+ years | Section C.6.8 | Within 12 months of contract award | DOE-WVDP Project Control and Integration Team Leader | DOE-WVDP Director Approval |
| 90. | Design to Armor and Protect the NDA North Slope | A design to stabilize the NDA North Slope that must be capable of withstanding one half the probable maximum precipitation event for the drainage of the NDA and SDA | Section C.8.0 | Within 12 months of contract award | DOE-WVDP Project Control and Integration Team Leader | DOE-WVDP Director Approval |
| LIFE-C | YCLE FACILITY | | | | | |
| 91. | Preventive Maintenance Schedule and Custodial Plan | Plan identifying types of services, frequencies and levels at which facilities are to be maintained | DOE O 430.1;, DOE O 433.1; Section C.2.0 | Within 60 days of contract award | COR or as delegated | COR Review; CO Approval |
| 92. | Annual Review of Utilization of Real Property | Life-cycle management of real property assets | DOE O 430.1B | Annually, by TBD | DOE-EMCBC Industrial Property Management Specialist | COR and CO Information |

| | Report | Description | Driver | Frequency | DOE contact/phone* | Approval Required |
|-----|--|--|-------------------------------|--|---|---|
| 93. | Annual Real and Personal Property Inventory Report | Life-cycle management of real property assets | DOE O 430.1B | Annually, by TBD | DOE-EMCBC Industrial Property Management Specialist | COR and CO Information |
| 94. | Description of Property, Plant and Equipment Accounting Procedures | Description of the Contractor's controls to ensure acquisition, use and retirement of property according to DOE requirements | DOE Accounting Handbook | Annually, by TBD | DOE-EMCBC Industrial Property Management Specialist | COR and CO Information |
| 95. | Energy Consumption Report (electronic) | Provide plant energy data for Energy Management System (EMS) reports to President and Congress | DOE O 430.2B | Quarterly, no later than 15 days after end of quarter. | COR or as delegated | DOE-WVDP Director Information |
| 96. | Waste Management Plan | A plan for characterizing, processing, packaging, and disposing of waste | DOE O 435.1; Section C.6.0 | Annually, by TBD | DOE-WVDP FPD for Waste Management | DOE-WVDP FPD for Waste Management Information |
| 97. | Nevada Test Site LLW and MLLW Preliminary Disposal Forecast | Estimated volume of LLW and MLLW to be treated/disposed at NTS in the next fiscal year | NTS Request | Annually, by July 1 st | DOE-WVDP FPD for Waste Management | DOE-WVDP FPD for Waste Management Information |
| 98. | Nevada Test Site LLW and MLLW Final Disposal Forecast | Final estimated volume of LLW and MLLW to be treated/disposed at NTS in the current fiscal year | NTS Request | Annually, November 1 st | DOE-WVDP FPD for Waste Management | DOE-WVDP FPD for Waste Management |

| | Report | Description | Driver | Frequency | DOE contact/phone* | Approval Required |
|------|---|---|--|---|--|----------------------------------|
| | | | | | | Information |
| WORK | ER PROTECTION | | | | | |
| 99. | Integrated Safety Management System Description | Contract transition activity | DEAR 970.5223-1 Section C.1.1 DOE M 450.4-1 | Within 60 days of contract award (if existing DOE- approved ISM System is not adopted) and updated annually, as required | DOE-WVDP Safety and Site Programs Team Leader | DOE-WVDP Director Approval |
| 100. | Contractor Assurance System Program Description | Submit a detailed plan describing how the contractor will implement a formal Contractor Assurance Program to DOE-WVDP for approval. | Section C.1.1.1.3; DOE O 226.1A | Within 60 days of contract award (may be included in Safety Management System Description or Quality Assurance Program Document/Plan) | DOE-WVDP Safety and Site Programs Team Leader | DOE-WVDP Director Approval |
| 101. | Annual Review of ISMS | Review of the ISMS (Update of the ISMS Description document, and performance measures) | DEAR 970.5223-1; Section C.1.1; DOE O 226.1A | Annually, by August 30 th | DOE-WVDP Safety and Site Programs Team Leader | DOE-WVDP Director Approval |
| 102. | Annual Review of Contractor Assurance System | A Department-wide oversight process to protect the public, workers, environment, and national security assets | Section C.1.1.1.3; DOE O 226.1A | Annually, by August 30 th (may be included in Safety Management System Description or Quality Assurance | DOE-WVDP Safety and Site Programs Team Leader | DOE-WVDP Director Approval |

| | Report | Description | Driver | Frequency | DOE contact/phone* | Approval Required |
|------|--|--|----------------------------------|---|--|--|
| | | | | Program Document/Plan) | | |
| 103. | Health and Safety Plans (HASPs) | Addresses the safety and health hazards of each phase of site operation and includes requirements and procedures for employee protection | 29 CFR 1910.120 | As required | DOE-WVDP Safety and Site Programs Team Leader; DOE-WVDP Regulatory Strategy and Environmental Compliance Team Leader | DOE-WVDP Field Element Manager Review; CO Approval |
| 104. | Employee Concerns Program Status Report | Submit reports which provide specific details on the numbers, type, status and disposition of employee concerns to DOE-WVDP for information | DOE O 442.1A | Quarterly, 1/15, 4/15, 7/15, 10/15 | DOE-WVDP Safety and Site Programs Team Leader | COR Information |
| 105. | Worker Safety and Health Program | Written worker safety and health plan that provides the methods for implementing the requirements of 10 CFR 851 | 10 CFR 851; Section C.1.1.1.2 | Within 60 days of contract award | DOE-WVDP Safety and Site Programs Team Leader | DOE-WVDP Field Element Manager Review; CO Approval |
| 106. | Worker Safety and Health Program Update | Updated Worker Safety and Health Program required whenever significant changes are made or a letter annually stating that no changes to the plan previously approved are necessary | 10 CFR 851; Section C.1.1.1.2 | Annually or whenever significant changes are made | DOE-WVDP Safety and Site Programs Team Leader | DOE-WVDP Field Element Manager Review; CO Approval |

| | Report | Description | Driver | Frequency | DOE contact/phone* | Approval Required |
|------|--|--|---|--|---|----------------------|
| 107. | NEPA documentation | Support DOE preparation of environmental checklists, CXs, etc. | Section C.1.1.1.1; Clause H.31 | As required to support activities | DOE-WVDP Regulatory Strategy and Environmental Compliance Team Leader | COR Information |
| 108. | NEPA Administrative Record | Compilation of documents that are relied on in the decision making process | Section C.1.3.3 | As required to support activities | DOE-WVDP Regulatory Strategy and Environmental Compliance Team Leader | COR Information |
| 109. | NEPA Project Record | Includes all documentation in the NEPA Administrative Record with the exception of very large sets of materials (e.g., the complete set of EIS references) | Section C.1.3.3 | As required to support activities | DOE-WVDP Regulatory Strategy and Environmental Compliance Team Leader | COR Information |
| 110. | Quarterly Public Meetings | Site issues and project status | Stipulation of Compromise; Section C.1.3.2; Section, C.1.3.3; Clause H.19 | Quarterly | COR or as delegated | COR Information |
| 111. | RCRA 3008(h) Administrative Order on Consent Quarterly Progress Report | Summary of progress made by the WVDP on RCRA 3008(h) Consent Order activities | RCRA 3008(h) Consent Order Section VI.5(f); Section C.1.1.1.1; | Quarterly, by 2/15, 5/15, 8/15, 11/15 ¹ | DOE-WVDP Regulatory Strategy and Environmental | COR Information |

| | Report | Description | Driver | Frequency | DOE contact/phone* | Approval Required |
|------|--|--|-----------------------------------|---|---|----------------------|
| | | | Clause H.31 | | Compliance Team Leader | |
| 112. | Sampling and Analysis Plans (SAP) | Documents the procedural and analytical requirements for sampling events and includes elements such as methodology, equipment, procedures, locations, decontamination procedures, sample containers and preservation, and data quality objectives. | NYSDEC Regulation; Clause H.31 | As required to support activities ² | DOE-WVDP Regulatory Strategy and Environmental Compliance Team Leader | COR Information |
| 113. | Hazardous Waste Reports | Report of hazardous waste management activities for the preceding year. | NYSDEC Regulation; Clause H.31 | Annually, by March 1 ² | DOE-WVDP Regulatory Strategy and Environmental Compliance Team Leader | COR Information |
| 114. | Fiscal Year Pollution Prevention Accomplishments Report | Reports reductions in generation of hazardous waste | DOE M 435.1-1 | Annually by November 30 (via internet) ¹ | DOE-WVDP Regulatory Strategy and Environmental Compliance Team Leader | COR Information |
| 115. | Report on Waste Generation and Pollution Prevention Progress | Annual Progress Reports on Implementation of Environmental Provisions of Executive Order 13423, Strengthening Federal Environmental, Energy, and Transportation Management | DOE M 435.1-1 | Annually by November 30 th (via Internet) ¹ | DOE-WVDP Regulatory Strategy and Environmental Compliance Team Leader | COR Information |

| | Report | Description | Driver | Frequency | DOE contact/phone* | Approval Required |
|------|--|--|---|---|---|----------------------------|
| 116. | Comprehensive Spill Prevention Response Plan | Response plan to address releases to the soil of all hazardous substances including fuel oil. | NYSDEC Regulation; Clause H.31 | Annually, by June 1st | DOE-WVDP Regulatory Strategy and Environmental Compliance Team Leader | COR Review; CO Approval |
| 117. | Spill Reporting | Reporting of spills as specified per time frames specified in federal, state, local law/regulation | Federal, state, and local law/regulations | upon occurrence/ identification of spills | DOE-WVDP Regulatory Strategy and Environmental Compliance Team Leader | COR Information |
| 118. | Annual Treatability Study Report | Report discussing treatability studies performed for the previous year and/or planned for the current year | 6NYCRR Section 371.1 (e)(4)(v)('i') | Provided to NYSDEC annually, by March 15, should be to DOE 2 weeks prior so add footnote 1. | DOE-WVDP Regulatory Strategy and Environmental Compliance Team Leader | COR Information |
| 119. | RCRA Corrective Measures Studies | Identify, develop, and evaluate potential remedial alternatives for removal, containment, and/or treatment of contamination pursuant to the 3008(h) Consent Order. | NYSDEC Regulation; Clause H.31; Section C.1.1.1.1 | As required by regulator pursuant to 3008(h) Consent Order ² | DOE-WVDP Regulatory Strategy and Environmental Compliance Team Leader | COR Information |
| 120. | RCRA Section 3016 | Hazardous waste management activities for the preceding 2 years. | NYSDEC Regulation; Clause H.31 | Every 2 years – beginning December 30 th 2005 ¹ | DOE-WVDP Regulatory Strategy and | COR Information |

| | Report | Description | Driver | Frequency | DOE contact/phone* | Approval Required |
|------|---|---|---|--|---|----------------------|
| | | | | | Environmental Compliance Team Leader | |
| 121. | Site Treatment Plan Update | Plan for treatment, storage, and disposal of mixed waste | FFCA Consent Order; Clause H.31 | Annually, by February 15th ² | DOE-WVDP FPD for Waste Management | COR Information |
| 122. | NESHAPS Report | Total quantity of radiological emission. Includes CAP 88-PC Dose Assessment | 40 CFR 61 Subpart H; Clause H.31 | Annually, by June 30th ² | DOE-WVDP Regulatory Strategy and Environmental Compliance Team Leader | COR Information |
| 123. | Annual Site Environmental Report (ASER) (DOE-HQ guidance is provided annually for report preparation) | Characterize environmental management performance of site for the CY | DOE M 231.1-1A | Annually, by October 1st ³ | DOE-WVDP Regulatory Strategy and Environmental Compliance Team Leader | COR Information |
| 124. | RCRA Part B Application modifications | Modifications to RCRA Part B Application as submitted to NYSDEC | NYCRR 373-1; Clause H.31; Section C.1.1.1.1 | As required. ⁴ | DOE-WVDP Regulatory Strategy and Environmental Compliance Team Leader | COR Information |
| 125. | Groundwater Protection Plan (include as part of the ASER) Note: All groundwater monitoring | Summary of the program including the number of wells, sampling method, frequency, analysis performed and results. | DOE O 5400.5; DOE O 450.1A; Clause H.31; | Annually, by October 1 ^{st 3} | DOE-WVDP Regulatory Strategy and | COR Information |

| | Report | Description | Driver | Frequency | DOE contact/phone* | Approval Required |
|------|---|---|--|--|---|----------------------|
| | (not only radiological) is to be included as part of the ASER. | Summarize the hydrogeology of the site, major aquifers, groundwater movement, potential sources of pollution and uses of ground water in the vicinity of the site. Include a map of active and abandoned well locations. | Section C.1.1.1.1 | | Environmental Compliance Team Leader | |
| 126. | Stormwater Pollution Prevention Plan (Review current plan and submit update as necessary) | Satisfies a requirement of the facility's SPDES Permit NY-0000973 for discharges into combined storm water outfalls | SPDES Permit; Clause H.31 | Annually, by February 15th | DOE-WVDP Regulatory Strategy and Environmental Compliance Team Leader | COR Information |
| 127. | Regulator Reports | Various RCRA, CAA, SDWA, and CWA reports | Section C, Attachment C-6; Clause H.31 | As required ² | DOE-WVDP Regulatory Strategy and Environmental Compliance Team Leader | COR Information |
| 128. | Environmental Monitoring Plan (including all groundwater monitoring | Environmental monitoring and surveillance plan | Section C.1.1.1.1; DOE 450.1A; Clause H.31 | Every 3 years; and an Annual update by December 31 st | DOE-WVDP Regulatory Strategy and Environmental Compliance Team Leader | COR Information |
| 129. | State Pollutant Discharge Elimination System (SPDES) Discharge Monitoring Reports | Monitoring of discharges to river including sampling, analysis, data management and reporting | NYSDEC Regulation; SPDES permit; Clause H.31 | 28 th of each month ⁵ | DOE-WVDP Regulatory Strategy and | COR Information |

| | Report | Description | Driver | Frequency | DOE contact/phone* | Approval Required |
|------|-------------------------------|--|-----------------------------------|---|---|----------------------|
| | | | | | Environmental Compliance Team Leader | |
| 130. | Drinking Water Analysis | Monitoring of drinking water | NYSDOH; Clause H.31 | As required | DOE-WVDP Regulatory Strategy and Environmental Compliance Team Leader | COR Information |
| 131. | SARA Title III- 312 | Hazardous chemical inventory data and locations for state and local emergency response organizations | NYSDEC Regulation; Clause H.31 | Annually, by March 1 ^{st 2} | DOE-WVDP Regulatory Strategy and Environmental Compliance Team Leader | COR Information |
| 132. | SARA Title III - 313 | Toxic chemical release inventory | NYSDEC Regulation; Clause H.31 | Annually, by July 1 ^{st 2} | DOE-WVDP Regulatory Strategy and Environmental Compliance Team Leader | COR Information |
| 133. | Monthly Drinking Water Report | Report to Cattaraugus County Health Department on drinking water monitoring | NYSDOH; Clause H.31 | 10 th of each month ⁵ | DOE-WVDP Regulatory Strategy and Environmental Compliance Team Leader | COR Information |

| | Report | Description | Driver | Frequency | DOE contact/phone* | Approval Required |
|------|---|---|---|--|---|----------------------|
| 134. | Pre-discharge Radiological Analysis of Lagoons | Report to NYSDEC prior to lagoon discharge | NYSDEC Regulation; SPDES Permit; Clause H.31 | Results faxed to NYSDEC no less than 1 day prior to Lagoon discharge (DOE- WVDP review is required prior to sending information to NYSDEC) | DOE-WVDP Regulatory Strategy and Environmental Compliance Team Leader | COR Information |
| 135. | Compliance Certification for the Sulfur Dioxide Emission Standard for the Boilers at the WVDP | Report to NYSDEC | 6 NYCRR Pt 201-4; Air Facility Registration Certificate 9-0422- 00005/00009; Clause H.31 | Twice Annually, by January 31 st & July 31 st 1 | DOE-WVDP Regulatory Strategy and Environmental Compliance Team Leader | COR Information |
| 136. | Sustainability Plan (formerly Executable Plan | Report on Departmental Energy, Renewable Energy & Transportation Management | DOE O 430.2B & EO 13423; Clause H.31 | Annually by December 31 ² | DOE-WVDP Regulatory Strategy and Environmental Compliance Team Leader | COR Information |
| 137. | Reports to support EO 13423 & 13514 | EO 13423 sets numerous Federal energy and environmental management requirements in several areas, including but not limited to: Implementing Instructions, Reducing Energy Intensity, Increasing Use of Renewable Energy, Reducing Water Intensity, Designing and Operating Sustainable Buildings, and Managing | DOE O 450.1A; DOE O 430.2B; EO 13423; EO 13514; Clause H.31 | As required ² | DOE-WVDP Regulatory Strategy and Environmental Compliance Team Leader | COR Information |

| | Report | Description | Driver | Frequency | DOE contact/phone* | Approval Required |
|------|---|--|---|--|---|----------------------|
| | | Federal Fleets EO 13514, establishes an integrated strategy towards sustainability in the federal government and to make reduction of greenhouse gas (GHG) emissions a priority for federal agencies. | | | | |
| 138. | Excluded Building Self-Certification | In support of EO 13423 | EO13423; DOE O <u>430.2</u> B; Clause H.31 | Annually by February 15 ¹ | DOE-WVDP Regulatory Strategy and Environmental Compliance Team Leader | COR Information |
| 139. | Environmental Monitoring Program Effluent Summary & Trend Analysis Report | Provides analysis of noteworthy results of radiological analyses for all EMP monitoring points in accordance with EM-11, "Documentation and Reporting of Environmental Data" and DOE/EH-0173T, "Environmental Regulatory Guide for Radiological Effluent Monitoring and Environmental Surveillance." | DOE O 450.1A; RCRA 3008(h) Order on Consent; Clause H.31 | Quarterly, by April 30, July 30, October 30, and January 31 | DOE-WVDP Regulatory Strategy and Environmental Compliance Team Leader | COR Information |
| 140. | Groundwater Trend Analysis Report | This report evaluates the results of sampling and analysis of on-site groundwater at the WVDP and discusses other matters relevant to the Groundwater Monitoring Program. | DOE O 450.1A; RCRA 3008(h) Order on Consent; Clause H.31 | Quarterly, by March 31, June 30, September 30, and December 31 (The monitoring year runs from December 1 through November 30 | DOE-WVDP Regulatory Strategy and Environmental Compliance Team Leader | COR Information |

| | Report | Description | Driver | Frequency of the following year) | DOE contact/phone* | Approval Required |
|------|--|--|---|--|---|----------------------------------|
| 141. | Exception Report for RCRA Groundwater Monitoring Results | Report to NYSDEC | DOE O 450.1A; RCRA 3008(h) Order on Consent; Clause H.31 | Quarterly, following each routine groundwater sampling event ¹ | DOE-WVDP Regulatory Strategy and Environmental Compliance Team Leader | COR Information |
| 142. | Permit/License Applications and/or Renewal Applications | Various RCRA, CAA, SDWA, and CWA | Section C, Attachment C-6; Clause H.31 | As required ³ | DOE-WVDP Regulatory Strategy and Environmental Compliance Team Leader | COR Information |
| 143. | Radiation Safety Program Description | Ensures that radiation exposures to the Contractor's workers and the public and releases of radioactivity to the environment | 10 CFR 835; Section C.1.1.1.2 | Within 30 days of contract award | DOE-WVDP Safety and Site Programs Team Leader | DOE-WVDP Director Approval |
| 144. | Updated Radiation Safety Program | Annual submittal of revisions to Radiation Safety Program | 10 CFR 835 | Annually | DOE-WVDP Safety and Site Programs Team Leader | DOE-WVDP Director Approval |
| 145. | Nuclear Safety Program Description | Ensures that all nuclear facilities are maintained and operated within the DOE approved safety basis | 10 CFR 830; Section C.1.1.1.2 | Within 30 days of contract award | DOE-WVDP Safety and Site Programs Team Leader | DOE-WVDP Director Approval |

| | Report | Description | Driver | Frequency | DOE contact/phone* | Approval Required |
|------|--|--|--|--|--|--------------------------------------|
| 146. | Issues Management System | Identification, assignment of significance category, and processing of nuclear safety-related issues identified within the Contractor's organization | 10 CFR 830; DOE/RW-0333P; Section C.1.1.1.3 | Within 90 days of contract award | DOE-WVDP Safety and Site Programs Team Leader | DOE-WVDP Director Approval |
| 147. | Criticality Safety Program Description | Ensures that operations with fissionable material remain subcritical under all normal and credible abnormal conditions | 10 CFR 830.204(b)(6); Section C.1.1.1.2 | Within 30 days of contract award | DOE-WVDP Safety and Site Programs Team Leader | DOE-WVDP Director Approval |
| SAFE | GUARDS AND SECURITY | | | | | |
| 148. | Cyber Security Program Plan | Computer protection program plan | DEAR 952.204-77; DOE O 205.1; DOE N 205.3; Section C.10.1 | Annually, by September 30 th | DOE-WVDP Safety and Site Programs Team Leader | DOE-EMCBC Authorizing Official |
| 149. | Cyber Security Self Assessment | Submit a cyber security annual assessment, which documents contractor compliance with the requirements of DOE Order 205.1, to DOE-WVDP for approval. | DOE O 205.1 | Annually, by September 30 th | DOE-WVDP Safety and Site Programs Team Leader | COR Information |
| 150. | Cyber Security Peer Review | Submit a cyber security annual peer review for information | DOE O 205.1 | September 30, 2011 | DOE-WVDP Safety and Site Programs Team Leader | COR Information |
| 151. | Computer Security Incident Reports | To document incidents involving the compromise to classified or sensitive unclassified data on computer systems | DOE N 205.4 | Per Occurrence | DOE-WVDP Safety and Site Programs Team Leader | COR Information |

| | Report | Description | Driver | Frequency | DOE contact/phone* | Approval Required |
|------|--|---|---|--|---|----------------------|
| 152. | Government Property Missing, Lost, Damaged or Theft Report | Reports incidents of any loss of Government Property | 41 CFR 109-1.5112; 41 CFR 109-1.5113 | Monthly E-Mail - within 5 working days following end of month | DOE-EMCBC Industrial Property Management Specialist | CO Information |
| 153. | Site Security Plan | To describe the physical protection program in place. | DOE M 470.4-1 | Within 60 days of award and annually by September 30 th | COR or as delegated | COR Information |
| 154. | FOCI Self-Assessment Certification | Annual FOCI Status | DOE O 470.1 | Annually, by September 30 th | COR or as delegated | COR Information |
| 155. | 5 Year FOCI Certification | Certification | DOE O 470.1 | 5 Years from last certification | COR or as delegated | COR Information |
| 156. | Protective Force Training Plan | Identify required annual and remedial/refresher training for the next Fiscal Year | DOE M 470.4-3 | Annually, by January | COR or as delegated | COR Information |
| 157. | Protective Force Strength/Cost Report | Headcount and expenditures for protective force | NN513.1/DOE-HQ Letter dated 06/20/97 | Quarterly - 10 working days following each FY quarter | COR or as delegated | COR Information |
| 158. | Aviation Management Plan | Submission of quarterly report of flight hours, cost and other relevant data | DOE O 440.2B | Quarterly when applicable | COR or as delegated | COR Information |
| 159. | Contractor guidelines for identifying UCNI | Internal guidelines used by the contractor to identify UCNI | DOE M 471.1-1 | Within 60 days of contract award | COR or as delegated | COR Information |

| | Report | Description | Driver | Frequency | DOE contact/phone* | Approval Required |
|------|---|---|--------------------|---|----------------------------|---|
| 160. | Balanced Score Card Reporting | Monitors organization performance against goals | DOE-HQ Requirement | As requested, 12/1 | CO or as delegated | CO Information |
| 161. | Balanced Score Card Plan | Plan to measure organizational performance against strategic goals | DOE-HQ Requirement | Annual, 9/15 (HQ issues Data Call and date may vary) | CO or as delegated | CO Information |
| 162. | DOE HQ Clearance Review Plan | Provides a list of the contracts over the CO authority level | DOE-HQ Requirement | As requested, 9/15 (HQ issues Data Call and date may vary) | CO or as delegated | CO Information |
| 163. | Annual Forecasting of Subcontracting Opportunities | Provides a list of the possible opportunities for Small Businesses | DOE-HQ Requirement | As requested, 9/15 (HQ issues Data Call and date may vary) | CO or as delegated | CO Information |
| 164. | Awards to Private Sector | Provides list of all awards made to Private Sector including the dollar value of the award, a description of the item purchased, and the size status and category (e.g., woman-owned, HUBZone, small disadvantaged, etc.) of each company | DOE-HQ Requirement | Annual, 10/15 (HQ issues Data Call and date may vary) | CO or as delegated | CO Information |
| 165. | Budget Status Reports | Includes variance analyses, revised forecasts, and funding impacts | Section C.1.3.1 | As requested | DOE-WVDP Budget Analyst | DOE-WVDP Budget Analyst, COR and CO Information |
| 166. | Cost Accounting Standard Disclosure Statement | Contractor disclosure statement for allocation of indirect costs | FAR 52.230-2 | Upon contract award. Written notice is required within 60 days of any change. | CO or as delegated | CO Information |

| | Report | Description | Driver | Frequency | DOE contact/phone* | Approval Required |
|------|---|---|--|--|--|------------------------------------|
| 167. | Material Safety Data Sheets | Written or printed material concerning a hazardous chemical | 29CFR1910.1200 | Prior to use of hazardous material | DOE-WVDP Safety and Site Programs Team Leader | COR Information |
| 168. | Motor Vehicle Annual Forecast | Provide past GSA Fleet use and project future GSA Fleet needs | 41 CFR 109-38.1306 | Annually, by TBD | DOE-EMCBC Industrial Property Management Specialist | COR Review; CO Approval |
| 169. | Agency Motor Vehicle Data Report Combined with Report of Truck Data [Federal Motor Vehicle Fleet Report; SF-82] | Provide current GSA and Agency owned fleet makeup and charges | 41 CFR 102-34.345, 102-34.355 and 109- 38.903-50 | Annually, by November 15th | DOE-EMCBC Industrial Property Management Specialist | CO Information |
| 170. | Program for the Acquisition, Maintenance and Operation of Motor Vehicles and Equipment | Maintain program to ensure compliance with all applicable regulations, state and local laws, and property management requirements | Section C.1.3.3 | Upon contract award | DOE-EMCBC Industrial Property Management Specialist | CO Information |
| 171. | Reconcile Stores Inventory IAW Department Objectives | Reconcile Stores Inventory IAW Department Objectives | 41 CFR 109- 1.5110(f)(3) | Annually, by September 30 th | DOE-EMCBC Industrial Property Management Specialist | CO and HQ Information |
| 172. | Annual Excess Personal Property Furnished to Non-Federal Recipients | Details non-federal recipients of excess property | 41 CFR Part 101- 43.4701, Part 109-43.4701 | Annually, by September 30 th | DOE-EMCBC Industrial Property | DOE-WVDP Budget/ Finance, CO |

| | Report | Description | Driver | Frequency | DOE contact/phone* | Approval Required |
|------|--|---|---|--|---|--|
| | | | | | Management Specialist | and DOE-HQ Office of Property Management Information |
| 173. | Negotiated Sales Report | Provides detailed breakdown of negotiated property sales | 41 CFR 101-45.4701; 41 CFR 109-45.4702 | Annually, by September 30 th | DOE-EMCBC Industrial Property Management Specialist | DOE-HQ Office of Property Management Information |
| 174. | Summary of DOE-Owned Plant and Capital Equipment | Accounting of all DOE-owned P&CE purchased by or furnished to the contractor | Federal Accounting Standards Advisory Board FSSAB letter No. 6 | Annually, by September 30 th | DOE-EMCBC Industrial Property Management Specialist | DOE-HQ Office of Property Management Information |
| 175. | Property Information Database (PIDS) | Volume & original acquisition cost of govt. owned equipment for: Sensitive; \$5K - \$25K; and > \$25K | FAR 45; 41 CFR 109; DEAR 945.102-70 | Annually, by September 30 th | DOE-EMCBC Industrial Property Management Specialist | DOE-HQ Office of Property Management Information |
| 176. | Personal Property Deferred Maintenance Closure Form | Measurement of Potential Deferred Maintenance on Personal Property | Federal Financial Accounting Standard No.6 | Annually, by September 30 th | DOE-EMCBC Industrial Property Management Specialist | CO Information |
| 177. | Financial Disclosure of Revenue Activities (Revenue Foregone | Report goods and services that are sold to the public or other entities and also in the | Statement of Federal Financial Accounting, | Annually, by October 30 th | DOE-EMCBC Industrial | DOE-WVDP Finance, CO |

| | Report | Description | Driver | Frequency | DOE contact/phone* | Approval Required |
|------|---|---|-------------------------------------|---|---|--|
| | Report) | amount of revenues foregone resulting from these transactions | Standard No. 7 | | Property Management Specialist | and DOE-HQ Office of Property Management Information |
| 178. | Affirmative Procurement Report | Report on procurement programs maximizing environmental benefits | Executive Order | Annually, by October 15 th | CO or as delegated | CO Information |
| 179. | Personal Property Management System | Comprehensive property management system | DEAR 970.5245-1; Section C.1.3.3 | Within 60 days of contract award | DOE-EMCBC Industrial Property Management Specialist | DOE-EMCBC Property Management Specialist Review; CO Approval |
| 180. | Procurement System | Comprehensive purchasing system | DEAR 970.5244-1 | Upon contract award | CO or as delegated | CO Approval |
| 181. | Legal Management Plan | Plan to manage legal costs and matters. | 10 CFR 719.12; Section H.33 | Within 60 days of contract award | CO or as delegated | CO Approval |
| 182. | Annual activity report for internal audit | Annual internal audit report of allowable costs. | DEAR 970.5203-1 | Annual, by July 15 th | CO or as delegated | CO Information |
| 183. | Small Business and Small Disadvantaged Business Subcontracting Plan | Establishes dollars planned for award to Small, Small- Disadvantaged and Small Women-owned businesses | FAR 52.219-9 | Submitted with proposal and incorporated in contract at time of award. Revisions required for \$500K+ increase to the | CO or as delegated | CO Approval |

| | Report | Description | Driver | Frequency | DOE contact/phone* | Approval Required |
|------|---|---|--|--|---------------------|--|
| | | | | total price of the contract. | | |
| 184. | List of Subcontractors (applicable to work subject to the Davis- Bacon Act) | Statement and Acknowledgement Form (SF-1413) | FAR 52.222-11 | Within 14 days of contract award. | CO or as delegated | CO Information |
| 185. | Subcontracting Report for Individual Contracts | Subcontracting Report for Individual Contracts (SF-294) | FAR 52.219-9 | Semi-annually and at contract completion. | CO or as delegated | CO Information |
| 186. | Summary Subcontract Report | Summary Subcontractor Report (SF-295) | FAR 52.219-9 | Annually, at close of each Fiscal Year | CO or as delegated | CO Information |
| 187. | Travel Cost Summary | Quarterly Summary of all Travel Related Costs | DOE-HQ Requirement | Quarterly, by Dec, Mar, Jun, and Sep | CO or as delegated | DOE-WVDP Budget/ Finance and CO Information |
| 188. | Purchase Card/Travel Card Report | Purchase Card/Travel Card Report | DOE-HQ Requirement | As requested | CO or as delegated | DOE-WVDP Budget/ Finance and CO Information |
| 189. | Performance Metrics | TRU waste disposition; legacy waste disposition (include in Monthly Progress Status Report) | DOE-HQ Requirement | Monthly, by the 15 th of each month | COR or as delegated | COR Information |
| 190. | Federal Managers Financial Integrity Act Report | Report of assurances on the status of internal controls | Federal Managers Financial Integrity Act | Annually, by July 15 th | CO or as delegated | DOE-WVDP Finance and CO Information |

| | Report | Description | Driver | Frequency | DOE contact/phone* | Approval Required |
|------|--|---|---|---|--------------------|---|
| 191. | Parent Organization Support Plan | Details anticipated parent organization support to the prime contractor, major subcontractors, and/or teaming partners in the performance of the contract | Clause H.55 | 30 days prior to the: (1) the end of the Contract Transition Period; or (2) the commencement date of parent organization support proposed by the contractor | CO or as delegated | CO Approval |
| 192. | Parent Organization Support Plan Update | Annual submittal of Parent Organization Support Plan | Clause H.55 | Annually, 90 days prior to the start of each year of contract performance | CO or as delegated | CO Approval |
| 193. | Records Management Plan | Describes how the contractor will manage all life-cycle phases of Government-owned records and provides a clear delineation between Government-owned and contractor-owned records | 36 CFR Chapter 12; Section C.1.3.3.3 | Within 60 days of contract award | DOE-EMCBC RMFO | DOE-EMCBC RMFO Review; CO Approval |
| 194. | Records File Plan | Comprehensive outline that includes specific instructions that provide guidance for the effective management of records | Section C.1.3.3 | Within 6 months of contract award | DOE-EMCBC RMFO | DOE-EMCBC RMFO Review; CO Approval |
| 195. | Records File Plan Update | Annual submittal of revisions to Records File Plan | Section C.1.3.3 | Annually | DOE-EMCBC RMFO | DOE-EMCBC RMFO Review; CO Approval |
| 196. | Records Disposition Plan | Documents the contractor's disposition process for records including the processing | Section C.1.3.3 | Within 6 months of contract award | DOE-EMCBC RMFO | DOE-EMCBC RMFO |

| | Report | Description | Driver | Frequency | DOE contact/phone* | Approval Required |
|------|--|---|--|---|---|---|
| | | of records to storage and the destruction process | | | | Review; CO Approval |
| 197. | Records Disposition Plan Update | Documents major changes to the Records Management Disposition Processes | Section C.1.3.3 | Revisions shall be submitted prior to implementation | DOE-EMCBC RMFO | DOE-EMCBC RMFO Review; CO Approval |
| 198. | Privacy Act List of Systems of Records | Shall note the design, development, or operation work that will be performed and the responsibility for each system | DEAR 970-5204-3; FAR 52.224-2; DOE O 206.1; Section C.1.3.3 | Within 90 days of contract award | DOE Privacy Act Officer | DOE-EMCBC RMFO and DOE Privacy Act Officer Review; CO Approval |
| 199. | Termination Inventories | Physical Inventory for disposal purposes of all Government Property. | DEAR 952.245-5; FAR 52.245-5; FAR 45.508-1; FAR 45.508-2; | Upon termination or completion of the contract as prescribed by the contracting officer | DOE-EMCBC Industrial Property Management Specialist | CO Information |
| 200. | Estimate of Percentage of Recovered Material Content | For EPA designated products. Estimate of percentage of the total recovered material used in contract performance. | FAR 52.223-9 | Upon termination or completion of the contract as prescribed by the contracting officer | CO or as delegated | CO Information |
| 201. | Contract Close-out Plan | A plan including all remaining administrative matters necessary to close out the Contract. | Clause H.58 | 60 days prior to the end of the Contract period of performance. | CO or as delegated | CO Information |

| | Report | Description | Driver | Frequency | DOE contact/phone* | Approval Required | |
|------|---|--|--|--|--|--|--|
| 202. | Turnover Package | All records to be provided to DOE at the completion of the Contract | Section C.1.3.3, Records Management; Section C, Attachment C-5 | Upon termination or completion of the contract as prescribed by the CO | DOE-EMCBC RMFO | DOE-EMCBC RMFO Review: CO Approval | |
| 203. | Integrated Safety Management System Declaration | Summary of results of the annual effectiveness review and status of ISMS and QA within the Contractor's organization | DEAR 970.5223-1 DOE M 450.4-1 | Annually by September 30 | DOE-WVDP Safety and Site Programs Team Leader | DOE-WVDP Field Element Manager Review; CO Approval | |
| 204. | Phone and Email Updates List | Monthly listing of changes to employee phone and email contact information | | Monthly | DOE-WVDP Safety and Site Programs Team Leader | CO Information | |

¹ The dates listed in the Frequency column are due dates to regulatory agencies. This deliverable shall be issued to DOE-WVDP for review no less than 2 weeks prior to the regulatory agency due date.

² The dates listed in the Frequency column are due dates to regulatory agencies. This deliverable shall be issued to DOE-WVDP no less than 4 weeks prior to allow for adequate review.

³ The dates listed in the Frequency column are due dates to regulatory agencies. This deliverable shall be issued to DOE-WVDP no less than 6 weeks prior to allow for adequate review.

This deliverable shall be issued to DOE-WVDP no less than 4 months prior to regulatory due date to allow for adequate review.

⁵ The dates listed in the Frequency column are due dates to regulatory agencies. This deliverable shall be issued to DOE-WVDP no less than 1 week prior to allow for adequate review.

ATTACHMENT J-4 – DAVIS-BACON WAGE GENERAL DECISION NUMBER NY100008

SECTION J – LIST OF DOCUMENTS, EXHIBITS AND OTHER ATTACHMENTS ATTACHMENT J-5 – SERVICE CONTRACT ACT WAGE DETERMINATION NO. 2005-2371

ATTACHMENT J-6 - SMALL BUSINESS SUBCONTRACTING PLAN

<u>Note</u>: The Contractor's executed Small Business Subcontracting Plan will be inserted here. See Solicitation Provision L.3 and Section I FAR Clause 52.219-9, Alternate II, entitled "Small Business Subcontracting Plan."

ATTACHMENT J-7 – SMALL DISADVANTAGED BUSINESS (SDB) PARTICIPATION PROGRAM TARGETS FORM

<u>Note</u>: The Contractor's executed Small Disadvantaged Business (SDB) Participation Program Targets Form will be inserted here upon award. See Solicitation Provision L.3 and Attachment L.12.

ATTACHMENT J-8 - ACRONYM LIST

The following acronyms are used in this Contract:

Α

A&PC Analytical and Process Chemistry
ACWP Actual Cost of Work Performed

ADA Analytical Decon Aisle

ADPE Automatic Data Processing Equipment

ANA Analytical Aisle ANC Analytical Cell

ANSI/EIA American National Standards Institute/Electronic Industries Alliance

ARC Acid Recovery Cell

ARPR Acid Recovery Pump Room

ASAP Automated Standard Application for Payment

В

BCWP Budgeted Cost of Work Performed
BCWS Budgeted Cost of Work Scheduled
BMMS Bridge Mounted Manipulator System

BOSF Balance of Site Facilities

C

CA Contamination Area

CAIRS Computerized Accident/Incident Reporting System

CAIS Condition Assessment Information System
CCR Chemical Process Cell (CPC) Crane Room
CDDL Construction and Demolition Debris Landfill

CFR Code of Federal Regulations

CH Contact-Handled

CH-TRU Contact-Handled Transuranic

CO Contracting Officer

COA Chemical Operating Aisle

COMSEC Computer Security

COR Contracting Officer's Representative

CPC Chemical Process Cell CPAF Cost Plus Award Fee

CSRF Contact Size Reduction Facility

CVA Chemical Viewing Aisle

CWA Clean Water Act

D

DAC Derived Air Concentration

DCAA Defense Contract Audit Agency

DEAR Department of Energy Acquisition Regulation Decontamination, Deactivation and Removal DD&R

U.S. Department of Energy DOE

DOE-HQ Department of Energy Headquarters Department of Energy Ohio Field Office DOE-OH

Department of Energy Office of Civilian Radioactive Waste Management DOE/RW

Dissolver Off-Gas DOG

DOL U.S. Department of Labor

Ε

EAC Estimates-at-Completion

EDR **Equipment Decontamination Room**

EEOICPA Energy Employees Occupational Injury Compensation Program Act of

2000

EΗ U.S. Department of Energy Office of Environment, Safety and Health

Environmental Impact Statement EIS

Environmental Management Consolidated Business Center EMCBC

East Mechanical Operating Aisle **EMOA** U.S. Environmental Protection Agency EPA

Employee Retirement Income Security Act of 1974 **ERISA**

ES&H Environment, Safety and Health

Extraction Sample Aisle ESA **ETC** Estimates-to-Complete

F

FACTS Foreign Access Central Tracking System

Federal Acquisition Regulation FAR FDO Fee Determination Official FFCA Federal Facility Compliance Act

Facility Information Management System **FIMS**

FPH Fire Pump House Facility Representative FR Fuel Receiving and Storage FRS

FY Fiscal Year

G

GAO Government Accountability Office

General Purpose Cell (GPC) Crane Room GCR

General Purpose Cell (CPC) Crane Room Enclosure **GCRE**

Government Furnished Services and Items GFS/I General Purpose Cell (GPC) Operating Aisle GOA

GPC General Purpose Cell

GTCC Greater Than Class C

Н

HCA High Contamination Area
HEPA High Efficiency Particulate Air
HIC High Integrity Container

HLW High Level Waste

HLWISF High Level Waste Interim Storage Facility

HRA High Radiation Area

HVAC Heating, Ventilation and Air Conditioning

HW Hazardous Waste

Ī

I&C Instrument and ControlIG Inspector General

IPABS Integrated Planning, Accountability, and Budgeting System

IRC Internal Revenue Code

IRTS Integrated Radwaste Treatment System

ISM Integrated Safety Management

ISMS Integrated Safety Management System

IWSF Interim Waste Storage Facility

L

LOC Letter of Credit
LI/LO Load In/Load Out
LLW Low-Level Waste

LLW2 Low-Level Waste Treatment Building LLWTF Low-Level Waste Treatment Facility

LOF Life of Facility
LSA Lag Storage Area
LSB Lag Storage Building
LWA Lower Warm Aisle

LWTS Liquid Waste Treatment System

M

MARSSIM Multi-Agency Radiation Survey and Site Investigation Manual

MC Miniature Cell

MLLW Mixed Low-Level Waste
MPPB Main Plant Process Building
MRR Manipulator Repair Room
MSM Master Slave Manipulator

MTRU Mixed Transuranic

Ν

NAA North Analytical Aisle

NDA Nuclear Regulatory Commission (NRC) Licensed Disposal Area

NEPA National Environmental Policy Act of 1969

NESHAP National Emissions Standards for Hazardous Air Pollutants

NFA No Further Action NFS Nuclear Fuel Services NOA North Operating Aisle

NRC Nuclear Regulatory Commission NTS Noncompliance Tracking System

NYCRR New York Codes, Rules and Regulations

NYS New York State

NYSDEC New York State Department of Environmental Conservation NYSERDA New York State Energy Research and Development Authority

0

OGA Off-Gas and Acid Recovery Aisle

OGOA Off-Gas Operating Aisle
OGT Off-Gas Treatment Cell

ORPS Occurrence Reporting and Processing System OSHA Occupational Safety and Health Administration

Ρ

PAAA Price Anderson Amendments Act
PBI Performance Based Incentive
PBS Project Baseline Summary
PCR Process Chemical Room
PMC Process Mechanical Cell

PMCR Process Mechanical Cell (PMC) Crane Room

PPC Product Purification Cell

PPH Product Packaging and Handling PPS Product Packaging and Shipping

PRB Post Retirement Benefits
PSC Process Sample Cell

PWS Performance Work Statement

R

RA Radiation Area

RBA Radiological Buffer Area

RCRA Resource, Conservation and Recovery Act of 1976

RER Ram Equipment Room

RFI RCRA Facility Investigation

RFP Request for Proposal RH Remote-Handled

RH-TRU Remote-Handled Transuranic RHWF Remote Handled Waste Facility

RIC Reinforced Concrete
RMA Radioactive Material Area
RMP Risk Management Plan
ROD Record of Decision

RTS Radwaste Treatment System

RV Relative Value

S

SDA State Disposal Area SRR Scrap Removal Room

SS Stainless Steel

SST Solvent Storage Terrace
SWMU Solid Waste Management Unit

T

TEC Total Estimated Cost TPC Total Project Cost

TRU Transuranic

U

UCNI Unclassified Controlled Nuclear Information

UPC Uranium Product Cell

UR Utility Room

UWA Upper Warm Aisle
UXA Upper Extraction Aisle

٧

VHRA Very High Radiation Area
VEC Ventilation Exhaust Cell
VTF Vitrification Test Facility

VOG Vessel Off-Gas

VSR Ventilation Supply Room

W

WBS Work Breakdown Structure
WFIS Work Force Information System
WIR Waste Incidental to Reprocessing

J-55

WMA Waste Management Area

WMOA West Mechanical Operating Aisle

WTF Waste Tank Farm

WVDP West Valley Demonstration Project WWTF Waste Water Treatment Facility

X

XC Extraction Cell

SECTION J – LIST OF DOCUMENTS, EXHIBITS AND OTHER ATTACHMENTS ATTACHMENT J-9 – PERFORMANCE GUARANTEE AGREEMENT

<u>Note</u>: The Contractor's executed Attachment L-13 Performance Guarantee Agreement will be inserted here upon contract award.

ATTACHMENT J-10 – AGREEMENT BETWEEN WEST VALLEY ENVIRONMENTAL SERVICES LLC AND THE INTERNATIONAL ASSOCIATION OF MACHINISTS AND AEROSPACE WORKERS

SECTION J – LIST OF DOCUMENTS, EXHIBITS AND OTHER ATTACHMENTS ATTACHMENT J-11 – CONTRACT CLOSE-OUT PLAN

Note: The Contractor's executed Contract Close-Out Plan will be inserted here after contract award.