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B.1 TYPE OF CONTRACT -- SERVICES BEING ACQUIRED 
 
This is a performance-based cost-plus-award-fee (CPAF) contract for the Portsmouth Facilities 
Support Services (FSS) at the Portsmouth Gaseous Diffusion Plant in Piketon, Ohio.  The 
contractor shall, in accordance with the terms of this contract, provide the personnel, materials, 
supplies, and services (except as may be expressly set forth in this contract as furnished by the 
Government) and otherwise do all things necessary for, or incident to, the performance and 
provision of the following services:  
 
Item 001 - Facilities Support Services: See Section C, Performance Work Statement (PWS) - 
The period of performance for this contract is five (5) years plus a ninety (90) day contract 
transition period.  The contractor shall assume full responsibility for performance requirements 
at the end of the ninety (90) day contract transition period. 

 
B.2 ESTIMATED COST, BASE, AND AWARD FEE 
 
(a) Pursuant to FAR Clause 52.216-7, Allowable Cost and Payment, the total estimated cost 

of this contract for Item 001 contract transition and the Facilities Support Services is 
$39,539,519.   
 

  This amount includes: 
 

(1) Estimated cost for the contract transition period (as defined in Section B.3) of 
$668,557; and 

(2) Estimated cost for the Facilities Support Services (Item 001 not including 
contract transition period) of $38,870,962. 

 
(b) No fee is payable for the contract transition period. 
 
(c) The base fee is $777,419 (2% of the total estimated cost for B.2(a)(2)). 
 
(d) The award fee for the FSS shall be awarded upon the unilateral determination of DOE's 

fee determination official (FDO) that an award fee has been earned.  The unilateral 
decision is made solely at the discretion of the Government.  This determination shall be 
based upon the FDO's evaluation of the contractor's performance, as measured against 
the evaluation criteria set forth in the award fee plan.  Provisional payment of a 
proportional quarterly amount equivalent of an amount up to 75% of the available award 
fee for the period may be permitted. 

 
(e) Immediately upon the FDO’s final determination of the award fee for the evaluation 

period, the contractor may invoice any fee amount not previously paid or must repay any 
excess amount paid.  Any unearned award fee from each evaluation period shall not be 
eligible to be earned in any future period(s).  The total available award fee for this 
contract line item is $2,137,903 (not to exceed 8% of the total estimated cost in 
B.2.(a)(2)).  Award fee available for each period is as set forth in the award fee plan.  
The contractor and Government will enter into good faith negotiations to revise the fee 
pool if significant changes to the work scope occur. 
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 B.3 AUTHORIZATION OF TRANSITION COSTS UNDER THE CONTRACT 
 
 (a) The contract transition period is a ninety (90) day period of time prior to the date the 

contractor assumes full responsibility.  During the contract transition period, the 
contractor shall perform those activities necessary to be prepared to assume full 
responsibility for the contract requirements.  The contractor shall also bring to the site its 
management team and other staff necessary to plan and conduct those activities that 
provide for an orderly transfer of responsibilities and accountability.  The contractor shall 
coordinate its activities with DOE and the incumbent contractor so as to accomplish 
these activities in a manner that will provide an effective transition of personnel and work 
activities while minimizing the cost of this effort. 

 
(b) The contractor shall put in place any agreements it deems necessary between it and 

other site contractors/subcontractors for provision of services.  Any agreement that 
requires DOE consent will be subject to a thirty (30) day review and approval period.  
The contractor shall obtain all necessary permits and licenses.  Available Government 
furnished facilities, property, services and items are identified in Section H and Section 
J. 

 
(c) All transition costs shall be included in the total estimated cost of this contract in B.2(a). 
 
 
B.4 OBLIGATION OF FUNDS 
 
(a) Pursuant to the Section I Clause, FAR 52.232-22, Limitation of Funds, total funds in the 

amount of $6,000,000 are obligated herewith and made available for payment of 
allowable costs and maximum fee to be incurred from the effective date of this contract 
through the period estimated to end September 30,2010. 

 
(b) In addition to the limitations provided for in this clause, DOE may, through financial plans 

or other directives issued to the contractor, establish controls on the costs to be incurred 
and encumbrances to be made in the performance of the contract work.  Such plans and 
directives may be amended or supplemented from time to time by DOE. The contractor 
agrees: (1) To comply with the specific limitations (ceilings on costs and encumbrances) 
set forth in such plans and directives; (2) To comply with other requirements of such 
plans and directives; and (3) To notify DOE promptly, in writing, whenever it has reason 
to believe that any limitation on costs and encumbrances will be exceeded or 
substantially underrun. 
 

B.5 DOE AUTHORIZATION OF WORK 
 
The Contracting Officer (CO) will authorize work as follows: 

(a) The contractor shall perform the work set forth in Section C, PWS.  This work shall be 
conducted in accordance with the approved Performance Measurement Baseline (PMB), 
subject to the limitations of the Section B Clause, Obligation of Funds.   

(b) The contractor’s initial Annual Work Plan shall detail the work activities to be performed.  
Until DOE approves the contractor’s PMB, the Annual Work Plan will be used to 
authorize work.   
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(c) The Budgeted Cost of Work Scheduled (BCWS) for the PMB will be limited to the total 
contract award amount minus fee.  After the PMB has been approved by DOE, the 
contractor shall work to the PMB.  The contractor shall develop and maintain the PMB 
and the BCWS in accordance with Section C, Project Management and Project Support.  
The BCWS for the near-term FSS baseline will be limited to the initial total contract 
award amount minus fee.  When required, the CO may make changes within the general 
scope of the contract in accordance with the Section I Changes clause.  The CO has 
review and concurrence authority during the PMB Change Control Process.  As 
additional activities are deemed available for work authorization per Section C.2, PMB 
Change Control Process, will be utilized for work authorization and contract 
modifications to adjust scope and schedule while maintaining a constant BCWS unless a 
change to the BCWS is authorized by the CO.   

(d) The contractor shall not be entitled to earn fee for work not authorized by the CO.  
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C.1  PORTSMOUTH FACILITIES SUPPORT SERVICES OVERVIEW AND OBJECTIVES 
 

C.1.1  Background 
 

The Portsmouth site is a 3,778-acre federal reservation in south-central Ohio, one (1) mile 
east of U.S. Route 23, in rural Pike County.  The site is approximately 75 miles south of 
Columbus, Ohio, and 22 miles north of Portsmouth, Ohio.  The nearest residential center 
is the village of Piketon (approximately 1,800 population), approximately five (5) miles 
northwest of the facility on U.S. Route 23. 

The Portsmouth Gaseous Diffusion Plant (GDP) was constructed by the Atomic Energy 
Commission in the early 1950s for the purpose of enriching the fissionable isotope of 
uranium from natural uranium to various product concentrations. The facility was originally 
constructed and operated as a uranium enrichment plant to supply both highly enriched 
uranium (HEU) and low enriched uranium (LEU) for defense purposes and commercial 
nuclear fuel sales. After 1991, the Portsmouth site produced only LEU for commercial 
power plants. 

The 1992 Energy Policy Act (1992 EPAct) initiated a process to privatize the Department 
of Energy’s (DOE) uranium enrichment enterprise.  Initially, the United States Enrichment 
Corporation (USEC) was established to operate both the Portsmouth, Ohio, and 
Paducah, Kentucky, GDPs as a Government Corporation. 

The 1992 EPAct also stated that the Portsmouth and Paducah GDPs were to be leased 
to USEC and required operations of the enrichment process to be regulated by the United 
States Nuclear Regulatory Commission (NRC), which issued certificates of compliance to 
USEC for both plants in November of 1996.  In March of 1997, regulatory oversight for 
nuclear safety, safeguards, and security for the leased portions of both enrichment plants 
officially transferred from DOE to NRC with the following exceptions: 

1) DOE retained regulatory oversight for personnel security, arming and arrest authority 
of the protective force; and 

2) DOE retained regulatory oversight of USEC activities involving uranium enriched to 
10% or greater. 

In May of 2000, USEC announced that enrichment operations at the Portsmouth site 
would cease in 2001.  In addition, USEC announced its intention to terminate the lease at 
Portsmouth and return those facilities to DOE.  The DOE then decided that the GDP 
should be maintained in a status that would allow a cost-effective resumption of 
enrichment operations within 18 to 24 months (Cold Standby [CSB]).  The Under 
Secretary of Energy approved the decision to terminate CSB effective September 30, 
2005.  Beginning October 1, 2005, the facilities were put in Cold Shutdown (CSD) as an 
interim measure until decontamination and decommissioning (D&D) activities begin.   

In addition to oversight of personnel security and uranium enriched to 10% or greater, 
DOE also retained responsibility for environmental restoration and legacy waste 
management activities.  Remediation activities in the 1990s were conducted by a 
Management and Integration (M&I) contractor and managed by the Oak Ridge 
Operations Office (ORO).  A DOE Environmental Management (EM) 
Portsmouth/Paducah Project Office (PPPO) was established in 2003 to conduct the 
cleanup.  In 2005, a remediation contract was established to begin removal of inactive 
facilities and conduct ongoing remediation activities.  The ongoing remediation activities 
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have been conducted in accordance with a Consent Decree from the State of Ohio 
Environmental Protection Agency (OEPA) and an Administrative Consent Order from the 
US Environmental Protection Agency (USEPA) Region V.  In 2005, an infrastructure 
contract was awarded to provide infrastructure support to the facilities retained by DOE.   

In 2007, the decision to proceed with the D&D project was made.  The D&D project was 
established with the approval of Critical Decision (CD)-1.  In 2008, an environmental 
technical services contract was awarded to provide technical support to DOE and support 
DOE oversight of the D&D project. 

The Portsmouth site currently has five major contractors that support DOE with ongoing 
activities.  The contractors and their respective summary level of scope are described 
below: 

1) USEC has the lease and services agreement with DOE, which allows USEC to 
operate the GDP facilities under NRC oversight.  USEC performs technetium (Tc-99) 
removal activities, surveillance and maintenance (S&M) of all GDP leased facilities 
and systems, infrastructure services for the leased facilities and areas, and provide 
utility services to all site tenants.  A plan for transition and transfer of the facilities and 
infrastructure services is underway.   

2) LATA/Parallax Portsmouth (LPP) is a small business remediation contractor 
performing specific inactive facilities removal work in returned facilities, cylinder 
management, groundwater monitoring and remediation, and legacy waste disposal.   

3) Theta Pro2Serve Management Company (TPMC) is a small business infrastructure 
contractor performing the site infrastructure S&M, janitorial services, and grounds 
maintenance on facilities not leased to USEC.   

4) Uranium Disposition Services (UDS) is responsible for construction and operation of 
the Depleted Uranium Conversion Plant (DUF6) plant.  Operation is scheduled to 
begin in fiscal year 2009. 

5) Restoration Services, Inc. (RSI) is a small business contractor providing 
environmental technical support (ETS) services directly to DOE.  

The site has other tenants who are not directly supporting DOE activities.  For example, 
the Ohio National Guard and USEC use several Portsmouth facilities that have no impact 
on the FSS.   

Portsmouth GDP facilities and its ancillary structures and systems are currently under 
lease to USEC and are projected to be gradually returned to DOE over the next few 
years.  Those facilities and systems required for USEC’s commercial operations for future 
uranium enrichment at the American Centrifuge Plant (ACP) will remain as leased 
facilities and systems and will be separate from the FSS. 
 
C.1.2  Contract Purpose and Objectives  

 
The primary objective of this contract is to perform facility support services activities 
defined herein at the Portsmouth site in support of DOE’s D&D mission.  This contract 
reflects the application of performance-based contracting approaches and techniques that 
emphasize results/outcomes and minimize “how to” performance descriptions.  The 
contractor has the responsibility for total performance under this contract, including 
determining the specific methods for accomplishing the work.  However, the contractor is 
required to comply with all applicable federal and state laws and regulations, Executive 



Portsmouth FSS  Section C 
Contract No. DE-CI0000004 

 C-3

Orders, DOE Orders (and other types of Directives), Regulatory Permits, Agreements and 
Orders and Milestones with the regulators (both state and federal).  The contractor shall 
provide deliverables in accordance with Section C.3, Summary of Contract Deliverables.  
These deliverables shall not be separately priced. 
 
Under this contract, the contractor shall primarily perform facility support services and 
other D&D mission support activities for, but not limited to: 

 Contract transition activities, 
 Maintaining grounds including roadway, and snow removal, 
 Janitorial services, 
 Computer and telecommunication,  
 Security, 
 Training services, 
 Records Management, 
 Fleet Management,  
 Non-nuclear preventive and corrective maintenance activities in the assigned 

non-nuclear and nuclear facilities, and 
 Other support activities necessary for the success of the D&D mission including 

the interface with other entities on site. 
 

C.2  DESCRIPTION OF PERFORMANCE REQUIREMENTS 
 
The contractor shall provide the labor, facilities, equipment, materials, and supplies (except as 
otherwise identified) to accomplish the services and activities described in this Performance 
Work Statement (PWS).  The contractor has the responsibility to utilize recycled content paper 
products and bio-based cleaning supplies, to the extent practicable, including recyclable 
materials when performing activities under this contract.   
 
The contractor shall develop and submit required plans identified in Table C.3-1, Summary of 
Contract Deliverables. Additionally, the contractor shall perform all activities consistent with this 
contract if additional work activities are assigned by the Contracting Officer (CO).   
 

C.2.1 Contract Transition 
  
The contractor shall perform all transition activities at the beginning and end of the 
contract.  As part of the transition activities, the contractor shall submit a Contract 
Transition Plan for DOE approval.  The Contract Transition Plan must include a 
description of all necessary transition activities, involved organizations, and transition 
schedule.  The contractor shall coordinate directly with the incumbent contractor, USEC, 
DOE, and others to finalize any transition agreements required to assume full 
responsibility prior to the incumbent contract expiration.  During the transition period, the 
contractor shall provide weekly status of transition activities. 
 
The contractor shall submit an initial annual work plan that details the work activities to be 
performed.  The initial annual work plan shall include detailed description, technical 
assumptions, and basis of estimate for work scope, schedule, and budget.  The approved 
initial annual work plan will serve as the authorization of work until the Performance 
Measurement Baseline (PMB) is approved.   
 
The contractor shall conduct a joint reconciliation of the Government property inventory.  
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This information shall be used to provide a baseline for this contract, as well as 
information to closeout predecessor contracts. 
 
C.2.2 Grounds Maintenance, Snow Removal, and Pest Control 
 
The contractor shall be responsible for maintaining all equipment required to implement 
the PWS, in accordance with the manufacturer’s recommendation for preventive and 
routine service as well as any required repairs to maintain the equipment in a safe and 
serviceable condition.    
 
For the areas identified as an FSS responsibility in Section J, Attachment 5 and 
Attachment 6, the contractor shall perform work as described below: 
 
The Portsmouth site has 683 groundwater monitoring wells that are sampled on a routine 
basis.  The areas surrounding the groundwater monitoring wells shall be maintained as 
described in this PWS.  Approximately 25% of the groundwater monitoring wells requires 
mowing for an access route and a ten (10) foot diameter circle around these wells. 
  
The contractor shall document the areas, boundaries, and roads that are required for 
grass and vegetation control, snow removal, and roadway/parking lot maintenance.  The 
contractor shall maintain and update the map annually per the scope under this PWS.   
 
The contractor shall perform grass and vegetation control along sections of security 
fences and roadways on both sides of the fence/roadway including, but not limited to, 
weed trimming around fences, guardrails, signs and other structures unless prohibited by 
natural barriers. 
 
Grass mowing and weed trimming shall be accomplished in lawn areas, around 
structures, and other permanent objects.  
 
Mowing in bush hog areas will be maintained to ensure that brush and small trees do not 
take permanent root and the area remains open and clear of trees and brush. 
 
The contractor shall maintain the outer boundary fence (X-208A) and provide brush 
control on both sides of the fence. The fence will be maintained clear of trees, brush and 
other vegetation to the degree that the fence is not damaged.  Repairs to the fence shall 
be accomplished to ensure the fence is capable of confining farm animals and acts as a 
barrier to notify personnel that they are entering DOE restricted access property.  The 
fence shall be posted in accordance with requirements identified in 10 CFR 860.6, 
Trespassing on Department of Energy Property. 
 
There are fifteen (15) ambient air monitoring stations at various locations surrounding the 
DOE site at Portsmouth.  Access to the monitors is necessary to maintain these monitors 
on a regular basis.  The contractor shall maintain a mowed pathway leading to the 
monitors to ensure safe walking access.   
 
A number of Solid Waste Management Units (SWMU) are present at the Portsmouth site.  
Some of these SWMUs have caps (Mowing Remedial Action areas) that require 
maintenance and mowing, such as: X-231A, X-231B, X-734A, X-734B, X-735, and X-749 
Areas.  Care must be taken not to damage the caps by scalping of the vegetative cover, 
rutting, fertilizer burn, or other means.   Mowing, maintenance, and repair requirements 
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for these caps are delineated in the Integrated Surveillance and Maintenance Plan 
(DOE/OR/11-3081&D3) for the Portsmouth Gaseous Diffusion Plant, Piketon, Ohio.  The 
contractor shall be responsible for the mowing, repair, fertilization, monument 
maintenance, and pest control of these caps in strict compliance with the plan.  In 
performing activities in these areas, the contractor shall consult and coordinate with the 
D&D contractor to prevent any potential damage during maintenance and mowing. 
 
Snow/ice removal is required at several locations during the winter months, as identified 
in Section J, Attachment 6.  Snow/ice shall be removed from the designated locations 
around steps, entrances, sidewalks, roadways and parking area to alleviate safety 
hazards for oncoming and outgoing shift workers.  Snow removal shall be followed with 
treatment as necessary to ensure a clear non-slip surface is provided for pedestrian and 
vehicle traffic. 
 
Pest control services shall include, but are not limited to, insect pest control spraying and 
rodent control services, as identified in Section J, Attachment 6.  Populations of animal 
and insect pests located outdoors on site property shall also be controlled.  The 
contractor shall maintain a regular inspection and service schedule for each building or 
location to facilitate the pest control effort.  DOE approval shall be obtained prior to 
making any significant structural changes for the purpose of pest control. 
 
C.2.3 Roadway/Parking Lot Maintenance 
 
The contractor shall maintain paved and unpaved roads as identified in Section J, 
Attachment 6.  Gravel roads shall be maintained with regular grading sufficient to avoid 
large potholes and with sufficient gravel to make the road passable by passenger vehicles 
without the need for all wheel drive.  Paved roads shall be maintained free of potholes 
and with adequate striping to make the roadway boundaries readily visible at night.  
Parking lot maintenance includes patching of potholes, placing and replacing parking 
blocks, striping, sealing, and cleaning as necessary. 
 
Drainage ditches shall be maintained clear of debris and obstacles in order to maintain 
proper drainage.  Culverts shall remain clear of obstructions and maintained in a manner 
that precludes washouts.  Culverts shall be replaced when they become structurally 
compromised or indication of a subsidence or sink hole is evident. 
 
Traffic control signs and traffic control devices shall be maintained on DOE roadways.  
Guardrails shall be maintained in good serviceable condition including any necessary 
coatings to prevent corrosion of the metal surfaces. 
 
Bridges shall be inspected annually in accordance with Ohio Department of 
Transportation and National Bridge Safety Standards.  An inspection report shall be 
provided to DOE with recommendations, considering the urgency of the condition that 
may require repairs: the recommendation shall include scope, estimated budget, and 
schedule. 
 
All roadways identified as the contractor’s responsibility to maintain (see Section J, 
Attachment 6) shall be kept clear of fallen trees, limbs and storm debris as necessary.  
Overgrowth of trees, vines or bushes along roadways shall be kept trimmed away from 
the roadway in a manner that allows for normal passage of traffic and requisite clearance. 
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C.2.4 Janitorial Services  
 
The contractor shall provide janitorial services for those facilities identified in Section J, 
Attachment 6.  Janitorial services include, but are not limited to, daily trash collection and 
removal from offices, conference rooms, cafeteria, break rooms, copier rooms, restrooms, 
and shower rooms.  
 
Restrooms and shower room facilities shall have all fixtures cleaned on a daily basis.   All 
toiletries shall be replenished at the time of cleaning and shall include but not be limited 
to, paper towels, toilet paper, hand soap, and other items as necessary.  Floors shall be 
wet moped with a sanitizing cleaner, and shelves and mirrors shall be wiped down with an 
appropriate cleaning agent.   
 
Cleaning of glass windows and doors will be required monthly in appropriate areas such 
as executive offices, lobby areas, and occupied facilities.  Cleaning of remaining glass 
windows and doors shall be conducted annually. 
 
All carpeted areas shall be vacuumed weekly.  Stairwells shall be swept and damp 
mopped weekly.  Tile floor areas shall be swept or dust mopped weekly.  Tile floor areas 
shall be waxed and buffed at a frequency that maintains the area in an appropriate 
condition.  Painted floor areas shall be swept weekly and wet mopped monthly.  Carpeted 
areas shall be cleaned as needed to maintain a neat appearance.  All carpeted areas 
shall be cleaned no less than once per year.  Spot cleaning shall be accomplished if 
stains or spills occur. 
 
Water fountains shall be cleaned and sanitized daily.  Water dispensers shall also be 
cleaned and sanitized to comply with the manufacturer’s recommendations. 
 
Janitorial services will also be required to clean up water leaks and spills occasionally.    
Janitorial services also include the collection and removal of recycle materials from the 
building.  Currently at the Portsmouth site, office paper, card board, plastic bottles, and 
aluminum cans are recycled.  In addition, the contractor is required to provide proper 
storage and collection of recyclable light bulbs generated from janitorial activities. 
 
Annual cleaning of HVAC diffusers and cold air return grills in office space is required in 
occupied office areas. 
 
The contractor shall re-lamp fixtures contained in the facilities identified in Section J of 
Attachment 6 that do not require tools to access.    
 
C.2.5 Computer and Telecommunication Services 
 

C.2.5.1 Information Technology (IT) 
 

The contractor shall provide all necessary computer and telecommunication 
equipment (including cell phones, personal digital assistants (PDA), video/web 
conferencing, copiers, printers, and fax machines except for pagers and radios) 
and services to the D&D project.   In addition, the contractor shall manage the use 
of communication radios for its own work in coordination with the license holder. 
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The contractor shall maintain and upgrade as necessary Local Area Networks 
(LAN) as separated networks. The LANs shall be available for use by the 
contractor and the D&D contractor, as well as onsite subcontractors at the 
Portsmouth site.  The LANs shall be configured to allow separation of multiple 
users.  The LAN support includes operation, maintenance, data backups, repairs 
and upgrades to the LAN system and components as necessary to provide 
reliable and ongoing connectivity.  The contractor shall provide basic operating 
software for usage of the LANs.  Network administration, customer service 
support, Help Desk support, and computer repairs shall also be provided to all 
D&D project contractors, except the DOE support contractor.  Customer service 
support includes unpacking, installation, testing, removal of personal computers 
(PC) and related components; software installation, removal, or upgrades as 
necessary; ensuring operability between PCs and peripheral devices, the LAN, 
and the Wide Area Network (WAN); and providing personal interface in assessing 
user needs through personal visits and telephone. 

  
The contractor shall provide basic support to the DOE site network including, but 
not limited to, unpacking, installation, testing, and removal of PCs, printers, 
copiers and all associated consumables and related components; wiring; moving; 
and basic hands-on support in coordination with the DOE Lexington Office Help 
Desk. 

 
The contractor shall establish and maintain the capability to access and utilize the 
DOE systems or databases, which include but are not limited to: Computerized 
Accident/Incident Reporting System (CAIRS); Non-Compliance Tracking System 
(NTS) database; Occurrence Reporting and Processing System (ORPS); Foreign 
Access Central Tracking System (FACTS) database; Facility Information 
Management System (FIMS); Condition Assessment Information System (CAIS); 
Federal Telephone System Access; and EM'S Integrated Planning, Accountability, 
and Budget System (IPABS).  

 
The contractor's computing and telecommunications systems shall be compatible 
with the computing and telecommunications systems utilized by DOE.   

 
C.2.5.2 Cyber Security 

 
The contractor shall provide cyber security services to the D&D contractor.  The 
cyber security responsibility for the ETS contractor and DOE are covered by the 
PPPO.  The contractor shall ensure safe, efficient, and effective implementation of 
cyber security requirements. 
 
Cyber Security requirements are specified in DOE O 205.1A, the Under Secretary 
of Energy Program Cyber Security Plan (PCSP), and the Office of Environmental 
Management Program Security Plan (PSP).  The contractor is responsible to 
ensure that all Cyber Security requirements are rolled down to all subcontracts 
supporting this contract.  Major areas of concern addressed in policy are the 
handling of sensitive information to include personally identifiable information (PII), 
protecting information and information systems from unauthorized access, and 
reporting any significant attempts or successful intrusions into these systems by 
unauthorized individuals.  
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Cyber Security personnel and privileged users such as systems administrators 
may be required to obtain a DOE Q clearance under this contract. 
 
The contractor is to be pro-active regarding cyber threats and systems must be 
protected based on evolving threats.  This is the basis of the Federal Information 
Systems Management Act (FISMA) and will be the guiding principle for 
Information Systems under this contract.  The FISMA requires all IT systems be 
Authorized to Operate (ATO) and that the Designated Approval Authority (DAA) 
be a senior federal employee.  An ATO will be based on how well the contractor 
implements the DOE policy specific to cyber security and the contractor’s ability to 
prevent, detect, contain and report any malicious activity and intrusion into IT 
systems used to support this contract.   
 
Authorization to Operate: 
 
The DAA and only the DAA has the ability to grant an ATO or a Denial of 
Authorization to Operate (DATO).  The IT systems covered under this contract will 
operate in accordance with all terms and conditions specified in the ATO and will 
not operate if a DATO has been issued.  If a DAA issues a DATO, all costs 
associated with any mission delay will be the responsibility of the contractor and 
not the Federal Government. 
 
Applications: 
 
Applications purchased or developed to support the mission under this contract 
must be able to run on mandatory IT baseline security configurations without any 
deviations.  Legacy applications must deploy compensating controls as long as 
they are implemented and must be replaced as soon as feasible as determined by 
the DAA.  Contractors should use federally available enterprise applications and 
licenses, if they exist, prior to purchasing or developing custom products to 
implement the contract.  This includes enterprise solutions to provide cyber 
security. 
 

C.2.6 Security  
 

C.2.6.1 Physical Security 
 
The contractor shall be responsible for security management (plans, procedures, 
etc., for DOE and provide input to site security planning performed by USEC) for 
the lock and key program; facility registration; information security; computer 
security; classification; and export control information.    
 
The contractor shall provide combination changes and repairs to classified 
repositories for DOE site contractors, except USEC.   Information security includes 
classified matter protection control, unclassified sensitive matter and records 
management (including classified and sensitive).  Computer security program 
includes classified computer security, and unclassified computer security. 

 
Security program management also includes operations security (OPSEC), 
security awareness, training and development, policies and procedures (including 
self-assessment), program plans (including the DOE portion of the site security 
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plans and Vulnerability Assessments), the Foreign Ownership, Control or 
Influence (FOCI) program, and tracking assessment, audit, and survey findings.  

 
Classification program includes Authorized Derivatives Classifiers (ADCs) and 
Authorized Derivatives Declassifiers (ADDs), classification 
reviews/determinations, technical reviews, Large Scale declassification review, 
legacy issues, litigation support (including but not limited to Inspector General and 
Department of Justice), workers’ compensation support, and review for release of 
information to the public (although not the final determination of release) under the 
Freedom of Information Act and Privacy Act. 

 
As a part of this program the contractor shall maintain a Classification Officer and 
supporting staff to provide support to DOE for all DOE classification activities at 
the Portsmouth Site.  These activities include, but are not limited to, gaseous 
diffusion technology, gas centrifuge technology, and conversion technology.   

 
The Classification Officer task requires access to classified information at the level 
of Secret Restricted Data (S-RD); therefore, all personnel involved must possess 
a DOE "Q" access authorization.  In addition, the person occupying this position 
must have completed the DOE Classification Officer training, and he/she must be 
recommended by the DOE Oak Ridge Classification Officer for appointment and 
approved by DOE.  All personnel performing the ADD or ADC functions must be 
trained and certified by the Classification Officer.  All ADDs must be nominated by 
the Classification Officer and trained by DOE.  
 
The contractor shall implement and maintain a Technical Surveillance 
Countermeasures Program (TSCM) in accordance with DOE Order 471.2A, 470.1 
and the Technical Surveillance Countermeasures Program Procedural Guide.  

 
C.2.6.2 Personnel Security 
 
The contractor shall develop and submit a Security Plan for Personnel Security.  
The contractor shall provide personnel security services and programs for the 
D&D contractor, ETS contractor, and DOE.  Personnel security includes, but is not 
limited to, clearance processing, personnel security program support, visitor 
control, including foreign national visits, and certified laboratory testing services 
related to drug testing in accordance with the Drug-Free Federal Workplace 
Testing Implementation Program.   

 
The contractor shall provide Homeland Security Presidential Directive (HSPD-12) 
credentials for all site personnel including USEC, UDS, and the PPPO in 
Lexington, Kentucky.  

 
C.2.7 Training Services 
 
The contractor shall develop and maintain a training program (computer based and non-
computer based), develop a training schedule, and conduct site specific training for the 
D&D project personnel and for their visitors.  The contractor shall provide training services 
that include developing the training program, updating and documenting necessary 
databases and systems related to the training program, notifying personnel of training 
needs, maintaining training schedules, and providing training qualification records for the 
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Portsmouth D&D project personnel including DOE and its support contractor personnel.  
The contractor shall provide the training service to ensure compliance with applicable 
environmental health and safety laws, regulations, including but not limited to, RCRA, 
CERCLA, OSHA and DOE Orders.  The examples of the training courses are Annual 
Security Refresher, General Employee Training (GET), Fire Extinguisher Training, Rad 
Worker I and II, Hazardous Waste Operations, Respirator Training, Heavy Equipment 
Operation, etc. 
 
The contractor shall be responsible for coordinating with the D&D contractor to ensure the 
appropriate and required training services are available to maintain environmental and 
personnel safety while performing work under this contract. 
 
C.2.8 Environmental, Safety, Health, and Quality Program 

 
The contractor's Environment, Safety, Health, and Quality (ESH&Q) program shall be 
operated as an integral, but visible, part of how the organization conducts business. The 
contractor shall ensure that cost reduction and efficiency efforts do not compromise 
ESH&Q performance.  
 
The contractor shall perform all activities in compliance with applicable health and safety; 
environmental laws, orders, regulations, and national consensus standards; and 
governing agreements, permits, and orders executed with regulatory and oversight 
government organizations. The contractor shall take necessary actions to preclude 
injuries and/or fatalities, keep worker exposures and environmental releases as low as 
reasonably achievable (ALARA) below established limits, minimize the generation of 
waste, and maintain or increase protection of the environment. The contractor shall 
coordinate with other site entities to ensure a clear understanding of respective site roles 
and compliance with environmental requirements (e.g., applicable laws, regulations, 
permits, orders and agreements).   
 
The contractor shall develop and implement an Integrated Safety Management System 
(ISMS) that complies with the Section I Clause, Integration of Environment, Safety, and 
Health into Work Planning and Execution.  The contractor shall ensure all work is 
performed safely and in compliance with 10CFR851 in a manner that assures the 
workers, public, and environment are protected from adverse consequences.  The 
contractor shall review and continuously improve the ISMS. 
 
The contractor shall put in place a system that clearly communicates the roles, 
responsibilities, and authorities of line managers. The contractor shall hold all line 
managers individually accountable for implementing necessary controls for safe 
performance of work in their respective areas of responsibility. The contractor shall 
establish effective management systems to identify deficiencies, resolve them in a timely 
manner, ensure that corrective actions are implemented (addressing the extent of 
conditions, root causes, and measures to prevent recurrence), and prioritize and track 
commitments and actions for its own work. The contractor shall consider ESH&Q 
performance in selection of its subcontractors and incorporate ESH&Q requirements and 
the ISMS into subcontracts.  
 
The contractor shall designate an individual to be responsible for and administer 
emergency management functions for the organization. This responsibility includes, but is 
not limited to, interface with the lead entity who is responsible for site wide emergency 
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management issues; participation in training, drills and exercises; and establishing 
fundamental worker safety programs consistent with DOE Order 151.1C.  
 
When contractor is performing non-nuclear activities in nuclear facilities, the contractor 
shall coordinate its job planning and specific job activities to ensure the work is performed 
consistent with DOE requirements and health and safety programs.  The D&D contractor 
provides health physics and industrial hygiene services, if necessary.  These services 
include calibration, maintenance, and operation of all personnel monitoring equipment as 
needed.  The contractor shall be responsible for providing the ESH&Q representatives for 
all work performed under this contract.  The contractor shall coordinate and interface with 
the D&D contractor to ensure protection of the workforce and the environment. 
 
The contractor shall establish, implement, and maintain a Quality Assurance Program 
meeting the requirements of ANSI/ASME NQA-1, Quality Assurance Requirements for 
Nuclear Facility Applications, unless otherwise specified in this contract.  The extent to 
which NQA-1 applies is dependent upon the nature and scope of work to be performed, 
and the relative importance of the items or services being produced, as determined by the 
contractor and subject to review and approval by the Contracting Officer’s Representative 
(COR) or as otherwise specified in this contract. 
 
The Quality Assurance Program Plan shall be submitted to the CO or designated 
representative for review and approval.  The CO may furnish written notice of the 
applicability of the contractor’s Quality Assurance Program. 
 
All supplies and services under the contract, whether manufactured or performed within 
the contractor’s facility or at any other source, shall be controlled at all points necessary 
to ensure conformance with contractual requirements.  The contractor is responsible for 
all supplies and services provided under this contract unless otherwise stated.  
Government inspection shall not replace contractor inspection or otherwise relieve the 
contractor of his responsibility to furnish an acceptable product. 
 
C.2.9 Facility Maintenance  

 
The contractor shall perform non-nuclear preventive and corrective maintenance activities 
in the assigned non-nuclear and nuclear facilities in accordance with DOE O 430.1B 
identified as “Contractor responsible for facility/area” in Section J, Attachment 5.  The 
activities include, but are not limited to: carpentry; painting; electrical; floor maintenance; 
plumbing; instrumentation; heating, ventilation, and air conditioning (HVAC); sheet metal; 
and hoisting and rigging.  
The contractor shall maintain and update a computerized maintenance management 
system for tracking preventive and corrective maintenance activities. 
 
Additional non-nuclear activities in nuclear facilities may be assigned by the CO.  The 
contractor has the facility ownership for those facilities that are identified as “FSS” in 
Section J, Attachment 5 until DOE determines the facilities should be transitioned to the 
D&D contractor for final disposition.  The CO will assign the ownership of the facility to the 
D&D contractor at that time.   
  
C.2.10 Other Activities 

 
The contractor shall perform the following other activities in support of this contract.   
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C.2.10.1 Mail Services 
 
The contractor shall be responsible for picking up the mail from the U.S. Postal 
location and providing the central location for U.S. Postal and inter-company mail 
pick-up and drop-off (except for Certified Mail which is managed by USEC) for 
DOE, ETS, and D&D contractors.  Each contractor is responsible for its respective 
internal mail services.   

 
C.2.10.2 Records Management and Document Control  

 
The contractor shall develop and implement a records management program that 
complies with the requirements for managing records in all formats, including early 
capture and control throughout their lifecycle in accordance with DOE O 243.1, 
Records Management Program, and DOE O 243.2, Vital Records.  The contractor 
shall manage and ensure maintenance of its employee records (e.g., medical and 
personnel). 

 
The contractor shall prepare and submit a Records Management Plan.  The 
contractor shall provide and maintain a central repository records.  The contractor 
shall manage documents and records including sensitive and classified 
information received from other site contractors, USEC, and DOE.  The contractor 
shall manage USEC controlled records returned to the Department during the 
lease turnover process.   

 
The contractor shall provide and direct the operation of a records management 
facility to include all records and documents returned from USEC; operation of the 
DOE Portsmouth Environmental Information Center (PEIC); manage records at an 
off-site archive; manage records in electronic format, including maintenance of 
hardware, software, and storage media; and manage records declassification. 

 
The contractor shall develop and maintain sound document control systems and 
processes ensuring efficient tracking, retrieval, and distribution of documents 
including drawings.  The contractor shall be responsible for a document control 
system which will maintain the Portsmouth site historic records, create/receive, 
process and track classified mail, identify, classify, distribute, track, index, 
turnover, scan, store/preserve, retrieve, schedule and dispose of these records.  

 
The contractor shall receive records and correspondence from other site 
contractors for management, control, and disposition.   

 
The contractor shall support DOE compliance with the Freedom of Information Act 
(FOIA), Energy Employees Occupational Illness Compensation Program Act of 
2000 (EEOICPA), and litigation discovery efforts including document scanning and 
records retrieval. 

 
C.2.10.3 Fleet Management  

The contractor shall manage and administer all aspects of a sound vehicle and 
equipment fleet program in accordance with regulations and guidelines as set 
forth by the DOE, General Services Administration, and federal property 
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management regulations.  The contractor is also responsible for providing the 
GSA vehicles for DOE contractors.  The contractor shall be responsible for, but 
not limited to, repair and maintenance services on vehicles and equipment and 
administration of the fuel management and reporting system.  

The fleet includes GSA vehicles leased for contractors and equipment identified in 
Government Furnished Equipment List (Section J).         

 
C.2.10.4 Real and Personal Property 

 
The contractor shall manage all assigned Government-owned accountable and 
non-accountable personal property in accordance with 41 CFR 101 and 41 CFR 
109.    
 
The contractor shall administer the personal property management program and 
document in an automated database all personal property actions related to 
acquisition, use, and disposition of personal property assets.  Administration of the 
program includes all Government-owned personal property held by all entities on-
site. 

 
The contractor shall ensure all written warranties for items purchased using 
federal funds are issued with DOE as having full ownership title.    

 
The contractor shall input data and maintain the Facility Information Management 
System (FIMS), the Property Information Database System (PIDS), and the Ten-
Year Site Plan.   The contractor shall coordinate with other DOE contractors at the 
site to maintain FIMS data, and shall complete an annual FIMS data verification 
per DOE O 430.1B and guidance provided annually by DOE. 
 
The contractor shall be responsible for real and personal property management 
functions for assigned facilities (Section J, Attachment 5), and as assigned by the 
CO. These functions are: 
  

The contractor shall disposition classified equipment and material in 
accordance with the requirements of 41 CFR 109-45.09-52 and DOE M 
470.4-4 Chg 1, “Information Security.” 

 
The contractor shall identify control and disposition high-risk property in 
accordance with the DOE Personal Property Letter (PPL) 970-3, 
Revision 1, dated February 3, 1998. 
 
The contractor shall disposition nuclear-related or proliferation sensitive 
property in accordance with the requirements of 41 CFR 109-45.309-53. 
 
The contractor shall perform personal property disposition operations to 
manage excess and surplus property, conduct public personal property 
sales and coordinate other personal property disposition methods for 
facilities the contractor is responsible for (Section J, Attachment 5), and 
as assigned by the CO. Sales of surplus DOE inventory will be 
conducted by the contractor when it is in the best interests of the 
Government.  Surplus property to be sold will be reviewed and approved 
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by the DOE Property Specialist prior to sale.  Other entities are required 
to conduct characterization prior to providing any personal property to 
the contractor for disposition.  The contractor shall manage the DOE 
Gifts and Donation programs and provide disposition support to DOE. 
 
The contractor shall coordinate with the Southern Ohio Diversification 
Initiative (SODI) for the sale of reusable/recyclable equipment and 
material in order to maximize recovery of losses where possible. 
 

The contractor shall maintain and administer the site-wide Personal Property 
Management System.  The contractor shall also maintain a record of DOE 
property furnished by DOE to other entities. The contractor shall also manage 
DOE property leases/transfers.  The contractor shall maintain a cradle to grave 
high-risk material and equipment identification and reporting process. 

 
The contractor shall provide disposition guidance on "Trigger List" items (a list of 
equipment whose export triggers the requirement for safeguards) and export 
controlled personal property and information.  

   
The contractor shall disposition Automatic Data Processing Equipment (ADPE) as 
stated in 41 CFR 109-43.307-53. 

 
The contractor shall support DOE and provide assistance in resource planning 
and optimization of site-personnel and facility locations. 

 
C.2.10.5 Medical Service 

 
The contractor shall be responsible for providing medical services for its 
employees under this contract.  Drug testing will be required in accordance with 
the Drug-Free Federal Workplace Testing Implementation Program. 

 
C.2.10.6 Shipping and Receiving Services 

 
The contractor shall provide shipping and receiving services for DOE and DOE 
contractors and subcontractors.  Shipping and receiving service includes 
operating and managing the Transportation Control Center for the purpose of 
monitoring security sensitive and other shipments for DOE.   
 
The service shall provide for receipt of materials at the loading dock including 
receiving and recording of bills of lading into a shared database that is accessible 
for all customers to view and track shipment status.  The contractor shall not be 
responsible for invoices for any other contractor’s materials.  Receipt of material at 
the loading dock includes verifying the number of containers and material 
quantities contained in the shipment and performing visual inspection of the 
shipment. 

 
Materials received at the loading dock by the contractor shall be verified and 
transported to the location designated by the purchasing contractor as soon as 
possible following receipt to avoid any adverse impact to the performance of the 
purchasing entity.  Quality inspections required by the purchasing contractor shall 
be provided at the loading dock location by the purchasing contractor prior to 
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delivery of materials to the designated field location.  The contractor will be 
responsible for notifying the purchasing contractor that the material is received 
and ready for quality inspection. 

 
The contractor shall be responsible for shipping services via commercial carriers.  
DOE and DOE contractors and subcontractors will package the material in the 
appropriate packaging for shipment and deliver the item to the loading dock area.  
The contractor will maintain all paperwork and tracking numbers associated with 
the shipment and coordinate the shipment with the appropriate shipping service 
agency.  The contractor shall provide shipping services for laboratory samples and 
recyclable materials.  Recyclable materials include aluminum cans, office paper, 
cardboard, light bulbs, and plastic containers.   

 
Materials received shall be stored in appropriate locations as necessary to 
preserve the quality of the material.  Appropriate care should be provided to 
secure all items from theft or misappropriation as needed.  The loading dock and 
material storage areas shall be appropriately secured when not attended by 
contractor personnel. 

 
The contractor shall only be responsible for shipping sanitary waste that is 
obtained in performing activities (e.g. janitorial) under this contract.  The contractor 
shall not be responsible for the shipping of waste generated from the D&D and 
remediation activities. 
 
C.2.10.7 Waste Management and Pollution Prevention 
 
The contractor shall develop and submit a Waste Management Plan for approval.  
The contractor shall provide sanitary waste disposal services for D&D, ETS 
contractors, and DOE.  The service will include disposal of sanitary waste 
obtained in the performance of activities under this contract.  The contractor shall 
be responsible for collecting, staging, and final disposition of recyclable materials 
(e.g., aluminum cans, paper, plastic, cardboard, printer cartridges and copier toner 
cartridges) from the D&D Project. 
 
The contractor shall implement a Pollution Prevention Program, which includes 
recycling to ensure that unnecessary waste is not generated and to encourage 
waste reduction. 

 
C.2.11  Project Management and Project Support  

 
C.2.11.1 Project Management and Project Controls 
The contractor shall establish, maintain and use a project control system that 
accurately reflects the project status relative to cost and schedule and tracks 
changes to the baseline consistent with Section H clause, Project Control Systems 
and Reporting Requirements.  

 
In support of the Portsmouth Site Integrated Baseline development by the ETS 
contractor, the contractor shall provide the baseline information to the Portsmouth 
ETS contractor. 
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The contractor shall develop Annual Work Plans for work to be performed during 
the succeeding year.  These plans will define in detail the work to be performed, 
including technical, cost, and schedule requirements.  They will be consistent with 
the Master Plan maintained by the D&D contractor, DOE programmatic and 
budget guidance, regulatory agreements and requirements, and other directions 
from the CO or COR.  The Annual Work Plans shall be submitted for approval.   
 
The contractor shall develop and maintain an annual and multi-year PMB 
consistent with the "Near Term Performance Baseline" and “Out-year Planning 
Estimate Range (OPER)” concept in which the near term, first five (5) fiscal years, 
is addressed in greater level of detail than the OPER in the following years.  The 
PMB shall be developed to achieve review and validation of the Near-Term 
Performance Baseline and verification of reasonableness of the OPER by the 
DOE external independent review. 
 
The contractor shall provide the Work Breakdown Structure (WBS), WBS 
dictionary data, and basis of estimate data in either Microsoft Word© or Microsoft 
Access© format.  Cost data shall be provided in Microsoft Access© or Excel© 
format and the schedule shall be provided utilizing the current version of 
Primavera Systems, Inc., Enterprise for Construction© software unless otherwise 
agreed to by DOE.  
 
C.2.11.2 Project Support and Administration 
 
The contractor shall provide administrative services including, but not limited to, 
management, financial, legal, procurement, program management, taxes, human 
resource management, and diversity commensurate to support the PWS. 
 
The contractor shall provide all necessary support for smooth contract transition at 
the end of the contract period.  Six (6) months prior to the expiration of the 
contract period, the contractor shall submit the Contract Close-out Plan.  The 
Contract Close-out Plan shall include all remaining administrative matters 
necessary to close out the contract, including, but not limited to: resolution of 
remaining and open agreements; audit of indirect costs; remaining records 
disposition required by the Government; or any other activities required by Section 
I, FAR 52.216-7, Allowable Cost and Payment. 

 
During the term of the contract, the contractor will need to interface with other site 
contractors and site tenants to accomplish work as identified in the PWS and in 
Section J, Attachments 5, 6, and 7.  Attachment J-7, Portsmouth D&D Project Site 
Services and Interface Requirements Matrix, identifies the specific areas of 
interface points.  The contractor shall establish, appropriately document, and 
manage interfaces in performing the work.   The contractor shall maintain and 
update Section J, Attachments 5, 6, and 7, as appropriate, consistent with the 
approved changes that may occur during the contract period. 

 
 
 

C.3   SUMMARY OF CONTRACT DELIVERABLES  
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Table C.3-1, Summary of Contract Deliverables, summarizes the specific products the 
contractor shall submit to the DOE, the type of action DOE will perform, and the date/timeframe 
that the contractor is required to submit the product.   
 
Deliverables are considered contractor endpoints, work scope completions, products, reports or 
commitments that shall be delivered to DOE.  The types of DOE action are defined as: 
 
 Approve – The contractor shall provide the deliverable to DOE for review and approval.  

DOE will review the deliverable and provide comments in writing.  DOE comments will 
be discussed with the contractor and the contractor shall provide written responses.  
The contractor shall re-write the documents to incorporate all DOE mandatory 
comments.  Once DOE approves a deliverable or document, the contractor shall place it 
under change control and shall make no changes to that document without further DOE 
approval. 

 Information – The contractor shall provide the deliverable to DOE for information 
purposes.  DOE will have the option of reviewing the information and providing 
comments.  The contractor shall respond to all written comments. 

 
Table C.3-1, Summary of Contract Deliverables, does not include all required deliverables 
identified in applicable other contract sections, DOE directives, federal regulations, or 
regulatory documents.  The contractor shall be responsible for compliance with Lists A and B of 
Section J, Attachment 2. 
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Table C.3–1: Summary of Contract Deliverables 
 

 Deliverable 
Deliverable 
Reference 

DOE Deliverable Due Date1 

1.  Contract Transition Plan C.2.1 Approve 5 days after award of contract 

2.  Transition Status Reports C.2.1 Information Weekly during transition period 

3.  
Contract Close-Out Plan C.2.11.2 Approve 6 months prior to contract 

expiration date 

4.  Reserved    

5.  Mowing Map Updates C.2.2 Approve Annual update or as required 

  

6.  Reserved     

7.  Ten-Year Site Plan C.2.10.4 Approve End of 2nd quarter of the fiscal 
year and annual update 

8.  

Performance Measurement 
Baseline with outyear planning 
package including e.g., Project 
Execution Plan (including Project 
Control Description), Risk 
Management Plan 

C.2.11 Approve 90 days after award of contract 
and as required 

9.  Annual Work Plan C.2.11.1 Approve Annual 

10.  
Updates to Services and 
Interface Requirements Matrix C.2.11.2 Approve As required 

11.  Financial Accounting and 
Reporting/Cost Management 
Report 

 
H.1 Approve Monthly 

12.  
Monthly Performance 
Report/Cost Performance Report 

H.1 
Information Monthly 

13.  Budget Allocation Plan  H.1 Information Annually and as required 

14.  
Integrated Safety Management 
Systems Program and Plans 

C.2.8 Approve 90 days after contract award 
and annual update. 

                                                 

1 All days refer to calendar days. 
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 Deliverable 
Deliverable 
Reference 

DOE Deliverable Due Date1 

(H&S, Environmental Safety, 
Emergency, etc.) and other 
reports required by DOE Order. 

15.  Reserved     

16.  
Input to Site Emergency Plan: 
Emergency Coordinator 

C.2.8 Approve 90 days after contract award: 
updated annually. 

17.  

Non-Conformance Reports and 
Incident/Accident Reports 
(including subcontractors 
information) 

C.2.8 Approve Quarterly to CAIRS per DOE 
M 231.1-1A, Chg 2. 

18.  
Occurrence Reporting and 
Processing System Reports 

DOE M 231.1-
2 

Approve Per occurrence 

19.  Quality Assurance Program Plan C.2.8 Approve 30 days after award of contract 

20.  Security Plan  C.2.6 Approve 30 days after award of contract 

21.  
Waste Management Plan C.2.10.7  Approve 30 days after contract award: 

Input to D&D contractor. 

22.  Records Management Plan C.2.10.2 Approve 90 days after award of contract 

23.  Submission of Invoices G.6 Approve Monthly 

24.  Fee Invoices G.6 Approve Quarterly 

25.  
Award Fee Self Evaluation of 
Performance 

H.12 Information 15 days after end of evaluation 
period 

26.  Work Force Restructuring Plans  H.18 Approve TBD 

27.  
Key Personnel List H.6 Approve 30 days prior to any proposed 

changes 

28.  
Annual Overtime Control Plan 

H.5 
Approve 90 days after contract award: 

as required 

29.  
Employee Benefits Value Study 
(Ben-Val) 

H.19 Approve Every 2 years  

30.  
Computer Security Incident 
Report 

DOE O 
205.1A 

Information Per occurrence 

31.  
Program Cyber Security Plan 
(PCSP) 

DOE O 
205.1A Approve 60 days after contract award: 

every 2 years thereafter 
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 Deliverable 
Deliverable 
Reference 

DOE Deliverable Due Date1 

32.  
PCSP Self Assessment DOE O 

205.1A 
Information Annually 

33.  
Occurrence Reporting and 
Processing System Reports 

DOE M 231.1-
2   

DOE Approval 
of event 
reports 

Per occurrence 

34.  
Worker Safety and Health Plan 10 CFR 851 Approve 30 days after contract award: 

dated annually for changes. 

35.  
Workplace Substance Abuse 
Program 

DOE O 350.1, 
Chg. 1 

Approve 30 days after contract award. 

36.  Revenue Disclosure SFFAS No. 6 Information Year-end 

37.  Energy Management Plan 
DOE O 
430.2B 

Approve 60 days after contract award, 
updated annually thereafter by 
October 20. 

38.  
Management Representation and 
Certification 

Financial 
Statements 

Information Annually – special request. 

39.  
Employer’s Accounting for 
Postretirement Benefits Other 
than Pensions 

SFFAS 106 
and 132 

Information Annually – special request. 

40.  
Employer’s Accounting for 
Pensions 

SFFAS 87 
and 132 

Information Annually – special request. 

41.  
Environmental Liabilities Financial 

Statements 
Information Annually and quarterly – 

special request. 

42.  
Environmental, Safety, and 
Health Liabilities 

Financial 
Statements 

Information Annually and quarterly – 
special request. 

43.  
Energy Efficiency Progress 
Report 

Executive 
Order 13423 

Information As requested 
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D.1 PACKAGING 
 
Preservation, packaging, and marking for shipment or mailing of all work delivered hereunder 
shall be in accordance with good commercial practices and adequate to ensure acceptance by 
common carrier and safe transportation at the most economical rate(s). 
 
 
D.2 MARKING 
 
(a) Each package, report, or other deliverable required by the Schedule, Performance Work 

Statement, or other parts of the contract shall be accompanied by a letter, cover page or 
other document which: 

 
(1) Identifies the contract by number under which the item is being delivered. 
 
(2) Identifies the deliverable Item Number per Section J and/or Report Requirement 

which requires the delivered item(s). 
 
(3) Indicates whether the contractor considers the delivered item to be a partial delivery 

or one that fully meets the delivery requirement. 
 
(b) Except as agreed to in writing by the Contracting Officer (CO), for any package, report, 

or other deliverable being delivered to a party other than the CO, a copy of the document 
required in (a), above, shall be simultaneously provided to the CO or office administering 
the contract, as identified in Section G of the contract. 

 
 
D.3 SECURITY REQUIREMENTS 
 
The contractor shall comply with the security requirements for packaging, marking, mailing, and 
shipping classified materials as prescribed by applicable U.S. Department of Energy (DOE) 
safeguards and security directives. 
 



Portsmouth FSS  Section E 
Contract No. DE-CI0000004   
 

E-i 

 
 

PART I – THE SCHEDULE 
 

SECTION E 
 

INSPECTION AND ACCEPTANCE 
 

TABLE OF CONTENTS 
 

 
 
E.1 FAR 52.246-5, INSPECTION OF SERVICES – COST REIMBURSEMENT (APR 1984)...1 

E.2 DOE INSPECTION AND ACCEPTANCE............................................................................1 



Portsmouth FSS  Section E 
Contract No. DE-CI0000004   
 

E-1 

E.1  FAR 52.246-5, INSPECTION OF SERVICES – COST REIMBURSEMENT (APR 1984) 
 
(a) Definition. "Services," as used in this clause, includes services performed, workmanship, 

and material furnished or used in performing services.  
 
(b) The Contractor shall provide and maintain an inspection system acceptable to the 

Government covering the services under this contract.  Complete records of all 
inspection work performed by the Contractor shall be maintained and made available to 
the Government during contract performance and for as long afterwards as the contract 
requires.  

 
(c) The Government has the right to inspect and test all services called for by the contract, 

to the extent practicable at all places and times during the term of the contract.  The 
Government shall perform inspections and tests in a manner that will not unduly delay 
the work.  

 
(d) If any of the services performed do not conform to contract requirements, the 

Government may require the Contractor to perform the services again in conformity with 
contract requirements, for no additional fee. When the defects in services cannot be 
corrected by reperformance, the Government may (1) require the contractor to take 
necessary action to ensure that future performance conforms to contract requirements 
and (2) reduce any fee payable under the contract to reflect the reduced value of the 
services performed.  
 

(e) If the contractor fails to promptly perform the services again or take the action necessary 
to ensure future performance in conformity with contract requirements, the Government 
may (1) by contract or otherwise, perform the services and reduce any fee payable by an 
amount that is equitable under the circumstances or (2) terminate the contract for 
default.  
 

 
E.2 DOE INSPECTION AND ACCEPTANCE 
 
(a) Inspection of all items under this contract shall be accomplished by the DOE Contracting 

Officer’s Representative (COR) identified by the Contracting Officer (CO) as responsible 
for the product, report, or service being delivered, or any duly authorized DOE 
representative identified by separate letter. 

 
(b) Acceptance of all work and effort under this contract (including "Deliverables" in Section 

C.3) shall be accomplished by the CO, COR, or any other duly authorized Government 
representative identified by separate letter.  Items, services, and deliverables under this 
contract shall meet applicable contract quality and quantity standards to be accepted. 
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PART I – THE SCHEDULE 
SECTION F 

DELIVERIES OR PERFORMANCE 
 

 
F.1. FAR 52.242-15 STOP WORK ORDER (AUG 1989) - ALTERNATE 1 (APR 1984) 
 

(a) The Contracting Officer may, at any time, by written order to the Contractor, require 
the Contractor to stop all, or any part, of the work called for by this contract for a 
period of 90 days after the order is delivered to the Contractor, and for any further 
period to which the parties may agree. The order shall be specifically identified as 
a stop-work order issued under this clause. Upon receipt of the order, the 
Contractor shall immediately comply with its terms and take all reasonable steps to 
minimize the incurrence of costs allocable to the work covered by the order during 
the period of work stoppage. Within a period of 90 days after a stop-work is 
delivered to the Contractor, or within any extension of that period to which the 
parties shall have agreed, the Contracting Officer shall either -- 

 
(1) Cancel the stop-work order; or 

 
(2) Terminate the work covered by the order as provided in the Termination 

clause of this contract. 
 
(b)  If a stop-work order issued under this clause is canceled or the period of the order 

or any extension thereof expires, the Contractor shall resume work. The 
Contracting Officer shall make an equitable adjustment in the delivery schedule, 
the estimated cost, the fee, or a combination thereof, and in any other terms of the 
contract that may be affected, and the contract shall be modified, in writing, 
accordingly, if – 

 
(1) The stop-work order results in an increase in the time required for, or in the 

Contractor's cost properly allocable to, the performance of any part of this 
contract; and 

 
(2)  The Contractor asserts its right to the adjustment within 30 days after the end 

of the period of work stoppage; provided that, if the Contracting Officer 
decides the facts justify the action, the Contracting Officer may receive and 
act upon the claim submitted at any time before final payment under this 
contract. 

 
 (c) If a stop-work order is not canceled and the work covered by the order is 

terminated for the convenience of the Government, the Contracting Officer shall 
allow reasonable costs resulting from the stop-work order in arriving at the 
termination settlement. 

 
(d)  If a stop-work order is not canceled and the work covered by the order is 

terminated for default, the Contracting Officer shall allow, by equitable adjustment 
or otherwise, reasonable costs resulting from the stop-work order. 
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F.2. PERIOD OF THE CONTRACT 
 
The period of performance for the contract is five (5) years plus a ninety (90) day contract 
transition period. 
 
F.3. DELIVERIES 
 
All products, reports, and deliverables under this contract shall be delivered to the Contracting 
Officer (CO) shown in Section G, or duly authorized representative of the CO, as designated in 
writing by the CO. 
 
F.4. PRINCIPAL PLACE OF PERFORMANCE 
 
The principal place of performance of this contract is the Portsmouth site, near Piketon, Ohio, 
and other facilities as directed by the CO. 
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G.1 CORRESPONDENCE PROCEDURES 
 
To promote timely and effective administration, all correspondence, reports and other 
documents submitted under this contract shall be subject to the following procedures:  
 
(a) Technical Correspondence - Technical correspondence concerning performance of this 

contract shall be addressed to the Department of Energy (DOE) Contracting Officer’s 
Representative (COR) with an information copy of the correspondence to the 
Contracting Officer (CO).  Technical correspondence pertains to issues relating to work 
effort of the contract (i.e., requests for interpretation of contractual requirements for 
performance) or requests for approval of reports, drawings or other work products. 

 
(b) Non-technical Administrative Correspondence - All correspondence, other than technical 

correspondence, shall be addressed to the CO, with information copies of the 
correspondence to the COR. 

 
(c) Subject Line(s) - All correspondence shall contain a subject line commencing with the 

contract number as illustrated below: 
 

“SUBJECT: CONTRACT NO. DE-CI-0000004” 
(Insert subject topic after contract number, e.g., “Request for Subcontract Consent”). 

 
(d) Electronic Media for Reports/Plans/Documents - All required reports, plans, and other 

documents will continue to be submitted to DOE in hard copy and electronically.  The 
contractor will prepare the requested reports and documents via site standard software 
and provide a copy on diskette or Compact Disk (CD-R, CD-RW) as required by the size 
of the document.  The data shall be submitted using Microsoft Office Suite© or in a 
format that will allow conversion to Portable Document Format (PDF) or Hyper Text 
Markup Language (HTML) for potential posting on the Internet, Intranet, or in an 
electronic library.  If other software is used, the documents shall be scanned and then 
provided on diskette or Compact Disk.  Electronic data shall be available within five (5) 
days of the DOE request. 

 
 
G.2 CONTRACT ADMINISTRATION 
 
(a) The name and correspondence address of the DOE CO is: 
 

Robert J. Bell, Contracting Officer 
U.S. Department of Energy 
Portsmouth/Paducah Project Office 
1017 Majestic Drive, Suite 200 
Lexington, KY 40513-0066 
 

(b) The CO will designate in writing the name and correspondence address of the COR who 
is the only individual (outside of the CO) that may give technical direction in accordance 
with the Section H Clause DEAR 952.242-70, Technical Direction.  Future revisions of 
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the COR or the address may be accomplished by written notification from the CO to the 
contractor, without a formal contract modification. 

 

G.3      CONTRACTOR PAYMENT ADDRESS 
 
If the contractor’s payment address is different than the contractor’s address specified on 
Standard Form 33, then provide it in the following space: 

 
(Name)  Wastren-EnergX Mission Support, LLC 
(Address)  524 Johnstown Road, Suite 212 
(City/State)  Chesapeake, VA 23322-5617 
(Phone #)  (757) 410-8835 
(Electronic address)  tomkaupas@wastrenadvantage.com  

 
 

G.4  SUBMISSION OF VOUCHERS/INVOICES 
 
(a) VIPERS - The contractor is required to submit payment invoices and supporting 

documentation electronically through the Oak Ridge Financial Service Center’s 
(ORFSC) Vendor Inquiry Payment Electronic Reporting System (VIPERS) which is 
accessible at http://finweb.oro.doe.gov/.  Detailed instructions on how to enroll and use 
the system are provided on the web page.   

 
The website provides the vendor the following system capability, required Electronic 
Funds Transfer (EFT) banking form/information and instructions: 

 
(1)  Logon to VIPERs 
(2)  Request Access 
(3)  Vendor Banking Data Form 
(4)  Registration 
(5)  Invoice Status 
(6)   Electronic Invoicing 

 
(b) Cost Invoices - The contractor shall submit invoices (Standard Form 1034 located at 

http://www.gsa.gov/Portal/gsa/ep/formslibrary.do?formType=SF) in accordance with the 
FAR payment clause in Section I of this contract.  The contractor may submit cost 
invoices, with supporting documentation, monthly.  The contractor is required to submit 
Project Performance Reports (PPR) on a monthly basis reconciled to the monthly 
invoice submitted for payment.  The PPR period must match that of the invoice period 
and must be received by DOE at the same time as the submission of the monthly 
invoice. 
 

(c) Fee Invoices - The contractor may submit invoices for quarterly fee payments based on 
DOE’s fiscal year calendar concurrent with the PPRs.  Fee payment will be made after 
the CO determines whether adjustments/reductions are necessary.  
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(d) Any basis for invoice withholding, adjustment or reduction which is discovered after 
payment will be corrected on subsequent invoices.  If the Government discovers such 
defects, the CO will notify the individual listed in the Section G.5 Clause, Defective or 
Improper Invoices, in writing.  The CO’s written notification will explain the nature of the 
basis for withholding, adjustment, or reduction, as well as specify the dollar amount of 
the withholding, adjustment or reduction. 
 

(e) Nothing in this provision shall affect the rights of either the Government or the contractor 
under the Section I Clause, FAR 52.232-25, Prompt Payment, of this contract.  The 
Government may notify and/or initiate withholding, adjustment or reduction any time prior 
to final payment under this contract.    
 

(f) The contractor shall submit one (1) copy of the invoices, including all supporting 
documentation to each of the following: 

 
United States Department of Energy 
Portsmouth/Paducah Project Office 
ATTN:  Contracting Officer 
1017 Majestic Drive, Suite 200 
Lexington, KY  40513-0066 
 
United States Department of Energy 
Portsmouth/Paducah Project Office 
ATTN:  Budget Analyst 
1017 Majestic Drive, Suite 200 
Lexington, KY  40513-0066 

 
 

G.5  DEFECTIVE OR IMPROPER INVOICES 
 
Name, title, phone number, office name, and complete mailing address of officials of the 
business concern who are to be notified when the Government receives a defective or improper 
invoice. 

 
Tom Kaupas, Chief Financial Officer   
(757) 410-8835     
Wastren-EnergX Mission Support, LLC  
524 Johnstown Road, Suite 212   
Chesapeake, VA 23322-5617 ______ 
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H.1 PROJECT CONTROL SYSTEMS AND REPORTING REQUIREMENTS 
 
The contractor must keep the Department of Energy (DOE) informed of any potential problems 
and make recommendations for resolution.  It must ensure that all necessary management, 
business, contracts, maintenance, implementation, and resources are available in sufficient 
number and qualification to successfully perform all the tasks required in the Performance Work 
Statement (PWS).  The DOE will identify metrics to manage, monitor and report program 
performance and costs. The contractor must establish and maintain a performance 
management system that incorporates the metrics to manage, monitor, trend, predict and report 
program performance and costs.  The contractor must document their approach and specific 
performance measures. The contractor must provide a Monthly Performance Report (MPR) that 
reports at a minimum monthly, fiscal year-to-date, and project year-to-date budgeted cost of 
work scheduled (BCWS), budgeted cost of work performed (BCWP), actual cost of work 
performed (ACWP), schedule variance (SV), schedule performance index (SPI), cost variance 
(CV) and cost performance index (CPI) with Budget at Completion (BAC) and  the estimate at 
completion (EAC) updated each month.  The BCWS, BCWP and ACWP should be trended 
graphically and a variance analysis describing the cause(s) of the variance and corrective 
action(s) should be provided.  It must use a project control system that accurately reflects the 
project status relative to cost and schedule and tracks changes to the baseline.  This system 
shall be fully aligned with the DOE’s financial accounting systems to ensure consistent cost 
reporting. 
  
Within ninety (90) calendars days after contract award, the contractor shall submit a Project 
Execution Plan (PEP) describing the approach for managing and controlling the project, 
integration of services, description of the project control systems, and baselines.  The 
description of the project control system shall articulate the management processes and 
controls utilized to manage and control work and complete contract requirements.  Upon 
approval of the PEP by the Contracting Officer (CO), the contractor shall fully implement the 
plan. The contractor shall provide the CO and Federal Project Director (FPD), and designated 
authorized representatives, access to any and all information and documents comprising the 
contractor’s project control and reporting system.  The contractor shall include tailored reporting 
requirements in all subcontracts adequate to fairly evaluate performance and support the 
contractor reporting requirements.   The contractor may also be required to report historical 
costs of completed activities in an historical cost database alone with the cost driving 
parameters.  The contractor should have electronic accessibility to all project management 
information developed under this contract.  The contractor should provide all management and 
technical information to: 

 
 Support the budget formulation activities throughout the contract period including, but 

not limited to, emerging work items list, budget formulation input (including Integrated 
Priority List), fall limited budget update submission, budget scenario development, and 
budget presentations (such as public and regulatory briefings, etc.); 

 Meet the data requirements of the DOE Integrated Planning, Accountability and 
Budgeting System (IPABS); 

 Support audits, evaluations, and external technical reviews; and 
 Support other DOE project performance assessments and information needs. 
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The contractor shall utilize the Primavera 6.0 (P6) scheduling software (and updates to the 6.0 
version) in accordance with the May 1, 2008, HQ Memorandum, Primavera Enterprise System, 
that established it as the EM standard. 

 
H.1.1 Performance Measurement Baseline  

 
(a) The contractor shall develop and submit the Performance Measurement Baseline 

(PMB), as described below within ninety (90) calendar days after award of this 
contract.  The PMB shall be developed in accordance with DOE requirements 
and be acceptable to DOE and compatible with DOE project control and 
management systems. All cost estimates for the PMB shall be 100% developed 
or prepared and verified by the contractor.   

 
(1) The PMB shall be consistent with the contractor’s cost and technical 

proposal and the terms and conditions of this contract.  This PMB shall 
include the detailed scope of work, schedule, and cost for all activities to 
be completed for the contract period.  A rigorous analysis and a detailed 
basis for cost and schedule estimates should support the PMB and any 
Baseline Change Proposals (BCP).  

 
(2) The FSS Lifecycle Baseline shall include the PMB and out year activities. 

This baseline shall include sensitivity analysis and value engineering 
studies.  The out-year activities shall be sufficiently detailed in scope, cost 
and schedule to provide a reasonable estimate of the work to be 
performed.  Fewer details and more assumptions may be appropriate for 
determining the reasonableness of the remainder of the FSS Lifecycle 
Baseline estimate. 

 
(b) The contractor shall be ready for a DOE internal compliance review of the 

baselines to determine if the costs and schedules for the project scope are 
reasonable, and that the project as planned and managed can be successfully 
executed. 

 
(c) The contractor shall, within ninety (90) calendar days after contract award, 

develop and submit a Risk Management Plan for DOE review and approval that 
includes the risks identified in its proposal, as well as identify all other internal 
and external risks to achieving the baselines.  The Risk Management Plan shall 
analyze possible alternative approaches to mitigate impacts and identify dates 
when events could occur.  The contractor's Risk Management Plan shall be 
coordinated with the site's federal Risk Management Plan to ensure there is no 
overlap or missing risks. 

  
(d) The Work Breakdown Structure (WBS) development, cost estimates and project 

cost reports shall utilize ASTM International Designation E: 2150-04.  Costs shall 
be discernable by Budget and Report (B&R) code, direct, indirect, and fee.  The 
project management system must maintain capability to provide Total Estimated 
Cost (TEC), Total Project Cost (TPC), Estimate-to-Complete (ETC), and 
Estimate-at-Completion (EAC).  
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(e) Contractor requested changes or DOE directed changes shall be addressed 

through the established change control process. 
 
H.1.2 Project Reporting 
 
(a) The contractor shall analyze any DOE proposed or directed funding changes for 

their impact on technical, schedule, and cost elements of the baselines. 
 
(b) The contractor shall submit budget allocations to each Project Baseline Summary 

(PBS) for the upcoming fiscal year with a focus on differences to the work 
activities described in the baselines for that specific year.  This deliverable is 
known as the PBS Budget Allocation Plan. 

 
(c) The contractor shall provide a Monthly Performance Report (MPR)/ Cost 

Performance Report (CPR) that describes the status on each PBS and that is 
rolled up to the baseline in a format approved by the FPD.  At a minimum, the 
report shall include justification of the cost variance and schedule variance at a 
suitable WBS level determined by DOE once the final WBS is established with 
rollup to the PBS, the status of major milestones, and critical technical or 
programmatic issues. 

 
(d) All actual direct costs incurred for resources applied in the performance of work 

shall be recorded on a timely basis each month.  Actual costs incurred must be 
recorded in the same accounting period that performance is measured and 
recorded.  Any indirect costs shall also be collected and appropriately allocated 
to the PBSs.  The contractor shall submit a Financial Accounting and 
Reporting/Cost Management Report monthly. 

 
(e) Costs shall be collected at a charge number level and be able to be summed 

through the WBS, PBS, and by major contractor functional organization.  
Mischarges on time cards or other administrative or accounting errors shall be 
corrected in a timely manner. 

 
(f) Each month, the contractor shall provide a variance justification for plus or minus 

10% differences between planned and actual performance against the baseline 
at a WBS level determined by DOE once the final WBS is established.  
Performance analysis techniques shall be commercially accepted and 
documented, and shall utilize earned-value methods.  Performance metrics (i.e., 
quantities) are preferred for all technical work scope unless otherwise approved 
by the CO.  For variances greater than +10%, the analysis shall detail the causes 
for variance, impact on other PBSs, and corrective action required. 

 
(g) Plans and reports shall be prepared in such a manner as to provide for 

consistency with the contract PWS, the baseline, and the approved WBS.  The 
contractor’s reporting system shall be able to provide for the items in Section 
H.1.3, Baseline Change Management, at the PBS level. 
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H.1.3 Baseline Change Management 
 
(a) The baseline is the source document for all project control and baseline change 

management.  The processes for managing and administering changes to all 
elements of the baseline shall be timely, formal, and documented. 

 
(b) The approval authority for any change subject to Environmental Management 

(EM) configuration control pursuant to HQ Memorandum, Configuration Control 
Board, dated December 19, 2002, is the Assistant Secretary for EM.  

 
(c) Each change control threshold level shall accommodate emergency changes.  

Retroactive changes that affect schedule and cost performance data are not 
allowed and should be made in the current period, if necessary.  A record of all 
approved changes, at any level, shall be maintained in a change log through the 
life of the project.  Change control records shall maintain a clear distinction 
between approved changes in funding and baseline changes.  A copy of the log 
shall be provided monthly to the CO and DOE Contracting Officer’s 
Representative (COR). 

 
(d) Any changes to total estimated cost, base, and available award fee shall be 

executed only through a contract modification by the CO pursuant to the contract 
terms and conditions.  Baseline changes will not imply the need for changes to 
total estimated cost or base and award fee. 

 
H.2 DEAR 952.242-70 TECHNICAL DIRECTION 
 
(a) Performance of the work under this contract shall be subject to the technical direction of 

the DOE Contracting Officer’s Representative (COR).  The term “technical direction” is 
defined to include, without limitation: 

 
(1) Providing direction to the contractor that redirects contract effort, shift work 

emphasis between work areas or tasks, require pursuit of certain lines of inquiry, 
fill in details, or otherwise serve to accomplish the contractual Statement of Work. 

 
(2) Providing written information to the contractor that assists in interpreting 

drawings, specifications, or technical portions of the work description. 
 

(3) Reviewing and, where required by the contract, approving, technical reports, 
drawings, specifications, and technical information to be delivered by the 
contractor to the Government. 

 
(b) The contractor will receive a copy of the written COR designation from the contracting 

officer.  It will specify the extent of the COR’s authority to act on behalf of the contracting 
officer. 
 

(c) Technical direction must be within the scope of work stated in the contract.  The COR 
does not have the authority to, and may not, issue any technical direction that: 
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(1) Constitutes an assignment of additional work outside the Statement of Work.  
 

(2) Constitutes a change as defined in the contract clause entitled “Changes;” 
 

(3) In any manner causes an increase or decrease in the total estimated contract 
cost, the fee (if any), or the time required for contract performance; 

 
(4) Changes any of the expressed terms, conditions or specifications of the contract; 

or  
 

(5) Interferes with the contractor’s right to perform the terms and conditions of the 
contract. 

 
(d) All technical direction shall be issued in writing by the COR. 
 
(e) The contractor must proceed promptly with the performance of technical direction duly 

issued by the COR in the manner prescribed by this clause and within its authority under 
the provisions of this clause.  If, in the opinion of the contractor, any instruction or 
direction by the COR falls within one of the categories defined in (C) (1) through (5) of 
this clause, the contractor must not proceed and must notify the CO in writing within five 
(5) working days after receipt of any such instruction or direction and must request the 
CO to modify the contract accordingly.  Upon receiving the notification from the 
contractor, the CO must: 

 
(1) Advise the contractor in writing within a reasonable time not to proceed with the 

instruction or direction of the COR, 
 
 (2)  Advise the contractor in writing within a reasonable time that the Government will 

issue a written change order, or 
 

(3)  Advise the contractor in writing within a reasonable time not to proceed with the 
instruction or direction of the COR. 

 
(f)  A failure of the contractor and CO either to agree that the technical direction is within the 

scope of the contract or to agree upon the contract action to be taken with respect to the 
technical direction will be subject to the provisions of the clause entitled “Disputes”. 

 
 

H.3 RESPONSIBLE CORPORATE OFFICIAL AND CORPORATE BOARD OF 
DIRECTORS  

   
Responsible Corporate Official: 
 
(a) The contractor has provided a guarantee of performance from its parent(s) company in 

the form set forth in Section J Attachment, Performance Guarantee Agreement.   
 
(b) DOE may contact, as necessary, the single Responsible Corporate Official (RCO) from 

the contractor signing the Performance Guarantee Agreement.  The RCO identified 
below shall be at an organizational level above the contractor and shall have sole 
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corporate authority and accountability for the performance of the contract to resolve any 
issues with DOE beyond the authority of the Project Manager.    

 
Name:  _Mr. James W. Gardener________________________________ 

Position: Chairman___________________________________________ 

Company/Organization:  Wastren-EnergX Mission Support, LLC_______ 

Address:  1215 N. 1st Street, Suite 102, Grand Junction, CO 81501_____ 

Phone:  (970) 254-1283_______________________________________ 

Facsimile:  (970) 256-1363_____________________________________ 

Email:  jim.gardner@wastrenadvantage.com_______________________ 

 
(c) Should the RCO change during the period of the contract, the contractor shall notify the 

CO in writing within thirty (30) days of any change. 
 
The contractor has provided by name and affiliation each member of the Corporate 
Board of Directors that will have corporate oversight.  In the event any of the signatories 
to the Performance Guarantee Agreement enters into proceedings relating to 
bankruptcy, whether voluntary or involuntary, the contractor agrees to furnish written 
notification of the bankruptcy to the CO. 
 
DOE may contact, as necessary, any member of the Responsible Corporate Board of 
Directors, who is accountable for corporate oversight of the contractor organization and 
key personnel. 
 
Responsible Corporate Board of Directors (information required for each Board 
Member): 
 
Name:  Mr. Steven Moore_____________________________________ 

Position:  President__________________________________________ 

Company/Organization:  Wastren-EnergX Mission Support, LLC ______ 

Address:  1862 Shyville Road, Suite 212, Piketon, OH 45661-9749____ 

Phone:  (740) 289-9761______________________________________ 

Facsimile:  (740) 289-9759____________________________________ 

Email:  steve.moore@wastrenadvantage.com ____________________ 
 
Name:    Dr. Tony Buhl______________________________________ 

Position:  Director__________________________________________ 

Company/Organization:  Wastren-EnergX Mission Support, LLC _____ 

Address:  1000B Clearview Court, Suite 101, Oak Ridge, TN 37830___ 

Phone:  (865) 483-9288______________________________________ 

Facsimile:  (865) 483-9811____________________________________ 

Email:  anthonybuhl@att.net ________________________ 
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H.4 STANDARD INSURANCE REQUIREMENTS  
 

In accordance with FAR Clause 52.228-7, Insurance - Liability to Third Persons, the following 
kinds and minimum amounts of insurance are required during the performance of this contract: 
 
(a) Worker's compensation and employer's liability insurance -  

 
(1) The amount required by the state in which work is performed under applicable 

workers' compensation and occupational disease statutes. 
 

(2) Employer's liability insurance in the amount of $100,000. 
 

(b) General liability insurance - Bodily injury liability coverage written on the comprehensive 
form of policy of at least $500,000 per occurrence. 
 

(c) Automobile liability insurance - Coverage shall be provided on a comprehensive basis.  It 
shall provide for bodily injury and property damage liability covering the operation of all 
automobiles used in connection with performance of this contract.  Policies covering 
automobiles operated in the United States shall provide coverage of at least $200,000 
per person and $500,000 per occurrence for bodily injury and $20,000 per occurrence 
for property damage. 
 

(d) Liability coverage - The amount of liability coverage on other policies shall be 
commensurate with any legal requirements of the state and locality, plus sufficient to 
meet normal and customary claims. 

 
 

H.5 RESERVED  
 

 
H.6 KEY PERSONNEL 
 
The personnel listed below are considered to be essential to the work being performed.  Prior to 
diverting any of the specified individuals to other programs, the contractor shall notify the CO 
reasonably in advance (not less than thirty (30) days) and shall submit justification (including 
proposed substitutions) in sufficient detail to permit evaluation of the impact on the program.  No 
diversion shall be made by the contractor without the written consent of the CO, provided that 
the CO may ratify in writing such diversion and such ratification shall constitute the consent of 
the CO required by this clause.  Whenever, for any reason, one or more of the following 
employees is unavailable for assignment for work under the contract, the contractor shall, with 
the approval of the CO, replace such employee with an employee of substantially equal abilities 
and qualifications with meritorious consideration of increasing opportunity to fully use the talents 
and capabilities of a diverse workforce.  This clause may be amended from time to time during 
the course of the contract to either add or delete personnel, as appropriate.  

 
NAME          TITLE 
Mr. Steve Moore      Project Manager 
Mr. Matt Miller, CSP____________       ESH&Q Manager          
Mr. Tony Canterbury, PMP_             Operations/Maintenance Manager       
  

 



Portsmouth FSS  Section H 
Contract No. DE-CI0000004   

H-8 
 
 

Anytime the Project Manager is replaced for any reason within two (2) years of contract award, 
provisional and earned fee will be reduced by $50,000.  In addition, each time any of the other 
proposed key personnel are replaced for any reason within two (2) years of contract award, 
provisional and earned fee will be reduced by $25,000.  The combined total maximum reduction 
to provisional and earned fee for such replacements shall be $250,000.  The contractor may 
request in writing that the CO waive all or part of a reduction if special circumstances exist.  The 
CO shall have unilateral discretion to waive all or part of a reduction. 

         
 
H.7 DEPARTMENT OF LABOR WAGE DETERMINATION 
 
The Service Contract Act is applicable to the performance of this contract.  The contractor shall 
comply with the requirements of U.S. Department of Labor Wage Determination Number 2005-
2423 Rev. 7, dated 6/12/08.  Copies of the wage determination are attached to this contract 
(Section J, U.S. Department of Labor Wage Determination).  Revised wage determinations from 
the Department of Labor shall be incorporated into this contract.  The contractor and/or 
subcontractor shall comply with the revised wage determination for Service Contract Act 
covered employees. 

 
H.8 LOBBYING RESTRICTION (ENERGY AND WATER DEVELOPMENT AND RELATED 

AGENCIES APPROPRIATIONS ACT, 2008) 
 
The contractor agrees that none of the funds obligated on this award shall be expended, directly 
or indirectly, to influence congressional action on any legislation or appropriation matters 
pending before Congress, other than to communicate to Members of Congress as described in 
18 U.S.C. 1913.  This restriction is in addition to those prescribed elsewhere in statute and 
regulation. 

  
H.9 PROHIBITION OF CONTRACTS WITH PERSONS FALSELY LABELING PRODUCTS 

AS MADE IN AMERICA 
 
(a) Pursuant to FAR 9.405(a), awards shall not be made to entities that are included on the 

List of Parties Excluded from Federal Procurement and Non-procurement Programs.  If 
DOE or DOE contractor personnel become aware of a possible violation of the 
prohibition against falsely mislabeling products as made in America, and the entity is not 
on the List of Parties Excluded from Federal Procurement and Non-procurement 
Programs, the matter should be promptly reported through the CO. 
 

(b) The report of an entity in violation of the prohibition against falsely mislabeling products 
as American-Made shall be submitted to the DOE Office of Contract Management, 
Office of Procurement and Assistance Management, for potential debarment of the entity 
pursuant to FAR 9.406-2(a)(4) and 9.406-2(b)(1)(iii). 

 
 
H.10 ALLOCATION OF LIABILITY FOR FINES AND PENALTIES TO RESPONSIBLE 

PARTY 
 
(a) Liability and responsibility for civil fines or penalties arising from or related to violations of 

environmental, safety and health (ES&H), or quality requirements shall be borne by the 
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party that causes the violation.  This clause resolves liability for fines and penalties 
though the regulatory authority may assess such fines or penalties upon a party or 
parties without regard to the allocation of responsibility or liability under this contract.  
The allocation of liability for such fine or penalty is effective regardless of which party 
signs a permit application, manifest, reports or other required documents; is a permittee; 
or is named subject of an enforcement action or assessment of a fine or penalty. 
 

(b) Regardless of which party to this contract is the named subject (contractor or DOE) of an 
enforcement action for compliance with the ES&H or quality requirements by the 
cognizant regulatory authority, liability for payment of any fine or penalty as a result of 
the contractor actions or inactions is the responsibility of the contractor and not 
reimbursable under this contract.  Any fines and penalties incurred by DOE as a result of 
the contractor actions or inactions will be reimbursed to DOE and are unallowable.  Cost 
of fines and penalties resulting from violations of, or the contractor’s failure to comply 
with, federal, state, local, or foreign laws, regulations, permits, orders and regulatory 
compliance agreements are unallowable except under the conditions stipulated at FAR 
31.205-15.  Other costs resulting from ES&H claims (fines, penalties, fees, judgments) 
made against DOE as a result of the contractor’s failure to comply with regulatory 
requirements, including costs associated with injunctive relief, shall also be unallowable. 

 
 
H.11 PERMITS, APPLICATIONS, LICENSES, AND OTHER REGULATORY DOCUMENTS 
 
(a) Consistent with FAR Clause 52.236-7, Permits and Responsibilities, in Section I, the 

contractor must obtain any licenses, permits, other approvals or authorizations for 
conducting all activities under the contract.  The contractor shall be responsible for 
becoming a party to all regulatory compliance agreements/orders associated with scope 
under this contract including those previously executed.  The contractor is responsible 
for complying with all permits, licenses, certifications, authorizations and approvals from 
federal, state, and local regulatory agencies that are necessary for all activities under 
this contract (hereinafter referred to collectively as "permits").  Except as specifically 
provided in this section and to the extent not prohibited by law or cognizant regulatory 
authority, the contractor (or, if applicable, its subcontractors) will be the sole applicant for 
any such permits required for its activities.  The contractor must take all appropriate 
actions to obtain transfer of existing permits, and DOE will use all reasonable means to 
facilitate transfer of existing permits.  If DOE determines it is appropriate, or if DOE is 
required by cognizant regulatory authority to sign permit applications, DOE may elect to 
sign as owner or similar designation, but the contractor (or, if applicable, its 
subcontractors) must also sign as operator or similar designation reflecting its 
responsibility under the permit unless DOE waives this requirement in writing. 
 

(b) Unless otherwise authorized by the CO, the contractor must submit to DOE for DOE's 
review and comment all permit applications, reports or other documents required to be 
submitted to regulatory authorities.  Such draft documents must be provided to DOE 
within a time frame, identified by DOE, sufficient to allow DOE substantive review and 
comment, and DOE will use its best efforts to perform such substantive review and 
comment within such time frame.  When providing DOE with documents that are to be 
signed or co-signed by DOE, the contractor will accompany such document with a 
certification statement, signed by the appropriate contractor corporate officer, attesting to 
DOE that the document has been prepared in accordance with all applicable 
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requirements and the information is, to the best of its knowledge and belief, true, 
accurate, and complete. 
 

(c) Except as specifically provided in this clause and to the extent not prohibited by law or 
cognizant regulatory authority, the contractor (or, if applicable, its subcontractors) will be 
the signatory for reports, hazardous waste manifests, and other similar documents 
required under environmental permits or applicable environmental laws and regulations. 
 

(d) In the event of termination or expiration of this contract, DOE will require the successor 
contractor to accept transfer of all environmental permits executed by the contractor, or 
DOE will accept responsibility for such permits and the contractor shall be relieved of all 
future liability and responsibility resulting from the acts or omissions of the successor 
contractor or DOE. 

 
 
H.12 AWARD FEE PLAN 
 
(a) The determination of award fee shall be based upon an award fee plan, including the 

criteria to be considered under each area evaluated and the percentage of award fee, if 
any, available for each area.  The award fee plan will be unilaterally established by the 
Government.  A copy of the plan shall be provided to the contractor thirty (30) calendar 
days prior to the start of the first evaluation period. 
 

(b) The award fee plan will set forth the evaluation period and the criteria upon which the 
contractor will be evaluated for performance relating to any: (1) technical requirements if 
appropriate, (2) management requirements, and (3) cost functions as selected for 
evaluation.  The contractor shall submit a self-evaluation of performance for each period 
under consideration.  While it is recognized that the basis for determination of the fee 
shall be the evaluation by the Government, the self-evaluation which is to be received 
within fifteen (15) days after the end of the period being evaluated will be given such 
consideration as the Fee Determination Official shall find appropriate. 
 

(c) The award fee plan may be revised unilaterally by the Government at any time during 
the period of performance.  Notification of such changes shall be provided to the 
contractor thirty (30) calendar days prior to the start of the evaluation period to which the 
change will apply. 

 
 
H.13 PRICE ANDERSON AMENDMENTS ACT NONCOMPLIANCE 
 
The contractor shall establish an internal Price-Anderson Amendments Act (PAAA) 
noncompliance identification, tracking, and corrective action system and shall provide access to, 
and fully support DOE reviews of, the system.  The contractor shall also implement a PAAA 
reporting process which meets applicable DOE standards.  The contractor shall be accountable 
for ensuring that subcontractors adhere to these requirements. 
 
 
H.14 GOVERNMENT-FURNISHED SERVICES AND ITEMS (GFS/I) 
 
(a) DOE will provide Government-Furnished Property (GFP) and Government-Furnished 

Services and Items (GFS/I) listed in Section J, Attachment J-3 and J-4, respectively.  If 
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DOE cannot provide the GFP and/or GFS/I as identified in Section J, Attachments J-3 
and J-4, the contractor may be entitled to pursue remedies in the manner and subject to 
the limitations set out in subparagraphs (d) and (i) of Section I, FAR 52.245-1, 
Government Property.  

  
(b) The GFP is identified in Section J, Attachment J-3.  The contractor shall evaluate the 

adequacy of GFP and GFS/I and notify DOE when GFP and GFS/I equipment or 
services do not meet contract or DOE Order requirements. 

 
(c) The contractor shall provide the CO a projection of when GFS/I, identified in Section J, 

Attachment J-4, are needed within thirty (30) calendar days after the effective date of the 
contract and quarterly thereafter.  Amendments to the projection, if any, shall be 
provided to the CO 45 calendar days in advance of the GFS/I need date.  The DOE will 
review each contractor submittal of GFS/I needs and, within fifteen (15) calendar days, 
shall notify the contractor whether it will provide the requested GFS/I. 

 
 
H.15 ENERGY EMPLOYEES OCCUPATIONAL ILLNESS COMPENSATION PROGRAM 

ACT (EEOICPA) 
 
The contractor shall provide support of the EEOICPA established under Title XXXVI of the 
National Defense Authorization Act of 2001 (Public Law 106-398).  The contractor shall provide 
records in accordance with the Section I Clause, DEAR 970.5204-3, Access to and Ownership of 
Records, in support of EEOICPA claims and the claim process under the EEOICPA.  
 
The contractor shall: 
 
(a) Verify employment and provide other records which contain pertinent information for 

compensation under the EEOICPA.  The contractor shall provide this support for itself 
and any named subcontractors’ employees.   

 
(b) Provide reports as directed by the DOE, such as costs associated with EEOICPA.  
 
(c) Provide an EEOICPA point-of-contact; this employee shall attend meetings, as 

requested by the PPPO. 
 
(d) Locate, retrieve and provide a minimum of two (2) copies of any personnel and other 

program records as requested. 
 
(e) Perform records research needed to complete the Department of Labor (DOL) claims or 

to locate records needed to complete the claims. 
 
(f) Perform/coordinate records declassification activities required for the processing of 

claims forms. 
 
(g) Keep Federal Compensation Program Act (FCPA) information current on EEOICPA 

claims activities. 
 
(h) Ensure cost information is input to the FCPA electronic reporting system by the 10th of 

each month. 
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(i) Ensure all EEOICPA claims received are completed and returned to DOE within 
45 calendar days of the date entered in the FCPA electronic reporting system. 

 
The FCPA electronic reporting system will be provided to the contractor. 
 
 
H.16 NO THIRD PARTY BENEFICIARIES 
 
This contract is for the exclusive benefit and convenience of the parties hereto.  Nothing 
contained herein shall be construed as granting, vesting, creating or conferring any right of 
action or any other right or benefit upon past, present or future employees of the contractor, or 
upon any other third party.  This provision is not intended to limit or impair the rights which any 
person may have under applicable Federal statutes. 
 
 
H.17 DEFINITIONS 
 
For purposes of Clause H.18, Workforce Transition and Employee Hiring Preferences; Clause 
H.19, Employee Compensation: Pay and Benefits; Clause H.20, Special Provisions Applicable 
to Workforce Transition and Employee Compensation: Pay and Benefits; Clause H.21, 
Workforce Transition and Benefits Transition: Plans and Timeframes; Clause H.22, Post-
Contract Responsibilities for Pension and Other Benefit Plans; and Clause H.23, Labor 
Relations, the following definitions are applicable (unless otherwise specified):  

 
(A) “Workforce Transition Period” means the six month period following the date of 

contract award. 
 

(B) “Grandfathered Employees” means employees who are defined as 
Grandfathered Employees under the multi-employer pension plan sponsored by 
the Bechtel Jacobs Company, LLC (BJC) (Bechtel Jacobs Company LLC 
Pension Plan For Grandfathered Employees) (hereinafter “BJC MEPP”), in 
accordance with the terms of the BJC MEPP and applicable law. 

 
(C) “TPMC Incumbent Contractor” means Theta Pro2Serve Management Company, 

LLC (TPMC LLC) and its first and second tier subcontractors under DOE 
Contract DE-AC24-05OH20193.  

 
(D) “TPMC Incumbent Employees” means employees (1) who hold regular 

appointments or who are regular employees on the rolls of TPMC LLC and 
Grandfathered Employees on the rolls of TPMC LLC’s first and second tier 
subcontractors; and (2) who are employed at the Portsmouth Gaseous Diffusion 
Plant Site under DOE Contract DE-AC24-05OH20193 during the Workforce 
Transition Period. 

 
(E) “USEC” means the United States Enrichment Corporation. 

 
(F) “USEC Employees” means employees who hold regular appointments or who 

are regular employees on the rolls of USEC at either the Portsmouth or Paducah 
Gaseous Diffusion Plant Site.  The applicable site will be identified in the relevant 
paragraphs and/or clause(s).  If employment at a specific site is not identified, the 
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clause(s) or paragraphs are applicable to USEC Employees employed at both 
Gaseous Diffusion Plant Sites.  

 
(G) “USEC Incumbent Employees” means employees who hold regular appointments 

or who are regular employees on the rolls of USEC and who are employed at the 
Portsmouth Gaseous Diffusion Plant Site under DOE Contract DE-AC05-
01OR22877.  

  
(H) “Non-Grandfathered Employees” means employees who are not defined as 

Grandfathered Employees under the BJC MEPP in accordance with the terms of 
the BJC MEPP and applicable law.   

 
(I) “LPP” means LATA/Parallax Portsmouth, LLC (LPP LLC) and its first and second 

tier subcontractors under DOE Contract DE-AC24-05OH20192.  
 

(J) “LPP Employees” means employees (1) who hold regular appointments or who 
are regular employees on the rolls of LPP LLC and Grandfathered Employees on 
the rolls of the LPP LLC’s first and second tier subcontractors; and (2) who are 
employed at the Portsmouth Gaseous Diffusion Plant Site under DOE Contract 
DE-AC24-05OH20192 during the Workforce Transition Period.  

 
(K) “UDS” means Uranium Disposition Services, LLC (UDS LLC) and its first and 

second tier subcontractors at the Portsmouth Gaseous Diffusion Plant Site under 
Contract DOE DE-AC05-02OR22717. 

 
(L) “UDS Employees” means employees (1) who hold regular appointments or who 

are regular employees on the rolls of UDS LLC and Grandfathered Employees 
on the rolls of UDS LLC’s first and second tier subcontractors; and (2) who are 
employed at the Portsmouth Gaseous Diffusion Plant Site under DOE Contract 
DE-AC05-02OR22717 during the Workforce Transition Period.  

 
(M) “Portsmouth Contractors” means the TPMC Incumbent Contractor, LPP, UDS, 

and USEC. 
 
H.18 WORKFORCE TRANSITION AND EMPLOYEE HIRING PREFERENCES 

 
(A) Hiring Preferences.  Employees will receive a right of first refusal and /or other 

preference in hiring for vacancies for non-managerial positions (i.e. all those 
below the first line of supervision) in non-construction activities in Section C, 
Performance Work Statement (PWS), in accordance with this clause, and any 
applicable collective-bargaining agreement(s) and site seniority, as set forth 
below. 

 
(1) During the Workforce Transition Period, the contractor shall provide the 

right of first refusal and preferences in hiring in the following order of 
precedence: 

   
(a) The contractor shall give a right of first refusal for vacancies in 

non-managerial positions under this contract to individuals  (1) 
who are TPMC Incumbent Employees, who are USEC Employees 
who have been identified by their employer as being at risk of 
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being involuntarily separated, who are LPP Employees who have 
been  identified by their employer as being at risk of being 
involuntarily separated by their employer, and who are UDS 
Employees who have been identified by their employer as being at 
risk of being involuntarily separated; (2) who are employed at the 
Portsmouth Gaseous Diffusion Plant Site; and (3) who hold 
positions or perform functions during the Workforce Transition 
Period that are substantially equivalent to the vacancies in such 
non-managerial positions under this contract and also to 
individuals who held positions or performed functions during the 
six months preceding the first day of the Workforce Transition 
Period that are substantially equivalent to the vacancies in such 
non-managerial positions under this contract.  

 
(b) The contractor shall give a preference in hiring for vacancies in 

non-managerial positions under this contract to individuals (1) who 
are TPMC Incumbent Employees, USEC Employees who have 
been identified by their employer as being at risk of being 
involuntarily separated, LPP Employees who have been identified 
by their employer as being at risk of being involuntarily separated 
by their employer, and UDS Employees who have been identified 
by their employer as being at risk of being involuntarily separated; 
(2) who are employed at the Portsmouth Gaseous Diffusion Plant 
Site; and (3) who meet the qualifications for a particular position.   

 
(c) The contractor shall give a preference in hiring for vacancies in 

non-managerial positions under this contract to individuals (1) who 
are TPMC Incumbent Employees, USEC Employees who have 
been identified by their employer as being at risk of being 
involuntarily separated, LPP Employees who have been identified 
by their employer as being at risk of being involuntarily separated, 
and UDS Employees who have been identified by their employer 
as being at risk of being involuntarily separated; (2) who are 
employed at the Portsmouth Gaseous Diffusion Plant Site;  and 
(3) who may not meet the qualifications for a particular position, 
but who agree to become qualified and can become qualified by 
the commencement of active employment under this contract with 
the training provided pursuant to Clause H.20(A). 

 
(d) Subsequent to the application of the right of first refusal in 

Paragraph (A)(1)(a) and the preferences in hiring in Paragraphs 
(A)(1)(b) and (c) above, the contractor shall give a preference in 
hiring for vacancies pursuant to Paragraph (A)(3) below.  

 
(2) After the Workforce Transition Period and continuing throughout the 

remaining period of performance under this contract, the right of first 
refusal and/or other preferences in hiring shall be provided in the 
following order of precedence: 

 
(a) The contractor shall give a right of first refusal in hiring for 

vacancies in non-managerial positions under this contract to 
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USEC Employees (1) who are employed at the Portsmouth 
Gaseous Diffusion Plant Site; (2) who have been identified by their 
employer as being at risk of being involuntarily separated; and (3) 
who hold or have held positions or perform or have performed 
functions which are substantially equivalent to vacancies in such 
non-managerial positions under this contract.  

 
(b) The contractor shall give a preference in hiring for vacancies in 

non-managerial positions under this contract, to USEC Employees 
(1) who are employed at the Portsmouth Gaseous Diffusion Plant 
Site; and (2) who have been identified by their employer as being 
at risk of being involuntarily separated, in the following order of 
precedence:  

 
(i) USEC Employees who meet the qualifications for a 

particular position.  
 

(ii) USEC Employees who may not meet the qualifications for 
a particular position but who agree to become qualified 
and can become qualified by the commencement of active 
employment under this contract with the training provided 
pursuant to Clause H.20(A). 

 
(c) The contractor shall give a preference in hiring for vacancies in 

non-managerial positions under this contract to LPP Employees 
and UDS Employees (1) who are employed at the Portsmouth 
Gaseous Diffusion Plant Site at the time of the vacancies; and (2) 
who have been identified by their respective employers as being 
at risk of being involuntarily separated, in the following order of 
precedence:  

 
(i) LPP Employees and UDS Employees who hold positions 

or perform functions at the time the vacancy arises that are 
substantially equivalent to the vacancies in such non-
managerial positions under this contract. 

 
(ii) LPP Employees and UDS Employees who meet the 

qualifications for particular positions. 
 

(iii) LPP Employees and UDS Employees who may not meet 
the qualifications for a particular position but who agree to 
become qualified and can become qualified by the 
commencement of active employment under this contract 
with the training provided pursuant to Clause H.20(A) 

 
For purposes of this paragraph (2)(c), the phrase “during the 
Workforce Transition Period” contained in Clause H.17(J)(2) and 
(L)(2), is not applicable.  The respective employees are to be 
employed at the Portsmouth Gaseous Diffusion Plant Site at the 
time of the vacancy.  
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(d) Subsequent to the application of the right of first refusal in 
Paragraph (A)(2)(a) and the preferences in hiring in Paragraphs 
(A)(2)(b) and (c) above, the contractor shall give a preference in 
hiring for vacancies in the order of precedence as set forth in 
Paragraph (A)(3) below. 

 
(3) During the entire period of performance under this contract, but 

subordinate to the preferences set out in Paragraphs (A)(1)(a) – (c) and 
(A)(2)(a) – (c) above, the contractor shall provide preferences in hiring in 
the following order of precedence: 

 
(a) The contractor shall give a preference in hiring for vacancies in 

non-managerial positions under this contract to USEC Employees 
employed at the Portsmouth Gaseous Diffusion Plant Site (1) who 
have been identified by their employer as being at risk of being 
involuntarily separated from employment by a plant closing or 
mass layoff (as such terms are defined in Section 2101(a)(2) and 
(3) of Title 29 of the United States Code) at the Portsmouth 
Gaseous Diffusion Plant Site; and (2) who are qualified and/or 
who may not meet the qualifications for a particular position, but 
who agree to become qualified and can become qualified by the 
commencement of active employment under this contract with the 
training provided pursuant to Clause H.20(A).   

 
(b) The contractor shall give a preference in hiring for vacancies in 

non-managerial positions under this contract to individuals (1) who 
are former employees of USEC, former employees of  the TPMC 
Incumbent Contractor, and former employees of the TPMC 
Incumbent Contractor’s first and second-tier subcontractors; and 
(2) who are entitled to recall rights consistent with any applicable 
site seniority and any applicable collective bargaining 
agreement(s) at the Portsmouth Gaseous Diffusion Plant Site.  

 
(c)  The contractor shall give a preference in hiring for vacancies in 

non-managerial positions under this contract to individuals (1) who 
are Grandfathered Employees and who are former employees of 
the TPMC Incumbent Contractor, LPP, UDS, and USEC at the 
Portsmouth Gaseous Diffusion Plant Site; (2) who have been 
involuntarily separated (other than for cause) from employment; 
and (3) who are eligible for the hiring preference contained in the 
clause in Section I of this contract entitled “DEAR 952.226-74, 
Displaced Employee Hiring Preference” and with the provisions of 
any applicable Work Force Restructuring Plan, as amended from 
time to time, regarding the preferential hiring of employees. 

 
(d) The contractor shall give a preference in hiring for non-managerial 

positions under this contract to individuals (1) who are former 
employees of the TPMC Incumbent Contractor, LPP, UDS, and 
USEC; and any other DOE contractor or subcontractor at the 
Portsmouth Gaseous Diffusion Plant Site; (2) who were 
involuntarily separated (other than for cause) from employment; 
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and (3) who are eligible for the hiring preference contained in the 
clause in Section I of this contract entitled “DEAR 952.226-74, 
Displaced Employee Hiring Preference” and with the provisions of 
any applicable Work Force Restructuring Plan, as amended from 
time to time, regarding the preferential hiring of employees. 

 
 (e) The contractor shall give a preference in hiring for vacancies in 

non-managerial positions under this contract to individuals (1) who 
were formerly employed by any other DOE contractor or 
subcontractor at a DOE defense nuclear facility; and (2) who are 
eligible for the hiring preference contained in the clause in Section 
I of this contract entitled “DEAR 952.226-74, Displaced 
Employees Hiring Preference” as provided in that clause and with 
the provisions of any applicable Work Force Restructuring Plan, 
as amended from time to time, regarding the preferential hiring of 
employees. 

 
(f)        The contractor shall give a preference in hiring for vacancies in 

non-managerial positions under this contract to individuals (1) who 
were formerly employed at the Portsmouth Gaseous Diffusion 
Plant Site by the TPMC Incumbent Contractor, LPP, UDS, and 
USEC; (2) who were involuntarily separated (other than for cause) 
from their employment at the Portsmouth Gaseous Diffusion Plant 
Site; and (3) who are qualified for the position or who may not 
meet the qualifications for a particular position, but who agree to 
become qualified and can become qualified by the 
commencement of active employment under this contract. 

 
(g)       The contractor shall give a preference in hiring for vacancies in 

non-managerial positions under this contract to individuals (1) who 
have separated from employment at the Portsmouth Gaseous 
Diffusion Plant Site; (2) who are not barred from seeking 
employment at the Portsmouth Gaseous Diffusion Plant Site by 
the terms of employee waivers or releases of claims they 
executed; and (3) who are qualified for a particular position or who 
may not meet the qualifications for a particular position, but who 
agree to become qualified and can become qualified by the 
commencement of active employment under this contract. 

 
(4)    Clauses H.18(A)(1), (2), and (3) do not prohibit the contractor from 

selecting the contractor’s existing employees at the Portsmouth Gaseous 
Diffusion Plant Site for positions or functions under this contract.  

  
(B) Costs.  Any costs incurred by the contractor as a result of the contractor’s failure 

to comply with the hiring preferences as set forth in this contract will be 
unallowable, unless such costs were incurred as the result of the Contracting 
Officer’s direction.  

 
H.19 EMPLOYEE COMPENSATION:  PAY AND BENEFITS 
 

(A) Contractor Employee Compensation Plan 
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The contractor shall submit by the end of the 90 day Contract Transition Period 
identified in Section F.2, a Contractor Employee Compensation Plan 
demonstrating how the contractor will comply with the requirements of this 
contract.  The Contractor Employee Compensation Plan shall describe the 
contractor’s policies regarding compensation, pensions and other benefits, and 
how these policies will support at reasonable cost the effective recruitment and 
retention of a highly skilled, motivated, and experienced workforce.   

 
(B) Total Compensation System 

 
The contractor shall develop, implement and maintain formal policies, practices 
and procedures to be used in the administration of its compensation system 
including a compensation system Self-Assessment Plan consistent with FAR 
31.205-6 and DEAR 970.3102-05-6; “Compensation for Personal Services” 
(Total Compensation System).  DOE-approved standards (e.g., set forth in an 
advance understanding or appendix), if any, shall be applied to the Total 
Compensation System.  The Contractor’s Total Compensation System shall meet 
the tests of allowability established by and in accordance with FAR 31.205-6 and 
DEAR 970.3102-05-6, be fully documented, consistently applied, and acceptable 
to the Contracting Officer.  Costs incurred in implementing the Total 
Compensation System shall be consistent with the contractor's documented 
Contractor Employee Compensation Plan approved by the Contracting Officer.  

  
(C) Appraisals of Contractor Performance  

 
DOE will conduct periodic appraisals of contractor performance with respect to 
Total Compensation System implementation.  Such appraisals will be conducted 
through either DOE validation of the contractor's performance self-assessment of 
its Total Compensation System or third party expert review. 

 
(D)  Reports and Information 

 
The contractor shall provide the Contracting Officer the following reports and 
information with respect to pay and benefits provided under this contract: 

 
(1) An Annual Contractor Salary-Wage Increase Expenditure Report to 

include, at a minimum, breakouts for merit, promotion, variable pay, 
special adjustments, and structure movements for each pay structure 
showing actual against approved amounts. 
 

(2) A list of the top five most highly compensated executives as defined in  
FAR 31.205-6(p)(2)(ii) and their total cash compensation at the time of 
contract award, and at the time of any subsequent change to their total 
cash compensation.   
 

(3) An Annual Report of Contractor Expenditures for Employee Supplemental 
Compensation through the Department Workforce Information System 
(WFIS) Compensation and Benefits Module no later than March 1 of each 
year. 
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(4) A performance self-assessment of the Total Compensation System 
implementation and results to include an evaluation of total benefits using 
the Employee Benefits Value Study and the Employee Benefits Cost 
Survey Comparison Analysis described in Paragraphs (F)(3)(a) and (b) 
below. 

 
(E)  Pay and Benefits Programs 
 

The contractor shall establish pay and benefit programs for employees in 
accordance with applicable law, the terms and conditions of this contract, 
including Clause H.20, Special Provisions Applicable to Workforce Transition and 
H.19, Employee Compensation: Pay and Benefits, applicable collective 
bargaining agreement(s), and the following requirements as set forth below; 
provided, however, that employees scheduled to work fewer than 20 hours per 
week receive only those benefits required by law.  Employees are eligible for 
benefits, subject to the terms, conditions, and limitations of each benefit program.  
 
(1) Pay 

 
(a) For at least the first year of the term of this contract, the contractor 

shall provide equivalent pay to the following employees hired by 
the contractor as compared to pay provided to those employees 
by the TPMC Incumbent Contractor, LPP, UDS, and/or USEC: 

 
(i) TPMC Incumbent Employees hired by the contractor;  

 
(ii) USEC Incumbent Employees hired by the contractor;  

 
(iii) USEC Employees hired by the contractor for positions or to 

perform functions for the contractor that are substantially 
equivalent to the positions held or functions performed for 
USEC at the Portsmouth Gaseous Diffusion Plant Site; and  

 
(iv) LPP Employees and UDS Employees hired by the 

contractor for positions or to perform functions for the 
contractor that are substantially equivalent to the positions 
held or functions they performed for their respective 
employers at the Portsmouth Gaseous Diffusion Plant Site. 

 
(b) All other employees hired by the contractor shall receive pay 

which is competitive with the industry from which the contractor 
recruits its employees, and in accordance with the terms and 
conditions of this contract, any applicable collective bargaining 
agreement(s), and applicable law , including Section 4(c) of the 
Service Contract Act, as applicable. 

  
(2) Pension and Other Benefits.  The contractor shall provide a total package 

of benefits to TPMC Incumbent Employees, USEC Employees, USEC 
Incumbent Employees, LPP Employees, and UDS Employees, and all 
other employees who are hired by the contractor in accordance with the 
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terms and conditions of this contract, any applicable collective bargaining 
agreement(s), and applicable law.   

   
(3) Cash Compensation 

   
(a) The contractor shall submit the following to the Contracting Officer 

for a determination of cost allowability for reimbursement under 
the contract: 

 
(i) Any additional compensation system self-assessment data 

requested by the Contracting Officer that may be needed 
to validate and approve the Total Compensation System.   

     
(ii) Any proposed major compensation program design 

changes prior to implementation. 
 

(iii) An Annual Compensation Increase Plan (CIP). 
 

(iv) Individual compensation actions for Key Personnel, 
including initial and proposed changes to base salary 
and/or payments under an Executive Incentive 
Compensation Plan.  

 
(v) Any proposed establishment of an incentive compensation 

plan (variable pay plan/pay-at-risk).   
 

(b) The Contracting Officer’s approval of individual compensation 
actions will be required only for Key Personnel as identified in 
Clause H.6, Key Personnel of this contract, and all other named 
key personnel, management and senior personnel as identified by 
the Contracting Officer. 

 
(c) Severance Pay is not reimbursable under this contract for an 

employee who: 
 

(i) Voluntarily separates, resigns or retires from employment, 
 

(ii) Is offered comparable employment with a 
successor/replacement contractor, 

 
(iii) Is offered comparable employment with a parent or 

affiliated company, or 
 

(iv) Is discharged for cause.   
 

(d) Service credit for purposes of determining severance pay does not 
include any period of prior service for which severance pay has 
been previously paid through a DOE cost-reimbursement contract.   

 
(F) Pension and Other Benefit Programs 
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(1) No presumption of allowability will exist when the contractor implements a 
new benefit plan or makes changes to existing benefit plans until the 
Contracting Officer makes a determination of cost allowability for 
reimbursement for new or changed benefit plans.   

 
(2) Cost reimbursement for pension and other benefit programs sponsored 

by the contractor will be based on the Contracting Officer’s approval of 
contractor actions pursuant to an approved “Employee Benefits Value 
Study” and an “Employee Benefits Cost Survey Comparison” as 
described below. 

 
(3) Unless otherwise stated, or as directed by the Contracting Officer, the 

contractor shall submit the studies required in paragraphs (a) and (b) 
below.  The studies shall be used by the contractor as part of its 
performance self assessment described in Paragraph (D)(4) above and in 
calculating the cost of benefits under existing benefit plans.  In addition, 
the contractor shall submit updated studies to the Contracting Officer for 
approval prior to the adoption of any change to a pension or other benefit 
plan.  

 
(a) An Employee Benefits Value Study (Ben-Val), every two years 

each for Grandfathered Employees and Non-Grandfathered 
Employees benefits, which is an actuarial study of the relative 
value (RV) of the benefits programs offered by the contractor to 
Grandfathered Employees and Non-Grandfathered Employees 
measured against the RV of benefit programs offered by 
comparator companies approved by the Contracting Officer.  To 
the extent that the value studies do not address post retirement 
benefits other than pensions, the contractor shall provide a 
separate cost and plan design data comparison for the post 
retirement benefits other than pensions using external 
benchmarks derived from nationally recognized and Contracting 
Officer approved survey sources; and 

 
(b) An Employee Benefits Cost Study Comparison, annually each for 

Grandfathered Employees and Non-Grandfathered Employees, 
that analyzes the contractor’s employee benefits cost for 
Grandfathered Employees and Non-Grandfathered Employees on 
a per capita basis per full time equivalent employee and as a 
percent of payroll and compares it with the cost reported by the 
U.S. Chamber of Commerce Annual Employee Benefits Cost 
Survey or other Contracting Officer approved broad based 
national survey. 

 
(4) When the net benefit value exceeds the comparator group by more than 

five percent, the contractor shall submit a corrective action plan to the 
Contracting Officer for approval. 

 
(5) When the average total benefit per capita cost or total benefit cost as a 

percent of payroll exceeds the comparator group by more than five 
percent, when and if required by the Contracting Officer, the contractor 
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shall submit an analysis of the specific plan costs that are above the per 
capita cost range or total benefit cost as a percent of payroll and a 
corrective action plan to achieve conformance with a Contracting Officer 
directed per capita cost range or total benefit cost as a percent of payroll. 

 
(6) Within two years of Contracting Officer approval of the contractor's 

corrective action plan, the contractor shall align employee benefit 
programs with the benefit value and per capita cost range as approved by 
the Contracting Officer. 

 
(7) The contractor shall submit the Report of Contractor Expenditures for 

Supplementary Compensation for the previous calendar year via the DOE 
Workforce Information System (WFIS) Compensation and Benefits 
Module no later than March 1 of the current calendar year. 

 
(8) The contractor may not terminate any benefit plan during the term of the 

contract without the prior approval of the Contracting Officer in writing. 
 

(9) Cost reimbursement for Post Retirement Benefits (PRBs) is contingent on 
DOE approved service eligibility requirements for PRBs that shall be 
based on a minimum period of continuous employment service not less 
than five years under a DOE cost-reimbursement contract(s) immediately 
prior to retirement. Notwithstanding the previous sentence, the costs of 
PRBs will be reimbursed for individuals meeting the DOE-approved 
eligibility requirements of the applicable DOE-approved employee benefit 
plan.  Unless required by Federal or state law, advance funding of PRBs 
is not allowable.   

 
(G) Establishment and Maintenance of Pension Plans for which DOE Reimburses 

Costs  
 

(1) For cost allocability and reimbursement purposes, any defined benefit 
(DB) or defined contribution (DC) pension plans established and/or 
implemented by the contractor shall be maintained consistent with the 
requirements of the Internal Revenue Code (IRC) and Employee 
Retirement Income Security Act (ERISA).  

  
(2) Contractor policies, practices, and procedures used in the administration 

of pension plans shall be consistent with applicable law and regulations. 
 

(3) Employees working for the contractor shall only accrue credit for service 
under this contract after the date of contract award. 

 
(4) Any pension plan maintained by the contractor, for which DOE 

reimburses costs, shall be maintained as a separate pension plan distinct 
from any other pension plan which provides credit for service not 
performed under a DOE cost-reimbursement contract. 

 
(5) For each pension plan or portion of a pension plan for which DOE 

reimburses costs, the contractor shall provide the Contracting Officer with 
the following information within nine months of the last day of the current 
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pension plan year:  
 

(a) Copies of IRS forms 5500 with schedules; and 
 

(b) Copies of all forms in the 5300 series that document the 
establishment, amendment, termination, spin-off, or merger of a 
plan. 

 
(6) Prior to the adoption of any changes to a pension plan for which DOE 

reimburses costs, the contractor shall submit the information required 
below, as applicable, to the Contracting Officer for approval or 
disapproval and a determination as to whether the costs to be incurred 
are consistent with the contractor's documented Contractor Employee 
Compensation Plan and are deemed allowable pursuant to FAR 31.205-
6, as supplemented by DEAR 970.3102-05-6:  

 
(a) For proposed changes to pension plans and pension plan funding, 

an analysis of the impact of any proposed changes on actuarial 
accrued liabilities and an analysis of relative benefit value; and 

 
(b) The contractor shall obtain the advance written approval of the 

Contracting Officer for any non-statutory pension plan changes 
that may increase costs or liabilities, and any proposed special 
programs (including, but not limited to, plan-loan features, 
employee contribution refunds, or ancillary benefits) and shall 
provide DOE with an analysis of the impact of special programs 
on the actuarial accrued liabilities of the pension plan, and on 
relative benefit value, if applicable.   
 

(7) The contractor shall not terminate any pension plan without at least 60 
days notice to and the approval of the Contracting Officer prior to the 
scheduled date of plan termination.   

 
 
H.20 SPECIAL PROVISIONS APPLICABLE TO WORKFORCE TRANSITION AND 

EMPLOYEE  COMPENSATION:  PAY AND BENEFITS 
 

(A) Training.  The contractor will establish a training program specifically for the 
purpose of training individuals pursuant to Clauses H.18(A)(1)(c), 
H.18(A)(2)(b)(ii) and (c)(iii), and H.18(A)(3)(a).  The one-time training program 
will be provided to individual employees and will not exceed six months in 
duration and $5,000 in cost (subject to availability of funding) per person, in 
addition to wages and benefits. 

 
(B) Benefit Plans.  The contractor shall provide pension and other benefit plans, to 

Grandfathered Employees and Non-Grandfathered Employees hired by the 
contractor and service credit for leave as set forth below:  

 
(1) Grandfathered Employees.  Grandfathered Employees shall be provided 

pension and other benefits in accordance with applicable law, any 
applicable collective bargaining agreement(s), and the provisions of the 
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BJC MEPP, the BJC Multiple Employer Welfare Arrangement (MEWA) 
and other existing benefit plans for Grandfathered Employees.  Within 90 
days after the award of this contract, the contractor shall become a 
sponsor/participating employer of the BJC MEPP, the BJC MEWA, and 
other existing benefit plans (or comparable successor plans if 
continuation of the existing plans is not practicable) including post 
retirement benefit (PRB) plans, as applicable, for Grandfathered 
Employees and retired plan participants, with responsibility for 
management and administration of these plans.  The contractor shall also 
have responsibility for maintaining the qualified status of the plans.  No 
employee who qualifies as a Grandfathered Employee under the BJC 
MEPP shall lose the right to participate in the BJC MEPP as a result of 
this transition.   

 
(2) Non-Grandfathered Employees.  Non-Grandfathered Employees shall 

receive a benefits package that provides for market-based retirement and 
medical benefit plans that are competitive with the industry from which the 
contractor recruits its employees and in accordance with this contract, 
any applicable collective bargaining agreement(s), and applicable law,, 
including Section 4(c) of the Service Contract Act.  

(3) Service Credit For Leave. 

(a) For TPMC Incumbent Employees, LPP Employees, and UDS 
Employees hired by the contractor pursuant to Clauses 
H.18(A)(1)(a), (b), and (c), and (A)(2)(c), the contractor shall carry 
over the length of service credit for leave as well as leave 
balances accrued as of the date these employees are hired by the 
contractor.  Service credit for the represented workforce shall be 
applied consistently with any applicable collective bargaining 
agreement(s) and applicable law;    

(b) For USEC Incumbent Employees hired by the contractor pursuant 
to Clauses H.18(A)(1)(a), (b), and (c); (B)(2)(a) and (b); and 
(A)(3)(a), the contractor shall carry over the length of service 
credit from USEC for purposes of determining rates of accruing 
leave for these employees. Service credit for the represented 
workforce shall be applied consistently with any applicable 
collective bargaining agreement(s) and applicable law; and  

(c)       For all USEC employees hired by the contractor other than those 
above in paragraph (b), the contractor shall carry over the length 
of service credit for purposes of determining rates of accruing 
leave for  these employees as required by and consistent with any 
applicable collective bargaining agreement(s) and applicable law. 

(4)     Service Credit for Fringe Benefits Other Than Leave.  Consistent with 
the terms of the applicable benefit plan(s), the contractor shall credit all 
TPMC Incumbent Employees, LPP Employees, USEC Incumbent 
Employees, and UDS Employees hired by the contractor under this 
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contract with their current length of service toward fringe benefits, which 
also includes retirement benefits and severance pay.  Consistent with 
the terms of the plan(s), the transition of the employees during the first 
six months of the contract from the TPMC Incumbent Contractor, LPP, 
UDS, and USEC to the contractor shall not constitute a break in service 
under the plan(s).  Service credit for all individuals hired by the 
contractor shall be applied consistent with any applicable collective 
bargaining agreement(s), applicable law, and the terms of the 
applicable benefit plan(s).  Service credit for purposes of severance pay 
is subject to Clause H.19(E)(3)(d).  

 (C) Administrative Agreements with Lead Sponsor. The lead sponsor (BJC) or a lead 
sponsor successor of the BJC MEPP, BJC MEWA and other benefit plans in 
which the contractor and BJC or a lead sponsor successor are participating 
employers/sponsors, shall have primary responsibility for management and 
administration of these plans.  BJC or a lead sponsor successor shall provide 
management and administrative services for the contractor for the BJC MEPP, 
BJC MEWA, and other benefit plans in which the contractor and BJC are 
participating employers/sponsors.  The contractor shall enter into administrative 
agreements with the lead sponsor, BJC, or a lead sponsor successor, for the 
management and administration of these plans.  The agreements and costs 
contained therein shall be subject to the approval of the Contracting Officer.  

 
(D) Annual Actuarial Evaluations. Notwithstanding the above, the contractor has 

responsibility for administering and maintaining the qualified status of all pension 
and other benefit plans that it sponsors under this contract. The contractor shall 
submit to the Contracting Officer annual actuarial evaluations for all applicable 
benefit plans as well as certify that the benefit plans are in full compliance with 
IRC and ERISA requirements.  Such certification shall demonstrate that the 
benefit plans are qualified under the IRC.  This evaluation shall include but not be 
limited to written reports relating to how the benefit plans pass IRC 
discrimination, participation and coverage testing requirements.  Each detailed 
annual written actuarial evaluation shall identify any conditions that may 
adversely affect the qualification status of the plans within eighteen months or 
less of the date of the evaluation, including but not limited to discrimination, 
participation and coverage testing requirements for the contractor and any of its 
subcontractors that are participating employers in the plans. 

 
(1) Meeting Test Requirements. The contractor shall closely monitor each of 

its individual subcontractor employer segments participating in the BJC 
MEPP.  With the approval of the Contracting Officer, the contractor shall 
establish threshold factors that – based upon the experience of the BJC 
MEPP regarding the testing requirements – indicate when the contractor 
and/or its individual subcontractor employer segments may not meet 
testing requirements within the next two plan years.  Every six months the 
contractor shall identify any employer plan segments for the contractor 
and its individual subcontractor employer segments that may not meet 
testing requirements for the current plan year and the following plan year. 

 
(2) Failure to Meet Test Requirements. In the case of employer segments for 

which the approved threshold factors described in Paragraph (D)(1) 
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above and other factors as approved or requested by the Contracting 
Officer indicate that the employer segments may not meet testing 
requirements, the contractor, in conjunction with the lead sponsor, shall 
provide the Contracting Officer with a corrective action plan for 
addressing the potential or actual failure to meet testing requirements and 
quarterly updates on the segment’s status for testing purposes.  After the 
corrective action plan has been submitted and approved by the 
Contracting Officer, the contractor shall provide quarterly updates on the 
segment's status for testing purpose. 

 
(E) Withdrawal from the BJC MEPP.  In addition to the requirement in Clause 

H.19(G)(7), the contractor shall not withdraw from the BJC MEPP or the BJC 
MEWA without the consent of the Contracting Officer.  If the contractor withdraws 
without the consent of the Contracting Officer, all costs associated with such 
withdrawal may be determined to be unallowable and the Government retains the 
right to assert a claim against the contractor for any costs of the Department 
associated with such withdrawal.  

 
(F) Changes to the BJC MEPP.  In addition to any other provisions of this contract, 

including but not limited to Clauses H.19(G)(6) and (7), any changes or 
amendments to the BJC MEPP are subject to Contracting Officer prior approval 
and shall be in accordance with applicable laws, including compliance with any 
applicable collective bargaining agreement(s).     

 
(G) Equivalent Benefits to the BJC MEWA.  Subject to the approval of the 

Contracting Officer and to the extent consistent with any applicable collective 
bargaining agreement(s) and applicable law, the contractor may provide 
equivalent benefits to those benefits provided under the BJC MEWA to 
Grandfathered Employees. 

 
(H) Change in Name. The name(s) of the BJC MEPP, the BJC MEWA, and other 

benefit plans may change as a result of the change in lead sponsorship of these 
plans.  Any references to the BJC MEPP, the BJC MEWA, and other benefit 
plans contained in this contract apply to these plans as renamed. 

 
 
H.21 WORKFORCE TRANSITION AND BENEFITS TRANSITION:  PLANS AND 

TIMEFRAMES 
 

(A) Workforce Transition Plan.  In addition to the Transition Plan required by Section 
C.2.1, PWS, of this contract, the contractor shall submit a written Workforce 
Transition Plan (WF Transition Plan) describing in detail the contractor’s plans 
and procedures as to how the contractor will comply with the hiring preferences 
set forth in Clause H.18, Workforce Transition and Employee Hiring Preferences, 
Clause H.20(A) and this Paragraph (A).  Notwithstanding timeframes identified 
elsewhere in the contract, the contractor shall perform the following activities in 
the specified timeframes:  
 
(1) Within ten days after contract award, the contractor shall: 
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(a)  Submit to the Contracting Officer a description of any and all 
transition agreements that it intends to enter into with the 
Portsmouth contractors to ensure compliance with Clauses 
H.18(A)(1) and (3) during the first 90 days after contract award 
and during the six month Workforce Transition Period identified in 
Clause H.17(A);  

 
(b) Establish and submit to the Contracting Officer a written 

communication plan that details the communication that the 
contractor and its subcontractors will engage in with the 
Portsmouth contractors regarding implementation of the hiring 
preference requirements set forth in Clauses H.18(A)(1) and (3); 
and  

 
(c) Provide estimated costs and detailed breakouts of the costs to 

accomplish workforce transition activities within the timeframes 
specified.      

 
(d)       Obtain information from the Portsmouth contractors identifying 

their employees that have initially been identified as being at risk 
of being involuntarily separated.  Provide and define a process as 
part of the transition agreements required in paragraph (1)(a) 
above for obtaining updated and continuous information 
throughout the Workforce Transition Period regarding the 
identification of employees by the Portsmouth contractors that 
have been identified as being at risk of being involuntarily 
separated. Provide and define a process as part of the transition 
agreements required in Paragraph (A)(1)(a) above for obtaining 
updated and continuous information throughout the Workforce 
Transition Period regarding the identification of employees by the 
Paducah contractors that have been identified as being at risk of 
being involuntarily separated. 

 
(2) Within 15 days after contract award, the contractor shall: 

 
(a) Submit to the Contracting Officer copies of the draft WF Transition 

Plan for the contractor and its first and second tier subcontractors, 
including processes and procedures regarding how the contractor 
will implement and ensure compliance with the hiring preferences 
set forth in Clauses H.18(A)(1) and (3); and 

 
(b) Establish a written communication plan with the TPMC Incumbent 

Employees, LPP Employees, UDS Employees, and USEC 
Employees regarding the implementation of the hiring preferences 
in Clauses H.18(A)(1) and (3) and provide a copy to the 
Contracting Officer. 

 
(3) Within 30 days after contract award, the contractor shall provide to the 

Contracting Officer copies of the final Workforce Transition Plan and the 
draft transition agreements it proposes to enter into consistent with 
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requirements of Clauses H.18(A)(1) and (3) and Paragraphs (A)(1) and 
(2).  

 
(4) Within 60 days after contract award, the contractor shall provide to the 

Contracting Officer copies of the final transition agreements described in 
paragraph (A)(1)(a) above. 
 

(5) The contractor shall submit reports to the Contracting Officer  
regarding the contractor’s and its subcontractors’ implementation of the 
hiring preferences required by Clause H.18, Workforce Transition and 
Employee Hiring Preferences, in accordance with the timeframes set forth 
below.  These reports shall include at a minimum the following 
information:  employee hire dates or anticipated hire dates, employee 
salary levels, and the names of the former employers of the employees 
hired by the contractor and/or hired by the contractor’s first and second 
tier subcontractors.   

 
(a) During the 90 day Contract Transition Period and pursuant to 

Section C.2.1, PWS, such reports shall be provided to the 
Contracting Officer on a weekly basis. 

 
(b) During the remainder of the six-month Workforce Transition 

Period, such reports shall be provided to the Contracting Officer 
on a biweekly basis. 

 
(c) After the Workforce Transition Period as defined in Clause 

H.17(A), such reports shall be provided within the timeframes as 
requested by the Contracting Officer. 

 
(6)       Within six months after contract award, the contractor shall provide a 

written description of the process that it will utilize in obtaining information 
from USEC, LPP, and UDS regarding their respective employees that 
have been identified by their employer as being at risk of being 
involuntarily separated in order for the contractor to ensure compliance 
with Clauses H.18(A)(2) and (A)(3)(a).  The contractor shall provide 
copies of all and any written agreements into which it has entered with 
USEC, LPP, (Clause H.18(A)(2)(c)) and UDS (Clause H.18(A)(2)(c)) for 
transitioning their respective employees pursuant to Clauses H.18(A)(2) 
and (A)(3)(a). 

 
(B) Benefits Transition. The contractor shall submit a written draft Benefits Transition 

Plan within 20 days after contract award describing in detail the contractor’s 
plans and procedures as to how the contractor will comply with Clause H.19, 
Employee Compensation: Pay and Benefits, Clause H.20, Special Provisions 
Applicable to Workforce Transition and Employee Compensation: Pay and 
Benefits, and this Paragraph (B). The contractor shall provide a final written 
Benefits Transition Plan to the Contracting Officer within 30 days after contract 
award.  All transitions of the BJC MEPP, the BJC MEWA and other existing 
benefit plans, as well as establishment of any new plans, shall be completed 
within 90 days after contract award.    
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(1) The contractor shall perform the following activities within the specified 
timeframes:  

 
(a) Within ten days after contract award, the contractor shall: 

 
(i) Provide the Contracting Officer with a list of contractor 

personnel who will be responsible for transition of the BJC 
MEPP, the BJC MEWA, and other existing benefit plans 
and/or development of new benefit plans, including 
specifically the personnel responsible for ensuring that the 
contractor becomes a sponsor/participating employer of 
the BJC MEPP and the BJC MEWA by the contractor and 
contact information for the above personnel;  

 
(ii) Request the Portsmouth contractors and BJC to provide 

information and documents necessary for the contractor to 
adhere to the requirements set forth in this contract 
pertaining to sponsorship of the BJC MEPP, the BJC 
MEWA, and other existing benefits plans or establishment 
of any new benefits plans, including but not limited to the 
transition of the existing pension and other benefit plans or 
establishment of any new benefits plans on or before the 
end of the 90 day Contract Transition Period; and    

 
   (iii)    Provide estimated costs and detailed breakouts of the 

costs to accomplish workforce and benefits transition 
activities within the timeframes specified, including the 
costs for enrolled actuaries and counsel.  

 
(b) Within 15 days after contract award, the contractor shall provide to 

the Contracting Officer a list of the information and documents that 
the contractor has requested from BJC and the Portsmouth 
contractors pertaining to the transition of the BJC MEPP, the BJC 
MEWA, and other existing benefit plans.  The contractor shall 
notify the Contracting Officer on a timely basis of any issues or 
problems that it encounters in obtaining information or documents 
requested from BJC or any of the Portsmouth contractors.  
Regardless of such notification, the contractor remains 
responsible under this contract for ensuring compliance with the 
terms of this contract, including the timeframes set forth in this 
clause and the requirements in Clause H.18, Workforce Transition 
and Employee Hiring Preferences, Clause H.19, Employee 
Compensation: Pay and Benefits, and Clause H.20, Special 
Provisions Applicable to Workforce Transition and Employee 
Compensation: Pay and Benefits.   

 
(c) Within 20 days of contract award, the contractor shall: 

  
(i) Submit a detailed description of its plans and processes, 

including timeframes and specific projected dates for 
accomplishment of each activity necessary to ensure 
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compliance with the requirements set forth in Clauses 
H.19(E) and H.20(B), including requirements pertaining to 
the transition of employee benefit plans; and 

 
(ii) Meet via televideo, teleconference, and/or in person with 

relevant personnel who administer the benefit plans for the 
TPMC Incumbent Contractor and BJC. The meeting shall 
include the contractor’s benefit plan administrators and 
personnel, head of human resources, ERISA counsel, 
actuaries, and any and all other personnel deemed 
necessary by the contractor.  During such meeting, the 
contractor shall discuss all matters necessary to ensure 
the contractor adheres to its sponsorship obligations under 
Clauses H.19(E)(2) and H.20, Special Provisions 
Applicable to Workforce Transition and Employee 
Compensation: Pay and Benefits, including execution of 
transition agreements with BJC and the Portsmouth 
contractors, as applicable.  The minutes of the meeting as 
well as a written description of any substantive issues 
identified at the meeting shall be submitted to the 
Contracting Officer within two days after the meeting. 

  
(d) Within 30 days after contract award and as part of the written 

Benefits Transition Plan, the contractor shall provide a written 
description of how the existing pension and other benefit plans 
provided to employees pursuant to Clause H.19, Employee 
Compensation: Pay and Benefits, and Clause H.20, Special 
Provisions Applicable to Workforce Transition and Employee 
Compensation: Pay and Benefits, will be amended or restated on 
or before the last day of the 90 day Contract Transition Period.  If 
an asset transfer(s) and/or the creation of a new benefit plan(s) 
are necessary in order for the contractor to adhere to the benefits 
sponsorship requirements set forth in this contract, the contractor 
shall provide a description of the necessary transactions, including 
but not limited to how the contractor proposes to comply with the 
contract and applicable law governing such transactions. 

 
(e) Within 45 days after contract award, the contractor shall:  

 
(i) Submit to the Contracting Officer a draft Contractor 

Employee Compensation Plan demonstrating how the 
contractor will comply with the requirements of this contract 
regarding employee compensation.  The draft Contractor 
Employee Compensation Plan shall describe the 
contractor’s policies regarding compensation, pensions 
and other benefits, and how these policies will support at 
reasonable cost the effective recruitment and retention of a 
highly skilled, motivated, and experienced workforce. 

 
(ii) Submit to the Contracting Officer drafts of all amendments 

to or restatements of the pension and other benefit plans 
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presently sponsored by BJC and the TPMC Incumbent 
Contractor, including but not limited to amendments 
effectuating the change in sponsorship/participating 
employer in the BJC MEPP.  If applicable, the contractor 
shall also submit all draft restated benefit plans and draft 
Summary Plan Descriptions (SPDs) for pension and other 
benefit plans sponsored by BJC and the TPMC Incumbent 
Contractor.  Any and all such amendments shall comply 
with applicable law governing such transactions and 
changes in sponsorship of the plans.   

 
(iii) Submit to the Contracting Officer drafts of any new benefit 

plan(s) as well as draft SPDs that the contractor proposes 
to sponsor.  

 
(iv) Provide draft copies of the transition agreements which the 

contractor will enter into with BJC and the Portsmouth 
contractors to ensure the contractor’s compliance with the 
pay and benefits requirements set forth in Clauses H.19, 
Employee Compensation: Pay and Benefits, and H.20 
Special Provisions Applicable to Workforce Transition and 
Employee Compensation: Pay and Benefits.  Copies of 
these executed transition agreements shall be provided in 
accordance with Section C.2.1, PWS of this contract. 

 
(f) No later than 60 days after contract award and prior to the 

adoption of the documents identified in Paragraphs (B)(1)(e)(ii) 
and (iii) above, the contractor shall submit to the Contracting 
Officer the proposed final versions of these documents for 
approval. 

 
(g) The contractor shall respond to any comments provided by the 

Contracting Officer under any of the above paragraphs within two 
days of receipt of the comments.  

  
(2) After the six month Workforce Transition Period and throughout the 

remaining period of performance of the contract, the contractor shall 
provide the following information promptly to the Contracting Officer upon 
the request of the Contracting Officer: 

 
(a) Documents relating to benefit plans offered to contractor 

employees, including but not limited to SPDs, all Plan documents, 
applicable amendments, employee handbooks that summarize 
benefits provided to employees and other documents that 
describe benefits provided to employees of the contractor who 
perform work on this contract, and 

 
(b) Any and all other documents pertaining to implementation of and 

compliance with implementation of the compensation and benefit 
programs identified in Clause H.19, Employee Compensation: Pay 
and Benefits, and Clause H.20,  Special Provisions Applicable to 
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Workforce Transition and Employee Compensation: Pay and 
Benefits. 

 
 
H.22 POST-CONTRACT RESPONSIBILITIES FOR PENSION AND OTHER BENEFIT 

PLANS 
 

  
(A) If this contract expires, terminates, and/or is terminated partially or completely 

and DOE has awarded a contract under which a new contractor becomes a 
sponsor/participating employer and assumes responsibility for management and 
administration of the BJC MEPP, the BJC MEWA, or any other benefit plans 
(collectively, the “Plans”), covering active or retired Grandfathered Employees 
and Non-Grandfathered Employees with respect to employees at Portsmouth 
and Paducah Gaseous Diffusion Plant Sites, the contractor shall cooperate with 
and transfer to the new contractor the responsibility for sponsorship, and 
management and administration of such Plans consistent with direction from the 
Contracting Officer.   

 
(B) If this contract expires, terminates and/or is terminated partially or completely and 

DOE has not awarded  a contract to a new contractor under which a new 
contractor becomes a sponsor and/or primary sponsor and/or assumes partial or 
primary responsibility for management and administration of the Plans, or if the 
Contracting Officer determines that the scope of work under the contract has 
been completed (any one such event may be deemed by the Contracting Officer 
to be “Contract Completion” for purposes of this clause), whichever is earlier, and 
notwithstanding any other obligations and requirements concerning expiration or 
termination under any other clause of the contract, the following actions shall 
occur regarding the contractor’s obligations regarding the Plans at the time of 
Contract Completion: 

 
(1) Subject to Paragraph (b)(2) below, and notwithstanding any legal 

obligations independent of this contract, the contractor may have 
regarding responsibilities for sponsorship, management, and 
administration of the Plans, the contractor shall remain a 
sponsor/participating employer of the Plans, in accordance with 
applicable legal requirements. 

 
(2) The contractor and DOE shall exercise their best efforts to reach 

agreement on the contractor's responsibilities for sponsorship, 
management and administration of the Plans prior to or at the time of 
“Contract Completion.” However, if the parties have not reached 
agreement on the contractor's responsibilities for sponsorship, 
management and administration of the Plans prior to or at the time of 
“Contract Completion,” unless and until such agreement is reached, the 
contractor shall comply with written direction from the Contracting Officer 
regarding the contractor's responsibilities for continued provision of 
pension and welfare benefits under the Plans, including but not limited to 
continued sponsorship of the Plans, in accordance with applicable legal 
requirements. To the extent that the contractor incurs costs in 
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implementing direction from the Contracting Officer, the contractor’s costs 
will be reimbursed pursuant to applicable contract provisions. 

  
(C) In the event a transfer of assets in the BJC MEPP is determined to be necessary, 

the contractor shall cooperate fully in the transfer of any assets in a manner 
consistent with any fiduciary duty, applicable law and subject to the approval and 
direction of the Contracting Officer.   

 
 
H.23 LABOR RELATIONS 
 

(A) The contractor shall respect the right of employees to organize and to form join, 
or assist labor organizations, to bargain collectively through their chosen labor 
representatives, to engage in other concerted activities for the purpose of 
collective bargaining or other mutual aid or protection, and to refrain from any or 
all of these activities. 

 
(B) The contractor shall meet with the Contracting Officer or designee(s) for the 

purpose of reviewing the contractor’s bargaining objectives prior to negotiations 
of any collective bargaining agreement or revision thereto and shall consult with 
and obtain the approval of the Contracting Officer regarding appropriate 
economic bargaining parameters, including those for pension and medical benefit 
costs, prior to the contractor entering into the collective bargaining process.  
During the collective bargaining process, the contractor shall notify the 
Contracting Officer before submitting or agreeing to any collective bargaining 
proposal which can be calculated to affect allowable costs under this contract or 
which could involve other items of special interest to the Government.  During the 
collective bargaining process, the contractor shall obtain the approval of the 
Contracting Officer before proposing or agreeing to changes in any pension or 
other benefit plans. 

 
(1) The contractor will seek to maintain harmonious bargaining relationships 

that reflect a judicious expenditure of public funds, equitable resolution of 
disputes and effective and efficient bargaining relationships consistent 
with the requirements of FAR Subpart 22.1 and DEAR Subpart 970.2201 
and all applicable Federal and state labor relations laws. 

 
(2) The contractor will notify the Contracting Officer or designee in a timely 

fashion of all labor relations issues and matters of local interest including 
organizing initiatives, unfair labor practice, work stoppages, picketing, 
labor arbitrations, and settlement agreements and will furnish such 
additional information as may be required from time to time by the 
Contracting Officer. 

 
(C) Consistent with applicable labor laws and regulations for that work that is being 

performed by members of United Steel, Paper and Forestry, Rubber, 
Manufacturing, Energy, Allied Industrial and Service Workers Union (USW) on 
the effective date of this contract, the contractor agrees to initially consult with 
USW regarding the initial terms and conditions of employment and to recognize 
USW as the collective-bargaining representative for employees performing work 
that has historically and traditionally been performed by USW members and is 
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covered in the scope of this contract, and to bargain in good faith to a collective 
bargaining agreement that gives due consideration to applicable terms and 
conditions of the existing LPP, TPMC, UDS, and USEC collective bargaining 
agreement(s) for work at the Portsmouth Gaseous Diffusion Plant Site. 

 
 
H.24 WORKFORCE RESTRUCTURING 
 
Notwithstanding any other provision in this contract, when the contractor determines that a 
reduction of force is necessary, the contractor shall notify the Contracting Officer in writing in 
accordance with DOE 350.1 and other related guidance.  The contractor shall 
provide information as directed by the Contracting Officer related to workforce 
restructuring activities and to enable compliance with Section 3161 of the National Defense 
Authorization Act for Fiscal Year 1993 and any other DOE guidance pertaining to employees 
who may be eligible for provisions of the Act.  The contractor shall supply workforce 
restructuring related information and reports as needed by DOE.  The contractor shall extend 
displaced employee hiring preference in accordance with the Section I Clause entitled, 
DEAR 952.226-74, Displaced Employee Hiring Preference and Clause H.18, Workforce 
Transition and Employee Hiring Preferences. 
 
 
H.25 WORK STOPPAGE AND SHUTDOWN AUTHORIZATION 
 
(a) Imminent Health and Safety Hazard.  Imminent Health and Safety Hazard is a given 

condition or situation which, if not immediately corrected, could result in a serious injury 
or death, including exposure to radiation and toxic/hazardous chemicals.  Imminent 
Danger in relation to the facility safety envelope is a condition, situation, or proposed 
activity which, if not terminated, could cause, prevent mitigation of, or seriously increase 
the risk of (1) nuclear criticality, (2) radiation exposure, (3) fire/explosion, and/or (4) toxic 
hazardous chemical exposure. 

 
(b) Work Stoppage.  In the event of an imminent health and safety hazard identified by 

facility line management or operators, facility health and safety personnel overseeing 
facility operations, or other individuals, the individual or group identifying the imminent 
hazard situation shall immediately take actions to eliminate or mitigate the hazard (i.e., 
by directing the operator/implementer of the activity or process causing the imminent 
hazard to stop work, or by initiating emergency response actions or other actions) to 
protect the health and safety of the workers and the public, and to protect DOE facilities 
and the environment.  In the event an imminent health and safety hazard is identified, 
the individual or group identifying the hazard should coordinate with an appropriate 
contractor official, who will direct the shutdown or other actions, as required.  Such 
mitigating action should subsequently be coordinated with the DOE and contractor 
management.  The suspension or stop-work order should be promptly confirmed in 
writing from the CO. 

 
(c) Shutdown.  In the event of an imminent danger in relation to the facility safety envelope 

or a non-imminent health and safety hazard identified by facility line managers, facility 
operators, health and safety personnel overseeing facility operations, or by independent 
oversight organizations, the individual or group identifying the potential health and safety 
hazard may recommend facility shutdown in addition to any immediate actions needed 
to mitigate the situation.  However, the recommendation must be coordinated with 
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contractor management, and the PPPO Manager.  Any written direction to suspend 
operations shall be issued by the CO, pursuant to the Section F Clause, FAR 52.242-15, 
Stop-Work Order. 

 
(d) Facility Representatives.  DOE personnel designated as Facility Representatives provide 

the technical/safety oversight of operations.  The Facility Representative has the 
authority to “stop work,” which applies to the shutdown of an entire plant, activity, or job.  
This stop-work authority will be used for an operation of a facility which is performing 
work the Facility Representative believes: 

 
(1) Poses an imminent danger to health and safety of workers or the public if allowed 

to continue; 
 
(2) Could adversely affect the safe operation of, or could cause serious damage to 

the facility if allowed to continue; or 
 
(3) Could result in the release of radiological or chemical hazards to the environment 

in excess of regulatory limits.   
 
(e) This clause flows down to all subcontractors at all tiers.  Therefore, the contractor shall 

insert a clause, modified appropriately to substitute “contractor representatives” for “the 
Contracting Officer (CO)” in all subcontracts. 

 
 
H.26 COOPERATION WITH OTHER SITE CONTRACTORS 
 
(a) The DOE has/or will have prime contracts or agreements in place with the following 

entities:  Depleted Uranium Hexafluoride (DUF6) Conversion  contractor, Infrastructure 
D&D contractor, United States Enrichment Cooperation (USEC), and other entities that 
provide support to the PPPO. 

 
(b) In the event that DOE awards other contracts or establishes agreements with additional 

entities whose work affects the contract, all terms and conditions of this provision apply 
to the contractor’s relationship with such entities. 

 
(c) In the performance of this FSS contract, the contractor agrees to cooperate in a timely 

manner with DOE prime contractors and other entities.  Cooperation includes, but is not 
limited to, the following types of activities: working together to resolve interface and work 
performance issues, establishing working groups, participating in meetings, providing 
access to applicable technical and contract information and data such as schedule and 
milestone data, discussing technical matters related to the Portsmouth site, providing 
access to contractor facilities or areas, and allowing observation of technical activities by 
appropriate personnel. 

 
(d) The contractor is not authorized to direct any other DOE prime contractor or other 

entities, except as specified elsewhere in this contract or directed by the CO. 
 
(e) The contractor shall not commit or permit any act which will interfere with the 

performance of work by any other DOE contractor or by Government employees.  If 
DOE determines that the contractor’s activities may interfere with another DOE 
contractor, the CO shall provide instructions. 
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H.27 STRENGTHENING FEDERAL ENVIRONMENTAL, ENERGY, AND 
TRANSPORTATION MANAGEMENT 

The contractor shall assist DOE through direct participation and other support in achieving 
DOE’s energy efficiency goals and objectives in electricity, water, and thermal consumption, 
conservation, and savings, including goals and objectives contained in Executive Order 13423, 
Strengthening Federal Environmental, Energy, and Transportation Management.  The 
contractor shall maintain and update, as appropriate, its documents to include detailed plans 
and milestones for achieving site-specific energy efficiency goals and objectives.  With respect 
to this paragraph, the plan shall consider all potential sources of funds, in the following order:  1) 
the maximum use of private sector, third party financing applied on a life-cycle cost effective 
basis, particularly from Energy Savings Performance Contracts and Utility Energy Services 
Contracts awarded by DOE; and 2) only after third-party financing options are evaluated.  In the 
event that energy efficiency and water conservation improvements cannot be effectively 
incorporated into a private sector financing arrangement that is in the best interests of the 
Government, then DOE funding and funding from overhead accounts can be utilized. 

The contractor shall share information with the D&D contractor as necessary to support DOE O 
430.2B projects and initiatives. 

 
H.28 ADDITION AND ALTERATIONS TO IMPLEMENT EXECUTIVE ORDER 13423, 

STRENGTHENING FEDERAL ENVIRONMENTAL, ENERGY, AND 
TRANSPORTATION MANAGEMENT AND ITS IMPLEMENTING INSTRUCTIONS 

 
This contract involves contractor operation of Government-owned facilities and/or vehicles, and 
the provisions of Executive Order 13423 are applicable to the contractor to the same extent they 
would be applicable if the Government were operating the facilities or vehicles.  Information on 
the requirements of the Executive Order and its Implementing Instructions may be found at 
http://ofee.gov/Executive Order/Executive Order13423_main.asp.  This requirement includes 
the Electronics Stewardship requirements of Implementing Instruction XII.  When acquiring 
desktop or laptop computers and computer monitors, the contractor shall acquire Electronic 
Product Environmental Assessment Tool registered products conforming to IEEE 1680-2006 
Standard and ranked at least bronze, provided such products are life cycle cost efficient and 
meet applicable performance requirements.  Information on EPEAT-registered computer 
products is available at www.epeat.net.    
 
 
H.29 PAPERLESS DIRECTIVE PROCESSING SYSTEM 
 
(a) The contractor, in addition to complying with applicable laws, rules, and other 

regulations, shall comply with those DOE Orders and other Directives applicable to 
contractors; the applicable departmental policies, plans, programs, and management 
Directives; and all changes to assigned work as agreed to by the contractor and the CO 
or designee. 

 
(b) DOE has developed a list of applicable DOE Directives, and is appended to the contract 

as Section J, Attachment J-2.  The contractor shall comply with the Directives identified 
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in such list.  The contractor shall make no claim, including a claim for equitable 
adjustment under the Changes clauses of this contract, for additional costs, fee or 
extension of time of performance relating to compliance with the Directives in such list. 

 
(c) The Baseline List of Directives Applicable to the contract will be revised and issued, by 

the DOE CO, as a contract modification, as necessary.  The CO may direct the 
contractor to comply with additional DOE Directives and local Directives and revisions 
thereto, as follows: 

 
(1) Pursuant to and in accordance with the Changes clause of the contract with 

respect to changes in Directives within the general scope of this contract. 
 

(2) Pursuant to any ES&H provisions of this contract, and in accordance with the 
Changes clause of this contract with respect to changes in Directives involving 
safety, environment, health, and quality. 

 
(d) At least once a month, the contractor will extract Directives from the DOE Paperless 

Directive System utilizing the Internet as notification of their availability by DOE 
electronic prompting.  Copies of DOE Directives may be obtained without charge from 
the CO or by citing the number of this contract in a written request sent to the following 
address: 

 
U.S. DOE 
Distribution Section 
Forrestal Building 
Washington, DC  20585 

 
(e) The CO and the representative(s) expressly authorized in writing to do so are the only 

Government officials authorized to provide explanations as to the applicability of 
Directives.  The CO is the only Government Official authorized to resolve possible 
conflicting requirements involving Directives. 

 
(f) Upon receipt of a new or revised Directive, the contractor shall review it for consistency 

with the other terms of this contract and for impacts on funding, manpower and other 
provisions of the contract.  If the contractor considers the Directive to be consistent with 
the other terms of this contract and it can be implemented within existing funds, 
manpower, and other provisions of the contract and the implementation will not have a 
negative impact on the cost, schedule, or other obligations of the contractor, the 
contractor shall establish an implementation schedule, and so advise the CO within thirty 
(30) calendar days of receipt.  In the event the contractor considers the Directive to be 
inconsistent with the other terms of this contract or the requirements of the Directive 
cannot be implemented within existing funding, manpower, and other provisions of the 
contract, the contractor shall so advise the CO within thirty (30) calendar days of receipt.  
Such notice shall include the basis for the claimed inconsistency and the projected cost 
of implementation in excess of current funding, manpower, and other provisions of the 
contract.  After evaluation of the contractor’s position, the CO shall issue direction to the 
contractor, pursuant to the Section I Changes clause concerning appropriate 
implementation of the Directive. 
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(g) The contractor will, at least quarterly, notify DOE of those Directives extracted.  The 
contractor cognizant personnel will review these Directives and recommend for 
concurrence disposition of the Directives to PPPO. 

 
(h) Upon agreement between the contractor and DOE, the Directive will be implemented as 

outlined in a Contractor Management Summary or Implementation Plan, whichever is 
appropriate, and the Directive added to the Baseline List of Directives Applicable to the 
contractor and issued by the CO.  The same process will be utilized for deletion of 
Directives. 

 
(i) The contractor shall incorporate the substance of this clause with respect to applicable 

Directives, excluding any reference to the Section I Changes clause, in subcontracts for 
performance of work at the site and as directed by the CO. 

 
 
H.30 PERSONNEL SECURITY CLEARANCES 
 
(a) The contractor is required to conduct pre-employment investigative screening of its 

prospective employees in order to ensure trustworthiness and reliability.  The contractor 
shall provide certification to the CO that an investigative screening has been completed 
prior to employment.  The certification shall include verification of identity, previous 
employment and education, and the results of credit and law enforcement checks. 

 
(b) Personnel assigned by the contractor to work at the DOE site will be required to obtain a 

security clearance.  The levels of clearance are as follows: 
 

Clearance level 
Q – sensitive/nonsensitive 
L – confidential 
 

Under this contract, contractor personnel may be required to have an “L” 
clearance level.  Key management and certain other personnel will be required to 
have or be able to obtain a “Q” clearance level.  The contractor shall seek 
opportunities to reduce the levels of clearance required for personnel based upon 
the site conditions. 

 
(c) This requirement may be waived by the CO for personnel not involved with classified 

information while clearances are being processed, or for personnel associated with the 
program for short periods of time, such as consultants. 

 
(d) The contractor shall retrieve and dispose of badges for employees: 1) who are no longer 

working on the contract; 2) who no longer require access; 3) when their badge expires; 
or 4) when the contract expires or is terminated.   
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SECTION I  
 

CONTRACT CLAUSES 
 

 
I.1 FAR 52.252-2 CLAUSES INCORPORATED BY REFERENCE (FEB 1998)  
 

This contract incorporates one or more clauses by reference, with the same force and 
effect as if they were given in full text. Upon request, the Contracting Officer will make 
their full text available. Also, the full text of a clause may be accessed electronically at 
this address: http://www.arnet.gov/far 
 

CLAUSES INCORPORATED BY REFERENCE 
 

I.2 FAR 52.202-1 Definitions (July 2004) as modified by DEAR 952.202-1 (Mar 2002) 
 
I.3 FAR 52.203-3 Gratuities (Apr 1984) 
 
I.4 FAR 52.203-5 Covenant Against Contingent Fees (Apr 1984) 
 
I.5 FAR 52.203-6 Restrictions on Subcontractor Sales to the Government (Sep 2006) 
 
I.6 FAR 52.203-7 Anti-Kickback Procedures (Jul 1995) 
 
I.7 FAR 52.203-8 Cancellation, Rescission, and Recovery of Funds for Illegal or 

Improper Activity (Jan 1997) 
 
I.8 FAR 52.203-10 Price or Fee Adjustment for Illegal or Improper Activity (Jan 1997) 
 
I.9 FAR 52.203-12 Limitations on Payments to Influence Certain Federal Transactions 

(Sep 2007) 
 
I.10 FAR 52.203-13 Contractor Code of Business Ethics and Conduct (Dec 2008) 
 
I.11 FAR 52.204-4 Printed or Copied Double-Sided on Recycled Paper (Aug 2000) 
 
I.12 FAR 52.204-7 Central Contractor Registration (Apr 2008)  

 
I.13 FAR 52.204-9 Personal Identity Verification of Contractor Personnel (Sep 2007) 
 
I.14 FAR 52.209-6 Protecting the Government’s Interest When Subcontracting With 

Contractors Debarred, Suspended or Proposed for Debarment (Sep 2006) 
 
I.15 FAR 52.215-2 Audit and Records – Negotiation (Mar 2009) 
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I.16 FAR 52.215-8 Order of Precedence – Uniform Contract Format (Oct 1997) 
 
I.17 FAR 52.215-11 Price Reduction for Defective Cost or Pricing Data – Modifications 

(Oct 1997) 
 
I.18 FAR 52.215-13 Subcontractor Cost or Pricing Data – Modifications (Oct 1997) 
 
I.19 FAR 52.215-15 Pension Adjustments and Asset Reversions (Oct 2004) 
 
I.20 FAR 52.215-17 Waiver of Facilities Capital Cost of Money (Oct 1997) 
 
I.21 FAR 52.215-18 Reversion or Adjustment of Plans for Postretirement Benefits 

(PRB) Other Than Pensions (Jul 2005) 
 

I.22 FAR 52.216-7 Allowable Cost and Payment (Dec 2002)/DEAR 952.216-7 Alternate II 
 
I.23 FAR 52.219-6 Notice of Total Small Business Set-Aside (June 2003) 

 
I.24 FAR 52.219-8 Utilization of Small Business Concerns (May 2004) 
 
I.25 FAR 52.219-14 Limitations on Subcontracting (Dec 1996) 
 
I.26 FAR 52.219-28 Post-Award Small Business Program Representation (Apr 2009) 
 
I.27 FAR 52.222-1 Notice to the Government of Labor Disputes (Feb 1997) 
 
I.28 FAR 52.222-2 Payment for Overtime Premiums (Jul 1990) 
 
I.29 FAR 52.222-3 Convict Labor (June 2003) 
 
I.30 FAR 52.222-4 Contract Work Hours and Safety Standards Act – Overtime 

Compensation (Jul 2005) 
 
I.31 FAR 52.222-6 Davis-Bacon Act (Jul 2005) 
 
I.32 FAR 52.222-21 Prohibition of Segregated Facilities (Feb 1999) 
 
I.33 FAR 52.222-26 Equal Opportunity (Mar 2007) 
 
I.34 FAR 52.222-35 Equal Opportunity for Special Disabled Veterans, Veterans of the 

Vietnam Era, and Other Eligible Veterans (Sep 2006) 
 
I.35 FAR 52.222-36 Affirmative Action for Workers With Disabilities (Jun 1998) 
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I.36 FAR 52.222-37 Employment Reports on Special Disabled Veterans, Veterans of the 

Vietnam Era, and Other  Eligible Veterans (Sep 2006) 
 
I.37 FAR 52.222-41 Service Contract Act of 1965 (Nov 2007) 
 
I.38 FAR 52.222-50 Combating Trafficking in Persons (Feb 2009) 
 
I.39 FAR 52.222-54 Employment Eligibility Verification (Jan 2009) 
 
I.40 FAR 52.223-2 Affirmative Procurement of Biobased Products Under Service and 

Construction Contracts (Dec 2007) 
 
I.41 FAR 52.223-6 Drug-Free Workplace (May 2001) 
 
I.42 FAR 52.223-12 Refrigeration Equipment and Air Conditioners (May 1995) 
 
I.43 FAR 52.223-14 Toxic Chemical Release Reporting (Aug 2003) 
 
I.44 FAR 52.223-15 Energy Efficiency in Energy-Consuming Products (Dec 

2007) 
 
I.45 FAR 52.223-16 IEEE 1680 Standard for the Environmental Assessment of 

Personal Computer Products (Dec 2007) 
 
I.46 FAR 52.223-17 Affirmative Procurement of EPA-Designated Items in Service 

and Construction Contracts (May 2008)  
 
I.47 FAR 52.224-1 Privacy Act Notification (Apr 1984) 
 
I.48 FAR 52.224-2 Privacy Act (Apr 1984) 
 
I.49 FAR 52.225-1 Buy American Act – Supplies (Feb 2009) 
 
I.50 FAR 52.225-13 Restrictions on Certain Foreign Purchases (Jun 2008) 
 
I.51 FAR 52.227-1 Authorization and Consent (Dec 2007) 
 
I.52 FAR 52.227-2 Notice and Assistance Regarding Patent and Copyright 

Infringement (Dec 2007) 
 
I.53 FAR 52.227-3 Patent Indemnity (Apr 1984) 
 
I.54 FAR 52.227-9 Refund of Royalties (Apr 1984) 
 
I.55 FAR 52.227-14 Rights in Data -- General (Dec 2007) 
 



Portsmouth FSS  Section I 
Contract No. DE-CI0000004   
  

 
 

I-4

I.56 FAR 52.227-23 Rights to Proposal Data (Technical) (Jun 1987) 
 
I.57 FAR 52.228-7 Insurance – Liability to Third Persons (Mar 1996) 
 
I.58 FAR 52.232-9 Limitation on Withholding of Payments (Apr 1984) 
 
I.59 FAR 52.232-17 Interest (Oct 2008) 

I.60 FAR 52.232-22 Limitation of Funds (Apr 1984) 
 
I.61 FAR 52.232-23 Assignment of Claims (Jan 1986) 
 
I.62 FAR 52.232-25 Prompt Payment (Oct 2008) – Alternate I (Feb 2002) 
 
I.63 FAR 52.232-33 Payment by Electronic Funds Transfer – Central Contractor 

Registration (Oct 2003) 
 
I.64 FAR 52.233-1 Disputes (July 2002) – Alternate I (Dec 1991)  
 
I.65 FAR 52.233-3 Protest After Award (Aug 1996) – Alternate I (Jun 1985) 
 
I.66 FAR 52.233-4 Applicable Law For Breach Of Contract Claim (Oct 2004) 
 
I.67 FAR 52.236-7 Permits and Responsibilities (Nov 1991) 
 
I.68 FAR 52.237-2 Protection of Government Buildings, Equipment, and Vegetation 

(Apr 1984) 
 
I.69 FAR 52.237-3 Continuity of Services (Jan 1991) 
 
I.70 FAR 52.239-1 Privacy or Security Safeguards (Aug 1996) 
 
I.71 FAR 52.242-1 Notice of Intent to Disallow Costs (Apr 1984) 
 
I.72 FAR 52.242-3 Penalties for Unallowable Costs (May 2001) 
 
I.73 FAR 52.242-4 Certification of Final Indirect Costs (Jan 1997) 
 
I.74 FAR 52.242-13  Bankruptcy (Jul 1995) 
 
I.75 FAR 52.243-2 Changes – Cost Reimbursement (Aug 1987) – Alternate I (Apr 1984) 
 
I.76 FAR 52.243-6 Change Order Accounting (Apr 1984) 
 
I.77 FAR 52.243-7 Notification of Changes (Apr 1984) 
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I.78 FAR 52.244-2 Subcontracts (June 2007) Alternate I (June 2007) 
 
I.79 FAR 52.244-5 Competition in Subcontracting (Dec 1996) 

I.80 FAR 52.244-6 Subcontracts for Commercial Items (Aug 2009) 

I.81 FAR 52.245-1 Government Property (June 2007) 
 
I.82 FAR 52.246-25 Limitation of Liability – Services (Feb 1997) 
 
I.83 FAR 52.247-1 Commercial Bill of Lading Notations (Feb 2006) 
 
I.84 FAR 52.247-67 Submission of Transportation Documents for Audit (Feb 2006 
 
I.85 FAR 52.248-1 Value Engineering (Feb 2000) 
 
I.86 FAR 52.249-6 Termination (Cost Reimbursement) (May 2004) 
 
I.87 FAR 52.249-14 Excusable Delays  (Apr 1984) 
 
I.88 FAR 52.251-1 Government Supply Sources (Apr 1984) 
 
I.89 FAR 52.251-2 Interagency Fleet Management System Vehicles And Related 

Services (Jan 1991) 
 
I.90 FAR 52.253-1 Computer Generated Forms (Jan 1991) 
 
I.91 DEAR 952.203-70 Whistleblower Protection for Contractor Employees (Dec 2000) 
 
I.92 DEAR 952.204-2 Security (Aug 2009) 
 
I.93 DEAR 952.204-70 Classification/Declassification (Sept 1997) 
 
I.94 DEAR 952.204-75 Public Affairs (Dec 2000) 
 
I.95 DEAR 952.204-77  Computer Security (Aug 2006) 
 
I.96 DEAR 952.208-7 Tagging of Leased Vehicles (Apr 1984) 
 
I.97 DEAR 952.208-70 Printing (Apr 1984) 
 
I.98 DEAR 952.209-72 Organizational Conflicts of Interest (Aug 2009) and Alternate I 

(July 2009) 
 
I.99 DEAR 952.215-70 Key Personnel (Dec 2000) 
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I.100 DEAR 952.223-75 Preservation of Individual Occupational Radiation Exposure 
Records (Apr 1984) 

 
I.101 DEAR 952.223-76 Conditional Payment of Fee Or Profit – Safeguarding Restricted 

Data and Other Classified Information and Protection of Worker Safety and Health 
(Aug 2009) 

 
I.102 DEAR 952.224-70 Paperwork Reduction Act (Apr 1994) 
 
I.103 DEAR 952.226-74 Displaced Employee Hiring Preference (Jun 1997) 
 
I.104 DEAR 952.231-71 Insurance-Litigation and Claims (Aug 2009) 
 
I.105 DEAR 952.250-70 Nuclear Hazards Indemnity Agreement (Oct 2005) 
 
I.106 DEAR 952.251-70 Contractor Employee Travel Discounts (Aug 2009) 
 
I.107 DEAR 970.5204-1 Counterintelligence (Dec 2000) 

I.108 DEAR 970.5204-2 Laws, Regulations, and Doe Directives (Dec 2000) 

I.109 DEAR 970.5204-3 Access to and Ownership of Records (Jul 2005) 

I.110 DEAR 970.5223-1 -- Integration of Environment, Safety, and Health Into Work 
Planning and Execution (Dec 2000) 

I.111 DEAR 970.5223-4 Workplace Substance Abuse Programs at DOE Sites (Dec 2000) 

I.112 DEAR 970.5226-2 Workforce Restructuring Under Section 3161 of the National 
Defense Authorization Act for Fiscal Year 1993 (Dec 2000) 

 
 

CLAUSES IN FULL TEXT 
 
I.113 FAR 52.215-19 NOTIFICATION OF OWNERSHIP CHANGES (OCT 1997) 
 

(a) The contractor shall make the following notifications in writing: 
 

(1) When the contractor becomes aware that a change in its ownership has 
occurred, or is certain to occur, that could result in changes in the 
valuation of its capitalized assets in the accounting records, the contractor 
shall notify the Administrative Contracting Officer (ACO) within 30 days. 
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(2) The contractor shall also notify the ACO within 30 days whenever 
changes to asset valuations or any other cost changes have occurred or 
are certain to occur as a result of a change in ownership. 

 
(b) The contractor shall— 
 

(1) Maintain current, accurate, and complete inventory records of assets and 
their costs; 

 
(2) Provide the ACO or designated representative ready access to the 

records upon request; 
 

(3) Ensure that all individual and grouped assets, their capitalized values, 
accumulated depreciation or amortization, and remaining useful lives are 
identified accurately before and after each of the contractor’s ownership 
changes; and 

 
(4) Retain and continue to maintain depreciation and amortization schedules 

based on the asset records maintained before each contractor ownership 
change. 

 
(c) The contractor shall include the substance of this clause in all subcontracts under 

this contract that meet the applicability requirement of FAR 15.408(k). 
 

I.114 FAR 52.222-42 STATEMENT OF EQUIVALENT RATES FOR FEDERAL HIRES (MAY 
1989) 

 
In compliance with the Service Contract Act of 1965, as amended, and the regulations of 
the Secretary of Labor (29 CFR part 4), this clause identifies the classes of service 
employees expected to be employed under the contract and states the wages and fringe 
benefits payable to each if they were employed by the contracting agency subject to the 
provisions of 5 U.S.C. 5341 or 5332.   

 
This statement is for information only: It is not a wage determination. 

 
Employee Class  Monetary Wage – Fringe Benefits 
______________ ___________________________ 
______________ ___________________________ 
______________ ___________________________ 
______________ ___________________________ 
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I.115 FAR 52.223-3 HAZARDOUS MATERIAL IDENTIFICATION AND MATERIAL SAFETY 
DATA (JAN 1997) ALTERNATE I (JULY 1995) 

 
(a) “Hazardous material,” as used in this clause, includes any material defined as 

hazardous under the latest version of Federal Standard No. 313 (including 
revisions adopted during the term of the contract). 

 
(b) The offeror must list any hazardous material, as defined in paragraph (a) of this 

clause, to be delivered under this contract. The hazardous material shall be 
properly identified and include any applicable identification number, such as 
national stock number or special item number. This information shall be included 
on the material safety data sheet submitted under this contract.   

 
 Material (if none, insert none) 
 ______None___________________________ 
 _____________________________________ 
 _____________________________________ 
 Identification No. 
 _____________________________________ 
 _____________________________________ 
 _____________________________________ 

 
(c) The apparently successful offeror, by acceptance of the contract, certifies that 

the list in paragraph (b) of this clause is complete. This list must be updated 
during performance of the contract whenever the contractor determines that any 
other material to be delivered under this contract is hazardous. 

 
(d) The apparently successful offeror agrees to submit, for each item as required 

prior to award, a material safety data sheet, meeting the requirements of 29 CFR 
1910.1200(g) and the latest version of Federal Standard No. 313, for all 
hazardous material identified in paragraph (b) of this clause. Data shall be 
submitted in accordance with Federal Standard No. 313, whether or not the 
apparently successful offeror is the actual manufacturer of these items.  Failure 
to submit the material safety data sheet prior to award may result in the 
Contracting Officer and resubmit the data. 

 
(e) If, after award, there is a change in the composition of the item(s) or a revision to 

Federal Standard No. 313, which renders incomplete or inaccurate the data 
submitted under paragraph (d) of this clause or the certification submitted under 
paragraph (c) of this clause, the contractor shall promptly notify the Contracting 
Officer and resubmit the data. 

 
(f) Neither the requirements of this clause nor any act or failure to act by the 

Government shall relieve the contractor of any responsibility or liability for the 
safety of Government, contractor, or subcontractor personnel or property. 
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(g) Nothing contained in this clause shall relieve the contractor from complying with 

applicable federal, state, and local laws, codes, ordinances, and regulations 
(including the obtaining of licenses and permits) in connection with hazardous 
material. 

 
(h) The Government’s rights in data furnished under this contract with respect to 

hazardous material are as follows: 
 

(1) To use, duplicate, and disclose any data to which this clause is 
applicable.  The purposes of this right are to— 

 
(i) Apprise personnel of the hazards to which they may be exposed in 

using, handling, packaging, transporting, or disposing of hazardous 
materials; 

 
(ii) Obtain medical treatment for those affected by the material; and 

 
(iii) Have others use, duplicate, and disclose the data for the 

Government for these purposes. 
 

(2) To use, duplicate, and disclose data furnished under this clause, in 
accordance with subparagraph (h)(1) of this clause, in precedence over 
any other clause of this contract providing for rights in data. 

 
(3) The government is not precluded from using similar or identical data 

acquired from other sources. 
 

(i) Except as provided in paragraph (i)(2) the contractor shall prepare and submit a 
sufficient number of Material Safety Data Sheets (MSDSs), meeting the 
requirements of 29 CFR 1910.1200(g) and the latest version of Federal Standard 
No. 313, for all hazardous materials identified in paragraph (b) of this clause. 

 
(1) For items shipped to consignees, the contractor shall include a copy of 

the MSDS with the packing list or other suitable shipping document which 
accompanies each shipment. Alternatively, the contractor is permitted to 
transmit MSDSs to consignees in advance of receipt of shipments by 
consignees, if authorized in writing by the Contracting Officer. 

 
(2) For items shipped to consignees identified by mailing address as agency 

depots, distribution centers or customer supply centers, the contractor 
shall provide one copy of the MSDSs in or on each shipping container. If 
affixed to the outside of each container, the MSDSs must be placed in a 
weather resistant envelope. 
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I.116 FAR 52.223-5 POLLUTION PREVENTION AND RIGHT-TO-KNOW INFORMATION 
(AUG 2003) ALTERNATE I (AUG 2003) AS MODIFIED BY DOE ACQUISITION 
LETTER 2008-05 (APR 2008)  

 
(a) Definitions. As used in this clause— “Priority chemical” means a chemical 

identified by the Interagency Environmental Leadership Workgroup or, 
alternatively, by an agency pursuant to Implementing Instruction VIII of Executive 
Order 13423 of April 21, 2000, Greening the Government through Leadership in 
Environmental Management.  

 
“Toxic chemical” means a chemical or chemical category listed in 
40 CFR 372.65. 
 

(b) Executive Order 13148 requires federal facilities to comply with the provisions of 
the Emergency Planning and Community Right-to-Know Act of 1986 
(EPCRA) (42 U.S.C. 11001-11050) and the Pollution Prevention Act 
of 1990 (PPA) (42 U.S.C. 13101-13109).  

 
(c) The contractor shall provide all information needed by the Federal facility to 

comply with the following:  
 

(d) The emergency planning reporting requirements of Section 302 of EPCRA.  
(e) The emergency notice requirements of Section 304 of EPCRA. 
(f) The list of Material Safety Data Sheets, required by Section 311 of EPCRA.  
(g) The emergency and hazardous chemical inventory forms of Section 312 of 

EPCRA.  
(h) The toxic chemical release inventory of Section 313 of EPCRA, which includes 

the reduction and recycling information required by Section 6607 of PPA. 
(i) The toxic chemical, priority chemical, and hazardous substance release and use 

reduction goals of Implementing Instruction VIII of Executive Order 13423. 
(j) The environmental management system as described in Section 3(b) of 

Executive Order 13423. 
 
I.117 FAR 52.223-7 NOTICE OF RADIOACTIVE MATERIALS (JAN 1997) 
 

(a) The Contractor shall notify the Contracting Officer or designee, in writing, 
30 days prior to the delivery of, or prior to completion of any servicing required 
by this contract of, items containing either (1) radioactive material requiring 
specific licensing under the regulations issued pursuant to the Atomic Energy 
Act of 1954, as amended, as set forth in Title 10 of the Code of Federal 
Regulations, in effect on the date of this contract, or (2) other radioactive 
material not requiring specific licensing in which the specific activity is greater 
than 0.002 microcuries per gram or the activity per item equals or exceeds 0.01 
microcuries. Such notice shall specify the part or parts of the items which 
contain radioactive materials, a description of the materials, the name and 
activity of the isotope, the manufacturer of the materials, and any other 
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information known to the Contractor which will put users of the items on notice 
as to the hazards involved (OMB No. 9000-0107).  

 
(b) If there has been no change affecting the quantity of activity, or the characteristics 

and composition of the radioactive material from deliveries under this contract or 
prior contracts, the Contractor may request that the Contracting Officer or 
designee waive the notice requirement in paragraph (a) of this clause. Any such 
request shall—  

 
(c) Be submitted in writing;  
 
(d) State that the quantity of activity, characteristics, and composition of the 

radioactive material have not changed; and  
(e) Cite the contract number on which the prior notification was submitted and the 

contracting office to which it was submitted. 
 

(f) All items, parts, or subassemblies which contain radioactive materials in which the 
specific activity is greater than 0.002 microcuries per gram or activity per item 
equals or exceeds 0.01 microcuries, and all containers in which such items, parts 
or subassemblies are delivered to the Government shall be clearly marked and 
labeled as required by the latest revision of MIL-STD 129 in effect on the date of 
the contract.  

 
(g) This clause, including this paragraph (d), shall be inserted in all subcontracts for 

radioactive materials meeting the criteria in paragraph (a) of this clause.  
 
I.118 FAR 52.223-9 ESTIMATE OF PERCENTAGE OF RECOVERED MATERIAL 

CONTENT FOR EPA-DESIGNATED PRODUCTS (MAY 2008) 
 

(a) Definitions. As used in this clause-  

“Postconsumer material” means a material or finished product that has 
served its intended use and has been discarded for disposal or recovery, 
having completed its life as a consumer item. Postconsumer material is a 
part of the broader category of “recovered material.”  

“Recovered material” means waste materials and by-products recovered 
or diverted from solid waste, but the term does not include those 
materials and by-products generated from, and commonly reused within, 
an original manufacturing process.  

(b) The Contractor, on completion of this contract, shall--  
 

(1) Estimate the percentage of the total recovered material content for 
EPA-designated item(s) delivered and/or used in contract 
performance, including, if applicable, the percentage of post-
consumer material content; and  
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(2) Submit this estimate to the Contracting Officer Technical 

Representative. 
 
I.119 FAR 52.223-10 WASTE REDUCTION PROGRAM (AUG 2000) AS MODIFIED BY DOE 

ACQUISITION LETTER 2008-05 (APR 2008)   
 

(a) Definitions. As used in this clause—  
 

“Recycling” means the series of activities, including collection, separation, and 
processing, by which products or other materials are recovered from the solid 
waste stream for use in the form of raw materials in the manufacture of products 
other than fuel for producing heat or power by combustion.  
 
“Waste prevention” means any change in the design, manufacturing, purchase, 
or use of materials or products (including packaging) to reduce their amount or 
toxicity before they are discarded. Waste prevention also refers to the reuse of 
products or materials. 
 
“Waste reduction” means preventing or decreasing the amount of waste being 
generated through waste prevention, recycling, or purchasing recycled and 
environmentally preferable products.  

 
(b) Consistent with the requirements of Section 3(a) of Executive 

Order 13423, the Contractor shall establish a program to promote cost-
effective waste reduction in all operations and facilities covered by this 
contract. The contractor’s programs shall comply with applicable federal, 
state, and local requirements, specifically including Section 6002 of the 
Resource Conservation and Recovery Act (42 U.S.C. 6962, et seq.) and 
implementing regulations (40 CFR Part 247).  

 
I.120 FAR 52.223-11 OZONE-DEPLETING SUBSTANCES (MAY 2001) 

(a) Definition. “Ozone-depleting substance,” as used in this clause, 
means any substance the Environmental Protection Agency designates in 
40 CFR Part 82 as—  

 
(b) Class I, including, but not limited to, chlorofluorocarbons, halons, 
carbon tetrachloride, and methyl chloroform; or  
(c) Class II, including, but not limited to, hydrochlorofluorocarbons. 
 

(d) The contractor shall label products which contain or are 
manufactured with ozone-depleting substances in the manner and to the 
extent required by 42 U.S.C. 7671j (b), (c), and (d) and 40 CFR Part 82, 
Subpart E, as follows:  
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Warning  
Contains (or manufactured with, if applicable) *_______, a substance(s) which 
harm(s) public health and environment by destroying ozone in the upper 
atmosphere.  
 
* The contractor shall insert the name of the substance(s).  

 
I.121 FAR 52.225- 9 BUY AMERICAN ACT – CONSTRUCTION MATERIALS ) (FEB 2009) 

(a) Definitions. As used in this clause-- 

“Commercially available off-the-shelf (COTS) item”— 

(1) Means any item of supply (including construction material) that is— 

(i) A commercial item (as defined in paragraph (1) of the definition at FAR 2.101); 

(ii) Sold in substantial quantities in the commercial marketplace; and 

(iii) Offered to the Government, under a contract or subcontract at any tier, without modification, 
in the same form in which it is sold in the commercial marketplace; and 

(2) Does not include bulk cargo, as defined in section 3 of the Shipping Act of 1984 (46 U.S.C. 
App. 1702), such as agricultural products and petroleum products. 

“Component” means an article, material, or supply incorporated directly into a construction 
material. 

“Construction material” means an article, material, or supply brought to the construction site by 
the Contractor or a subcontractor for incorporation into the building or work. The term also 
includes an item brought to the site preassembled from articles, materials, or supplies. 
However, emergency life safety systems, such as emergency lighting, fire alarm, and audio 
evacuation systems, that are discrete systems incorporated into a public building or work and 
that are produced as complete systems, are evaluated as a single and distinct construction 
material regardless of when or how the individual parts or components of those systems are 
delivered to the construction site. Materials purchased directly by the Government are supplies, 
not construction material. 

“Cost of components” means-- 

(1) For components purchased by the Contractor, the acquisition cost, including 
transportation costs to the place of incorporation into the construction material (whether 
or not such costs are paid to a domestic firm), and any applicable duty (whether or not a 
duty-free entry certificate is issued); or 

(2) For components manufactured by the Contractor, all costs associated with the 
manufacture of the component, including transportation costs as described in paragraph 
(1) of this definition, plus allocable overhead costs, but excluding profit. Cost of 
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components does not include any costs associated with the manufacture of the 
construction material. 

“Domestic construction material” means— 

(1) An unmanufactured construction material mined or produced in the United States; 

(2) A construction material manufactured in the United States, if— 

(i) The cost of its components mined, produced, or manufactured in the United States exceeds 
50 percent of the cost of all its components. Components of foreign origin of the same class or 
kind for which nonavailability determinations have been made are treated as domestic; or 

(ii) The construction material is a COTS item. 

“Foreign construction material” means a construction material other than a domestic 
construction material. 

“United States” means the 50 States, the District of Columbia, and outlying areas. 

(b) Domestic preference. 

(1) This clause implements the Buy American Act (41 U.S.C. 10a-10d) by providing a 
preference for domestic construction material. In accordance with 41 U.S.C. 431, the 
component test of the Buy American Act is waived for construction material that is a 
COTS item. (See FAR 12.505(a)(2)). The Contractor shall use only domestic 
construction material in performing this contract, except as provided in paragraphs (b)(2) 
and (b)(3) of this clause. 

(2) This requirement does not apply to the construction material or components listed by 
the Government as follows: none  

(3) The Contracting Officer may add other foreign construction material to the list in 
paragraph (b)(2) of this clause if the Government determines that 

(i) The cost of domestic construction material would be unreasonable. The cost of a particular 
domestic construction material subject to the requirements of the Buy American Act is 
unreasonable when the cost of such material exceeds the cost of foreign material by more than 
6 percent; 

(ii) The application of the restriction of the Buy American Act to a particular construction material 
would be impracticable or inconsistent with the public interest; or 

(iii) The construction material is not mined, produced, or manufactured in the United States in 
sufficient and reasonably available commercial quantities of a satisfactory quality. 

(c) Request for determination of inapplicability of the Buy American Act.  
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(1) 

(i) Any Contractor request to use foreign construction material in accordance with paragraph 
(b)(3) of this clause shall include adequate information for Government evaluation of the 
request, including-- 

(A) A description of the foreign and domestic construction materials; 

(B) Unit of measure; 

(C) Quantity; 

(D) Price; 

(E) Time of delivery or availability; 

(F) Location of the construction project; 

(G) Name and address of the proposed supplier; and 

(H) A detailed justification of the reason for use of foreign construction 
materials cited in accordance with paragraph (b)(3) of this clause. 

(ii) A request based on unreasonable cost shall include a reasonable survey of the market and a 
completed price comparison table in the format in paragraph (d) of this clause. 

(iii) The price of construction material shall include all delivery costs to the construction site and 
any applicable duty (whether or not a duty-free certificate may be issued). 

(iv) Any Contractor request for a determination submitted after contract award shall explain why 
the Contractor could not reasonably foresee the need for such determination and could not have 
requested the determination before contract award. If the Contractor does not submit a 
satisfactory explanation, the Contracting Officer need not make a determination. 

(2) If the Government determines after contract award that an exception to the Buy American 
Act applies and the Contracting Officer and the Contractor negotiate adequate consideration, 
the Contracting Officer will modify the contract to allow use of the foreign construction material. 
However, when the basis for the exception is the unreasonable price of a domestic construction 
material, adequate consideration is not less than the differential established in paragraph 
(b)(3)(i) of this clause. 

(3) Unless the Government determines that an exception to the Buy American Act 
applies, use of foreign construction material is noncompliant with the Buy American Act. 

(d) Data. To permit evaluation of requests under paragraph (c) of this clause based on 
unreasonable cost, the Contractor shall include the following information and any applicable 
supporting data based on the survey of suppliers: 

Foreign and Domestic Construction Materials Price Comparison 
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Construction material description Unit of measure Quantity Price (dollars) * 

Item 1          

Foreign construction material          

Domestic construction material          

Item 2          

Foreign construction material          

Domestic construction material          

[List name, address, telephone number, and contact for suppliers surveyed. Attach copy of 
response; if oral, attach summary.]  

[Include other applicable supporting information.] 

[*Include all delivery costs to the construction site and any applicable duty (whether or not a 
duty-free entry certificate is issued).] 

 
I.122 FAR 52.247-67 SUBMISSION OF TRANSPORTATION DOCUMENTS FOR AUDIT 

(FEB 2006) 
 

(a) The contractor shall submit to the address identified below, for prepayment audit, 
transportation documents on which the United States will assume freight charges 
that were paid—  

 
(b) By the contractor under a cost-reimbursement contract; and  
(c) By a first-tier subcontractor under a cost-reimbursement subcontract thereunder.  

 
(d) Cost-reimbursement contractors shall only submit for audit those bills of lading 

with freight shipment charges exceeding $100. Bills under $100 shall be retained 
on-site by the contractor and made available for on-site audits. This exception 
only applies to freight shipment bills and is not intended to apply to bills and 
invoices for any other transportation services.  

 
(e) Contractors shall submit the above referenced transportation documents to—  

 
Matt Vick, Project Director 
US Department of Energy 
Portsmouth Site Office 
3930 US 23 Perimeter Road 
Piketon, OH 45661 
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I.123 FAR 52.252-6 AUTHORIZED DEVIATIONS IN CLAUSES (APR 1984) 
 

(a) The use in this solicitation or contract of any Federal Acquisition Regulation 
(48 CFR Chapter 1) clause with an authorized deviation is indicated by the 
addition of “(DEVIATION)” after the date of the clause. 

 
(b) The use in this solicitation or contract of any Department of Energy Acquisition 

Regulation (48 CFR 10) clause with an authorized deviation is indicated by the 
addition of “(DEVIATION)” after the name of the regulation.  

 
I.124 DEAR 970.5223-2 AFFIRMATIVE PROCUREMENT PROGRAM AS MODIFIED BY 

DOE ACQUISITION LETTER 2008-05 (APR 2008) 
 

(a) In the performance of this contract, the contractor shall comply with the 
requirements of Executive Order 13423 and the U.S. Department of Energy 
(DOE) Affirmative Procurement Program Guidance. This guidance includes 
requirements concerning environmentally preferable products and services, 
recycled content products and biobased products. This guidance is available on 
the Internet. 

 
(b) In complying with the requirements of paragraph (a) of this clause, the contractor 

shall coordinate its activities with the DOE Recycling Coordinator. Reports 
required by paragraph (c) of this clause shall be submitted through the DOE 
Recycling Coordinator.  

 
(c) The contractor shall prepare and submit reports, at the end of the Federal fiscal 

year, on matters related to the acquisition of items designated in EPA's 
Comprehensive Procurement Guidelines that Federal agencies and their 
Contractors are to procure with recovered/recycled content.  

 
(d) If the contractor subcontracts a significant portion of the operation of the 

Government facility which includes the acquisition of items designated in EPA's 
Comprehensive Procurement Guidelines, the subcontract shall contain a clause 
substantially the same as this clause. The EPA Comprehensive Procurement 
Guidelines identify products which Federal agencies and their contractors are to 
procure with recycled content pursuant to 40 CFR 247. Examples of such a 
subcontract would be operation of the facility supply function, construction or 
remodeling at the facility, or maintenance of the facility motor vehicle fleet. In 
situations in which the facility management contractor can reasonably determine 
the amount of products with recovered/recycled content to be acquired under the 
subcontract, the facility management contractor is not required to flow down the 
reporting requirement of this clause. Instead, the facility management contractor 
may include such quantities in its own report and include an agreement in the 
subcontract that such products will be acquired with recovered/recycled content 



Portsmouth FSS  Section I 
Contract No. DE-CI0000004   
  

 
 

I-18

and that the subcontractor will advise if it is unable to procure such products with 
recovered/recycled content because the product is not available (i) competitively 
within a reasonable time, (ii) at a reasonable price, or, (iii) within the performance 
requirements. If reports are required of the subcontractor, such reports shall be 
submitted to the facility management contractor. The reports may be submitted at 
the conclusion of the subcontract term provided that the subcontract delivery 
term is not multi-year in nature. If the delivery term is multi-year, the 
subcontractor shall report its accomplishments for each Federal fiscal year in a 
manner and at a time or times acceptable to both parties. 

 
(e) When this clause is used in a subcontract, the word "contractor" will be 

understood to mean "subcontractor" and the term "DOE Recycling Coordinator" 
will be understood to mean "Contractor Recycling Coordinator." 
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PART III - LIST OF DOCUMENTS, EXHIBITS, AND OTHER ATTACHMENTS 
 

SECTION J – LIST OF ATTACHMENTS 
 
 
 
 
ATTACHMENT J-1 – ACRONYMS LIST 
 
ATTACHMENT J-2 – LISTS A AND B 
 
ATTACHMENT J-3 – GOVERNMENT FURNISHED PROPERTY LIST 
 
ATTACHMENT J-4 – GOVERNMENT FURNISHED SERVICES/ITEMS (GFS/I) 
 
ATTACHMENT J-5 – FACILITIES/AREAS RESPONSIBILITY MATRIX AND 

SITE SERVICES 
 
ATTACHMENT J-6 – PORTSMOUTH FSS RESPONSIBILITY MATRIX 
 
ATTACHMENT J-7 – SITE SERVICES AND INTERFACE REQUIREMENTS 

MATRIX 
 
ATTACHMENT J-8 – TECHNICAL REQUIREMENTS  
 
ATTACHMENT J-9 – WAGE DETERMINATION FOR SERVICE CONTRACT 

ACT  
 
ATTACHMENT J-10 – MOWING AND SNOW REMOVAL MAP  
 
ATTACHMENT J-11 – PERFORMANCE GUARANTEE AGREEMENT  
 
ATTACHMENT J-12 – CONTRACT SECURITY CLASSIFICATION 

SPECIFICATION 
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SECTION J – ATTACHMENT 1 

ACRONYMS LIST 

ACP  American Centrifuge Plant 
ANS  American Nuclear Society 
ANSI  American National Standards Institute 
ASER  Annual Site Environmental Report 
ATO  Authorized to Operate 
BIO  Basis of Interim Operation 
CAIRS  Computerized Accident/Incident reporting System 
CAIS  Condition Assessment Information System 
CD-1  Critical Decision (Approve Alternative Selection and Cost Range) 
CD-2/3 Critical Decision (2 – Performance Baseline Validation or Independent Cost 

Review, 3 – Construction or Execution Readiness) 
CERCLA Comprehensive Environmental Response, Compensation and Recovery Act 
CFR  Code of Federal Regulations 
CO  Contracting Officer 
COR  Contracting Officer Representative 
CPAF  cost-plus-award-fee 
CPR  Cost Performance Report 
CSB  Cold Stand By 
CSD  Cold Shutdown 
D&D  Decontamination and Decommissioning 
DAA  Designated Approval Authority 
DATO  Denial of Authorization to Operate 
DBT  Design Basis Threat 
DEAR  Department of Energy Acquisition Regulation 
DMSA  DOE Material Storage Area 
DOE O  Department of Energy Order 
DOE  Department of Energy 
DSA  Documented Safety Analysis 
DUF6  depleted uranium hexafluoride 
DUs  Deferred Units 
EEOICPA Energy Employees Occupational Illness Compensation Program Act 
EM  Office of Environmental Management 
EPA  Environmental Protection Agency 
EPAct  Energy Policy Act 
ER  Environmental Remediation 
ESH&Q Environment, Safety, Health, and Quality 
ETS  Environmental Technical Services 
EVMS  Earned Value Management System 
FACTS Foreign Access Central Tracking System 
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LIST A 
 

 
REQUIREMENTS SOURCES AND IMPLEMENTING DOCUMENTS 

 
 

Pursuant to Section I clause 970.5204-2 Laws, Regulations and DOE Directives (Dec 2000), this 
attachment contains a partial list of laws and regulations (List A), applicable to work performed 
under this Contract.  Omission of any applicable law or regulation from List A does not affect the 
obligation of the Contractor to comply with such law or regulation. 
 
List A:  APPLICABLE FEDERAL, STATE, AND LOCAL REGULATIONS 

Table J.2.1 Code of Federal Regulations (CFR) 
 

Document Number Title 

10 CFR 73 Physical Protection Of Plants And Materials 

10 CFR 436 Federal Energy Management And Planning Programs 

10 CFR 707 Workplace Substance Abuse Programs At DOE Sites 

10 CFR 708 DOE Contractor Employee Protection Program 

10 CFR 712 Human Reliability Program 

10 CFR 820 Procedural Rules For DOE Nuclear Activities 

10 CFR 830 Nuclear Safety Management 

10 CFR 824 Procedural Rules for the Assessment of Civil Penalties for Classified 
Information Security Violations 

10 CFR 835 Occupational Radiation Protection 

10 CFR 850 Chronic Beryllium Disease Prevention Program 

10 CFR 851 Worker Safety and Health Program 

10 CFR 860 Trespassing on Department of Energy Property 

10 CFR 1021 National Environmental Policy Act Implementing Procedures 

10 CFR 1022 Compliance with Floodplain and Wetland Environmental Review Requirements 

10 CFR 5.5 Contract Provisions and Related Matters 

29 CFR 1904 Recording And Reporting Occupational Injuries And Illnesses 

29 CFR 1910 Occupational Safety And Health Standards 

29 CFR 1926 Safety And Health Regulations For Construction 

36 CFR 60 National Register of Historic Places 

36 CFR 79 Curation of Federally Owned and Administered Archeological Collections 

36 CFR 1220 Federal Records, General 

36 CFR 1222 Creation And Maintenance Of Federal Records 

36 CFR 1228 Disposition Of Federal Records 

36 CFR 1232 Audiovisual Records Management 

36 CFR 1234 Electronic Records Management 

36 CFR 1236 Management of Vital Records 

40 CFR 60.150 Standards Of Performance For New Stationary Sources 

40 CFR 61 National Emission Standards for Hazardous Air Pollutants 
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Document Number Title 

40 CFR 82 Protection of Stratospheric Ozone 

40 CFR 122 EPA Administered Permit Programs: The National Pollutant Discharge 
Elimination System 

40 CFR 261 Identification and Listing of Hazardous Waste 

40 CFR 262 Standards Applicable To Generators Of Hazardous Waste 

40 CFR 264 Standards For Owners And Operators Of Hazardous Waste Treatment, 
Storage, And Disposal Facilities 

40 CFR 265 Interim Status Standards For Owners And Operators Of Hazardous Waste 
Treatment, Storage, And Disposal Facilities 

40 CFR 268 Land Disposal Restrictions 

40 CFR 300-372 Comprehensive Environmental Response, Compensation, and Liability Act 

40 CFR 302 Designation, Reportable Quantities, and Notification 

40 CFR 355 Emergency Planning And Notification 

40 CFR 370 Hazardous Chemical Reporting: Community Right-To-Know 

40 CFR 372 Toxic Chemical Release Reporting: Community Right-To-Know 

40 CFR 761 Polychlorinated Biphenyls (PCBs) Manufacturing, Processing, Distribution in 
Commerce, and use Prohibitions 

40 CFR 763 Asbestos 

41 CFR 101 Federal Property Management Regulations 

41 CFR 102 Federal Management Regulations 

41 CFR 109 DOE Property Management Regulations 

48 CFR Part 970.5203-
2 

Performance Improvement and Collaboration 

48 CFR Part 970.5223-
1 

Integration of Environmental, Safety, and Health into the Work Planning and 
Execution 

49 CFR 40 Procedures For Transportation Workplace Drug Testing Programs 

49 CFR 130 Oil Spill Prevention and Response Plans 

49 CFR 107 Hazardous Materials Program Procedures 

49 CFR 171 General Information, Regulations, and Definitions 

49 CFR 172 Hazardous Materials Table, Special Provisions, Hazardous Materials 
Communications, Emergency Response Information and Training 
Requirements 

49 CFR 173 Shippers -- General Requirements for Shipments and Packaging 

49 CFR 174 Carriage By Rail 

49 CFR 177 Carriage by Public Highway. 

49 CFR 178 Specifications For Packaging 

49 CFR 179 Specifications For Tank Cars 

49 CFR 180 Continuing Qualification And Maintenance Of Packaging 

49 CFR 383 Commercial Driver's License Standards, Requirements and Penalties 

49 CFR 385 Safety Fitness Procedures 

49 CFR 387 Minimum Levels Of Financial Responsibility For Motor Carriers 

49 CFR 390 Federal Motor Carrier Safety Regulations: General 
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Document Number Title 

49 CFR 391 Qualifications of Drivers 

49 CFR 392 Driving of Commercial Motor Vehicles 

49 CFR 393 Parts and Accessories Necessary for Safe Operations 

49 CFR 395 Hours Of Service Of Drivers 

49 CFR 396 Inspection, Repair and Maintenance 

49 CFR 397 Transportation of Hazardous Materials, Driving and Parking Rules 
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LIST B 
 

APPLICABLE DOE DIRECTIVES 
 

Pursuant to Section I clause DEAR 970.5204-2, Laws, Regulations and DOE Directives (Dec 2000), this 
attachment contains the list of DOE Directives (List B), applicable to work performed under this Contract.  
Omission of any applicable directives from List B does not affect the obligation of the Contractor to 
comply with such directives, regulations, policies, and standards. 
 
List B:  APPLICABLE DEPARTMENT OR ENERGY (DOE) DIRECTIVES 

Table J.2.2 Directives, Regulations, Policies, and Standards 
 

 

DOE Directive 
(Orders, Policies, Notices, 

Manuals, Guidance, Standards)
Subject 

DOE O 110.3A, CRD Conference Management 

DOE O 130.1, CRD Budget Formulation Process 

DOE M 140.1-1B, CRD 
Interface with the Defense Nuclear Facilities Safety 
Board 

DOE O 142.1 Classified Visits Involving Foreign Nationals 

DOE O 142.2A, CRD 
Voluntary Offer Safeguards Agreement and Additional 
Protocol with the International Atomic Energy Agency 

DOE O 142.3, Chg. 1, CRD Unclassified Foreign Visits and Assignments 

DOE N 144.1 American Indian Tribal Government Policy 

DOE O 151.1C, CRD Comprehensive Emergency Management System 

DOE G 151.1 Hazards Surveys and Assessments 

DOE O 153.1 
Departmental Radiological Emergency Response 
Assets 

DOE O 200.1 Information Management Program 

DOE M 200.1-1, Chapter 9 Telecommunications Security Manual 

DOE O 200.1A, CRD Information Technology Management 

DOE O 205.1A, CRD 
Department of Energy Cyber Security Management 
Program 

DOE M 205.1-4, CRD National Security System Manual 

DOE M 205.1-5, CRD Cyber Security Process Requirements Manual 

DOE M 205.1-6, CRD Media Sanitization Manual 

DOE M 205.1-7, CRD 
Security Controls for Unclassified Information Systems 
Manual 
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DOE Directive 
(Orders, Policies, Notices, 

Manuals, Guidance, Standards)
Subject 

DOE M 205.1-8, CRD Cyber Security Incident Management Manual 

DOE M 206.1, CRD Department of Energy Privacy Program 

DOE N 206.4, CRD Personal Identity Verification Program 

DOE N 206.5, CRD 
Response and Notification Procedures for Data 
Breaches Involving Personally Identifiable Information 

DOE O 210.2, CRD DOE Corporate Operating Experience Program 

DOE O 221.1A, CRD 
Reporting Fraud, Waste, and Abuse to the Office of the 
Inspector General 

DOE O 221.2A, CRD Cooperation with the Office of Inspector General 

DOE O 225.1A, CRD Accident Investigations 

DOE O 226.1A, CRD Implementation of DOE Oversight Policy 

DOE M 231.1-1A, Chg.2, CRD Environment, Safety, and Health Reporting Manual 

DOE M 231.1-2, CRD 
Occurrence Reporting and Processing of Operations 
Information 

DOE O 232.1A 
Occurrence Reporting and Processing of Operations 
Information 

DOE O 241.1A Scientific and Technical Information Management 

DOE O 243.1, CRD Records Management Program 

DOE O 243.2, CRD Vital Records 

DOE O 251.1B, CRD Departmental Directives Program 

DOE M 251.1-1B, CRD Departmental Directives Program Manual 

DOE O 252.1 Technical Standards Program 

DOE O 341.1A Federal Employee Health Services 

DOE O 350.1, Chg. 1, CRD 
Contractor Human Resource Management Programs 
(Chapters 1, 2, 8 & 9) 

DOE O 413.1A, CRD Management Control Program 

DOE O 413.1B, CRD Internal Control Program 

DOE O 413.3A, CRD 
Program and Project Management for the Acquisition of 
Capital Assets ($20M threshold for Total Project Cost) 

DOE M 413.3-1 
Project Management for the Acquisition of Capital 
Assets 

DOE O 414.1C, CRD Quality Assurance 

DOE O 420.1B, CRD Facility Safety 
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DOE Directive 
(Orders, Policies, Notices, 

Manuals, Guidance, Standards)
Subject 

DOE O 430.1B, Chg. 1, CRD Real Property Asset Management 

DOE O 430.2B, CRD 
Departmental Energy, Renewable Energy and 
Transportation Management  

DOE M 440.1-1A 
DOE Explosives Safety Manual (invoked under 
10CFR851) 

DOE O 442.1A, CRD Department of Energy Employee Concerns Program 

DOE M 442.1-1, CRD Differing Professional Opinions Manual for Technical 

DOE O 450.1A, CRD Environmental Protection Program 

DOE M 450.4-1, CRD Integrated Safety Management System Manual 

DOE G 450.1-2 
Implementation Guide for Integrating Environmental 
Management Systems into Integrated Safety 
Management Systems 

DOE O 460.1B, CRD Packaging and Transportation Safety 

DOE O 460.2A, CRD 
Departmental Materials Transportation and Packaging 
Management 

DOE M 461.1-1, Chg1 
Packaging & Transfer of Materials of National Security 
Interest  

DOE O 461.1A 
Packaging and Transfer or Transportation of Materials 
of National Security Interest 

DOE O 470.2B, CRD 
Independent Oversight and Performance Assurance 
Program  

DOE O 470.3B Graded Security Protection (GSP) Policy 

DOE M 470.4-1, Chg. 1, CRD 
Safeguards and Security Program Planning and 
Management 

DOE M 470.4-4, Chg. 1, CRD Information Security 

DOE M 470.4-5, CRD Personnel Security 

DOE O 471.3, CRD Identifying & Protecting Official Use Only Information 

DOE M 471.3-1, CRD 
Manual for Identifying & Protecting Official Use Only 
Information 

DOE O 475.1, CRD Counterintelligence Program 

DOE M 475.1-1B, CRD Manual for Identifying Classified Information 

DOE O 481.1C, CRD 
Work for Others (Non-Department of Energy Funded 
Work) 

DOE O 482.1, CRD DOE Facilities Technology Partnering Programs 
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DOE Directive 
(Orders, Policies, Notices, 

Manuals, Guidance, Standards)
Subject 

DOE O 484.1 
Reimbursable Work for the Department of Homeland 
Security 

DOE O 522.1 Pricing of Departmental Materials and Services 

DOE O 534.1B, CRD Accounting 

DOE O 551.1C, CRD Official Foreign Travel 

DOE O 580.1, Chg. 1, CRD 
Department of Energy Personal Property Management 
Program 

DOE STD-1073-2003 Configuration Management 

DOE STD-1090-2004 Hoisting and Rigging 

DOE STD-1120-2005 
Integration of Environmental, Safety and Health into 
Facility Disposition Activities 

DOE STD-1324.5B 
Implementation Guide for use with 36 CFR 1228 
Chapter XII – Subchapter B Records Management 

DOE O 1340.1B 
Management of Public Communications Publications 
and Scientific, Technical, and Engineering Publications 

DOE O 1450.4 
Consensual Listening-in to or Recording 
Telephone/Radio Conversations 

DOE O 3792.3, Chg.1 
Drug-Free Federal Work Place Testing Implementation 
Program 

DOE O 5400.5, Chg. 2 Radiation Protection of the Public and the Environment 

DOE O 5480.19, Chg2 Conduct of Operations Requirements for DOE Facilities 

DOE O 5670.1A Management and Control of Foreign Intelligence 
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ATTACHMENT J-4 
 

Government Furnished Services and Items (GFS/I) 
 
Table J-4 provides a description of the GFS/I to be furnished under this contract in 
addition to the services and items specified in Section J, Portsmouth D&D Project Site 
Services and Interface Requirements Matrix.   
 

Table J-4 
DETAILED DESCRIPTION OF GOVERNMENT FURNISHED SERVICES AND 
ITEMS 

Reference Description GFS/I 

C.2.1 Transition DOE will coordinate with the contractor to 
provide access to information and facilities 
required to support transition of work. 

C.2.8 Health Physics, 
Radiological, and 
Industrial Hygiene 
services 
(including 
Personnel 
Protective 
Equipment) 

DOE will provide the technical services for 
health physics, radiological, and industrial 
hygiene for work under the PWS. 

C.2.11 Certified Mail only DOE will provide certified mail service. 

C.2.11 Laundry Service DOE will provide the laundry services for 
field work required to perform work under 
the PWS. 

Site Services Protective Forces DOE will provide Physical Security 

Site Services Emergency 
Management and 
Response 

DOE will provide Emergency Management 
and Fire Protection 

Site Services Utilities DOE will provide sanitary water, sanitary 
sewage, recirculating cooling water, plant 
dry air, electrical power distribution, steam, 
power administration, nitrogen system, 
street lights and utilities inspection. 

Systems Government 
controlled 
database and 
systems for 
Contractor access 
as needed  

DOE will provide the Contractor the access 
to Database and Systems: 
 
Records Management Database 
(DOCUMENTUM) 
 
Integrated Planning Accountability and 
Budget System (IPABS) 
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Computerized Accident/Incident Reporting 
System (CAIRS) 
 
Non-Compliance Tracking System (NTS) 
database 
 
Occurrence Reporting and Processing 
System (ORPS) 
 
Foreign Access Central Tracking System 
(FACTS) database 
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FAR  Federal Acquisition Regulation 
FIMS  Facility Information Management System 
FISMA  Federal Information Systems Management Act 
FOIA  Freedom of Information Act 
FOCI  Foreign Ownership, Control or Influence 
FPD  Federal Project Director 
FSS  Facility Support Services 
GDP  Gaseous Diffusion Plant 
GET  General Employee Training 
GFP  Government Furnished Property 
GFS/I  Government-Furnished Services and Items 
HEU  Highly Enriched Uranium 
IGWMP Integrated Groundwater Monitoring Plan 
IPABS  Integrated Planning, Accountability, and Budget System 
ISMS  Integrated Safety Management System 
IT  Information Technology 
LAN  Local Area Network 
LEU  Low Enriched Uranium 
LLW  Low-Level Waste 
LPP  LATA/Parallax Portsmouth, LLC 
LTS  Long Term Stewardship 
M & I  Management and Integration 
MLLW  Mixed Low-Level Waste 
MOA  Memorandum of Agreement 
MOU  Memorandum of Understanding 
NCS  Nuclear Criticality Safety 
NDA  Non-destructive Assay/Analysis 
NEPA  National Environmental Policy Act 
Ni  Nickel (element) 
NMMSS Nuclear Material Management and Safeguards System 
NMC&A Nuclear Material Control and Accountability 
NPDES National Pollutant Discharge and Elimination Systems 
NQA-1  Nuclear Quality Assurance, Level 1 
NRC  Nuclear Regulatory Commission 
NTS  Non-compliance Tracking System 
OEPA  Ohio Environmental Protection Agency 
OPER  Out-year Planning Estimate Range 
ORO  Oak Ridge Operations Office 
ORPS  Occurrence Reporting and Processing System 
OSDWF On-Site Waste Disposal Facility 
PC  Personal Computer 
PCSD  Project Controls System Description 
PCSP  Program Cyber Security Plan 
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PDA  Personal Digital Assistant 
PEDP  Portsmouth External Dosimetry Program 
PEIC  Portsmouth Environmental Information Center 
PIDP  Portsmouth Internal Dosimetry Program 
PIDS  Property Information Database System 
PII  Personal Identifiable Information 
PIRP  Portsmouth Radiological Instrumentation Program 
PMB  Performance Measurement Baseline 
PORTS Portsmouth Gaseous Diffusion Plant 
PPE  Personal Protective Equipment 
PPPO  Portsmouth Paducah Project Office 
PRGs  Preliminary Remediation Goals 
PRRP  Portsmouth Radiological Records Program 
PSP  Program Security Plan 
PWS  Performance Work Statement 
QA/QC  Quality Assurance/Quality Control 
QAP  Quality Assurance Plan/Program 
R-114  refrigerant, coolant (1,2-dichlorotetrafluoroethane) C2Cl2F4 
RCRA  Resource Conservation and Recovery Act 
RFI  RCRA Facility Investigation 
RI/FS  Remedial Investigation and Feasibility Studies 
RSI  Restoration Services, Inc. 
RSS  Radiological Site Services 
S&M  Surveillance and Maintenance 
S&S  Safeguards and Security 
SNM  Special Nuclear Materials 
SOW  Statement of Work 
STD  Standard 
SWMU  Solid Waste Management Units 
Tc-99  Technetium-99 
TPMC  Theta Pro2Serve Management Company, LLC 
TRU  Transuranic 
TSCA  Toxic Substances Control Act 
UDS  Uranium Disposition Services 
UFNVA Unclassified Foreign National Visits and Assignments 
USDOE United States Department of Energy 
USEC  United States Enrichment Corporation 
USEPA United States Environmental Protection Agency 
WAC  Waste Acceptance Criteria 
WAN  Wide Area Network 
WBS  Work Breakdown Structure 
WM  Waste Management 
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GOVERNMENT FURNISHED PROPERTY LIST 

* Disclaimer:  This Government Furnished Property list contains known equipment and may not be all inclusive.    

PROPERTY 
NUMBER 

RESPONSIBLE 
CONTRACTOR 

MANUFACTURER MODEL NAME DESCRIPTION VALUE 

P910074 D&D CLARK FORKLIFT TRUCK, FORKLIFT 44430 
P910089 D&D CATERPILLAR LOADER FRONT-END LOADER 137430 
P910091 D&D MACK MACK DUMP TRUCK TRUCK, DUMP 54405 
P910219 D&D SITE 12040000 BATTERY CHARGER 49308 
P910229 D&D TOYOTA 2FBCA20 TRUCK, FORKLIFT Unknown 
P910241 D&D SITE 1090800720 MONITOR,ECTION 31093 
P910269 D&D CATERPILLAR CAT FORKIFT FORKLIFT 200000 
P910272 D&D CATERPILLAR FORKLIFT FORKLIFT 30000 
P910273 D&D CATERPILLAR CAT FORKIFT FORKLIFT 25000 
P910297 D&D SITE 06170500650 CONTROL INSTRUMENTATION SYSTEM 57865 
P910299 D&D SITE FILTER SYS ULTRA FILTRATION SYSTEM, PROCESS 79455 
P910305 D&D SITE AIR MONITOR DETECTOR/METER/COUNTER, RADIATION 30568 
P910328 D&D OXFORD 5500XLB MONITOR, RADIATION DETECTION 45000 
P910332 D&D BOBCAT 963 FORKLIFT, DIESEL 70495 
P910333 D&D LIFT KING LK3024 LIFT TRUCK 131650 
P910334 D&D KOMATSU PC300LC EXCAVATOR WITH SHEAR 550303 
P910335 D&D PACVAN DON & DOFF DON & DOFF TRAILER 59432 
P910336 D&D PACVAN BREAKROOM BREAKROOM TRAILER 168181 
P910337 D&D PACVAN OFFICE OFFICE TRAILER 168728 
P910338 D&D PACVAN RESTROOM RESTROOM TRAILER 152866 
P910345 D&D CLARK FORKLIFT TRUCK, FORKLIFT 29089 
P910346 D&D CLARK FORKLIFT TRUCK, FORKLIFT 29089 
P910357 D&D CLARK FORKLIFT TRUCK, FORKLIFT 46466 
P910368 D&D SITE 12710000 TRAP, ALD 177827 
P910369 D&D SITE 12710000 TRAP, ALD 177832 
P910376 D&D KOMATSU PC200LC3 TRACK HOE 80000 
P910377 D&D INTERNATIONAL 2050A LOADER, FRONT-END 71463 
P910378 D&D BOBCAT 325D SERIES EXCAVATOR 49592 
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P910380 D&D LA BOUNTY MSD30R SHEAR HEAD 115694 
P910470 D&D CATERPILLAR LIFT TRUCK TRUCK, FORKLIFT 50000 
P911024 D&D JOHN DEERE LC790 EXCAVATOR 75000 
PA03002 D&D JLG 300AJP MAN LIFT TRUCK WITH ATTACHMENTS 24263 
PA04034 D&D TOYOTA 2FBCA20 TRUCK, FORKLIFT 14537 
K332316 D&D BERTHOLD LB1043AS MONITOR, HAND-FOOT 11480 
K332343 D&D BERTHOLD LB1043AS MONITOR, HAND-FOOT 11479 
K332344 D&D BERTHOLD LB1043AS MONITOR, HAND-FOOT 11479 
P801750 D&D SITE 10310400 CONTROLLER, PROGRAMMABLE 5692 
P910060 D&D SITE 4480500 PLATFORM, STEEL 5456 
P910068 D&D YALE ERC030AAN TRUCK, FORKLIFT 22133 
P910106 D&D SITE 18210000 COMPRESSOR, AIR 11049 
P910177 D&D SITE TRAILERS BUILDING,TEMP,INCL TRAILER/FIXED STRUCTR 11901 

P910189 D&D SITE TANKS TANK, SPECIAL METALS OR STAINLESS STEEL 5125 
P910210 D&D CLARK FORKLIFT TRUCK, FORKLIFT 18931 
P910211 D&D CLARK EC500-20D TRUCK, FORKLIFT 17808 
P910214 D&D SITE 42110000 FIXTURE, LIFTING (SPECIAL) 13495 
P910216 D&D SITE 14010000 BENCH, LABORATORY, METAL 13455 
P910220 D&D SITE 12352500 GENERATOR, ELECTRIC 15087 
P910221 D&D SITE 50107000 DETECTOR, METAL, INSTALLED 5170 
P910232 D&D SITE 18210000 COMPRESSOR, AIR 7938 
P910244 D&D SITE 20402000 FURNACE, SPACE HEATING 14738 
P910252 D&D MITSUBISHI FG10 TRUCK, FORKLIFT 13116 
P910262 D&D YALE FORKLIFT FORKLIFT 11406 
P910264 D&D CATERPILLAR FORKLIFT FORKLIFT 20000 
P910265 D&D CATERPILLAR FORKLIFT FORKLIFT 10000 
P910266 D&D CATERPILLAR V150 TRUCK, FORKLIFT 20000 
P910270 D&D CATERPILLAR FORKLIFT FORKLIFT 10000 
P910271 D&D CATERPILLAR FORKLIFT FORKLIFT 10000 
P910274 D&D CATERPILLAR CAT FORKIFT FORKLIFT 10000 
P910275 D&D CATERPILLAR CAT FORKIFT FORKLIFT 10000 
P910279 D&D CLARK CLARK FORKLIFT TRUCK, FORKLIFT 22350 
P910329 D&D CATERPILLAR FORKLIFT FORKLIFT Unknown 
P910348 D&D CLARK FORKLIFT TRUCK, FORKLIFT 23575 
P910349 D&D CLARK FORKLIFT TRUCK, FORKLIFT 23575 
P910350 D&D CLARK FORKLIFT TRUCK, FORKLIFT 23575 
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P910354 D&D CLARK FORKLIFT TRUCK, FORKLIFT 23575 
P910355 D&D CLARK FORKLIFT TRUCK, FORKLIFT 23575 
P910356 D&D CLARK FORKLIFT TRUCK, FORKLIFT 23575 
P910458 D&D HERCULES DRUM DUMPER DRUM DUMPER PORTABLE HERCULES 8252 
P910468 D&D SITE COLLECTOR COLLECTOR, DUST, DRY, OR WET 17586 
P910475 D&D SITE COLLECTOR COLLECTOR, DUST, DRY, OR WET 17585 
P911003 D&D DURATEK 30 ECV EXTRATION TROLLEY WITH SADDLE 16816 
PA01652 D&D EAGLE OPTICS 8X42 TRIUMPH FIELD GLASSES 100 
PA01967 D&D CANON POWER SHOT SD400 CAMERA 371 
PA01970 D&D CANON POWER SHOT SD400 CAMERA 349 
PA01981 D&D JLG 300AJP MAN LIFT TRUCK WITH ATTACHMENTS 24263 
PA01996 D&D JOHN DEERE GATOR TRUCK UTIVITY GATOR 14300 
PA01997 D&D JOHN DEERE GATOR TRUCK UTIVITY GATOR 14300 

PA02804 D&D CANON 
PC1004 POWERSHOT 
G1 

CAMERA, DIGITAL 300 

PA03001 D&D SONY XVD1000 GENERATOR, DIGITAL VIDEO 300 
PA03008 D&D JOHN DEERE GATOR TRUCK UTIVITY GATOR 14300 
PA03009 D&D JOHN DEERE GATOR TRUCK UTIVITY GATOR 14300 
PA03010 D&D JOHN DEERE GATOR TRUCK UTIVITY GATOR 14300 
PA03011 D&D JOHN DEERE GATOR TRUCK UTIVITY GATOR 14300 
PA03044 D&D JOHN DEERE GATOR TRUCK UTIVITY GATOR 14500 

PA03054 D&D COLUMBIA PARCAR BC3-L WHEEL FLATBEDBURDEN ELECTRIC CARRIER 6000 

PA03060 D&D CANON GL-2 DIGITAL VIDEO CAMERA AND KIT 2429 
PA03061 D&D CANON GL-2 DIGITAL VIDEO CAMERA AND KIT 2429 
PA03062 D&D KODAK EASY SHARE C743 SILVER COMBO 201 

PA03073 D&D MICRON 80 GP DUPLEX DV80 CARBON STEEL/ STAINLESS STEEL BAG FILTER 8052 

PA03075 D&D NILFISK 80 VACUUM, HEPA 1075 
PA03076 D&D NILFISK 80 VACUUM, HEPA 1075 

PA03082 D&D INTERMEC CK30AB HANDHELD MONO COMPUTER TOUCH SCREEN 1222 

PA03087 D&D RYZEX, INC. 
S4M DIRECT 
THERMAL 

THERMAL TRANSFER BAR CODE PRINTER 1000 

PA03102 D&D TRANSPORT 1010 TRAILER 1010 GAL. TRAILER 5500 
PA03118 D&D EESIFLO 10FP HANDHELD FLOWMETER 6500 

PA03120 D&D CINCY 
AIR STRIPPER 
MOTOR 

MOTOR 2450 
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PA03122 D&D GEO XH STANDALONE STANDALONE SYSTEM 5300 
PA03123 D&D TERRASYNC SOFTWARE SOFTWARE 2700 
PA03128 D&D LENOX VIDEOFLEX SERIES 6MM VIDEOSCOPE SYSTEM 8950 
PA03148 D&D LABOUNTY UP40 DEMOLITION PROCESSOR 15000 

PA03212 D&D SONY DSCW150B BLACK CYBER-SHOT W150 DIGITAL CAMERA 200 

PA05131 D&D MILLER SPECTRUM 125C CUTTER, PLASMA 1158 
PA03173 FSS DELL POWEREDGE 2950 WINDOWS SERVER 11998 
PA03175 FSS HEWLETT-PACKARD 2003A PRINTER 172 
P910077 FSS SITE 46014000 GRADER, ROAD 52046 
P910092 FSS SITE 46012500 EXCAVATOR, HYDRAULIC 93164 
P910093 FSS SITE 42117000 TRACTOR, INDUSTRIAL 92790 
P910259 FSS VOLVO DUMP TRUCK TRUCK, REFUSE OR GARBAGE 84156 
P910390 FSS AEBI TT20 LAWN TRACTOR 77758 
PA02194 FSS SUN SUNFIRE V880 UNIX SERVER 60000 
P910070 FSS DREXEL FL40EX TRUCK, FORKLIFT 69155 

P910367 FSS SITE 6330000 ELECTRIC POWER DISTRIBUTION SYS, PROCESS 50974 

P912129 FSS BRODERSON IC 200 PLATFORM CRANE 89474 
PA05029 FSS DELL 1908FP 19" FLAT PANEL 239 
PA02468 FSS DELL 19" FLAT PANEL MONITOR 203 
PA02669 FSS DELL SE197FP MONITOR 200 
PA02676 FSS DELL SE197FP MONITOR 200 
PA02703 FSS HEWLETT PACKARD FLAT PANEL MONITOR 200 
PA02932 FSS DELL ULTRASHARP 1908FP MONITOR 250 
PA05026 FSS DELL 1908FP 19" FLAT PANEL 239 
PA02135 FSS DELL FLAT PANEL MONITOR 256 
PA02933 FSS DELL ULTRASHARP 1908FP MONITOR 250 
PA02941 FSS DELL ULTRASHARP 1908FP MONITOR 250 
PA02892 FSS DELL ULTRASHARP 1908FP MONITOR 250 
PA02943 FSS DELL ULTRASHARP 1908FP MONITOR 250 
PA02944 FSS DELL ULTRASHARP 1908FP MONITOR 250 
PA02929 FSS DELL ULTRASHARP 1908FP MONITOR 250 
PA02273 FSS DELL FLAT PANEL MONITOR 253 
PA02604 FSS DELL FLAT PANEL MONITOR 309 
PA02894 FSS DELL ULTRASHARP 1908FP MONITOR 250 
PA02940 FSS DELL ULTRASHARP 1908FP MONITOR 250 
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PA02719 FSS HEWLETT PACKARD FLAT PANEL MONITOR 300 
PA02935 FSS DELL ULTRASHARP 1908FP MONITOR 250 
PA02945 FSS DELL ULTRASHARP 1908FP MONITOR 250 
PA02670 FSS DELL SE197FP MONITOR 200 
PA02899 FSS DELL ULTRASHARP 1908FP MONITOR 250 
PA02482 FSS DELL 24" FLAT PANEL MONITOR 256 
PA01748 FSS AOC 9GLR MONITOR 250 
PA01826 FSS NEC ACCUSYNC 120 MONITOR 150 
PA01948 FSS GATEWAY FLAT SCREEN MONITOR 300 
PA02120 FSS AOC 9GLR MONITOR 250 
PA02338 FSS DELL 1704FPV MONITOR 256 
PA02352 FSS DELL 18" FLAT PANEL MONITOR 200 
PA02361 FSS DELL ULTRASHARP 1908FP MONITOR 253 
PA02362 FSS DELL ULTRASHARP 1908FP MONITOR 253 
PA02435 FSS DELL FLAT PANEL MONITOR 250 
PA02477 FSS HEWLETT PACKARD FLAT PANEL MONITOR 200 
PA02488 FSS DELL 18" FLAT PANEL MONITOR 256 
PA02491 FSS DELL 0 MONITOR 250 
PA02511 FSS DELL 19" FLAT PANEL MONITOR 249 
PA02559 FSS DELL 19" FLAT PANEL MONITOR 203 
PA02561 FSS DELL 19" FLAT PANEL MONITOR 203 
PA02583 FSS NEC NEC MONITOR MONITOR 100 
PA02677 FSS DELL SE197FP MONITOR 200 
PA02679 FSS DELL SE197FP MONITOR 200 
PA02716 FSS HEWLETT PACKARD FLAT PANEL MONITOR 200 
PA02832 FSS DELL ULTRASHARP 1908FP MONITOR 281 
PA02897 FSS DELL ULTRASHARP 1908FP MONITOR 250 
PA02900 FSS DELL ULTRASHARP 1908FP MONITOR 250 
PA02902 FSS DELL ULTRASHARP 1908FP MONITOR 250 
PA02930 FSS DELL ULTRASHARP 1908FP MONITOR 250 
PA02964 FSS GATEWAY EV700 MONITOR Unknown 
PA05027 FSS DELL 1908FP 19" FLAT PANEL 239 
PA05033 FSS DELL 1908FP 19" FLAT PANEL 239 
PA05034 FSS DELL 1908FP 19" FLAT PANEL 239 
PA05040 FSS DELL 1908FP 19" FLAT PANEL 239 
PA05043 FSS DELL 1908FP 19" FLAT PANEL 239 
PA05087 FSS DELL 1908FP 19" FLAT PANEL 239 
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PA05092 FSS DELL 1908FP 19" FLAT PANEL 239 
PA05109 FSS DELL 1908FP 19" FLAT PANEL 225 
PA05110 FSS DELL 1908FP 19" FLAT PANEL 225 
PA05115 FSS DELL E173FP MONITOR 300 
PA05124 FSS DELL E207WFP MONITOR, FLAT PANEL 20" 206 
PA05037 FSS DELL 1908FP 19" FLAT PANEL 239 
PA02359 FSS DELL 8GNQ MONITOR 256 
PA02612 FSS DELL FLAT PANEL MONITOR 309 
PA02753 FSS VIEWSONIC VE701B MONITOR 250 
PA02898 FSS DELL ULTRASHARP 1908FP MONITOR 250 
PA02934 FSS DELL ULTRASHARP 1908FP MONITOR 250 
PA05039 FSS DELL 1908FP 19" FLAT PANEL 239 
PA02665 FSS DELL SE197FP MONITOR 200 
PA02678 FSS DELL SE197FP MONITOR 200 
PA02613 FSS DELL 19" FLAT PANEL MONITOR 309 
PA05036 FSS DELL 1908FP 19" FLAT PANEL 239 

PA02389 FSS DELL 
FLAT SCREEN 
MONITOR 

MONITOR 256 

PA02476 FSS DELL 
FLAT SCREEN 
MONITOR 

MONITOR 256 

PA02554 FSS DELL 19" FLAT PANEL MONITOR 203 
PA02891 FSS DELL ULTRASHARP 1908FP MONITOR 250 
PA02904 FSS DELL ULTRASHARP 1908FP MONITOR 250 
PA02926 FSS DELL ULTRASHARP 1908FP MONITOR 250 
PA02833 FSS DELL ULTRASHARP 1908FP MONITOR 281 
PA02530 FSS DELL 19" FLAT PANEL MONITOR 500 
PA02605 FSS DELL FLAT PANEL MONITOR 309 
PA02464 FSS DELL FLAT PANEL MONITOR 200 
PA02558 FSS DELL 19" FLAT PANEL MONITOR 203 
PA05055 FSS DELL 1908FP 19" FLAT PANEL 239 
PA02903 FSS DELL ULTRASHARP 1908FP MONITOR 250 
PA02448 FSS DELL FLAT PANEL MONITOR 250 
PA05025 FSS DELL 1908FP 19" FLAT PANEL 239 
PA02551 FSS DELL 19" FLAT PANEL MONITOR 203 
PA02560 FSS DELL 19" FLAT PANEL MONITOR 203 
PA02336 FSS DELL FLAT PANEL MONITOR 500 
PA05042 FSS DELL 1908FP 19" FLAT PANEL 239 
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PA02901 FSS DELL ULTRASHARP 1908FP MONITOR 250 
PA02606 FSS DELL FLAT PANEL MONITOR 309 
PA02434 FSS DELL NONE MONITOR 300 
PA02608 FSS DELL FLAT PANEL MONITOR 309 
PA02895 FSS DELL ULTRASHARP 1908FP MONITOR 250 
PA05024 FSS DELL 1908FP 19" FLAT PANEL 239 
PA02524 FSS DELL 2001FB MONITOR 256 
PA05030 FSS DELL 1908FP 19" FLAT PANEL 239 
PA02553 FSS DELL ULTRASHARP 1908FP MONITOR 203 
PA02611 FSS DELL FLAT PANEL MONITOR 309 
PA02607 FSS DELL FLAT PANEL MONITOR 309 
PA02021 FSS DELL FLAT PANEL MONITOR 256 
PA05028 FSS DELL 1908FP 19" FLAT PANEL 239 
PA05041 FSS DELL 1908FP 19" FLAT PANEL 239 
PA02896 FSS DELL ULTRASHARP 1908FP MONITOR 250 
PA05090 FSS DELL 1908FP 19" FLAT PANEL 239 
PA02732 FSS IBM IBM MONITOR MONITOR 249 
PA02609 FSS DELL FLAT PANEL MONITOR 309 
PA02938 FSS DELL ULTRASHARP 1908FP MONITOR 250 
PA02527 FSS DELL 19" FLAT PANEL MONITOR 356 
PA02555 FSS DELL 19" FLAT PANEL MONITOR 230 
PA05032 FSS DELL 1908FP 19" FLAT PANEL 239 
PA02667 FSS DELL SE197FP MONITOR 200 
PA02469 FSS DELL 19" FLAT PANEL MONITOR 203 
PA02664 FSS DELL SE197FP MONITOR 200 
PA01829 FSS NEC ACCUSYNC 120 MONITOR 150 
PA05035 FSS DELL 1908FP 19" FLAT PANEL 239 
PA02480 FSS DELL 18" FLAT PANEL MONITOR 500 
PA02672 FSS DELL SE197FP MONITOR 200 
PA02673 FSS DELL SE197FP MONITOR 200 
PA02927 FSS DELL ULTRASHARP 1908FP MONITOR 250 
PA02928 FSS DELL ULTRASHARP 1908FP MONITOR 250 
PA02463 FSS DELL 19" FLAT PANEL MONITOR 203 
PA02671 FSS DELL SE197FP MONITOR 200 
PA05107 FSS DELL 1908FP 19" FLAT PANEL 225 
PA02893 FSS DELL ULTRASHARP 1908FP MONITOR 250 
PA02905 FSS DELL ULTRASHARP 1908FP MONITOR 250 
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PA02906 FSS DELL ULTRASHARP 1908FP MONITOR 250 
PA02552 FSS DELL 18" FLAT PANEL MONITOR 203 
PA02467 FSS DELL 19" FLAT PANEL MONITOR 203 
PA05088 FSS DELL 1908FP 19" FLAT PANEL 239 

PA02383 FSS DELL 
FLAT SCREEN 
MONITOR 

MONITOR 256 

PA02475 FSS DELL 
FLAT SCREEN 
MONITOR 

MONITOR 256 

PA05023 FSS DELL 1908FP 19" FLAT PANEL 239 
PA02831 FSS DELL ULTRASHARP 1908FP MONITOR 281 
PA02890 FSS DELL ULTRASHARP 1908FP MONITOR 250 
PA02556 FSS DELL 19" FLAT PANEL MONITOR 203 
PA02674 FSS DELL SE197FP MONITOR 200 
PA02675 FSS DELL SE197FP MONITOR 200 
PA02510 FSS DELL 19" FLAT PANEL MONITOR 249 
PA02610 FSS DELL FLAT PANEL MONITOR 309 
PA02939 FSS DELL ULTRASHARP 1908FP MONITOR 250 
PA02666 FSS DELL SE197FP MONITOR 200 
PA05038 FSS DELL 1908FP 19" FLAT PANEL 239 
PA02481 FSS DELL 19" FLAT PANEL MONITOR 256 
PA02907 FSS DELL ULTRASHARP 1908FP MONITOR 250 
PA05031 FSS DELL 1908FP 19" FLAT PANEL 239 
PA02584 FSS DELL 19" FLAT PANEL MONITOR 249 
PA05108 FSS DELL 1908FP 19" FLAT PANEL 225 
PA02479 FSS DELL 18" FLAT PANEL MONITOR 500 

PA02382 FSS DELL 
FLAT SCREEN 
MONITOR 

MONITOR 256 

PA02390 FSS DELL 
FLAT SCREEN 
MONITOR 

MONITOR 256 

PA02557 FSS DELL 19" FLAT PANEL MONITOR 203 
PA02942 FSS DELL ULTRASHARP 1908FP MONITOR 250 
PA02355 FSS DELL 1704FPV MONITOR 256 
PA01638 FSS GATEWAY TUBE MONITOR 50 
PA02562 FSS DELL 19" FLAT PANEL MONITOR 203 
PA02830 FSS DELL ULTRASHARP 1908FP MONITOR 281 
PA02888 FSS DELL ULTRASHARP 1908FP MONITOR 250 
PA02119 FSS AOC TUBE MONITOR 100 
PA02680 FSS DELL SE197FP MONITOR 200 
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PA02681 FSS DELL SE197FP MONITOR 200 
PA02931 FSS DELL ULTRASHARP 1908FP MONITOR 250 
PA02936 FSS DELL ULTRASHARP 1908FP MONITOR 250 
PA02937 FSS DELL ULTRASHARP 1908FP MONITOR 250 
PA02668 FSS DELL SE197FP MONITOR 200 
PA00031 FSS HEWLETT PACKARD LASERJET 4 PRINTER 2000 
PA00253 FSS HEWLETT PACKARD LASERJET PRINTER 2000 
PA01080 FSS HEWLETT PACKARD LASERJET 4 PRINTER 2000 
PA01134 FSS HEWLETT PACKARD HP SCANNER SCANNER 300 
PA01217 FSS DELL OPTIPLEX GX280 DESKTOP CPU 1026 
PA01327 FSS GATEWAY E-3000 DESKTOP CPU 2500 
PA01389 FSS HEWLETT PACKARD DESKJET CXI PRINTER 1500 
PA01408 FSS INTERMEC 3400 PRINTER 500 
PA01502 FSS HEWLETT PACKARD LASERJET PRINTER 1500 
PA01512 FSS HEWLETT PACKARD LASERJET 4 PLUS PRINTER 1500 
PA01516 FSS HEWLETT PACKARD LASERJET 4 PLUS PRINTER 1500 
PA01525 FSS HEWLETT PACKARD 4100, LASERJET PRINTER 800 
PA01566 FSS HEWLETT PACKARD 4600 PRINTER 2500 
PA01568 FSS HEWLETT PACKARD 4600 PRINTER 2500 
PA01576 FSS HEWLETT-PACKARD D530 DESKTOP CPU 1000 
PA01577 FSS HEWLETT-PACKARD D530 DESKTOP CPU 1000 
PA01578 FSS HEWLETT-PACKARD D530 DESKTOP CPU 1000 
PA01581 FSS HEWLETT-PACKARD D530C DESKTOP CPU 700 
PA01582 FSS COMPAQ EVO DESKTOP CPU 1000 
PA01586 FSS COMPAQ EVO DESKTOP CPU 1000 
PA01587 FSS COMPAQ EVO DESKTOP CPU 1000 
PA01595 FSS COMPAQ EVO DESKTOP CPU 1000 
PA01602 FSS HEWLETT PACKARD DESIGNJET 350C PLOTTER 2000 
PA01629 FSS HEWLETT-PACKARD D530 DESKTOP CPU 800 
PA01631 FSS HEWLETT-PACKARD D530C DESKTOP CPU 700 
PA01632 FSS HEWLETT-PACKARD D530C DESKTOP CPU 700 
PA01635 FSS HEWLETT-PACKARD D530 DESKTOP CPU 1000 
PA01655 FSS DELL OPTIPLEX GX620 DESKTOP CPU 1026 
PA01656 FSS DELL OPTIPLEX GX620 DESKTOP CPU 1026 
PA01705 FSS HEWLETT-PACKARD D530C DESKTOP CPU 500 
PA01707 FSS HEWLETT-PACKARD COMPAQ D530 DESKTOP CPU 800 
PA01711 FSS HEWLETT-PACKARD D530C DESKTOP CPU 1026 
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PA01712 FSS HEWLETT-PACKARD COMPAQ D530 DESKTOP CPU 500 
PA01713 FSS HEWLETT-PACKARD D530 DESKTOP CPU 500 
PA01717 FSS HEWLETT-PACKARD D530C DESKTOP CPU 500 
PA01720 FSS HEWLETT-PACKARD COMPAQ D530 DESKTOP CPU 500 
PA01722 FSS HEWLETT-PACKARD COMPAQ D530 DESKTOP CPU 800 
PA01725 FSS HEWLETT-PACKARD D530C DESKTOP CPU 500 
PA01726 FSS HEWLETT-PACKARD D530C DESKTOP CPU 500 
PA01727 FSS HEWLETT-PACKARD D530C DESKTOP CPU 500 
PA01728 FSS HEWLETT-PACKARD D530C DESKTOP CPU 500 
PA01742 FSS HEWLETT-PACKARD D530C DESKTOP CPU 500 
PA01752 FSS HEWLETT-PACKARD D530C DESKTOP CPU 500 
PA01757 FSS HEWLETT-PACKARD COMPAQ D530 DESKTOP CPU 500 
PA01759 FSS HEWLETT-PACKARD COMPAQ D530 DESKTOP CPU 1000 
PA01760 FSS HEWLETT-PACKARD COMPAQ D530 DESKTOP CPU 500 
PA01763 FSS HEWLETT-PACKARD D530C DESKTOP CPU 500 
PA01764 FSS HEWLETT-PACKARD COMPAQ D530 DESKTOP CPU 500 
PA01765 FSS HEWLETT PACKARD DC5000 DESKTOP CPU 800 
PA01766 FSS HEWLETT-PACKARD D530C DESKTOP CPU 500 
PA01771 FSS HEWLETT-PACKARD COMPAQ D530 DESKTOP CPU 800 
PA01775 FSS HEWLETT-PACKARD D530C DESKTOP CPU 500 
PA01778 FSS HEWLETT-PACKARD COMPAQ D530 DESKTOP CPU 500 
PA01783 FSS HEWLETT-PACKARD COMPAQ D530 DESKTOP CPU 500 
PA01791 FSS HEWLETT-PACKARD D530C DESKTOP CPU 500 
PA01795 FSS HEWLETT-PACKARD D530 DESKTOP CPU 500 
PA01798 FSS HEWLETT-PACKARD D530 DESKTOP CPU 500 
PA01800 FSS HEWLETT PACKARD DC5000 DESKTOP CPU 500 
PA01801 FSS HEWLETT-PACKARD COMPAQ D530 DESKTOP CPU 800 
PA01809 FSS HEWLETT PACKARD DC5000 DESKTOP CPU 500 
PA01812 FSS HEWLETT-PACKARD D530C DESKTOP CPU 500 
PA01813 FSS HEWLETT PACKARD DESKJET 9650 PRINTER 800 
PA01836 FSS HEWLETT PACKARD DC5000 DESKTOP CPU 500 
PA01837 FSS HEWLETT-PACKARD D530C DESKTOP CPU 1026 
PA01844 FSS HEWLETT PACKARD DC5000 DESKTOP CPU 1026 
PA01849 FSS HEWLETT-PACKARD HP COMPAQ DESKTOP CPU 1026 
PA01853 FSS DELL OPTIPLEX GX620 DESKTOP CPU 1026 
PA01854 FSS DELL OPTIPLEX GX620 DESKTOP CPU 1026 
PA01856 FSS DELL OPTIPLEX GX620 DESKTOP CPU 1026 
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PA01857 FSS DELL OPTIPLEX GX620 DESKTOP CPU 1026 
PA01858 FSS DELL OPTIPLEX GX280 DESKTOP CPU 1026 
PA01859 FSS DELL OPTIPLEX GX620 DESKTOP CPU 1026 
PA01860 FSS DELL OPTIPLEX GX620 DESKTOP CPU 1026 
PA01863 FSS DELL OPTIPLEX GX620 DESKTOP CPU 1000 
PA01864 FSS DELL OPTIPLEX GX620 DESKTOP CPU 1026 
PA01865 FSS DELL OPTIPLEX GX620 DESKTOP CPU 1026 
PA01867 FSS DELL OPTIPLEX GX620 DESKTOP CPU 1026 
PA01868 FSS DELL OPTIPLEX GX620 DESKTOP CPU 1026 
PA01870 FSS DELL OPTIPLEX GX620 DESKTOP CPU 1026 
PA01883 FSS DELL OPTIPLEX GX620 DESKTOP CPU 1026 
PA01884 FSS DELL OPTIPLEX GX620 DESKTOP CPU 1026 
PA01885 FSS DELL OPTIPLEX GX620 DESKTOP CPU 1026 
PA01886 FSS DELL OPTIPLEX GX620 DESKTOP CPU 1026 
PA01887 FSS DELL OPTIPLEX GX620 DESKTOP CPU 1026 
PA01888 FSS DELL OPTIPLEX GX280 DESKTOP CPU 1026 
PA01889 FSS DELL OPTIPLEX GX620 DESKTOP CPU 1026 
PA01890 FSS DELL OPTIPLEX GX620 DESKTOP CPU 1026 
PA01891 FSS DELL OPTIPLEX GX280 DESKTOP CPU 1026 
PA01892 FSS DELL OPTIPLEX GX620 DESKTOP CPU 1026 
PA01893 FSS DELL OPTIPLEX GX620 DESKTOP CPU 1026 
PA01907 FSS DELL OPTIPLEX GX620 DESKTOP CPU 1000 
PA01924 FSS DELL OPTIPLEX GX620 DESKTOP CPU 1026 
PA01925 FSS DELL OPTIPLEX GX620 DESKTOP CPU 1717 
PA01937 FSS DELL OPTIPLEX GX620 DESKTOP CPU 1026 
PA01938 FSS GATEWAY DESKTOP DESKTOP CPU 1026 
PA01954 FSS DELL OPTIPLEX 170L DESKTOP CPU 800 
PA01955 FSS DELL OPTIPLEX 170L DESKTOP CPU 1026 
PA01956 FSS DELL OPTIPLEX 170L DESKTOP CPU 1026 
PA01959 FSS DELL OPTIPLEX 170L DESKTOP CPU 1026 
PA01963 FSS DELL OPTIPLEX 170L DESKTOP CPU 1026 
PA01964 FSS DELL OPTIPLEX 170L DESKTOP CPU 1026 
PA01965 FSS DELL OPTIPLEX 170L DESKTOP CPU 1026 
PA01968 FSS HEWLETT PACKARD HP PRINTER PRINTER 2000 
PA01971 FSS HEWLETT PACKARD 7220 PLOTTER 310 
PA01972 FSS HEWLETT PACKARD OFFICE JET 7210 PRINTER 310 
PA01977 FSS DELL OPTIPLEX 170L DESKTOP CPU 1000 
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PA01979 FSS DELL LATITUDE D610 LAPTOP CPU 800 
PA02001 FSS DELL OPTIPLEX GX280 DESKTOP CPU 1026 
PA02030 FSS DELL OPTIPLEX GX280 DESKTOP CPU 1026 
PA02032 FSS DELL OPTIPLEX GX280 DESKTOP CPU 1026 
PA02036 FSS COMPAQ EVO DESKTOP CPU 1026 
PA02038 FSS DELL OPTIPLEX GX280 DESKTOP CPU 1026 
PA02049 FSS COMPAQ EVO DESKTOP CPU 1026 
PA02068 FSS DELL OPTIPLEX GX620 DESKTOP CPU 1026 
PA02085 FSS GATEWAY PENTIUM DESKTOP CPU 1000 
PA02086 FSS DELL OPTIPLEX GX280 DESKTOP CPU 1026 
PA02091 FSS DELL OPTIPLEX GX280 DESKTOP CPU 1026 
PA02093 FSS DELL OPTIPLEX 170L DESKTOP CPU 1026 
PA02097 FSS DELL OPTIPLEX GX280 DESKTOP CPU 1026 
PA02110 FSS HEWLETT PACKARD LASER JET 4350TN PRINTER 2000 
PA02112 FSS HEWLETT PACKARD DESIGN JET 4000 PRINTER 2000 
PA02115 FSS HEWLETT PACKARD OFFICE JET 7210 PRINTER 2000 
PA02118 FSS BROTHER INTELLIFAX 3800 FAX 200 
PA02122 FSS HEWLETT PACKARD DESK JET 5550N PRINTER 800 
PA02124 FSS HEWLETT PACKARD 4100, LASERJET PRINTER 2000 
PA02136 FSS DELL OPTIPLEX GX620 DESKTOP CPU 1026 
PA02137 FSS DELL OPTIPLEX GX620 DESKTOP CPU 1026 
PA02142 FSS DELL OPTIPLEX GX620 DESKTOP CPU 800 
PA02145 FSS DELL OPTIPLEX GX620 DESKTOP CPU 1000 
PA02155 FSS HEWLETT PACKARD 750C PLOTTER 300 
PA02157 FSS HEWLETT PACKARD HP PRINTER PRINTER 2000 
PA02158 FSS HEWLETT PACKARD HP PRINTER PRINTER 2000 
PA02167 FSS BROTHER INTELLIFAX 3800 FAX 300 
PA02175 FSS DELL LATITUDE D610 LAPTOP CPU 1000 
PA02176 FSS DELL LATITUDE D610 LAPTOP CPU 1500 
PA02177 FSS HEWLETT PACKARD HP PRINTER PRINTER 2000 
PA02178 FSS HEWLETT PACKARD HP PRINTER PRINTER 2000 
PA02179 FSS DELL POWEREDGE 1850 WINDOWS SERVER 1000 
PA02183 FSS DELL POWER EDGE 2850 WINDOWS SERVER 1000 
PA02210 FSS DELL LATITUDE D610 LAPTOP CPU 1500 
PA02211 FSS HEWLETT PACKARD XE2 - OMNIBOOK LAPTOP CPU 1500 
PA02216 FSS HEWLETT-PACKARD VECTRA DESKTOP CPU 1200 
PA02218 FSS DELL LATITUDE D610 LAPTOP CPU 1500 
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PA02222 FSS DELL LATITUDE D610 LAPTOP CPU 1000 
PA02224 FSS DELL POWEREDGE 2850 WINDOWS SERVER 7000 
PA02225 FSS DELL POWEREDGE 2850 WINDOWS SERVER 7000 
PA02236 FSS DELL POWEREDGE 1850 WINDOWS SERVER 4000 
PA02237 FSS COMPAQ PROLIANT DL360 WINDOWS SERVER 1000 
PA02238 FSS COMPAQ PROLIANT DL360 WINDOWS SERVER 1000 
PA02239 FSS DELL POWER EDGE 2850 WINDOWS SERVER 7000 
PA02253 FSS DELL OPTIPLEX GX620 DESKTOP CPU 1026 
PA02255 FSS DELL OPTIPLEX GX620 DESKTOP CPU 1000 
PA02256 FSS DELL OPTIPLEX GX620 DESKTOP CPU 1026 
PA02259 FSS DELL OPTIPLEX GX620 DESKTOP CPU 1026 
PA02260 FSS DELL OPTIPLEX GX620 DESKTOP CPU 1026 
PA02262 FSS DELL OPTIPLEX GX620 DESKTOP CPU 1026 
PA02267 FSS DELL OPTIPLEX GX620 DESKTOP CPU 800 
PA02269 FSS DELL OPTIPLEX GX620 DESKTOP CPU 1026 
PA02270 FSS DELL OPTIPLEX GX620 DESKTOP CPU 1026 
PA02272 FSS DELL OPTIPLEX GX620 DESKTOP CPU 1000 
PA02339 FSS DELL OPTIPLEX GX620 DESKTOP CPU 1000 
PA02342 FSS DELL OPTIPLEX GX620 DESKTOP CPU 1026 
PA02343 FSS DELL OPTIPLEX GX620 DESKTOP CPU 1026 
PA02347 FSS DELL OPTIPLEX GX620 DESKTOP CPU 1026 
PA02349 FSS DELL OPTIPLEX GX620 DESKTOP CPU 1000 
PA02356 FSS DELL OPTIPLEX GX620 DESKTOP CPU 1026 
PA02363 FSS DELL OPTIPLEX GX620 DESKTOP CPU 1000 
PA02364 FSS DELL OPTIPLEX GX280 DESKTOP CPU 1026 
PA02365 FSS DELL OPTIPLEX GX620 DESKTOP CPU 1026 
PA02370 FSS DELL OPTIPLEX 170L DESKTOP CPU 1000 
PA02384 FSS DELL LATITUDE D600 LAPTOP CPU 1500 
PA02397 FSS DELL POWEREDGE 1950 WINDOWS SERVER 4000 
PA02399 FSS DELL INSPIRON 6400 LAPTOP CPU 1000 
PA02400 FSS DELL INSPIRON 6400 LAPTOP CPU 800 
PA02414 FSS DELL OPTIPLEX GX620 DESKTOP CPU 1000 
PA02415 FSS DELL OPTIPLEX GX620 DESKTOP CPU 1000 
PA02417 FSS DELL OPTIPLEX GX620 DESKTOP CPU 1000 
PA02418 FSS DELL OPTIPLEX GX620 DESKTOP CPU 1000 
PA02421 FSS DELL OPTIPLEX GX620 DESKTOP CPU 1000 
PA02423 FSS DELL OPTIPLEX GX620 DESKTOP CPU 1000 



Portsmouth FSS   
Contract No.DE-CI0000004                           Section J 

 

 J3-14 
 

PA02425 FSS DELL OPTIPLEX GX620 DESKTOP CPU 1000 
PA02431 FSS DELL OPTIPLEX GX620 DESKTOP CPU 1000 
PA02436 FSS HEWLETT PACKARD HP PRINTER PRINTER 1000 
PA02438 FSS HEWLETT PACKARD HP PRINTER PRINTER 2000 
PA02439 FSS DELL OPTIPLEX GX620 DESKTOP CPU 2000 
PA02441 FSS DELL OPTIPLEX GX620 DESKTOP CPU 1000 
PA02444 FSS HEWLETT PACKARD LASER JET 1320TN PRINTER 2000 
PA02445 FSS DELL OPTIPLEX GX620 DESKTOP CPU 1000 
PA02449 FSS DELL OPTIPLEX GX620 DESKTOP CPU 1000 
PA02459 FSS HEWLETT PACKARD DESKJET 540 PRINTER 2000 
PA02503 FSS DELL POWEREDGE 1850 WINDOWS SERVER 4000 
PA02535 FSS HEWLETT PACKARD OFFICE JET 7210 PRINTER 300 
PA02538 FSS DELL INSPIRON 6400 LAPTOP CPU 800 
PA02568 FSS HEWLETT PACKARD OFFICE JET 7210 PRINTER 300 
PA02569 FSS HEWLETT PACKARD HP4700 PRINTER 400 
PA02575 FSS HEWLETT PACKARD HP 3005 PRINTER 350 
PA02577 FSS HEWLETT PACKARD HP4700 PRINTER 400 
PA02578 FSS MICROTEK SCANMAKER 5950 SCANNER 400 
PA02579 FSS HEWLETT PACKARD LASERJET 4 PRINTER 300 
PA02593 FSS HEWLETT PACKARD 1022 PRINTER 350 
PA02596 FSS HEWLETT PACKARD OFFICE JET 7210 PRINTER 300 
PA02626 FSS HEWLETT PACKARD LASERJET 3055 PRINTER 530 
PA02632 FSS HEWLETT PACKARD HP 3005 PRINTER 300 
PA02633 FSS HEWLETT PACKARD HP 3005 PRINTER 600 
PA02634 FSS DELL 24" FLAT PANEL MONITOR 1000 
PA02638 FSS DELL PRECISION 690 DESKTOP CPU 1000 
PA02645 FSS HEWLETT PACKARD 3052 PRINTER 5000 
PA02652 FSS HEWLETT PACKARD LASERJET 3055 PRINTER 530 
PA02700 FSS HEWLETT PACKARD 960 PRINTER 300 
PA02712 FSS HEWLETT PACKARD HP PRINTER PRINTER 2000 
PA02718 FSS HEWLETT PACKARD DESKJET PRINTER 300 
PA02743 FSS KODAK 1500D SCANNER 500 
PA02744 FSS AFICIO 151MF SUPER G3 SCANNER 500 
PA02745 FSS HEWLETT PACKARD HP LASER JET PRINTER 400 
PA02768 FSS HEWLETT-PACKARD 1200 PRINTER 350 
PA02801 FSS HEWLETT PACKARD LASER JET 4350TN PRINTER 400 
PA02807 FSS BROTHERS MFC PRINTER 500 
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INTERNATIONAL 
PA02808 FSS HEWLETT PACKARD 2600 PRINTER 300 
PA02886 FSS BROTHER BROTHER PRINTER PRINTER 500 
PA02887 FSS HEWLETT PACKARD LASER JET 2600N PRINTER 400 
PA02975 FSS HEWLETT PACKARD LASERJET 3055 PRINTER 300 
PA02995 FSS HEWLETT PACKARD LASERJET 4 PLUS PRINTER 110 
PA03003 FSS DELL OPTIPLEX GX280 DESKTOP CPU 1026 
PA03005 FSS HEWLETT PACKARD COMPAQ NX9600 LAPTOP CPU 1000 
PA03006 FSS DELL LATITUDE D610 LAPTOP CPU 1000 
PA03007 FSS DELL LATITUDE D610 LAPTOP CPU 1000 

PA03053 FSS LENOX CCD CAMERA PORTABLE VIDEO SYSTEM, LCD MONITORING 5600 

PA03057 FSS HEWLETT PACKARD 
OFFICEJET SERIES 
7200 

PRINTER 500 

PA03096 FSS RICOH 
AFICIO 1515MF 
PRINTER, SCANNER, 
COPIER 

PRINTER 1400 

PA03100 FSS HEWLETT PACKARD HP PRINTER PRINTER 2000 
PA03103 FSS DELL OPTIPLEX GX280 DESKTOP CPU 1500 
PA03104 FSS DELL OPTIPLEX GX280 DESKTOP CPU 1500 
PA03105 FSS DELL OPTIPLEX GX280 DESKTOP CPU 1500 
PA03106 FSS DELL OPTIPLEX GX280 DESKTOP CPU 1500 
PA03107 FSS DELL OPTIPLEX GX280 DESKTOP CPU 1500 
PA03108 FSS DELL OPTIPLEX GX280 DESKTOP CPU 1500 
PA03110 FSS DELL OPTIPLEX GX280 DESKTOP CPU 1500 
PA03111 FSS DELL OPTIPLEX GX280 DESKTOP CPU 1500 
PA03112 FSS DELL OPTIPLEX GX280 DESKTOP CPU 1500 
PA03113 FSS DELL PRECISION 370 DESKTOP CPU 3400 
PA04087 FSS DELL OPTIPLEX 330 MT DESKTOP CPU 699 
PA04088 FSS DELL OPTIPLEX 330 MT DESKTOP CPU 699 
PA04089 FSS DELL OPTIPLEX 330 MT DESKTOP CPU 699 
PA04090 FSS DELL OPTIPLEX 330 MT DESKTOP CPU 600 
PA04091 FSS DELL OPTIPLEX 330 MT DESKTOP CPU 699 
PA04092 FSS DELL OPTIPLEX 330 MT DESKTOP CPU 699 
PA04093 FSS DELL OPTIPLEX 330 DT DESKTOP CPU 710 
PA04094 FSS DELL OPTIPLEX 330 DT DESKTOP CPU 710 
PA04095 FSS DELL OPTIPLEX 330 DT DESKTOP CPU 710 
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PA04096 FSS DELL OPTIPLEX 330 DT DESKTOP CPU 710 
PA05051 FSS DELL OPTIPLEX 755N DESKTOP CPU 796 
PA02129 FSS HEWLETT PACKARD HP 990 PRINTER 500 

PA02217 FSS HEWLETT PACKARD 
LASER JET 2600N 
COLOR 

PRINTER 299 

PA02599 FSS DELL OPTIPLEX GX620 DESKTOP CPU 500 
PA02687 FSS DELL OPTIPLEX 745 DESKTOP CPU 1309 
PA02707 FSS HEWLETT PACKARD SI SCANNER 400 
PA02965 FSS DELL PRECISION 340 DESKTOP CPU Unknown 
PA02337 FSS DELL OPTIPLEX GX620 DESKTOP CPU 800 
PA04036 FSS VERMEER BC-100XL BRUSH CHIPPER 23940 
PA04039 FSS WOODS BW1800K 15' MOWER BATWING 11938 
PA04044 FSS HUSTLER 925040 6400 MOWER 7000 
PA04045 FSS JOHN DEERE 5425 FARM TRACTOR 24000 
PA04046 FSS HUSTLER 925230 3400 MOWER 7000 
PA04047 FSS MKF MK 9000 CONCRETE SAW 2500 

PA04048 FSS 
BRIGGS & 
STRATTON 

716BCS SICKLE BAR MOWER 18000 

PA04050 FSS BOBCAT 6576381 SKID LOADER 12000 

PA04051 FSS RICER EQUIPMENT 621 EFEF-V-US MOWER, ROTARY, ARTICULATING DECK, FRON M 11900 

PA04053 FSS HUSTLER 6400 USED MOWER 1050 HOURS SIX WHEEL DRIVE, 9500 

PA04054 FSS HUSTLER 3400 MOWER, USED SERIAL # 00113017 WITH DECK 8453 

PA04055 FSS POLARIS RANGER 700 UTILITY VEHICLE, 6 WHEELER, AUTOMATIC TR 14364 

PA04056 FSS HAMILTON GALLONS FUEL TANK FOR GASOLINE 2371 
PA04057 FSS HAMILTON 550 GALLON FUEL TANK FOR DIESEL FUEL 2371 
PA04058 FSS BUSH-HOG 3214 MOWER DECK 16595 

PA04059 FSS 
VESTIL 
MANUFACTURING 
GROUP 

YR257236 RAMP, TRAILER 11504 

PA04060 FSS TCM 700 15 LIFT TRUCK 16581 
PA04061 FSS SITE 44102000 CUTTER, ROTARY 7678 
PA04062 FSS SITE 44201000 TRACTOR, FARM 24756 
PA04063 FSS SITE 44102000 CUTTER, ROTARY 20069 
PA05001 FSS LANDPRIDE RCP2660 MOWER UNIT 15470 
PA05083 FSS KUBOTA F3680 MOWER, WITH DECK 16237 
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PA05084 FSS KUBOTA F3680 MOWER, WITH DECK 16237 
PA05085 FSS KUBOTA F3680 MOWER, WITH DECK 16237 
PA01846 FSS HEWLETT PACKARD DC5000 DESKTOP CPU 500 
PA01743 FSS HEWLETT-PACKARD COMPAQ D530 DESKTOP CPU 800 
PA05050 FSS DELL OPTIPLEX 755N DESKTOP CPU 796 
PA01679 FSS HEWLETT PACKARD LASER JET 2200D PRINTER 500 
PA01680 FSS FARGO PRIMERA PRINTER 5000 
PA01811 FSS HEWLETT PACKARD DC5000 DESKTOP CPU 800 
PA02824 FSS HEWLETT-PACKARD D530 DESKTOP CPU 800 
PA02948 FSS DELL OPTIPLEX 745 DESKTOP CPU 926 
PA02345 FSS HEWLETT-PACKARD COMPAQ DESKTOP CPU 500 
PA02724 FSS HEWLETT PACKARD LASER JET 2100 PRINTER 200 
PA01879 FSS TENNANT FLOOR GRINDR SWEEPER, FLOOR 11302 
PA01880 FSS TENNANT FLOOR GRINDR SWEEPER, FLOOR 11302 
PA01881 FSS TENNANT FLOOR GRINDR SWEEPER, FLOOR 11302 
PA01882 FSS TENNANT FLOOR GRINDR SWEEPER, FLOOR 11302 
PA02452 FSS DELL OPTIPLEX GX620 DESKTOP CPU 500 
PA02655 FSS HEWLETT PACKARD LASER JET 23052 PRINTER 310 
PA02733 FSS HEWLETT PACKARD 6122 PRINTER 179 
PA02734 FSS HEWLETT PACKARD OFFICE JET 6110 PRINTER 307 
PA02752 FSS SHARP AR-1685 COPIER 350 
PA04026 FSS MITSUBISHI FD25N-D FORKTRUCK 24405 
PA04027 FSS NSS WRANGLER 2625DB SCRUBBER 7597 
PA04030 FSS TCM 700 15 LIFT TRUCK 16581 
PA02547 FSS DELL OPTIPLEX GX620 DESKTOP CPU 1310 
PA05053 FSS DELL OPTIPLEX 755N DESKTOP CPU 796 

PA02407 FSS JEROME 431-X JEROME 431-X MERCURY VAPOR ANALZER 5912 

PA02427 FSS DELL OPTIPLEX GX620 DESKTOP CPU 500 
PA04024 FSS TSI 8020A PORTA COUNTER 12000 
PA05112 FSS DELL OPTIPLEX 755N DESKTOP CPU 1057 
PA02162 FSS HEWLETT PACKARD LASER JET 4220 D PRINTER 150 
PA02351 FSS DELL OPTIPLEX GX620 DESKTOP CPU 1300 
PA02485 FSS DELL OPTIPLEX GX620 DESKTOP CPU 500 
PA02689 FSS DELL OPTIPLEX 745 DESKTOP CPU 1309 
PA02834 FSS DELL OPTIPLEX 745 DESKTOP CPU 1055 
PA02843 FSS DELL LATITUDE D810 LAPTOP CPU 1700 
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PA00309 FSS HEWLETT PACKARD LASERJET PRINTER 2000 
PA00366 FSS IBM 6384 DESKTOP CPU 2500 
PA01510 FSS HEWLETT PACKARD LASERJET 4 PLUS PRINTER 1500 
PA01528 FSS WYSE THINCLIENT CPU 250 
PA01540 FSS COMPAQ 500 DESKTOP CPU 1300 
PA01542 FSS DELL OPTIPLEX DESKTOP CPU 1300 
PA01557 FSS WYSE THINCLIENT CPU 250 
PA01558 FSS WYSE THINCLIENT CPU 250 
PA01567 FSS HEWLETT PACKARD 4100, LASERJET PRINTER 1600 
PA01571 FSS PROXIMA ULTRALIGHT X350 PROJECTOR 3200 
PA01573 FSS COMPAQ EVO DESKTOP CPU 400 
PA01575 FSS HEWLETT-PACKARD D530 DESKTOP CPU 1000 
PA01590 FSS COMPAQ EVO DESKTOP CPU 1000 
PA01591 FSS COMPAQ EVO DESKTOP CPU 1000 
PA01594 FSS COMPAQ EVO DESKTOP CPU 1000 
PA01596 FSS COMPAQ EVO DESKTOP CPU 1000 
PA01597 FSS WYSE THINCLIENT CPU 200 
PA01598 FSS WYSE THINCLIENT CPU 200 
PA01599 FSS WYSE THINCLIENT CPU 250 
PA01600 FSS WYSE THINCLIENT CPU 250 
PA01601 FSS WYSE THINCLIENT CPU 250 
PA01603 FSS WYSE THINCLIENT CPU 250 
PA01604 FSS WYSE THINCLIENT CPU 250 
PA01605 FSS WYSE THINCLIENT CPU 200 
PA01606 FSS WYSE THINCLIENT CPU 250 
PA01610 FSS WYSE THINCLIENT CPU 250 
PA01624 FSS WYSE THINCLIENT CPU 200 
PA01628 FSS DELL PENTIUM PRO 200 DESKTOP CPU 1000 
PA01630 FSS HEWLETT-PACKARD D530C DESKTOP CPU 500 
PA01637 FSS WYSE THINCLIENT CPU 250 
PA01663 FSS CISCO 2600 ROUTER 2500 
PA01668 FSS BLACK BOX 724-746-5500 DSL Unknown 
PA01669 FSS BLACK BOX 724-746-5500 DSL Unknown 
PA01674 FSS CISCO WS-C3548-XL NETWORK SWITCH 1000 
PA01675 FSS CISCO CATALYST 3500 XL NETWORK SWITCH 20000 
PA01676 FSS CISCO WS-C3548-XL NETWORK SWITCH 1000 
PA01677 FSS CISCO WS-C3548-XL NETWORK SWITCH 1000 
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PA01681 FSS HEWLETT PACKARD LASERJET PRINTER 2000 
PA01704 FSS HEWLETT-PACKARD COMPAQ D530 DESKTOP CPU 800 
PA01706 FSS HEWLETT-PACKARD COMPAQ D530 DESKTOP CPU 500 
PA01708 FSS HEWLETT-PACKARD D530C DESKTOP CPU 500 
PA01729 FSS HEWLETT-PACKARD COMPAQ D530 DESKTOP CPU 150 
PA01747 FSS HEWLETT-PACKARD COMPAQ D530 DESKTOP CPU 800 
PA01750 FSS HEWLETT-PACKARD D530C DESKTOP CPU 500 
PA01753 FSS HEWLETT-PACKARD COMPAQ D530 DESKTOP CPU 500 
PA01761 FSS HEWLETT-PACKARD NC6000 LAPTOP CPU 1200 
PA01769 FSS HEWLETT-PACKARD COMPAQ D530 DESKTOP CPU 800 
PA01777 FSS HEWLETT-PACKARD D530C DESKTOP CPU 500 
PA01782 FSS HEWLETT-PACKARD COMPAQ D530 DESKTOP CPU 500 
PA01794 FSS HEWLETT-PACKARD D530 DESKTOP CPU 500 
PA01824 FSS CISCO CATALYST 2500 ROUTER 7000 
PA01825 FSS CISCO CATALYST 3500 XL NETWORK SWITCH 20000 
PA01866 FSS DELL PRECISION 380 DESKTOP CPU 500 
PA02020 FSS DELL DIMENSION 4700 DESKTOP CPU 500 
PA02138 FSS PANASONIC CF37 LAPTOP CPU 600 
PA02148 FSS HEWLETT PACKARD LASERJET PRINTER 2000 
PA02152 FSS DELL POWEREDGE 1850 WINDOWS SERVER 4000 
PA02153 FSS DELL POWEREDGE 1850 WINDOWS SERVER 4000 
PA02156 FSS HEWLETT PACKARD VOC PRINTER 150 
PA02159 FSS HEWLETT PACKARD 4100N PRINTER 800 
PA02161 FSS HEWLETT PACKARD LASER JET 4050 1.6 PRINTER 150 
PA02166 FSS INTEL FAX 2800 FAX 1000 
PA02169 FSS HEWLETT PACKARD LASER JET 4350TN PRINTER 1899 
PA02170 FSS XEROX TECHTRONIC PRINTER 150 
PA02180 FSS APS SMART UPS 3000 UPS 1100 
PA02181 FSS APS SMART UPS 3000 UPS 1100 
PA02182 FSS CISCO PIX-515E NETWORK FIREWALL 4000 
PA02184 FSS DELL POWER EDGE 2850 WINDOWS SERVER 7000 
PA02185 FSS DELL POWER EDGE 2850 WINDOWS SERVER 7000 
PA02186 FSS DELL POWEREDGE 1850 WINDOWS SERVER 4000 
PA02187 FSS DELL POWER EDGE 2850 WINDOWS SERVER 7000 
PA02188 FSS DELL POWER EDGE 2850 WINDOWS SERVER 7000 
PA02189 FSS DELL POWEREDGE 2850 WINDOWS SERVER 7000 
PA02190 FSS APC KEYBOARD KEYBOARD 360 
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PA02191 FSS DELL POWER EDGE 2850 WINDOWS SERVER Unknown 
PA02192 FSS OMNIVIEW KVM KVM 360 
PA02193 FSS DELL POWERVAULT 122T TAPE AUTOLOADER 5000 
PA02195 FSS HEWLETT PACKARD SUPER DLT BACKUP 5000 
PA02196 FSS OMNIVIEW KVM KVM 360 
PA02197 FSS APC KEYBOARD KEYBOARD 1200 
PA02198 FSS SUN SUNFIRE V240 UNIX SERVER 8000 
PA02199 FSS SUN POWER VAULT V120 UNIX SERVER 2000 
PA02200 FSS SUN SUNFIRE V240 UNIX SERVER 8000 
PA02201 FSS CISCO PIX-515E NETWORK FIREWALL 4000 
PA02202 FSS CISCO WS-C2950T-24 NETWORK SWITCH 7000 
PA02203 FSS APC KEYBOARD KEYBOARD 1200 
PA02204 FSS OMNIVIEW KVM KVM 360 
PA02205 FSS DELL POWEREDGE 1850 WINDOWS SERVER 4000 
PA02207 FSS DELL POWEREDGE 1850 WINDOWS SERVER 4000 
PA02208 FSS DELL POWEREDGE 1850 WINDOWS SERVER 4000 
PA02209 FSS DELL POWER EDGE 2850 WINDOWS SERVER 4000 
PA02226 FSS DELL POWEREDGE 2850 WINDOWS SERVER 7000 
PA02227 FSS DELL POWEREDGE 2850 WINDOWS SERVER 7000 
PA02228 FSS DELL POWEREDGE 2850 WINDOWS SERVER 7000 
PA02229 FSS APC KEYBOARD KEYBOARD 1200 
PA02232 FSS DELL POWEREDGE 1850 WINDOWS SERVER 4000 
PA02233 FSS COMPAQ ML370 WINDOWS SERVER 7000 
PA02234 FSS COMPAQ ML370 WINDOWS SERVER 4000 
PA02235 FSS OMNIVIEW KVM KVM 360 
PA02241 FSS COMPAQ DL380 WINDOWS SERVER 6000 
PA02242 FSS COMPAQ DL380 WINDOWS SERVER 6000 
PA02243 FSS COMPAQ DL380 WINDOWS SERVER 6000 
PA02244 FSS APS SMART UPS 3000 UPS 1100 
PA02245 FSS APS SMART UPS 3000 UPS 1100 
PA02246 FSS DELL POWERVAULT 122T TAPE AUTOLOADER 5000 
PA02247 FSS CISCO WS-C2950T-24 NETWORK SWITCH 7000 
PA02248 FSS CISCO WS-C2950T-24 NETWORK SWITCH 7000 
PA02249 FSS CISCO WS-C2950C-24 NETWORK SWITCH 7000 
PA02250 FSS CISCO WS-C2950T-24 NETWORK SWITCH 7000 
PA02251 FSS DELL POWEREDGE 1950 WINDOWS SERVER 4000 
PA02275 FSS APS SMART UPS 3000 UPS 1100 
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PA02276 FSS APS SMART UPS 3000 UPS 1100 
PA02277 FSS APS SMART UPS 3000 UPS 1100 
PA02278 FSS APS SMART UPS 3000 UPS 1100 
PA02360 FSS DELL OPTIPLEX GX620 DESKTOP CPU 553 
PA02375 FSS CISCO 2811 ROUTER 2600 
PA02376 FSS SUN SUNFIRE V240 UNIX SERVER 8000 
PA02381 FSS CISCO 2811 ROUTER 2600 
PA02410 FSS HEWLETT PACKARD DVD740 DVD RW Unknown 
PA02411 FSS DELL DIMENSION 4300 DESKTOP CPU 500 
PA02430 FSS HEWLETT-PACKARD COMPAQ DESKTOP CPU 150 
PA02470 FSS DELL POWEREDGE 2850 WINDOWS SERVER 7000 
PA02483 FSS DELL OPTIPLEX GX620 DESKTOP CPU 500 
PA02486 FSS DELL LATITUDE D620 LAPTOP CPU 1000 
PA02489 FSS SUN SUNFIRE V240 UNIX SERVER 5000 
PA02490 FSS SUN SUNFIRE V240 UNIX SERVER 5000 

PA02492 FSS HEWLETT PACKARD 
C7780C,  DESIGN JET 
800 

PRINTER 5000 

PA02496 FSS CISCO WS-C2950T-24 NETWORK SWITCH 7000 
PA02504 FSS OMNIVIEW KVM KVM 400 
PA02507 FSS APS SMART UPS 3000 UPS Unknown 
PA02508 FSS APS SMART UPS 3000 UPS 1100 
PA02509 FSS DELL OPTIPLEX 745 DESKTOP CPU 1379 
PA02522 FSS DELL DIMENSION 4300 DESKTOP CPU 500 
PA02526 FSS DELL OPTIPLEX GX620 DESKTOP CPU 500 
PA02537 FSS CISCO WS-C2950T-48 SI NETWORK SWITCH 7000 
PA02548 FSS DELL OPTIPLEX GX620 DESKTOP CPU 1310 
PA02550 FSS DELL OPTIPLEX GX620 DESKTOP CPU 1310 
PA02563 FSS DELL OPTIPLEX GX240 DESKTOP CPU 1500 
PA02564 FSS VIEWSONIC PJ256D PROJECTOR 1500 
PA02565 FSS SAMSUNG DVD-VR300 PLAYER 300 
PA02582 FSS HEWLETT PACKARD DESIGN JET 1050 PLOTTER Unknown 
PA02587 FSS CISCO WS-C2950T-24 NETWORK SWITCH 7000 
PA02590 FSS APC KEYBOARD KEYBOARD 1200 
PA02594 FSS CISCO WS-C2950G-48-EL NETWORK SWITCH 7000 
PA02595 FSS CISCO WS-C2950T-24 NETWORK SWITCH 7000 
PA02598 FSS DELL LATITUDE D610 LAPTOP CPU 1299 
PA02614 FSS HEWLETT PACKARD HP 9500N PRINTER WITH DUPLEXOR 5825 
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PA02616 FSS HEWLETT PACKARD HP4250 PRINTER 900 
PA02620 FSS HEWLETT PACKARD HP4250 PRINTER 900 
PA02622 FSS HEWLETT PACKARD HP4700 PRINTER 1700 
PA02625 FSS HEWLETT PACKARD HP 9500N PRINTER WITH DUPLEXOR 5825 
PA02627 FSS DELL LATITUDE D620 LAPTOP CPU 1387 
PA02642 FSS CISCO SW-C2950T - 24 NETWORK SWITCH 5000 
PA02644 FSS HEWLETT PACKARD HP 8350 SCANNER 1895 
PA02653 FSS BROTHER 775 FAX 80 
PA02656 FSS DELL POWEREDGE 2950 WINDOWS SERVER 7000 
PA02657 FSS DELL POWEREDGE 2950 WINDOWS SERVER 7000 
PA02658 FSS DELL POWEREDGE 2950 WINDOWS SERVER 7000 
PA02659 FSS CISCO CATALYST 2950 NETWORK SWITCH 3700 
PA02661 FSS CISCO CATALYST 2950 NETWORK SWITCH Unknown 
PA02662 FSS FLUKE FLUKE NETWORK TESTING DEVICE 1500 
PA02663 FSS BELKIN KVM KVM Unknown 
PA02682 FSS DELL OPTIPLEX GX620 DESKTOP CPU 1309 

PA02692 FSS RSA 
RSA-
APP0000100BBS12 

SECUREID APPLIANCE 13700 

PA02693 FSS DELL 
POWERVAULT 
MP1000 

RAID 10000 

PA02694 FSS WYSE THINCLIENT CPU 200 
PA02695 FSS WYSE THINCLIENT CPU 400 
PA02699 FSS DELL OPTIPLEX GX240 DESKTOP CPU 250 
PA02706 FSS SYSTEM MAX VENTURE DESKTOP CPU 300 
PA02710 FSS BLACK BOX SNE20000G-P DSL Unknown 
PA02714 FSS HEWLETT PACKARD JET DIRECT 170X PRINT SERVER Unknown 
PA02717 FSS DELL LTP330 LAPTOP CPU 450 
PA02720 FSS DELL DIMENSION 3000 DESKTOP CPU 200 

PA02726 FSS PAIRGAIN 
MEGABIT MODEM 
3005 

MODEM Unknown 

PA02737 FSS CISCO CATALYST 3500 XL NETWORK SWITCH 20000 
PA02746 FSS 3COM SUPER STACK 4226T NETWORK SWITCH 500 
PA02747 FSS 3COM SUPER STACK 4226T NETWORK SWITCH 500 
PA02748 FSS 3COM SUPER STACK 4226T NETWORK SWITCH 500 
PA02749 FSS 3COM SUPER STACK 4226T NETWORK SWITCH 500 
PA02758 FSS CISCO CATALYST 3500 XL NETWORK SWITCH 1000 
PA02759 FSS BLACK BOX 724-746-5500 DSL Unknown 
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PA02760 FSS LINKSYS HUB HUB Unknown 
PA02763 FSS HEWLETT PACKARD JET DIRECT 170X PRINT SERVER Unknown 
PA02764 FSS BLACK BOX SNE20000G-P DSL Unknown 
PA02767 FSS DELL INSPIRON 6400 LAPTOP CPU 1500 
PA02769 FSS BLACK BOX SNE20000G-P DSL Unknown 
PA02770 FSS BLACK BOX SNE20000G-P DSL Unknown 

PA02771 FSS 
TRANSITION 
NETWORKS 

E-PSW-FX-03 MEDIA CONVERTOR Unknown 

PA02772 FSS 
TRANSITION 
NETWORKS 

E-PSW-FX-03 MEDIA CONVERTOR Unknown 

PA02787 FSS CISCO WS-C2950G-48-EL NETWORK SWITCH 7000 
PA02788 FSS CISCO WS-C3750G-24TS NETWORK SWITCH 3000 
PA02789 FSS HEWLETT PACKARD HP4700 PRINTER 1516 
PA02790 FSS MAGNAVOX DV200MW8 DVD/VCR PLAYER 57 
PA02791 FSS CISCO WS-C3548-XL NETWORK SWITCH 1000 
PA02792 FSS MAGNAVOX DV200MW8 DVD/VCR PLAYER 57 
PA02795 FSS CISCO WS-C3750G-24TS NETWORK SWITCH 3000 
PA02796 FSS CISCO WS-C3750G-24TS NETWORK SWITCH 3000 
PA02797 FSS CISCO WS-C2950T-24 NETWORK SWITCH 7000 
PA02799 FSS CISCO WS-C2950G-48-EL NETWORK SWITCH 7000 
PA02800 FSS CISCO WS-C2950C-24 NETWORK SWITCH 550 
PA02813 FSS BELKIN KVM KVM 360 
PA02815 FSS APS SMART UPS 3000 UPS 1100 
PA02816 FSS APS SMART UPS 3000 UPS 1100 
PA02817 FSS CISCO CATALYST 3500 XL NETWORK SWITCH 20000 
PA02818 FSS 3COM SUPER STACK 4250T NETWORK SWITCH Unknown 
PA02819 FSS CISCO CATALYST 2950 NETWORK SWITCH 3700 
PA02820 FSS 3COM SUPER STACK 4226T NETWORK SWITCH 500 
PA02821 FSS 3COM SUPER STACK 4226T NETWORK SWITCH 500 
PA02836 FSS APC 3000VA XL UPS 1236 
PA02844 FSS IMATION 512 MB THUMB DRIVE 17 
PA02845 FSS IMATION 512 MB THUMB DRIVE 17 
PA02846 FSS IMATION 512 MB THUMB DRIVE 17 
PA02847 FSS IMATION 512 MB THUMB DRIVE 17 
PA02848 FSS IMATION 512 MB THUMB DRIVE 17 
PA02849 FSS IMATION 512 MB THUMB DRIVE 17 
PA02850 FSS IMATION 512 MB THUMB DRIVE 17 
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PA02851 FSS IMATION 512 MB THUMB DRIVE 17 
PA02852 FSS IMATION 512 MB THUMB DRIVE 17 
PA02853 FSS IMATION 512 MB THUMB DRIVE 17 
PA02854 FSS IMATION 512 MB THUMB DRIVE 17 
PA02855 FSS IMATION 512 MB THUMB DRIVE 17 
PA02856 FSS IMATION 512 MB THUMB DRIVE 17 
PA02857 FSS IMATION 512 MB THUMB DRIVE 17 
PA02858 FSS IMATION 512 MB THUMB DRIVE 17 
PA02859 FSS IMATION 512 MB THUMB DRIVE 17 
PA02860 FSS IMATION 512 MB THUMB DRIVE 17 
PA02861 FSS IMATION 512 MB THUMB DRIVE 17 
PA02862 FSS IMATION 512 MB THUMB DRIVE 17 
PA02863 FSS IMATION 512 MB THUMB DRIVE 17 
PA02864 FSS IMATION 2GB THUMB DRIVE 38 
PA02865 FSS IMATION 2GB THUMB DRIVE 38 
PA02866 FSS IMATION 2GB THUMB DRIVE 38 
PA02867 FSS IMATION 2GB THUMB DRIVE 38 
PA02868 FSS IMATION 2GB THUMB DRIVE 38 
PA02869 FSS IMATION 2GB THUMB DRIVE 38 
PA02870 FSS IMATION 2GB THUMB DRIVE 38 
PA02871 FSS IMATION 2GB THUMB DRIVE 38 
PA02872 FSS IMATION 2GB THUMB DRIVE 38 
PA02873 FSS IMATION 2GB THUMB DRIVE 38 
PA02875 FSS DELL POWEREDGE 2950 WINDOWS SERVER 5571 
PA02876 FSS DELL POWEREDGE 2950 WINDOWS SERVER 5571 
PA02877 FSS DELL POWEREDGE 2950 WINDOWS SERVER 5571 
PA02909 FSS DELL OPTIPLEX 745 DESKTOP CPU 926 
PA02921 FSS DELL OPTIPLEX 745 DESKTOP CPU 926 
PA02963 FSS RSA RSA-APPF91475 SECUREID APPLIANCE 2050 
PA02970 FSS ARUBA AP-70-1 WIRELESS ACCESS POINT 460 
PA02971 FSS ARUBA AP-70-1 WIRELESS ACCESS POINT 460 
PA02977 FSS ARUBA AP-70-1 WIRELESS ACCESS POINT 460 
PA02978 FSS ARUBA AP-70-1 WIRELESS ACCESS POINT 460 
PA02979 FSS ARUBA AP-70-1 WIRELESS ACCESS POINT 460 
PA02980 FSS ARUBA AP-70-1 WIRELESS ACCESS POINT 460 
PA02983 FSS SUN SUNFIRE V240 UNIX SERVER 3995 
PA02984 FSS TRANSITION E-PSW-FX-03 MEDIA CONVERTOR Unknown 
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NETWORKS 

PA02985 FSS 
TRANSITION 
NETWORKS 

E-PSW-FX-03 MEDIA CONVERTOR Unknown 

PA02986 FSS 
MILAN 
TECHNOLGIES 

MIL-S3112 MEDIA CONVERTOR Unknown 

PA02989 FSS 3COM SUPER STACK 4250T NETWORK SWITCH Unknown 
PA02994 FSS SHARP AR-1685 COPIER Unknown 
PA04073 FSS OCEANAIRE OWC-6012 AIR CONDITIIONER, PORTABLE, WATER COOLED 6342 
PA04079 FSS OCEANAIRE OWC-6012 AIR CONDITIIONER, PORTABLE, WATER COOLED 6342 
PA04084 FSS SHARP AR-M355N COPIER 7214 
PA04085 FSS SHARP AR-M355N COPIER 6829 
PA04086 FSS SHARP AR-M355N COPIER 6829 
PA05007 FSS HEWLETT PACKARD P1505N PRINTER 194 
PA05008 FSS QUANTUM SDLT 600 TAPE DRIVE 3036 
PA05009 FSS BUFFALO TERASTATION PRO II BACK-UP STORAGE DEVICE 1879 
PA05010 FSS APC AP5017 KEYBOARD MONITOR MOUSE COMBO 1684 
PA05011 FSS APC AP5017 KEYBOARD MONITOR MOUSE COMBO 1684 
PA05012 FSS DELL LATITUDE D830 LAPTOP CPU 1277 
PA05014 FSS SAMPO L3214XW011 MONITOR, LCD 32" 4497 
PA05015 FSS POLYCOM 2201-20524-200 MODEM; QUAD 1100 
PA05017 FSS BLACK BOX SNE 2000G-S MODEM 543 
PA05018 FSS BLACK BOX SNE 2000G-P MODEM 543 
PA05019 FSS BLACK BOX SNE 2000G-P MODEM 543 
PA05020 FSS BLACK BOX SNE 2000G-S MODEM 543 
PA05021 FSS POLYCOM VSX 7000 CAMERA; VIDEO CONFERENCING 4498 
PA05022 FSS DELL LATITUDE D830 LAPTOP CPU 1277 
PA05049 FSS DELL OPTIPLEX 755N DESKTOP CPU 797 
PA05054 FSS DELL OPTIPLEX 755N DESKTOP CPU 797 
PA05056 FSS BELKIN WIRELESS G ROUTER 39 
PA05057 FSS MOTOROLA RADIUS GP350 RADIO 2-WAY 721 
PA05058 FSS MOTOROLA RADIUS GP350 RADIO 2-WAY 721 
PA05059 FSS MOTOROLA HT750 RADIO 2-WAY 721 
PA05060 FSS MOTOROLA HT750 RADIO 2-WAY 721 
PA05061 FSS MOTOROLA HT750 RADIO 2-WAY 721 
PA05062 FSS MOTOROLA HT750 RADIO 2-WAY 721 
PA05063 FSS MOTOROLA HT750 RADIO 2-WAY 721 
PA05064 FSS MOTOROLA HT750 RADIO 2-WAY 721 
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PA05065 FSS MOTOROLA HT750 RADIO 2-WAY 721 
PA05066 FSS MOTOROLA HT750 RADIO 2-WAY 721 
PA05067 FSS MOTOROLA HT750 RADIO 2-WAY 721 
PA05068 FSS MOTOROLA HT750 RADIO 2-WAY 721 
PA05069 FSS MOTOROLA HT750 RADIO 2-WAY 721 
PA05070 FSS MOTOROLA HT750 RADIO 2-WAY 721 
PA05071 FSS MOTOROLA HT750 RADIO 2-WAY 721 
PA05072 FSS MOTOROLA HT750 RADIO 2-WAY 721 
PA05073 FSS MOTOROLA RADIUS GP350 RADIO 2-WAY 721 
PA05074 FSS MOTOROLA HT750 RADIO 2-WAY 721 
PA05075 FSS MOTOROLA HT750 RADIO 2-WAY 721 
PA05076 FSS MOTOROLA HTN 9748C CHARGER; 2-WAY RADIO 426 
PA05077 FSS MOTOROLA HTN 9164B CHARGER; 2-WAY RADIO 426 
PA05079 FSS TRENDNET TV-IP301 CAMERA, INTERNET SERVER 312 
PA05080 FSS TRENDNET TV-IP301 CAMERA, INTERNET SERVER 312 
PA05081 FSS TRENDNET TV-IP301 CAMERA, INTERNET SERVER 312 
PA05082 FSS TRENDNET TV-IP301 CAMERA, INTERNET SERVER 312 
PA05097 FSS DELL DIMENSION 4400 CPU Unknown 
PA05103 FSS HEWLETT PACKARD LASERJET 4700DN PRINTER; COLOR; 1521 
PA05113 FSS DELL OPTIPLEX 755N DESKTOP CPU 1057 
PA05114 FSS DELL OPTIPLEX 755N DESKTOP CPU 1057 
PA05116 FSS LINKSYS PVC2300 CAMERA, INTERNET 293 
PA05117 FSS LINKSYS PVC2300 CAMERA, INTERNET 293 
PA05118 FSS LINKSYS PVC2300 CAMERA, INTERNET 293 
PA05119 FSS LINKSYS PVC2300 CAMERA, INTERNET 293 
PA05120 FSS LINKSYS PVC2300 CAMERA, INTERNET 293 
PA05121 FSS LINKSYS PVC2300 CAMERA, INTERNET 293 
PA05123 FSS DELL PRECISION T3400 CPU, DESKTOP 1417 
PA05126 FSS CISCO CATALYST 2960-48TT NETWORK SWITCH 1489 
PA05127 FSS HEWLETT PACKARD DESIGNJET T1100 PLOTTER 3483 
PA01572 FSS HEWLETT PACKARD 4100, LASERJET PRINTER 1600 
PA05098 FSS DELL OPTIPLEX 755N DESKTOP CPU 797 
PA01500 FSS FLUKE FLUKE NETWORK TESTING DEVICE Unknown 
PA02603 FSS DELL OPTIPLEX GX620 DESKTOP CPU 500 
PA01788 FSS HEWLETT-PACKARD COMPAQ D530 DESKTOP CPU 800 
PA02520 FSS HEWLETT PACKARD OFFICEJET V40 PRINTER 300 
PA02567 FSS CANON DR5010C SCANNER 3079 
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PA02972 FSS NIKON COOLPIX 3100 DIGITAL CAMERA Unknown 
PA05093 FSS DELL OPTIPLEX 755N DESKTOP CPU 891 
PA02923 FSS DELL OPTIPLEX 745 DESKTOP CPU 926 
PA02230 FSS PANASONIC AG-DVC60 3CCD CAMCORDER, PROLINE 2231 
PA02515 FSS EPSON POWERLITE S5 MULTIMEDIA PROJECTOR 568 
PA02602 FSS DELL OPTIPLEX GX620 DESKTOP CPU 500 

PA05078 FSS SONY 
DSC-H50 CYBER-
SHOT 

CAMERA, DIGITAL 350 

PA01579 FSS HEWLETT-PACKARD D530 DESKTOP CPU 1000 
PA02591 FSS HEWLETT PACKARD LASER JET P3005 PRINTER 200 
PA02592 FSS HEWLETT PACKARD LASER JET P3005 PRINTER 534 
PA02803 FSS HEWLETT PACKARD HP 3005 PRINTER 534 
PA02822 FSS HEWLETT-PACKARD DG768A DESKTOP CPU 800 
PA02911 FSS DELL OPTIPLEX 745 DESKTOP CPU 926 
PA02914 FSS DELL OPTIPLEX 745 DESKTOP CPU 926 
PA02912 FSS DELL OPTIPLEX 745 DESKTOP CPU 926 
PA02528 FSS HEWLETT PACKARD SCANJET 5590 SCANNER 300 
PA02529 FSS DELL OPTIPLEX GX620 DESKTOP CPU 500 
PA01768 FSS HEWLETT-PACKARD COMPAQ D530 DESKTOP CPU 500 
PA02798 FSS HEWLETT PACKARD P3005 PRINTER 534 
PA02544 FSS DELL OPTIPLEX GX620 DESKTOP CPU 1301 

PA02777 FSS HEWLETT PACKARD 
OFFICEJET PRO 
L7680 

PRINTER 360 

PA02437 FSS HEWLETT PACKARD 
HP COLOR LASER 
JET 2840 

PRINTER 800 

PA02549 FSS DELL OPTIPLEX GX620 DESKTOP CPU 1310 
PA01805 FSS HEWLETT-PACKARD D530 DESKTOP CPU 500 
PA02387 FSS HEWLETT PACKARD HP LASER JET PRINTER 250 
PA00855 FSS HEWLETT PACKARD LASERJET 4 PRINTER Unknown 
PA02683 FSS DELL OPTIPLEX 745 DESKTOP CPU 1309 

PA02401 FSS HEWLETT PACKARD 
COLOR LASER JET 
2840 ALL-IN-ONE 

PRINTER 700 

PA02453 FSS DELL OPTIPLEX GX620 DESKTOP CPU 500 
PA02500 FSS DELL DIMENSION 4300 DESKTOP CPU 500 
PA05047 FSS DELL OPTIPLEX 755N DESKTOP CPU 797 
PA02540 FSS DELL OPTIPLEX GX620 DESKTOP CPU 1610 
PA02335 FSS DELL OPTIPLEX GX620 DESKTOP CPU 1000 
PA02487 FSS HEWLETT PACKARD PROFESSIONAL PRINTER 100 
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SERIES 
PA05091 FSS DELL OPTIPLEX 755N DESKTOP CPU 890 
PA02640 FSS HEWLETT PACKARD HP3005 PRINTER 609 
PA02918 FSS DELL OPTIPLEX 745 DESKTOP CPU 926 
PA01957 FSS DELL OPTIPLEX 170L DESKTOP CPU 1026 
PA02240 FSS COMPAQ ML370 WINDOWS SERVER 1000 
PA01848 FSS HEWLETT PACKARD DC5000 DESKTOP CPU 500 
PA02160 FSS HEWLETT PACKARD C4172A-1 PRINTER 300 
PA01799 FSS HEWLETT PACKARD DC5000 DESKTOP CPU 250 
PA02913 FSS DELL OPTIPLEX 745 DESKTOP CPU 926 
PA05086 FSS DELL OPTIPLEX 755N DESKTOP CPU 890 
PA02523 FSS DELL OPTIPLEX GX620 DESKTOP CPU 500 

PA02406 FSS HEWLETT-PACKARD 
COMPAQ 
DG768A#ABA 

CPU 500 

PA02512 FSS HEWLETT PACKARD C8970A PRINTER 187 
PA01762 FSS HEWLETT-PACKARD NC6000 LAPTOP CPU 1200 
PA02546 FSS DELL OPTIPLEX GX620 DESKTOP CPU 1310 

PA02949 FSS HEWLETT PACKARD 
OFFICEJET PRO 
L7680 

PRINTER 400 

PA01786 FSS HEWLETT-PACKARD D530 DESKTOP CPU 500 
PA01790 FSS HEWLETT-PACKARD COMPAQ D530 DESKTOP CPU 800 

PA02794 FSS HEWLETT PACKARD 
OFFICEJET PRO 
L7680 

PRINTER 335 

PA02618 FSS HEWLETT PACKARD HP4250 PRINTER 900 
PA05052 FSS DELL OPTIPLEX 755N DESKTOP CPU 796 
PA02947 FSS DELL OPTIPLEX 745 DESKTOP CPU 926 
PA01650 FSS GENIE Z20/8M LIFT, BOOM 19281 
PA01715 FSS HEWLETT-PACKARD COMPAQ D530 DESKTOP CPU 500 
PA04032 FSS EZ-GO X1-875 ELECTRIC CART E-Z-GO MODEL X1-875 9350 
PA04033 FSS CLARK CLARK FORKLIFT TRUCK, FORKLIFT 22350 
PA02916 FSS DELL OPTIPLEX 745 DESKTOP CPU 926 
PA02525 FSS HEWLETT PACKARD OFFICEJET K60 PRINTER 400 
PA04002 FSS ALLIS CHALMERS 125HP FORKLIFT 18275 
PA05048 FSS DELL OPTIPLEX 755N DESKTOP CPU 796 
PA02542 FSS DELL OPTIPLEX GX620 DESKTOP CPU 1301 

PA02566 FSS HEWLETT PACKARD 
LASER JET 2600N 
COLOR 

PRINTER 1699 

PA01841 FSS HEWLETT PACKARD DC5000 DESKTOP CPU 350 
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PA02643 FSS HEWLETT PACKARD HP 8350 SCANNER 1895 
PA02685 FSS DELL OPTIPLEX 745 DESKTOP CPU 1309 
PA01716 FSS HEWLETT-PACKARD D530C DESKTOP CPU 500 
PA02545 FSS DELL OPTIPLEX GX620 DESKTOP CPU 1310 
PA02976 FSS HEWLETT PACKARD LASERJET P1505N PRINTER 247 
PA00420 FSS HEWLETT PACKARD LASERJET PRINTER 2000 
PA01416 FSS MOSLER REPOSITORY REPOSITORY 2500 
PA01417 FSS MOSLER REPOSITORY REPOSITORY 2500 
PA01418 FSS MOSLER REPOSITORY REPOSITORY 2500 
PA01419 FSS MOSLER REPOSITORY REPOSITORY 2500 
PA01468 FSS MOSLER REPOSITORY REPOSITORY 5500 
PA01588 FSS COMPAQ EVO DESKTOP CPU 1000 
PA01744 FSS HEWLETT-PACKARD COMPAQ D530 DESKTOP CPU 800 
PA04006 FSS MBA USA, INC. MB09-D GSA FIRST STRIKE KIT 2587 
PA04007 FSS MBA USA, INC. HPC1200CMB KEY MACHINE, CODE MILLING HPC BLITZ 2509 
PA04008 FSS STANLEY AD-433-2 COMINABOR, KEY 1531 
PA04076 FSS MBA USA, INC. HPC-9160MC KEY MACHINE, HPC SPEEDEX 505 
PA04077 FSS STANLEY CD-517 CORE PRESS - CAPPING/DECAPPING 822 
PA02066 FSS GATEWAY CPU DESKTOP CPU 1026 
PA02924 FSS DELL OPTIPLEX 745 DESKTOP CPU 926 
PA05046 FSS DELL OPTIPLEX 755N DESKTOP CPU 796 
PA02433 FSS DELL LATITUDE D810 LAPTOP CPU 800 
PA02915 FSS DELL OPTIPLEX 745 DESKTOP CPU 926 
PA02539 FSS DELL OPTIPLEX GX620 DESKTOP CPU 1310 

PA02969 FSS SONY 
DSC-F828 
CYBERSHOT 

CAMERA, DIGITAL 770 

PA02615 FSS HEWLETT PACKARD HP4250 PRINTER 900 
PA02690 FSS DELL OPTIPLEX 745 DESKTOP CPU 1309 
PA02828 FSS HEWLETT PACKARD SCAN JET 5590 SCANNER 300 
PA02738 FSS HEWLETT PACKARD DESK JET 710C PRINTER 179 
PA05045 FSS DELL OPTIPLEX 755N DESKTOP CPU 796 
PA01493 FSS HEWLETT PACKARD LASERJET PRINTER 1200 
PA02123 FSS BROTHER INTELLIFAX 3800 FAX 80 
PA02702 FSS EPSON PERFECTION 1640SU SCANNER 320 
PA02908 FSS DELL OPTIPLEX 745 DESKTOP CPU 926 
PA02922 FSS DELL OPTIPLEX 745 DESKTOP CPU 926 
PA04017 FSS FLUKE TI 45-20 IR FLEXCAM THERMAL IMAGER 13010 
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PA04018 FSS FLUKE 725 NETWORK TESTING DEVICE 1728 
PA05101 FSS HONDA EU2000I GENERATOR, PORTABLE 1721 
PA01740 FSS HEWLETT-PACKARD COMPAQ D530 DESKTOP CPU 800 

PA02514 FSS HEWLETT-PACKARD 
DESKJET 1220C 
COLOR 

PRINTER 200 

PA02543 FSS DELL OPTIPLEX GX620 DESKTOP CPU 1310 
PA01855 FSS DELL DIMENSION 4300 DESKTOP CPU 150 

PA02802 FSS HEWLETT PACKARD 
LASER JET 2600N 
COLOR 

PRINTER 310 

PA02920 FSS DELL OPTIPLEX 745 DESKTOP CPU 926 
PA01534 FSS COMPAQ 500 DESKTOP CPU 1300 
PA01754 FSS HEWLETT-PACKARD COMPAQ D530 DESKTOP CPU 800 
PA01843 FSS HEWLETT PACKARD LASER JET 4200 1.71 PRINTER 150 

PA05102 FSS HEWLETT PACKARD 
OFFICEJET PRO 
K5400 

PRINTER 88 

PA00686 FSS HEWLETT PACKARD LASERJET PRINTER 2000 
PA01751 FSS HEWLETT-PACKARD COMPAQ D530 DESKTOP CPU 500 
PA02353 FSS DELL OPTIPLEX GX620 DESKTOP CPU 500 
PA02704 FSS DELL OP61 DESKTOP CPU 250 
PA02705 FSS GATEWAY OP7550 DESKTOP CPU 260 
PA01569 FSS HEWLETT PACKARD LASERJET PRINTER 1600 
PA02601 FSS DELL OPTIPLEX GX620 DESKTOP CPU 500 
PA02623 FSS HEWLETT PACKARD HP4700-1 PRINTER 1700 
PA02919 FSS DELL OPTIPLEX 745 DESKTOP CPU 926 
PA02684 FSS DELL OPTIPLEX 745 DESKTOP CPU 1309 
PA02377 FSS HEWLETT PACKARD MY58F311W4 PRINTER 2000 
PA02428 FSS DELL OPTIPLEX GX620 DESKTOP CPU 500 
PA02639 FSS HEWLETT PACKARD HP 3005 PRINTER 609 
PA04083 FSS SHARP AR-M355N COPIER 7214 
PA02617 FSS HEWLETT PACKARD HP4250 PRINTER 900 
PA02826 FSS DELL OPTIPLEX 745 DESKTOP CPU 926 
PA02879 FSS DELL ULTRASHARP 1908FP MONITOR 250 
PA01797 FSS HEWLETT-PACKARD D530 DESKTOP CPU 500 
PA02501 FSS HEWLETT PACKARD OJ T45 PRINTER 200 
PA02131 FSS HEWLETT PACKARD DESK JET 6540 PRINTER 150 
PA02835 FSS DELL OPTIPLEX 745 DESKTOP CPU 1055 
PA02109 FSS HEWLETT PACKARD LASER JET 4050 1.58 PRINTER 150 
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PA05111 FSS DELL OPTIPLEX 755N DESKTOP CPU 1057 
PA01807 FSS HEWLETT-PACKARD D530 DESKTOP CPU 500 
PA02484 FSS DELL OPTIPLEX GX620 DESKTOP CPU 500 
PA02739 FSS HEWLETT PACKARD DESK JET 932 PRINTER 265 
PA02165 FSS HEWLETT PACKARD LASER JET 4050 1.55 PRINTER 160 
PA02454 FSS DELL OPTIPLEX GX620 DESKTOP CPU 350 
PA02541 FSS DELL OPTIPLEX GX620 DESKTOP CPU 1310 
PA02925 FSS DELL OPTIPLEX 745 DESKTOP CPU 926 
PA05016 FSS HEWLETT PACKARD SCANJET N8420 SCANNER 1026 
PA02354 FSS DELL OPTIPLEX GX620 DESKTOP CPU 500 
PA04049 FSS BOBCAT C0900E MINI TRACK HOE 5000 

PA04065 FSS TRAILBOSS 
VIN 
450TP252771002716 

10 TON EQUIPMENT TRAILER 12625 

PA04074 FSS CATERPILLAR DOZER DOZER 37357 
PA00018 FSS HEWLETT PACKARD LASERJET 4 PRINTER 2000 
PA00272 FSS HEWLETT PACKARD LASERJET PRINTER 2000 
PA01545 FSS COMPAQ 500 DESKTOP CPU 1200 
PA01627 FSS HEWLETT-PACKARD COMPAQ D530 DESKTOP CPU 800 
PA02600 FSS DELL OPTIPLEX GX620 DESKTOP CPU 500 
PA02735 FSS BROTHER INTELLIFAX 3800 FAX 650 
PA02766 FSS HEWLETT PACKARD HP3005 PRINTER 534 
PA01746 FSS HEWLETT-PACKARD D530 DESKTOP CPU 500 
PA01513 FSS HEWLETT-PACKARD 320 PRINTER 1100 
PA01780 FSS HEWLETT-PACKARD COMPAQ D530 DESKTOP CPU 500 
PA02624 FSS HEWLETT PACKARD DJ 6980 PRINTER 150 
PA02946 FSS DELL OPTIPLEX 745 DESKTOP CPU 1309 
PA05094 FSS DELL OPTIPLEX GX270 CPU Unknown 
PA05095 FSS DELL OPTIPLEX GX280 DESKTOP CPU Unknown 
PA05096 FSS DELL OPTIPLEX GX270 CPU Unknown 
PA01563 FSS COMPAQ EVO DESKTOP CPU 500 
PA01900 FSS GATEWAY MFATXSTL EL2 500L DESKTOP CPU 150 
PA02917 FSS DELL OPTIPLEX 745 DESKTOP CPU 926 
PA05089 FSS DELL OPTIPLEX 755N DESKTOP CPU 890 
PA02686 FSS DELL OPTIPLEX 745 DESKTOP CPU 13099 
PA03248 FSS DELL OPTIPLEX 755 CPU, DESKTOP 944 

PA03249 FSS DELL OPTIPLEX 755 CPU, DESKTOP 944 
PA03250 FSS DELL OPTIPLEX 755 CPU, DESKTOP 944 
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PA03251 FSS DELL OPTIPLEX 755 CPU, DESKTOP 944 

PA04034 FSS DELL OPTIPLEX 755 CPU, DESKTOP 944 

PA04087 FSS DELL OPTIPLEX 755 CPU, DESKTOP 944 
PA04088 FSS DELL OPTIPLEX 755 CPU, DESKTOP 944 

PA04089 FSS DELL OPTIPLEX 755 CPU, DESKTOP 944 

PA04090 FSS DELL OPTIPLEX 755 CPU, DESKTOP 944 

PA04091 FSS DELL OPTIPLEX 755 CPU, DESKTOP 822 

PA04092 FSS DELL OPTIPLEX 755 CPU, DESKTOP 822 

PA04093 FSS DELL OPTIPLEX 755 CPU, DESKTOP 822 
PA04094 FSS DELL OPTIPLEX 755 CPU, DESKTOP 822 
PA04095 FSS DELL OPTIPLEX 755 CPU, DESKTOP 822 
PA04096 FSS DELL OPTIPLEX 755 CPU, DESKTOP 822 

PA05128 
FSS 

SONY 
DSC-H50 CYBER-
SHOT CAMERA, DIGITAL 350 

PA05129 FSS LINKSYS WRVS4400N ROUTER 209 

PA05130 FSS HEWLETT PACKARD SCANJET N8460 SCANNER 1350 

PA05132 FSS WYSE THIN CLIENT CPU 725 
PA05133 FSS DIEBOLD INC. 00-018733-000A CONTAINER; SECURITY 10845 

PA05134 FSS HEWLETT PACKARD CP1215 LASERJET PRINTER; COLOR 295 

PA05135 FSS DELL PRECISION T7400 COMPTER; DESKTOP 5336 
PA05136 FSS WINDSOR COMMODORE CARPET EXTRACTOR 7073 

PA05137 FSS CISCO SR1530 ACCESS CONTROL SERVER 3262 
PA05138 FSS HEWLETT PACKARD P1505N PRINTER 247 
PA05139 FSS DELL GX280 DIMENSION COMPUTER; DESKTOP 1656 
PA05140 FSS DELL OPTIPLEX 755 CPU, DESKTOP 963 
PA05141 FSS DELL OPTIPLEX 755 CPU, DESKTOP 963 
PA05142 FSS DELL OPTIPLEX 755 CPU, DESKTOP 963 
PA05143 FSS DELL OPTIPLEX 755 CPU, DESKTOP 963 
PA05144 FSS DELL OPTIPLEX 755 CPU, DESKTOP 963 
PA05145 FSS DELL OPTIPLEX 755 CPU, DESKTOP 963 
PA05146 FSS DELL OPTIPLEX 755 CPU, DESKTOP 963 
PA05147 FSS DELL OPTIPLEX 755 CPU, DESKTOP 963 
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PA05148 FSS DELL OPTIPLEX 755 CPU, DESKTOP 963 
PA05149 FSS DELL 1908FP 19" FLAT PANEL 207 
PA05150 FSS DELL 1908FP 19" FLAT PANEL 207 
PA05151 FSS DELL 1908FP 19" FLAT PANEL 207 

PA05152 FSS DELL 1908FP 19" FLAT PANEL 207 

PA05153 FSS DELL 1908FP 19" FLAT PANEL 207 

PA05154 FSS DELL 1908FP 19" FLAT PANEL 207 

PA05155 FSS DELL 1908FP 19" FLAT PANEL 207 

PA05156 FSS DELL 1908FP 19" FLAT PANEL 207 
PA05157 FSS DELL 1908FP 19" FLAT PANEL 207 

PA05158 
FSS 

TOSHIBA 
SATELLITE A135-
S4427 LAPTOP 1000 

PA05159 FSS BARRACUDA 310 WEB FILTER 3248 
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GOVERNMENT FURNISHED SERVICES/ITEMS (GFS/I) 
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ATTACHMENT J-4 
 

Government Furnished Services and Items (GFS/I) 
 
Table J-4 provides a description of the GFS/I to be furnished under this contract in 
addition to the services and items specified in Section J, Portsmouth D&D Project Site 
Services and Interface Requirements Matrix.   
 

Table J-4 
DETAILED DESCRIPTION OF GOVERNMENT FURNISHED SERVICES AND 
ITEMS 

Reference Description GFS/I 

C.2.1 Transition DOE will coordinate with the contractor to 
provide access to information and facilities 
required to support transition of work. 

C.2.8 Health Physics, 
Radiological, and 
Industrial Hygiene 
services 
(including 
Personnel 
Protective 
Equipment) 

DOE will provide the technical services for 
health physics, radiological, and industrial 
hygiene for work under the PWS. 

C.2.11 Certified Mail only DOE will provide certified mail service. 

C.2.11 Laundry Service DOE will provide the laundry services for 
field work required to perform work under 
the PWS. 

Site Services Protective Forces DOE will provide Physical Security 

Site Services Emergency 
Management and 
Response 

DOE will provide Emergency Management 
and Fire Protection 

Site Services Utilities DOE will provide sanitary water, sanitary 
sewage, recirculating cooling water, plant 
dry air, electrical power distribution, steam, 
power administration, nitrogen system, 
street lights and utilities inspection. 

Systems Government 
controlled 
database and 
systems for 
Contractor access 
as needed  

DOE will provide the Contractor the access 
to Database and Systems: 
 
Records Management Database 
(DOCUMENTUM) 
 
Integrated Planning Accountability and 
Budget System (IPABS) 
 



Portsmouth FSS        Section J 
Contract No. DE-CI0000004 Attachment 4  
 

J4-3 
 

Computerized Accident/Incident Reporting 
System (CAIRS) 
 
Non-Compliance Tracking System (NTS) 
database 
 
Occurrence Reporting and Processing 
System (ORPS) 
 
Foreign Access Central Tracking System 
(FACTS) database 
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SECTION J – ATTACHMENT 5 

FACILITIES/AREAS RESPONSIBILITY MATRIX AND SITE SERVICES  

Facility 
No. 

Facility Name 

Contractor 
Responsible 

for 
Facility/Area 

FSS Responsibility Matrix 
(Grounds (G), Pest Control 

(P), Snow Removal (S), 
Janitorial (J), 

Maintenance (M)) 

Comments 

X-100 Administration Bldg TBD   

X-100B Air Cond. Equip. Bldg TBD   

X-101 Dispensary TBD   

X-102 Cafeteria TBD   

X-103 Aux. Office Bldg TBD*  
*This facility is to be returned to DOE by 
12/11/2009 per the DOE/USEC Binding 
OCI Mitigation Agreement. 

X-104 Guard Headquarters TBD   

X-104A Indoor Firing Range Bldg TBD   

X-105 Electronic Maint. Bldg D&D G 
Above ground structure removed as part of 
early D&D activities.  Any subsurface 
structure remains. 

X-106 Tactical Response Building TBD   

X-106B Old Fire Training Building D&D G 
Above ground structure removed as part of 
early D&D activities.  Any subsurface 
structure remains. 

X-106C New Fire Training Building TBD  
Facility responsibility changed if Fire 
Protection Services are no longer leased. 

X-108A 
South Portal & Shelter - Drive 

Gate 
TBD  

Facility responsibility changed if Protective 
Force Services are no longer leased. 

X-108B N Portal and Shelter TBD  
Facility responsibility changed if Protective 
Force Services are no longer leased. 

X-108E Constr Entrance Portal TBD  
Facility responsibility changed if Protective 
Force Services are no longer leased. 

X-108H Pike Ave Portal TBD  
Facility responsibility changed if Protective 
Force Services are no longer leased. 

X-109A Personnel Monitoring Bldg TBD   

X-109B Personnel Monitoring Bldg TBD   

X-109C Personnel Monitoring Station TBD   

X-111A SNM Monitoring Portal TBD*  
*This facility is to be returned to DOE by 
11/19/2010 per the DOE/USEC Binding 
OCI Mitigation Agreement. 

X-111B SNM Portal N. W. TBD*  
*This facility is to be returned to DOE by 
11/19/2010 per the DOE/USEC Binding 
OCI Mitigation Agreement. 

X-114A Outdoor Firing Range TBD  
Facility responsibility changed if Protective 
Force Services are no longer leased. 

X-120 Old Weather Station D&D G 
Above ground structure removed as part of 
early D&D activities.  Any subsurface 
structure remains. 

X-120H Weather Station TBD 
 
 

Facility responsibility changed if Emergency 
Management Services are no longer 
leased. 

X-200 
Site Preparation, Grading, 

and Landscaping 
TBD   

X-201 Land and Land Rights TBD   
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Facility 
No. 

Facility Name 

Contractor 
Responsible 

for 
Facility/Area 

FSS Responsibility Matrix 
(Grounds (G), Pest Control 

(P), Snow Removal (S), 
Janitorial (J), 

Maintenance (M)) 

Comments 

X-202 Roads TBD   

X-204-1 
Railroad and Railroad 

Overpass 
TBD  

The railroad track not used by UDS is 
included in the D&D scope 

X-206A North Main Parking Lot TBD   

X-206B South Main Parking Lot TBD   

X-206E Construction Parking Lot TBD   

X-206H Pike Ave Parking Lot TBD   

X-206J South Office Parking Lot TBD   

X-208 Security Fence TBD  
Facility responsibility changed if Protective 
Force Services are no longer leased. 

X-208A Boundary Fence FSS G  

X-208B SNM Security Fence FSS G  

X-210 Sidewalks TBD   

X-215A 
Electrical Distribution to 

Process Buildings 
TBD  

Facility responsibility changed if Power 
Distribution is no longer leased.  

X-215B 
Electrical Distribution to Other 

Areas 
TBD  

Facility responsibility changed if Power 
Distribution is no longer leased. 

X-215C Exterior Lighting TBD  
Facility responsibility changed if Power 
Distribution is no longer leased. 

X-215D Electrical Power Tunnels TBD  
Facility responsibility changed if Power 
Distribution is no longer leased. 

X-220A Instrumentation Tunnels TBD   

X-220B1 Process Instrumentation Lines TBD   

X-220B2 
Carrier Communication 

Systems 
TBD   

X-220B3 
Water Supply Telemetering 

Lines 
TBD  

Facility responsibility changed if Water 
Supply is no longer leased. 

X-220C 
Superior American Alarm 

System 
TBD  

Facility responsibility changed if Fire 
Protection Services are no longer leased. 

X-220D1 General Telephone System TBD   

X-220D2 Process Telephone System TBD   

X-220D3 
Emergency Telephone 

System 
TBD   

X-220E1 Evacuation PA System TBD  
Facility responsibility changed if Emergency 
Management is no longer leased. 

X-220E2 Process PA System TBD  
Facility responsibility changed if Emergency 
Management is no longer leased. 

X-220E3 Power Public Address System TBD  
Facility responsibility changed if Emergency 
Management is no longer leased. 

X-220F Plant Radio System TBD   

X-220G Pneumatic Dispatch System TBD   

X-220H McCalloh Alarm System TBD  
Facility responsibility changed if Fire 
Protection Services are no longer leased. 

X-220J Radiation Alarm System TBD   
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Facility 
No. 

Facility Name 

Contractor 
Responsible 

for 
Facility/Area 

FSS Responsibility Matrix 
(Grounds (G), Pest Control 

(P), Snow Removal (S), 
Janitorial (J), 

Maintenance (M)) 

Comments 

X-220K 
Cascade Automatic Data 

Processing System 
TBD*  

*This facility is to be returned to DOE by 
12/31/2013 per the DOE/USEC Binding 
OCI Mitigation Agreement. 

X-220L Classified Computer System TBD   

X-220N 
Security Alarm and 

Surveillance System 
TBD   

X-220P MSR System TBD   

X-220R Public Warning Siren System TBD  
Part of the public warning system is needed 
to support ACP. 

X-220S 
Power Operations SCADA 

System 
TBD  

Part of the SCADA system is needed to 
support ACP. 
Facility responsibility changed if Power 
Distribution is no longer leased. 

X-230 Water Supply Line TBD  

Part of the water supply line is needed to 
support ACP.  
Facility responsibility changed if Water 
Supply is no longer leased. 

X-230A 
Sanitary and Fire Water 

Distribution System 
TBD  

Part of the sanitary and fire water 
distribution system is needed to support 
ACP.  
Facility responsibility changed if Water 
Supply is no longer leased. 

X-230A10 
Ambient Air Monitoring 

Station 
D&D G Operations 

X-230A12 
Ambient Air Monitoring 

Station 
D&D G Operations 

X-230A15 
Ambient Air Monitoring 

Station 
D&D G Operations 

X-230A23 
Ambient Air Monitoring 

Station 
D&D G Operations 

X-230A24 
Ambient Air Monitoring 

Station 
D&D G Operations 

X-230A28 
Ambient Air Monitoring 

Station 
D&D G Operations 

X-230A29 
Ambient Air Monitoring 

Station 
D&D G Operations 

X-230A3 
Ambient Air Monitoring 

Station 
D&D G Operations 

X-230A36 
Ambient Air Monitoring 

Station 
 

D&D G Operations 

X-230A37 
Ambient Air Monitoring 

Station 
D&D G Operations 

X-230A40 
Ambient Air Monitoring 

Station 
D&D G Operations 

X-230A41 
Ambient Air Monitoring 

Station 
D&D G Operations 

X-230A6 
Ambient Air Monitoring 

Station 
D&D G Operations 

X-230A8 
Ambient Air Monitoring 

Station 
D&D G Operations 

X-230A9 
Ambient Air Monitoring 

Station 
D&D G Operations 

X-230B Sanitary Sewers TBD  
Facility responsibility changed if Sewage 
Treatment is no longer leased. 
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Facility 
No. 

Facility Name 

Contractor 
Responsible 

for 
Facility/Area 

FSS Responsibility Matrix 
(Grounds (G), Pest Control 

(P), Snow Removal (S), 
Janitorial (J), 

Maintenance (M)) 

Comments 

X-230C Storm Sewers TBD   

X-230D 
Softened Water Distribution 

System 
TBD  

Facility responsibility changed if Sanitary 
Water Distribution is no longer leased. 

X-230E 
Plant Water System (make-

up) 
TBD  

Facility responsibility changed if Water 
Supply is no longer leased. 

X-230F Raw Water Supply Line TBD  
Facility responsibility changed if Water 
Supply is no longer leased. 

X-230G 
Recirculating Cooling Water 

System 
TBD  

Facility responsibility changed if the RCW 
System is no longer leased. 

X-230H 
Fire Water Distribution 

System 
TBD  

Facility responsibility changed if Fire Water 
System and Sanitary Water Distribution 
System are no longer leased. 

X-230J1 
East Environmental Sampling 

Building 
D&D G 

Above ground structure removed as part of 
early D&D activities.  Any subsurface 
structure remains. 

X-230J-1 Monitoring Station D&D G,S Operations 

X-230J2 
S. Environmental  Sample 

Bldg 
TBD   

X-230J3 
West Environmental Sampling 

Building and Intermittent 
Containment Basin 

TBD   

X-230J4 
Environmental Air Sampling 

Station 
D&D G Operations 

X-230J5 
West Holding Pond and Oil 

Separation Station 
TBD   

X-230J6 

Northeast Holding Pond, 
Monitoring Facility, and 

Secondary Oil Collection 
Basin 

TBD   

X-230J7 
East Monitor Facility (East 

Holding Pond and Oil 
Separation) 

TBD   

X-230J8 Envir. Storage Bldg D&D G 
Above ground structure removed as part of 
early D&D activities.  Any subsurface 
structure remains. 

X-230J9 N. Envir. Sample Bldg TBD*  
*This facility is to be returned to DOE by 
11/06/09 per the DOE/USEC Binding OCI 
Mitigation Agreement. 

X-230K South Holding Pond TBD   

X-230L 
North Holding Pond and 

Unnamed Construction Fill 
Area 

TBD  Effluent control facility 

X-230M Clean Test Site D&D G  

X-231A SE Oil Biodegredation Plot D&D G 
Remedial Action Closure - will require long 
term S&M. Ongoing S&M for RCRA 
consent decree 

X-231B SW Oil Biodegradation Plot D&D G 
Remedial Action Closure - will require long 
term S&M. Ongoing S&M  RCRA Consent 
Decree 

X-232A Nitrogen Distribution System TBD  
Facility responsibility changed if Nitrogen 
System is no longer leased. 

X-232B Dry Air Distribution System TBD  
Facility responsibility changed if Dry Air 
System is no longer leased. 
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Facility 
No. 

Facility Name 

Contractor 
Responsible 

for 
Facility/Area 

FSS Responsibility Matrix 
(Grounds (G), Pest Control 

(P), Snow Removal (S), 
Janitorial (J), 

Maintenance (M)) 

Comments 

X-232C1 Tie Line X-342 to X-330 TBD*  
*This facility is to be returned to DOE by 
2014 per the DOE/USEC Binding OCI 
Mitigation Agreement. 

X-232C2 Tie Line X-330 to X-326 TBD*  
*This facility is to be returned to DOE by 
12/31/2013 per the DOE/USEC Binding 
OCI Mitigation Agreement. 

X-232C3 Tie Line X-330 to X-333 TBD*  
*This facility is to be returned to DOE by 
12/31/2013 per the DOE/USEC Binding 
OCI Mitigation Agreement. 

X-232C4 Tie Line X-326 to X-770 TBD*  
*This facility is to be returned to DOE by 
12/31/2013 per the DOE/USEC Binding 
OCI Mitigation Agreement. 

X-232C5 Tie Line X-343 to X-333 TBD*  
*This facility is to be returned to DOE by 
7/31/2010 per the DOE/USEC Binding OCI 
Mitigation Agreement. 

X-232D 
Steam and Condensate 

System 
TBD  

Facility responsibility changed if Steam 
System is no longer leased. 

X-232E Freon Distribution System TBD   

X-232F Fluorine Distribution System TBD   

X-232G Support for Distribution Lines TBD  
Facility responsibility changed if Distribution 
Systems are no longer leased. 

X-235 
South Groundwater Collection 

System 
D&D G 

GWPT 
Operations 

X-237 
Little Beaver Groundwater 

Collection System 
D&D G 

GWPT 
Operations 

X-240A 
RCW System (Cathodic 

Protection System) 
TBD  

Facility responsibility changed if RCW 
System is no longer leased. 

X-300 Plant Control Facility TBD  
Facility responsibility changed if Emergency 
Management is no longer leased. 

X-300A Process Monitoring Bldg TBD   

X-300B Plant Control Facility Carport TBD   

X-300C 
Emergency Communications 

Antenna 
TBD   

X-326 Process Bldg TBD*  
*This facility is to be returned to DOE by 
12/31/2013 per the DOE/USEC Binding 
OCI Mitigation Agreement. 

X-326L Storage Area L-Cage DMSA D&D J DOE Material Storage Areas 

X-330 Process Bldg TBD*  
*This facility is to be returned to DOE by 
12/31/2013 per the DOE/USEC Binding 
OCI Mitigation Agreement. 

X-330 DMSA Storage Area D&D N/A  

X-333 Process Bldg D&D G,P,S,J 
This facility is to be returned to DOE by 
10/15/2010 per the DOE/USEC Binding 
OCI Mitigation Agreement. 

X-334 
Transformer Cleaning & 

Storage 
D&D G,S  

X-342A Feed Vaporization Bldg TBD*  
*This facility is to be returned to DOE by 
2014 per the DOE/USEC Binding OCI 
Mitigation Agreement. 

X-342B Fluorine Storage Bldg TBD*  
*This facility is to be returned to DOE by 
2014 per the DOE/USEC Binding OCI 
Mitigation Agreement. 
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No. 

Facility Name 

Contractor 
Responsible 

for 
Facility/Area 

FSS Responsibility Matrix 
(Grounds (G), Pest Control 

(P), Snow Removal (S), 
Janitorial (J), 

Maintenance (M)) 

Comments 

X-342C Waste HF Neutralization Pit D&D G 
Above ground structure removed as part of 
early D&D activities.  Any subsurface 
structure remains. 

X-343 
Feed Vaporization & 

Sampling Bldg 
TBD*  

*This facility is to be returned to DOE by 
7/31/2012 per the DOE/USEC Binding OCI 
Mitigation Agreement. 

X-344A UF6 Sampling Facility TBD*  
*This facility is to be returned to DOE by 
2014 per the DOE/USEC Binding OCI 
Mitigation Agreement. 

X-344B Maint. Storage Bldg TBD*  
*This facility is to be returned to DOE by 
2014 per the DOE/USEC Binding OCI 
Mitigation Agreement. 

X-344C HF Storage Bldg D&D G 
Above ground structure removed as part of 
early D&D activities.  Any subsurface 
structure remains. Deferred Unit 

X-344D HF Neutralization Pit D&D G All structures removed.  

X-344E Gas Ventilation Stack D&D G 
Above ground structure removed as part of 
early D&D activities.  Any subsurface 
structure remains. 

X-344F Safety Bldg D&D G 
Above ground structure removed as part of 
early D&D activities.  Any subsurface 
structure remains. 

X-345 SNM Storage Bldg D&D G  

X-501 Substation TBD  
Facility responsibility changed if Power 
Operations are no longer leased. 

X-501A Substation TBD  
Facility responsibility changed if Power 
Operations are no longer leased. 

X-502 Substation TBD  
Facility responsibility changed if Power 
Operations are no longer leased. 

X-515 
330 KV Tie Line Between X-

530 and X-533 
TBD  

Facility responsibility changed if Power 
Operations are no longer leased. 

X-530.1 Area D&D G  

X-530.2 Area D&D G  

X-530A Switchyard TBD  
Facility responsibility changed if Power 
Operations are no longer leased. 

X-530B Switch House TBD  
Facility responsibility changed if Power 
Operations are no longer leased. 

X-530C Test And Repair Bldg TBD  
Facility responsibility changed if Power 
Operations are no longer leased. 

X-530D Oil House TBD  
Facility responsibility changed if Power 
Operations are no longer leased. 

X-530E Valve House TBD  
Facility responsibility changed if Power 
Operations are no longer leased. 

X-530F Valve House TBD  
Facility responsibility changed if Power 
Operations are no longer leased. 

X-530G GCEP Oil Pumping Station TBD  
Facility responsibility changed if Power 
Operations are no longer leased. 

X-533 Transformer Storage Pad D&D N/A 
This facility is to be returned to DOE by 
7/30/2009 per the DOE/USEC Binding OCI 
Mitigation Agreement. 

X-533.1 Switchyard Buffer Area D&D G 
This facility is to be returned to DOE by 
7/30/2009 per the DOE/USEC Binding OCI 
Mitigation Agreement. 
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SECTION J – ATTACHMENT 6 

PORTSMOUTH FSS RESPONSIBILITY MATRIX 
 

 
Note:  All dimensions of areas and facilities are approximated. 

Facility 
No. 

Facility Name 
Grounds 

Maintenance 
(ft2, A, LF) 

Snow 
Removal   

(ft2, A) 

Janitorial 
Service 

(excluding 
restrooms) 

(ft2) 

Restroom 
area 
(ft2) 

Pest 
Control  

(ft2) 

Roads  
and Lots 

(ft2, A) 
Comments 

X-105 Electronic Maint. Bldg 37720 ft2 N/A N/A N/A N/A N/A 
Above ground structure removed as part 
of early D&D activities.  Any subsurface 
structure remains. 

X-106B 
Old Fire Training 

Building 
2 A N/A N/A N/A N/A N/A 

Above ground structure removed as part 
of early D&D activities.  Any subsurface 
structure remains. 

X-120 Old Weather Station * N/A N/A N/A N/A N/A 

Above ground structure removed as part 
of early D&D activities.  Any subsurface 
structure remains.  
 *Grass cutting area is included in PRIS 

X-208A Boundary Fence 79,220 LF N/A N/A N/A N/A N/A FSS is responsible for Maintenance 

X-208B SNM Security Fence 10,786 LF N/A N/A N/A N/A N/A FSS is responsible for Maintenance 

X-230A10 
Ambient Air Monitoring 

Station 
1960 ft2 N/A N/A N/A N/A N/A Operations 

X-230A12 
Ambient Air Monitoring 

Station 
1960 ft2 N/A N/A N/A N/A N/A Operations 

X-230A15 
Ambient Air Monitoring 

Station 
1960 ft2 N/A N/A N/A N/A N/A Operations 

X-230A23 
Ambient Air Monitoring 

Station 
1960 ft2 N/A N/A N/A N/A N/A Operations 

X-230A24 
Ambient Air Monitoring 

Station 
1960 ft2 N/A N/A N/A N/A N/A Operations 

X-230A28 
Ambient Air Monitoring 

Station 
1960 ft2 N/A N/A N/A N/A N/A Operations 

X-230A29 
Ambient Air Monitoring 

Station 
1960 ft2 N/A N/A N/A N/A N/A Operations 

X-230A3 
Ambient Air Monitoring 

Station 
1960 ft2 N/A N/A N/A N/A N/A Operations 

X-230A36 
Ambient Air Monitoring 

Station 
1960 ft2 N/A N/A N/A N/A N/A Operations 
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Facility 
No. 

Facility Name 
Grounds 

Maintenance 
(ft2, A, LF) 

Snow 
Removal   

(ft2, A) 

Janitorial 
Service 

(excluding 
restrooms) 

(ft2) 

Restroom 
area 
(ft2) 

Pest 
Control  

(ft2) 

Roads  
and Lots 

(ft2, A) 
Comments 

X-230A37 
Ambient Air Monitoring 

Station 
1960 ft2 N/A N/A N/A N/A N/A Operations 

X-230A40 
Ambient Air Monitoring 

Station 
1960 ft2 N/A N/A N/A N/A N/A Operations 

X-230A41 
Ambient Air Monitoring 

Station 
1960 ft2 N/A N/A N/A N/A N/A Operations 

X-230A6 
Ambient Air Monitoring 

Station 
1960 ft2 N/A N/A N/A N/A N/A Operations 

X-230A8 
Ambient Air Monitoring 

Station 
1960 ft2 N/A N/A N/A N/A N/A Operations 

X-230A9 
Ambient Air Monitoring 

Station 
1960 ft2 N/A N/A N/A N/A N/A Operations 

X-230J1 
East Environmental 
Sampling Building 

* N/A N/A N/A N/A N/A 

Above ground structure removed as part 
of early D&D activities.  Any subsurface 
structure remains.   
*Grass cutting area is included in X-701B  

X-230J-1 Monitoring Station * 50 ft2 N/A N/A N/A 50 ft2 Operations 
*Grass cutting area is included in X-701B 

X-230J4 
Environmental Air 
Sampling Station 

50 ft2 N/A N/A N/A N/A N/A Operations 

X-230J8 Envir. Storage Bldg * N/A N/A N/A N/A N/A 

Above ground structure removed as part 
of early D&D activities.  Any subsurface 
structure remains.  
*Grass cutting area is included in X-701B  

X-230M Clean Test Site * N/A N/A N/A N/A N/A *Grass cutting areas included in PRIE 

X-231A 
SE Oil Biodegredation 

Plot 
2 A N/A N/A N/A N/A N/A 

Remedial Action Closure - will require 
long term S&M. Pest control is for 

burrowing animals only. 

X-231B 
SW Oil Biodegradation 

Plot 
1 A N/A N/A N/A N/A N/A 

Remedial Action Closure - will require 
long term S&M. Pest control is for 

burrowing animals only. 

X-235 
South Groundwater 
Collection System 

N/A N/A N/A N/A N/A N/A 
Part of GWPT Operations.  Grounds 

maintenance requirements are already 
covered. 

X-237 
Little Beaver 
Groundwater 

Collection System 
N/A N/A N/A N/A N/A N/A 

Part of GWPT Operations.  Grounds 
maintenance requirements are already 

covered. 
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Facility 
No. 

Facility Name 
Grounds 

Maintenance 
(ft2, A, LF) 

Snow 
Removal   

(ft2, A) 

Janitorial 
Service 

(excluding 
restrooms) 

(ft2) 

Restroom 
area 
(ft2) 

Pest 
Control  

(ft2) 

Roads  
and Lots 

(ft2, A) 
Comments 

X-326L 
Storage Area L-Cage 

DMSA 
N/A N/A N/A 72 ft2 N/A N/A DOE Material Storage Areas 

X-333 Process Bldg 13.8 A 20000 ft2 N/A 2813 ft2 2813 ft2 
 

20000 ft2 
 

 

X-334 
Transformer Cleaning 

& Storage 
12,112 ft2 100 ft2 N/A N/A N/A 100 ft2  

X-342C 
Waste HF 

Neutralization Pit 
4000 ft2 N/A N/A N/A N/A N/A 

Above ground structure removed as part 
of early D&D activities.  Any subsurface 

structure remains. 

X-344C HF Storage Bldg N/A N/A N/A N/A N/A 
Above ground structure removed as part 
of early D&D activities.  Any subsurface 

structure remains. Deferred Unit 

X-344D HF Neutralization Pit N/A N/A N/A N/A N/A No Further Action 

X-344E Gas Ventilation Stack N/A N/A N/A N/A N/A 
Above ground structure removed as part 
of early D&D activities.  Any subsurface 

structure remains. 

X-344F Safety Bldg 

1 A 

N/A N/A N/A N/A N/A 
Above ground structure removed as part 
of early D&D activities.  Any subsurface 

structure remains. 

X-345 SNM Storage Bldg 1.6 A N/A N/A N/A N/A N/A  

X-530.1 Area 15 A N/A N/A N/A N/A N/A  

X-530.2 Area 6 A N/A N/A N/A N/A N/A  

X-533 
Transformer Storage 

Pad 
N/A N/A N/A N/A N/A N/A  

X-533.1 Switchyard Buffer Area N/A N/A N/A N/A N/A  

X533A Switchyard N/A N/A N/A N/A N/A  

X-533B Switch House N/A N/A N/A N/A N/A  

X-533C Test And Repair Bldg N/A N/A N/A N/A N/A  

X-533D Oil House N/A N/A N/A N/A N/A  

X-533E Valve House N/A N/A N/A N/A N/A  

X-533F Valve House 

38 A 

N/A N/A N/A N/A N/A  
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Facility 
No. 

Facility Name 
Grounds 

Maintenance 
(ft2, A, LF) 

Snow 
Removal   

(ft2, A) 

Janitorial 
Service 

(excluding 
restrooms) 

(ft2) 

Restroom 
area 
(ft2) 

Pest 
Control  

(ft2) 

Roads  
and Lots 

(ft2, A) 
Comments 

X-611A 
Old Lime Sludge 

Lagoons 
18 A N/A N/A N/A N/A N/A 

Remedial Action Closure - Ongoing S&M 
Per Consent Decree – Bush hog required 

for berm areas 

X-615 
Old Sewage Treatment 

Plant 
5.4A N/A N/A N/A N/A N/A 

Above ground structure removed early 
D&D activities. Subsurface structure 

remains. 

X-616 Liquid Effluent Ctl. Fac. 0.2A N/A N/A N/A N/A N/A 
Above ground structure removed as part 
of early D&D activities.  Any subsurface 

structure remains. 

X-616A 
Cap Over Sludge 

Lagoons 
3.4 A N/A N/A N/A N/A N/A 

Remedial Action Closure - Ongoing S&M 
Per Consent Decree 

X-622 
South Groundwater 
Treatment Facility 

* 22200 ft2 600 ft2 352 ft2 5145 ft2 22000 ft2 

GWPT 
Snow removal and gravel road 
maintenance and operations 

*Grass cutting area included in X-622.2  

X-622.1 Area 34 A N/A N/A N/A N/A N/A  

X-622.2 Area 19.7 A N/A N/A N/A N/A N/A  

X-623 
North Groundwater 
Treatment Building 

* 5200 ft2 600 ft2 400 ft2 5810 ft2 5200 ft2 

GWPT 
Operations 

 
*Grass cutting area included in X-747K  

X-624 
Little Beaver 
Groundwater 

Treatment Facility 
1.1 A 11700 ft2 N/A N/A 3200 ft2 11700 ft2 

GWPT 
Snow removal and gravel road 
maintenance and operations 

X-624-1 
Little Beaver 

Groundwater Trtmnt 
Decon Pad 

N/A 
Part of X-624 
area above 

N/A N/A N/A N/A  

X-625 
Groundwater Passive 

Treatment Facility 
* N/A N/A N/A N/A N/A *Grass cutting area included in PRIS 

X-627 
Groundwater Pump 

and Treat 
N/A 2000 ft2 N/A N/A N/A 2000 ft2 GWPT 

Operations 

X-633 Cooling Tower Area 25 A N/A N/A N/A N/A N/A Includes X-633.1, 633-1, 2A, 2B, 2C, 2D 

X-633.1 
Cooling Tower Buffer 

Area 
* N/A N/A N/A N/A N/A 

X-633-1 
Recir. Water Pump 

House 
* 1000 ft2 N/A N/A N/A 1000 ft2 

X-633-2A Cooling Tower * N/A N/A N/A N/A N/A 

*Grass areas included in X-633 
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Facility 
No. 

Facility Name 
Grounds 

Maintenance 
(ft2, A, LF) 

Snow 
Removal   

(ft2, A) 

Janitorial 
Service 

(excluding 
restrooms) 

(ft2) 

Restroom 
area 
(ft2) 

Pest 
Control  

(ft2) 

Roads  
and Lots 

(ft2, A) 
Comments 

X-633-2B Cooling Tower * N/A N/A N/A N/A N/A 

X-633-2C Cooling Tower * N/A N/A N/A N/A N/A 

X-633-2D Cooling Tower * N/A N/A N/A N/A N/A 

X-700 
DOE 
areas 

DOE Maintenance 
Shops 

N/A 13500 ft2 21000 ft2 800 ft2 22000 ft2 13500 ft2 
Pest control in restroom, break room, and 

office area 

X-701A Lime House N/A N/A N/A N/A N/A 
Above ground structure removed as part 
of early D&D activities.  Any subsurface 

structure remains. 

X-701B Holding Pond N/A N/A N/A N/A N/A 

Ongoing S&M Per Consent Decree 
Undergoing corrective action or S&M.  
Grass cutting in the X-701B  remedial 
action area covers X-701A, B, C, D, E and 
F 

X-701C Neutralization Pit N/A N/A N/A N/A N/A 
Above ground structure removed as part 
of early D&D activities.  Any subsurface 

structure remains. Deferred Unit 

X-701D 
Water De-Ionization 

Facility 
N/A N/A N/A N/A N/A 

Above ground structure removed as part 
of early D&D activities.  Any subsurface 

structure remains. 

X-701E Neutralization Bldg 200 ft2 N/A N/A N/A 200 ft2 
GWPT 

Operations 

X-701F 
Effluent Monitoring 

Facility 

5 A 

N/A N/A N/A N/A N/A 
Above ground structure removed as part 
of early D&D activities.  Any subsurface 

structure remains. 

X-705A Incinerator Area 980 ft2 N/A N/A N/A N/A N/A 
Above ground structure removed as part 
of early D&D activities.  Any subsurface 

structure remains.Deferred Unit 

X-705B 
Contaminated 

Burnable Storage Area 
700 ft2 N/A N/A N/A N/A N/A 

Above ground structure removed as part 
of early D&D activities.  Any subsurface 

structure remains. Deferred Unit 

X-705E 
Oxide Conversion "E" 

Area 
N/A N/A N/A N/A N/A N/A 

Operations - Contained within a leased 
facility 

Appurtenance to X-705 
X-720 
DOE 
Areas 

Office and Radcon 
Areas 

N/A N/A 25972 ft2 1487 ft2 27459 ft2 N/A Offices in portion of building (mezzanine) 
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Facility 
No. 

Facility Name 
Grounds 

Maintenance 
(ft2, A, LF) 

Snow 
Removal   

(ft2, A) 

Janitorial 
Service 

(excluding 
restrooms) 

(ft2) 

Restroom 
area 
(ft2) 

Pest 
Control  

(ft2) 

Roads  
and Lots 

(ft2, A) 
Comments 

X-720A 
Maintenance & Stores 

Gas Manifold Shed 
600 ft2 N/A N/A N/A N/A N/A 

Above ground structure removed as part 
of early D&D activities.  Any subsurface 

structure remains. 

X-734 Old Sanitary Landfill 4 A N/A N/A N/A N/A N/A Ongoing S&M Per Consent Decree 

X-734 Area 11 A N/A N/A N/A N/A N/A  

X-734A 
Construction Spoils 

Disposal Area 
4 A N/A N/A N/A N/A N/A Ongoing S&M per consent decree 

X-734B 
Construction Spoils 

Disposal Area 
5 A N/A  N/A N/A N/A N/A Ongoing S&M per consent decree 

X-735 Sanitary Landfill 22 A N/A N/A N/A N/A N/A Remedial Action Closure Ongoing S&M 
per consent decree 

X-735 Area 10 A N/A N/A N/A N/A N/A  

X-735 B Borrow Area 35 A N/A N/A N/A N/A N/A Empty yard 

X-735A Landfill Utility Bldg 1000 ft2 15000 ft2 600 ft2 288 ft2 2827ft2 15000 ft2  

X-736 
West Construction 

Spoils Landfill 
12 A N/A N/A N/A N/A N/A Ongoing S&M per consent decree 

X-737 Area 41 A N/A N/A N/A N/A N/A  

X-740 
Waste Oil  Storage 

Facility 
N/A N/A N/A N/A N/A N/A 

Above ground structure removed as part 
of early D&D activities.  Any subsurface 

structure remains.   
*Grass cutting area included in X-530.2 

X-744G Bulk Storage Building * 6000 ft2 N/A 374 ft2 114000 ft2 6000 ft2 
Uranium Management Facility 

Operations - 
*Grass covered under X-744 Y value 

X-744K Warehouse-K * N/A OANG OANG N/A N/A 
Ohio National Guard Leased - 

Grass covered under X-622.2 value 

X-744N 
Warehouse N Non-

UEA 
0.35 A 4200 ft2 N/A N/A N/A 4200 ft2 

Snow removal and Gravel road 
maintenance Operations 

X-744P 
Warehouse P Non-

UEA 
0.35 A 4200 ft2 N/A N/A N/A 4200 ft2 Operations 

X-744Q 
Warehouse Q Non-

UEA 
0.35 A 4200 ft2 N/A N/A N/A 4200 ft2 Operations 

X-744S 
Warehouse S Non-

UEA 
4.7 A N/A N/A N/A N/A N/A 

Includes grass cutting in location where X-
744 T & U were formerly located. 

X-744T 
Warehouse T Non-

UEA 
* N/A N/A N/A N/A N/A 

Facility and substructure removed 
*Grass cutting included under X-744S 
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Facility 
No. 

Facility Name 
Grounds 

Maintenance 
(ft2, A, LF) 

Snow 
Removal   

(ft2, A) 

Janitorial 
Service 

(excluding 
restrooms) 

(ft2) 

Restroom 
area 
(ft2) 

Pest 
Control  

(ft2) 

Roads  
and Lots 

(ft2, A) 
Comments 

X-744U 
Warehouse U Non-

UEA 
* N/A N/A N/A N/A N/A 

Facility and substructure removed 
*Grass cutting included under X-744S 

X-744Y Waste Storage Area 6.3 A N/A N/A N/A N/A N/A Ongoing S&M per consent decree 

X-745 C DUF6 Cylinder Yard 9.0 A 3200 ft2 N/A N/A N/A 3200 ft2 Area surrounding cylinder storage pads 

X-745 E DUF6 Cylinder Yard 7.1 A 1600 ft2  N/A N/A N/A 1600 ft2  Area surrounding cylinder storage pads 

X-746 
Material Receiving and 

Inspection 
0.34 A N/A N/A N/A N/A N/A  

X-747 Clean Scrap Yard 0.62 A N/A N/A N/A N/A N/A  

X-747F 
Miscellaneous Material 

Storage Yard 
6 A N/A N/A N/A N/A N/A Empty field 

X-747G 
Precious Metal Scrap 

Yard 
86 A N/A N/A N/A N/A N/A Empty Yard 

X-747H 
NW Contaminated 

Scrap Yard 
10000 ft2 N/A N/A N/A 10,000 ft2 

 
Deferred Unit 

X-747H1 Loading Pad 

7 A 

44616 ft2 N/A N/A N/A 44,616 ft2 Concrete Loading Pad 

X-747K Converter  shell area 4.4 A N/A N/A N/A N/A N/A  

X-749 
S. Contaminated 

Material Storage Yard 
6 A 12700 ft2 N/A N/A N/A 12700 ft2 

Remedial Action Closure - will require 
long term S&M 

Snow removal and gravel road 
maintenance Ongoing S&M per consent 

decree 

X-749/120 Phytoremediation Area 24.5 A N/A N/A N/A N/A N/A Ongoing S&M per consent decree 

X-749A 
S. Classified Burial 

Yard 
6 A N/A N/A N/A N/A N/A 

Remedial Action Closure - ongoing S&M 
per consent decree 

X-749B Peter Kiewit Landfill 8 A N/A N/A N/A N/A N/A 
Remedial Action Closure - ongoing S&M 

per consent decree 

X-751 
GCEP Mobile 

Equipment Garage 
* N/A N/A N/A N/A N/A 

FSS grounds only- this facility is leased to 
Ohio Army National Guard.   

*Grass covered in X-622.2 value 

X-752 Warehouse 3.0 A 500 ft2 N/A N/A 18000 ft2 500 ft2  

X-752 AT-
1 

Trailer Complex * 500 ft2 N/A 2400 ft2 2400 ft2 500 ft2 *Grass included in X-752 value 

X-752 AT-
2 

Trailer Complex * 500 ft2 2400 ft2 N/A 2400 ft2 500 ft2 *Grass included in X-752 value 
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Facility 
No. 

Facility Name 
Grounds 

Maintenance 
(ft2, A, LF) 

Snow 
Removal   

(ft2, A) 

Janitorial 
Service 

(excluding 
restrooms) 

(ft2) 

Restroom 
area 
(ft2) 

Pest 
Control  

(ft2) 

Roads  
and Lots 

(ft2, A) 
Comments 

X-752 AT-
3 

Trailer Complex * 500 ft2 N/A 800 ft2 800 ft2 500 ft2 *Grass included in X-752 value 

X-752 AT 
-4 

Trailer Complex * 500 ft2 2400 ft2 N/A 2400 ft2 500 ft2 

Support trailers for LPP operations 1-4, 5 
provided to UDS, 6 remains located by 

roadway at 747 scrap yard.   
*Grass included in X-752 value 

X-760 
Chemical Engineering 

Bldg 
0.5 A N/A N/A N/A N/A N/A  

X-770 Mech. Testing Bldg 0.7 A N/A N/A N/A N/A N/A 

Above ground structure removed: 
subsurface structure remains. 

Characterization being performed beneath 
slab. Deferred Unit 

X-800 Area * N/A N/A N/A N/A N/A *Grass cutting is included in PRIS 

XT-800 
GCEP Construction 

Office 
* N/A N/A N/A N/A N/A 

Substructure, pad, and parking lots 
remain. 

*Grass cutting is included in PRIS 

X-1000 Administration Building N/A 32605 ft2 71,000 ft2 2574 ft2 73700 ft2 32,605 ft2 
Snow removal on sidewalks and 

roadways operations.  Grass covered in 
X-622.2 value 

X-1107BV 
Interplant Vehicle 

Portal 
1000 ft2 N/A 600 ft2 30 ft2 700 ft2 N/A  

X-2232E Gas Pipeline N/A N/A N/A N/A N/A N/A Grass covered in other areas 

Z-SWMU-
QUAD-IV 

Chemical and 
Petroleum 

Containment Basins 
(east of X-533A) and 

Emergency 
Containment Tanks 

* N/A N/A N/A N/A N/A 
Deferred Unit 

*Grass cutting is included in X-533.1 

Z-SWMU-
X-701 BP 

NE Oil Biodegradation 
Plot Area, which was 
formally used for the 

disposal of X-615 
sludge 

* N/A N/A N/A N/A N/A 
No Further Action – *Grass covered under 

X-231 B value 
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Facility 
No. 

Facility Name 
Grounds 

Maintenance 
(ft2, A, LF) 

Snow 
Removal   

(ft2, A) 

Janitorial 
Service 

(excluding 
restrooms) 

(ft2) 

Restroom 
area 
(ft2) 

Pest 
Control  

(ft2) 

Roads  
and Lots 

(ft2, A) 
Comments 

Z-SWMU-
X-710 

Inactive "hot pit" in the 
area of X-710 that was 

once used for the 
storage of radioactive 

wastewater 
 
 

N/A N/A N/A N/A N/A N/A Empty yard - No Further Action 

Z-SWMU-
X-744 

Retrievable Waste 
Storage Area 

 
 
 

N/A N/A N/A N/A N/A N/A Empty yard - No Further Action 

N/A 
5-Unit Groundwater 

Plume (south of X-710) 
N/A N/A N/A N/A TBD N/A Undergoing Corrective Action 

N/A 
7-Unit Groundwater 
Plume (between X-
700, X-705, X-720) 

N/A N/A N/A N/A TBD N/A 
Operations - Maintained by the X-700 / 
705 Sumps and transferred to GWPT. 

Deferred Unit 

N/A X-120 Area 
Covered 

under PRIS 
value 

N/A N/A N/A N/A N/A 

About 5 A; located South of X-2207F; 
bounded on the West and South by the 

railroad; North by X-2207F and to the East 
by a line between X-2207F and the 
railroad: Ongoing S&M Per Consent 

Decree 

N/A PAR.1 10 A N/A N/A N/A N/A N/A Property Protection Area 

N/A PAR.2 10 A N/A N/A N/A N/A N/A Property Protection Area 

N/A PAR.3 8 A N/A N/A N/A N/A N/A Property Protection Area 

N/A PAR.4 5 A N/A N/A N/A N/A N/A Property Protection Area 

N/A PEA 14 A 6300 ft2 N/A N/A N/A 6300 ft2 Gravel Road Maintenance to Mt. Gilead 
Cemetery  Perimeter East Area 

N/A PRIE 77 A N/A N/A N/A N/A N/A Inside Perimeter Road East 

N/A PRIS 123.7 A N/A N/A N/A N/A N/A Inside Perimeter Road South 

N/A PRIW 34 A N/A N/A N/A N/A N/A Inside Perimeter Road West 

N/A PROE 86 A N/A N/A N/A N/A N/A Outside Perimeter Road East 

N/A PRON 4 A N/A N/A N/A N/A N/A Outside Perimeter Road North 
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Facility 
No. 

Facility Name 
Grounds 

Maintenance 
(ft2, A, LF) 

Snow 
Removal   

(ft2, A) 

Janitorial 
Service 

(excluding 
restrooms) 

(ft2) 

Restroom 
area 
(ft2) 

Pest 
Control  

(ft2) 

Roads  
and Lots 

(ft2, A) 
Comments 

N/A PROS 8.5 A N/A N/A N/A N/A N/A Outside Perimeter Road South 

N/A PROW 7 A N/A N/A N/A N/A N/A Outside Perimeter Road West 

N/A 
Truck Access Road 

Area 
14.5  A N/A N/A N/A N/A N/A  

N/A 
North East Bypass 

Road 
286,000 ft2 143000 ft2 N/A N/A N/A 143000 ft2 Paved asphalt road 

B 
Pad in Field East of X-

109A 
N/A N/A N/A N/A N/A N/A Plant Coordinates F-3 

Available for D&D 

C 
Old Switchyard West 

of X-109A 
N/A N/A N/A N/A N/A N/A Plant Coordinates F-3  

Sits on top of X-740 Plume Area 

E 
X-770 "0000" 

Compressor Base 
Foundation 

N/A N/A N/A N/A N/A N/A Plant Coordinates G-4 
deferred unit 

F 
Utility Shed South of X-

622 
N/A N/A N/A N/A N/A N/A Plant Coordinates H-4 

Ready for D&D 

I 
Hillside West of 

Perimeter Road, South 
of the Warehouse 

N/A N/A N/A N/A N/A N/A Plant Coordinates H-2 
Deferred unit - ready for D&D 

X-326 RCRA Storage Area 1 N/A N/A N/A N/A N/A N/A  

X-326 RCRA Storage Area 2 N/A N/A N/A N/A N/A N/A  

X-326 RCRA Storage Area 3 N/A N/A N/A N/A N/A N/A  

X-326 RCRA Storage Area 4 N/A N/A N/A N/A N/A N/A  

X-326 RCRA Storage Area 5 N/A N/A N/A N/A N/A N/A  

X-326 RCRA Storage Area 6 N/A N/A N/A N/A N/A N/A  

X-326 DMSA  #1 N/A N/A N/A N/A N/A N/A  

X-326 DMSA #2 N/A N/A N/A N/A N/A N/A  

X-326 DMSA #3 N/A N/A N/A N/A N/A N/A  

X-326 DMSA #4 N/A N/A N/A N/A N/A N/A  

X-326 DMSA #5 N/A N/A N/A N/A N/A N/A  

X-326 DMSA #6 N/A N/A N/A N/A N/A N/A  
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Facility 
No. 

Facility Name 
Grounds 

Maintenance 
(ft2, A, LF) 

Snow 
Removal   

(ft2, A) 

Janitorial 
Service 

(excluding 
restrooms) 

(ft2) 

Restroom 
area 
(ft2) 

Pest 
Control  

(ft2) 

Roads  
and Lots 

(ft2, A) 
Comments 

X-326 EUDMSA #11 N/A N/A N/A N/A N/A N/A  

X-326 EUDMSA #12 N/A N/A N/A N/A N/A N/A  

X-330 DMSA #1 N/A N/A N/A N/A N/A N/A  

X-330 DMSA #2 N/A N/A N/A N/A N/A N/A  

X-330 DMSA #3 N/A N/A N/A N/A N/A N/A  

X-330 DMSA #4 N/A N/A N/A N/A N/A N/A  

X-330 DMSA #5 N/A N/A N/A N/A N/A N/A  

X-330 DMSA #6 N/A N/A N/A N/A N/A N/A  

X-330 DMSA #7 N/A N/A N/A N/A N/A N/A  

Phyto 1 
Phyto Remediation 
Tree area south of  

 X-530 
2.6 A N/A N/A N/A N/A N/A  

Mt. Gilead 
Cemetery 

East side just off 
Perimeter Road 

0.4 A N/A N/A N/A N/A N/A  

Holt 
Cemetery 

Extreme Northeast 
quadrant   

0.5 A N/A N/A N/A N/A N/A  
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Facility 
No. 

Facility Name 

Contractor 
Responsible 

for 
Facility/Area 

FSS Responsibility Matrix 
(Grounds (G), Pest Control 

(P), Snow Removal (S), 
Janitorial (J), 

Maintenance (M)) 

Comments 

X-533A Switchyard D&D G 
This facility is to be returned to DOE by 
7/30/2009 per the DOE/USEC Binding OCI 
Mitigation Agreement. 

X-533B Switch House D&D G 
This facility is to be returned to DOE by 
7/30/2009 per the DOE/USEC Binding OCI 
Mitigation Agreement. 

X-533C Test And Repair Bldg D&D G 
This facility is to be returned to DOE by 
7/30/2009 per the DOE/USEC Binding OCI 
Mitigation Agreement. 

X-533D Oil House D&D G 
This facility is to be returned to DOE by 
7/30/2009 per the DOE/USEC Binding OCI 
Mitigation Agreement. 

X-533E Valve House D&D G 
This facility is to be returned to DOE by 
7/30/2009 per the DOE/USEC Binding OCI 
Mitigation Agreement. 

X-533F Valve House D&D G 
This facility is to be returned to DOE by 
7/30/2009 per the DOE/USEC Binding OCI 
Mitigation Agreement. 

X-533H Gas Reclaim. Cart Garage TBD*  
*This facility is to be returned to DOE by 
12/31/2009 per the DOE/USEC Binding 
OCI Mitigation Agreement. 

X-540 Telephone Bldg TBD   

X-600 Steam Plant TBD*  
*This facility is to be returned to DOE by 
2016 per the DOE/USEC Binding OCI 
Mitigation Agreement. 

X-600A Coal Yard TBD*  
*This facility is to be returned to DOE by 
2016 per the DOE/USEC Binding OCI 
Mitigation Agreement. 

X-600B Steam Plant Shop Bldg TBD*  
*This facility is to be returned to DOE by 
2016 per the DOE/USEC Binding OCI 
Mitigation Agreement. 

X-600C Ash Wash Treatment Bldg. TBD*  
*This facility is to be returned to DOE by 
2016 per the DOE/USEC Binding OCI 
Mitigation Agreement. 

X-605 Sanitary Water Ctl. House TBD*  
*This facility is to be returned to DOE by 
4/2/2010 per the DOE/USEC Binding OCI 
Mitigation Agreement. 

X-605A Well Field TBD*  
*This facility is to be returned to DOE by 
4/2/2010 per the DOE/USEC Binding OCI 
Mitigation Agreement. 

X-605H Booster Pump House TBD*  
*This facility is to be returned to DOE by 
4/2/2010 per the DOE/USEC Binding OCI 
Mitigation Agreement. 

X-605I Chlorinator Bldg TBD*  
*This facility is to be returned to DOE by 
4/2/2010 per the DOE/USEC Binding OCI 
Mitigation Agreement. 

X-605J Diesel Generator Bldg TBD*  
*This facility is to be returned to DOE by 
4/2/2010 per the DOE/USEC Binding OCI 
Mitigation Agreement. 

X-608 Raw Water Pump House TBD  
Facility responsibility changed if Water 
Supply System is no longer leased. 

X-608A Well Field TBD  
Facility responsibility changed if Water 
Supply System is no longer leased. 

X-608B Well Field TBD  
Facility responsibility changed if Water 
Supply System is no longer leased. 
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Facility 
No. 

Facility Name 

Contractor 
Responsible 

for 
Facility/Area 

FSS Responsibility Matrix 
(Grounds (G), Pest Control 

(P), Snow Removal (S), 
Janitorial (J), 

Maintenance (M)) 

Comments 

X-611 Water Treatment Plant TBD  
Facility responsibility changed if Water 
Supply System is no longer leased. 

X-611A Old Lime Sludge Lagoons D&D G 
Remedial Action Closure - Ongoing S&M 
Per Consent Decree 

X-611B Lagoon TBD  
Facility responsibility changed if Water 
Supply System is no longer leased. 

X-611B1 
Lagoon Supernatent Pumping 

Station 
TBD  

Facility responsibility changed if Water 
Supply System is no longer leased. 

X-611B2 
Lagoon Supernatent Pumping 

Station 
TBD  Structure filled with concrete and buried 

X-611B3 
Lagoon Supernatent Pumping 

Station 
TBD  

Facility responsibility changed if Water 
Supply System is no longer leased. 

X-611C Filter Bldg TBD  
Facility responsibility changed if Water 
Supply System is no longer leased. 

X-611D Recarbonization Inst Bldg TBD  
Facility responsibility changed if Water 
Supply System is no longer leased. 

X-611E Clear Well & Chlorine Building TBD  
Facility responsibility changed if Water 
Supply System is no longer leased. 

X-612 Elevated Storage Tank TBD  
Facility responsibility changed if Water 
Distribution System is no longer leased. 

X-614A Sewage Pumping Station TBD  
Facility responsibility changed if Sewage 
System is no longer leased. 

X-614B Sewage Pumping Station TBD  
Facility responsibility changed if Sewage 
System is no longer leased. 

X-614D Sewage Pumping Station TBD  
Facility responsibility changed if Sewage 
System is no longer leased. 

X-614P Sewage Pumping Station TBD  
Facility responsibility changed if Sewage 
System is no longer leased. 

X-615 Old Sewage Treatment Plant D&D G 
Above ground structure removed early D&D 
activities. Subsurface structure remains. 

X-616 Liquid Effluent Ctl. Fac. D&D G 
Above ground structure removed as part of 
early D&D activities.  Any subsurface 
structure remains. 

X-616A Cap Over Sludge Lagoons D&D G 
Remedial Action Closure - Ongoing S&M 
per Consent Decree 

X-617 
S. Holding Pond pH Control 

Facility 
TBD   

X-618 N. Holding Pond Str Bldg TBD   

X-621 Coal Pile Treatment Fac TBD  
Facility responsibility changed if Steam 
System is no longer leased. 

X-622 
South Groundwater 
Treatment Facility 

D&D G,S,J,P Operational GWPT 

X-622.1 Area D&D G  

X-622.2 Area D&D G  

X-623 
North Groundwater Treatment 

Building 
D&D G,S,J,P Operational GWPT 

X-624 
Little Beaver Groundwater 

Treatment Facility 
D&D G,S,P Operational GWPT 

X-624-1 
Little Beaver Groundwater 

Trtmnt Decon Pad 
D&D S  

X-625 
Groundwater Passive 

Treatment Facility 
D&D G  

X-626-1 
Recirculating Water Pump 

House 
TBD  

Facility responsibility changed if RCW 
System is no longer leased. 
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Facility Name 

Contractor 
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for 
Facility/Area 

FSS Responsibility Matrix 
(Grounds (G), Pest Control 

(P), Snow Removal (S), 
Janitorial (J), 

Maintenance (M)) 

Comments 

X-626-2 Cooling Tower TBD  
Facility responsibility changed if RCW 
System is no longer leased. 

X-627 Groundwater Pump and Treat D&D G,S Operational GWPT 

X-630-1 Recir. Water Pump House TBD*  
*This facility is to be returned to DOE by 
12/31/2013 per the DOE/USEC Binding 
OCI Mitigation Agreement. 

X-630-2A Cooling Tower TBD*  
*This facility is to be returned to DOE by 
12/31/2013 per the DOE/USEC Binding 
OCI Mitigation Agreement. 

X-630-2B Cooling Tower TBD*  
*This facility is to be returned to DOE by 
12/31/2013 per the DOE/USEC Binding 
OCI Mitigation Agreement. 

X-630-3 
Acid Handling Station (only 
tank system remains, facility 

gone) 
TBD*  

*This facility is to be returned to DOE by 
12/31/2013 per the DOE/USEC Binding 
OCI Mitigation Agreement. 

X-633 Cooling Tower Area D&D G 
This facility is to be returned to DOE by 
6/30/2009 per the DOE/USEC Binding OCI 
Mitigation Agreement. 

X-633.1 Cooling Tower Buffer Area D&D G 
This facility is to be returned to DOE by 
6/30/2009 per the DOE/USEC Binding OCI 
Mitigation Agreement. 

X-633-1 Recir. Water Pump House D&D G,S 
This facility is to be returned to DOE by 
6/30/2009 per the DOE/USEC Binding OCI 
Mitigation Agreement. 

X-633-2A Cooling Tower D&D G 
This facility is to be returned to DOE by 
6/30/2009 per the DOE/USEC Binding OCI 
Mitigation Agreement. 

X-633-2B Cooling Tower D&D G 
This facility is to be returned to DOE by 
6/30/2009 per the DOE/USEC Binding OCI 
Mitigation Agreement. 

X-633-2C Cooling Tower D&D G 
This facility is to be returned to DOE by 
6/30/2009 per the DOE/USEC Binding OCI 
Mitigation Agreement. 

X-633-2D Cooling Tower D&D G 
This facility is to be returned to DOE by 
6/30/2009 per the DOE/USEC Binding OCI 
Mitigation Agreement. 

X-640-1 Pump House TBD  
Facility responsibility changed if High 
Pressure Fire Water System is no longer 
leased. 

X-640-2 Elevated Storage Tank TBD  
Facility responsibility changed if High 
Pressure Fire Water System is no longer 
leased. 

X-700 
DOE 
areas 

DOE Maintenance Shops FSS G, P, S, J, M 
Most of facility is leased; however, DOE 
Leased part for maintenance shop. 

X-700 Conv Shop & Cleaning Bldg TBD   

X-700A Air Cond. Equipment Bldg TBD   

X-701A Lime House D&D G 
Above ground structure removed as part of 
early D&D activities.  Any subsurface 
structure remains. 

X-701B Holding Pond D&D G 
Ongoing S&M per Consent Decree 
Undergoing  corrective action or S&M 
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Facility 
No. 

Facility Name 

Contractor 
Responsible 

for 
Facility/Area 

FSS Responsibility Matrix 
(Grounds (G), Pest Control 

(P), Snow Removal (S), 
Janitorial (J), 

Maintenance (M)) 

Comments 

X-701C Neutralization Pit D&D G 
Above ground structure removed as part of 
early D&D activities.  Any subsurface 
structure remains. Deferred Unit 

X-701D Water De-Ionization Facility D&D G 
Above ground structure removed as part of 
early D&D activities.  Any subsurface 
structure remains. 

X-701E Neutralization Bldg D&D G,S Part of an operational GWPT 

X-701F Effluent Monitoring Facility D&D G 
Above ground structure removed as part of 
early D&D activities.  Any subsurface 
structure remains. 

X-705 Decontamination Bldg TBD   

X-705A Incinerator Area D&D G 
Above ground structure removed as part of 
early D&D activities.  Any subsurface 
structure remains.Deferred Unit 

X-705B 
Contaminated Burnable 

Storage Area 
D&D G 

Above ground structure removed as part of 
early D&D activities.  Any subsurface 
structure remains. Deferred Unit 

X-705D Heat Booster Pump Bldg TBD   

X-705E Oxide Conversion "E" Area D&D N/A 
Contained within a leased facility. 
Appurtenance to X-705 

X-710 Tech. Service Bldg TBD   

X-710A 
Technical Service Gas 

Manifold Shed 
TBD   

X-710B Explosion Test Facility TBD   

X-720 
DOE 
Areas 

Office, Radcon, and Shipping 
and Receiving Areas 

FSS P, J, M Offices in portion of building (mezzanine) 

X-720 Maintenance and Stores Bldg TBD   

X-720A 
Maintenance & Stores Gas 

Manifold Shed 
D&D G 

Above ground structure removed as part of 
early D&D activities.  Any subsurface 
structure remains. 

X-720B Radio Base Station TBD  
Facility responsibility changed if Emergency 
Management is no longer leased. 

X-720C Paint & Storage Bldg TBD   

X-721 
Radiation Instrument 
Calibration Facility 

TBD  Required to support CAAS 

X-734 Old Sanitary Landfill D&D G Ongoing S&M per Consent Decree 

X-734 Area D&D G  

X-734A 
Construction Spoils Disposal 

Area 
D&D G Ongoing S&M per Consent Decree 

X-734B 
Construction Spoils Disposal 

Area 
D&D G Ongoing S&M per Consent Decree 

X-735 Sanitary Landfill D&D G 
Remedial Action Closure Ongoing S&M per 
Consent Decree 

X-735 Area D&D G  

X-735B Borrow Area D&D G Empty yard 

X-735A Landfill Utility Bldg FSS G, P, S, J, M  

X-736 
West Construction Spoils 

Landfill 
D&D G Ongoing S&M per Consent Decree 
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Facility 
No. 

Facility Name 

Contractor 
Responsible 

for 
Facility/Area 

FSS Responsibility Matrix 
(Grounds (G), Pest Control 

(P), Snow Removal (S), 
Janitorial (J), 

Maintenance (M)) 

Comments 

X-737 Area D&D G  

X-740 Waste Oil  Storage Facility D&D G 
Above ground structure removed as part of 
early D&D activities.  Any subsurface 
structure remains. 

X-741 Oil Drum Storage Facility TBD   

X-742 Gas Cylinder Storage Facility TBD   

X-743 Lumber Storage Facility TBD   

X-744B Salt Storage Building TBD   

X-744G Bulk Storage Building D&D G,P,S,J 
Uranium Management Facility 
Operations 

X-744H Bulk Storage Bldg TBD*  
*This facility is to be returned to DOE by 
2015 per the DOE/USEC Binding OCI 
Mitigation Agreement. 

X-744J Bulk Storage Bldg TBD*  
*This facility is to be returned to DOE by 
2015 per the DOE/USEC Binding OCI 
Mitigation Agreement. 

X-744K Warehouse-K OANG G Ohio Army National Guard Leased 

X-744L 
Stores and Maintenance 

Warehouse 
TBD   

X-744N Warehouse N Non-UEA FSS G, S, M  

X-744P Warehouse P Non-UEA FSS G, S, M  

X-744Q Warehouse Q Non-UEA FSS G, S, M  

X-744S Warehouse S Non-UEA D&D G  

X-744T Warehouse T Non-UEA D&D G Facility and substructure removed 

X-744U Warehouse U Non-UEA D&D G Facility and substructure removed 

X-744W 
Surplus & Salvage 

Warehouse 
TBD*  

*This facility is to be returned to DOE by 
2015 per the DOE/USEC Binding OCI 
Mitigation Agreement. 

X-744Y Waste Storage Area D&D G  

X-745B Toll Enrichment Gas Yard TBD*  
*This facility is to be returned to DOE by 
7/31/2012 per the DOE/USEC Binding OCI 
Mitigation Agreement. 

X-745D Cylinder Storage Yard TBD  Only empty yards are in D&D. 

X-745F N Process Gas Stockpile Yard TBD   

X-745G-2 Cylinder Storage Yard TBD  
D&D project only includes empty cylinder 
yards. 

X-746 
Material Receiving and 

Inspection 
D&D G  

X-747 Clean Scrap Yard D&D G  

X-747A Material Storage Yard TBD*  
*This facility is to be returned to DOE by 
2015 per the DOE/USEC Binding OCI 
Mitigation Agreement. 

X-747B Material Storage Yard TBD   

X-747C Material Storage Yard TBD   
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Facility 
No. 

Facility Name 

Contractor 
Responsible 

for 
Facility/Area 

FSS Responsibility Matrix 
(Grounds (G), Pest Control 

(P), Snow Removal (S), 
Janitorial (J), 

Maintenance (M)) 

Comments 

X-747D Material Storage Yard TBD   

X-747E Material Storage Yard TBD   

X-747F 
Miscellaneous Material 

Storage Yard 
D&D G Empty field 

X-747G Precious Metal Scrap Yard D&D G Empty Yard 

X-747H NW Contaminated Scrap Yard D&D G,S Deferred Unit 

X-747H1 Loading Pad D&D G,S Concrete Loading Pad 

X-747J 
Decontamination Storage 

Yard 
TBD   

X-747K Converter Shell Area D&D G  

X-748 Truck Scale TBD   

X-749 
S. Contaminated Material 

Storage Yard 
D&D G,S 

Remedial Action Closure - will require long 
term S&M 
Ongoing S&M per Consent Decree 

X-749/120 Phytoremediation Area D&D G Ongoing S&M per Consent Decree 

X-749A S. Classified Burial Yard D&D G 
Remedial Action Closure - ongoing S&M 
per Consent Decree 

X-749B Peter Kiewit Landfill D&D G 
Remedial Action Closure - ongoing S&M 
per Consent Decree 

X-750 Mobile Equip Maint. Shop TBD   

X-750A Garage Storage Bldg TBD   

X-751 
GCEP Mobile Equipment 

Garage 
OANG G Ohio Army National Guard 

X-752 Warehouse D&D G,S  

X-752 
AT-1 

Trailer Complex FSS G, P, S, J, M  

X-752 
AT-2 

Trailer Complex FSS G, P, S, J, M  

X-752 
AT-3 

Trailer Complex FSS G, P, S, J, M  

X-752 
AT -4 

Trailer Complex FSS G, P, S, J, M 
Support trailers for LPP operations 1-4, 5 
provided to UDS, 6 remains located by 
roadway at 747 scrap yard 

X-760 Chemical Engineering Bldg D&D G 
This facility is to be returned to DOE by 
8/30/2009 per the DOE/USEC Binding OCI 
Mitigation Agreement. 

X-770 Mech. Testing Bldg D&D G 

Above ground structure removed: 
subsurface structure remains. 
Characterization being performed beneath 
slab. Deferred Unit 

X-800 Area N/A G  

XT-800 GCEP Construction Office D&D G Substructure, pad, and parking lots remain. 

X-1000 Administration Building FSS G, P, S, J, M  

X-1007 Fire Station TBD  
Facility responsibility changed if Fire 
Protection Services are no longer leased. 

X-1020 Emergency Operations Ctr TBD  
Facility responsibility changed if Emergency 
Management is no longer leased. 
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Facility 
No. 

Facility Name 

Contractor 
Responsible 

for 
Facility/Area 

FSS Responsibility Matrix 
(Grounds (G), Pest Control 

(P), Snow Removal (S), 
Janitorial (J), 

Maintenance (M)) 

Comments 

X-1107BV Interplant Vehicle Portal FSS G, P, J, M  

X-2230M 
Holding Pond #1 (Southwest 

Holding Pond) 
TBD   

X-2230N 
Holding Pond #2 (West 

Holding Pond) 
TBD   

X-2230T1 
Recirculating Heating Water 

System (East of Valve Pits "A" 
and "B") 

TBD   

X-2232E Gas Pipeline FSS M  

X-6002 Boiler System TBD   

X-6002A Oil Storage Facility TBD   

Z-SWMU-
QUAD-IV 

Chemical and Petroleum 
Containment Basins (east of 

X-533A) and Emergency 
Containment Tanks 

D&D G Deferred Unit 

Z-SWMU-
QUAD-IV 

Southern End of Railroad 
Spur which is used as Drum 

Storage Area 
TBD   

Z-SWMU-
X-701 BP 

NE Oil Biodegradation Plot 
Area, which was formally 

used for the disposal of X-615 
sludge 

D&D G No Further Action 

Z-SWMU-
X-710 

Inactive "hot pit" in the area of 
X-710 that was once used for 

the storage of radioactive 
wastewater 

D&D 

N/A 

Empty yard - No Further Action 

Z-SWMU-
X-744 

Retrievable Waste Storage 
Area 

D&D 
N/A 

Empty yard - No Further Action 

N/A 
5-Unit Groundwater Plume 

(south of X-710) 
D&D N/A Undergoing Corrective Action 

N/A 
7-Unit Groundwater Plume 
(between X-700, X-705, X-

720) 
D&D N/A 

Operations - Maintained by the X-700 / 705 
Sumps and transferred to GWPT. Deferred 
Unit 

N/A X-120 Area D&D G 

About 5 acres; located South of X-2207F; 
bounded on the West and South by the 
railroad; North by X-2207F and to the East 
by a line between X-2207F and the 
railroad: Ongoing S&M per Consent Decree 

N/A DOE Contractor Area TBD  

Approx. 3.7 acres; bounded South by X-
2207E trailer area parking lot; East by 
security fence; West by railroad tracks; and 
North by construction road. ( South of 
7725B) 

N/A Contractor Lay down Area TBD  

Triangular area about 3 acres; Northwest of 
X-7721 and West of X-1107D; bounded 
Northwest by construction road; East by 
truck access road; and South by fence 
(East of 1107DV) 

N/A North East Bypass Road FSS G,S Paved asphalt road 

N/A 
Soils in the vicinity of the X-

720 Neutralization Pit 
TBD   

N/A Big Run Creek TBD  Common area 
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Facility 
No. 

Facility Name 

Contractor 
Responsible 

for 
Facility/Area 

FSS Responsibility Matrix 
(Grounds (G), Pest Control 

(P), Snow Removal (S), 
Janitorial (J), 

Maintenance (M)) 

Comments 

N/A Little Beaver Creek TBD  Common area 

N/A West Drainage Ditch TBD  USEC Lease Space 

N/A East Drainage Ditch TBD  USEC Lease Space 

N/A Northeast Drainage Ditch TBD  USEC Lease Space 

N/A North Drainage Ditch TBD  USEC Lease Space 

N/A 
Transformer Cleaning/Storage 

Pad 
TBD  Available for D&D 

A Rubble Pile East of X-105 TBD  
Plant Coordinates F-5  
Available for D&D 

B Pad in Field East of X-109A D&D N/A 
Plant Coordinates F-3 
Available for D&D 

C 
Old Switchyard West of X-

109A 
D&D N/A 

Plant Coordinates F-3  
Sits on top of X-740 Plume Area 

D Three USEC Signs TBD  
Plant Coordinates D5, F2, and F-5 
USEC 

E 
X-770 "0000" Compressor 

Base Foundation 
D&D N/A 

Plant Coordinates G-4 
deferred unit 

F 
Utility Shed South of 

X-622 
D&D N/A 

Plant Coordinates H-4 
Ready for D&D 

H Old Firing Range Shed TBD  
Plant Coordinates D-6 
Deferred unit leased space 

X-326 RCRA Storage Area 1 D&D N/A  

X-326 RCRA Storage Area 2 D&D N/A  

X-326 RCRA Storage Area 3 D&D N/A  

X-326 RCRA Storage Area 4 D&D N/A  

X-326 RCRA Storage Area 5 D&D N/A  

X-326 RCRA Storage Area 6 D&D N/A  

X-326 DMSA  #1 D&D N/A  

X-326 DMSA #2 D&D N/A  

X-326 DMSA #3 D&D N/A  

X-326 DMSA #4 D&D N/A  

X-326 DMSA #5 D&D N/A  

X-326 DMSA #6 D&D N/A  

X-326 EUDMSA #11 D&D N/A  

X-326 EUDMSA #12 D&D N/A  

X-330 DMSA #1 D&D N/A  

X-330 DMSA #2 D&D N/A  

X-330 DMSA #3 D&D N/A  

X-330 DMSA #4 D&D N/A  

X-330 DMSA #5 D&D N/A  
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Facility 
No. 

Facility Name 

Contractor 
Responsible 

for 
Facility/Area 

FSS Responsibility Matrix 
(Grounds (G), Pest Control 

(P), Snow Removal (S), 
Janitorial (J), 

Maintenance (M)) 

Comments 

X-330 DMSA #6 D&D N/A  

X-330 DMSA #7 D&D N/A  
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SECTION J - ATTACHMENT 7 
 

SITE SERVICES AND INTERFACE REQUIREMENTS MATRIX 
For the  

Portsmouth D&D Project 
 
Services listed in the Portsmouth Site Services and Interface Requirements Matrix shall be performed in accordance with the Performance Work 
Statement. 
 
Legend for Matrix – The Legend for the primary Matrix users/providers is as follows: 
 

ETS   Environmental Technical Services Contract(or) 
D&D   D&D /Remediation Contract(or) 
FSS   Facilities Support Services Contract(or) 
USEC   United States Enrichment Corporation Contract(or) 
Other Site Users Examples: Ohio National Guard, DUF6 Conversion Project 
Cost Allocation The term “cost allocation” means the individual contractor will incur the cost for performing that activity 

   
 
Types of Interfaces – Applies to D&D contractor 
 
1. Information (I):  knowledge (data, facts, etc) gathered or supplied  

2. Physical (P):  systems in tangible contact (i.e., ‘pipe-to-pipe’), or a physical exchange of product or materials 

3. Service (S):  provision of work for another contractor 
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PORTSMOUTH D&D PROJECT SERVICES AND INTERFACE ACTIVITIES 

 Project Support Requirements 

Type of 
Interface 

Task 
(Interface) 

ETS D&D FSS USEC 
Other Site 

Users 
D&D Contract 
Requirements 

Cost Allocations 

I Master Plan - The ETS contractor 
develops the initial strategy, then the D&D 
contractor reviews and updates.  
Ownership of the overall cleanup strategy 
document is transferred from the ETS 
contractor and maintained by the D&D 
contractor.  

Initial 
development 
and 
subsequent 
input 
 
 
 
 
 
 
 

Update and 
maintain 

Provides 
input 

Provides 
input 

Provides 
input 

C.2.7.1 ETS bears the cost burden 
for development of the initial 
document.  Once the Plan 
has been turned over to the 
D&D contractor,  D&D 
contractor bears the cost 
burden for work necessary 
to maintain and update; 
other contractors/users bear 
internal and implementation 
costs 

Type of 
Interface 

Task 
(Interface) 

ETS D&D FSS USEC 
Other Site 

Users 
Requirements Cost Allocations 

I Regulatory Compliance and Permits – 
Comply, develop, renew existing permits 
and/or obtain new permits as necessary.  
The majority of the permits will be the 
responsibility of the D&D contractor.  
Other contractors will also have limited 
number of permit responsibilities for its 
respective work. 

Provide 
information to 
D&D 
contractor, if 
needed.  
Responsible 
for maintaining 
the 
comprehensive 
list of permits. 

Renews 
existing 
permits and 
obtain new 
permits for 
D&D 
Project. 

Renews 
existing 
permits and 
obtain new 
permits for 
Facility 
Support 
activities. 

Renews 
existing 
permits and 
obtain new 
permits for 
Lease 
Areas. 

Provide 
information 
to D&D 
contractor, if 
needed. 

C.2.7.4 Each site contractor bears 
the cost burden of 
administration and 
implementation.   
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PORTSMOUTH D&D PROJECT SERVICES AND INTERFACE ACTIVITIES 

 Project Support Requirements 

Type of 
Interface 

Task 
(Interface) 

ETS D&D FSS USEC 
Other Site 

Users 
D&D Contract 
Requirements 

Cost Allocations 

I Regulatory Documents and Involvement – 
the D&D contractor has the primary 
responsibility for interaction with DOE and 
regulators.  The other site contractors will 
provide information and support to D&D 
contractor as related to the regulatory 
involvement process. 

Provide 
support and 
information to 
D&D 
contractor. 
 

Primary 
responsibilit
y for 
regulatory 
involvement. 

Provide 
support and 
information 
to D&D 
contractor. 

Provide 
support and 
information 
to D&D 
contractor. 

Provide 
support and 
information 
to D&D 
contractor. 

C.2 D&D contractor bears the 
cost burden for development 
of documents and regulatory 
involvement. Other 
contractors/users bear 
internal and implementation 
costs. 

Type of 
Interface 

Task 
(Interface) 

ETS D&D FSS USEC 
Other Site 

Users 
D&D Contract 
Requirements 

Cost Allocations 

I Develop and Submit the Annual Site 
Environmental Report (ASER) - D&D 
contractor is responsible for developing 
the ASER for the D&D Project.  The ETS 
contractor has the responsibility for the 
sitewide coordination of the environmental 
reports, if required. 

Provide input 
and support to 
D&D 
contractor. 
Coordinate 
sitewide 
environmental 
reports. 

Develop and 
submit. 

Provide 
input and 
support. 

Provide 
input and 
support. 

Provide 
input and 
support. 

C.2.7.6 D&D contractor bears the 
cost burden for development 
of documents and regulatory 
involvement. Other 
contractors/users bear 
internal and implementation 
costs 
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PORTSMOUTH D&D PROJECT SERVICES AND INTERFACE ACTIVITIES 

 Facilities D&D 

Type of 
Interface 

Task 
(Interface) 

ETS D&D FSS USEC 
Other Site 

Users 
D&D Contract 
Requirements 

Cost Allocations 

P Facilities D&D Activities - For example:  
Utilities Isolation/re-routing/optimization, 
Deactivation, and Demolition.  D&D contractor 
will be performing D&D activities: plan and 
implementation. 

Provide 
oversight and 
support. 
 
 
 
 
 
 
 

Coordinate 
and notify 
USEC on 
plans for 
work 
activities, 
site safety, 
and logistics 
issues.  

Provide 
support, if 
necessary. 

Concur if 
necessary.  

Provide 
support, if 
necessary. 

C.2.2 and C.2.3 D&D contractor bears the 
cost burden for field work. 
Other contractors/users 
bear internal and 
implementation costs 

Type of 
Interface 

Task 
(Interface) 

ETS D&D FSS USEC 
Other Site 

Users 
D&D Contract 
Requirements 

Cost Allocations 

P/I Facilities Transfer and Turnover activities - 
USEC is responsible for completing the 
turnover requirements per the Lease.  
Provides support and verification process for 
DOE acceptance of the facilities to ensure the 
turnover requirements are met. 

Support DOE 
with the 
turnover 
requirements. 
 
 
 
 
 
 
 
 

Receive 
facilities/ser
vices as 
approved by 
DOE. 

Receive 
facilities/ser
vices as 
approved by 
DOE. 

Completes 
the turnover 
requirements 
and transfers 
to DOE. 

Provide 
support, if 
applicable. 

C.2.7.1 FSS contractor bears the 
cost burden for maintenance 
of its responsible area and 
facilities.  D&D contractor 
bears the cost burden for 
verification process and its 
responsible facilities/area of 
S&M upon assignment of 
the facilities by the CO.  

 
 
 
 



Portsmouth FSS        Section J 
Contract No.DE-CI0000004          Attachment 7 
 
 

 J7-5

 
 

PORTSMOUTH D&D PROJECT SERVICES AND INTERFACE ACTIVITIES 

 Environmental Restoration 

Type of 
Interface 

Task 
(Interface) 

ETS D&D FSS USEC 
Other Site 

Users 
D&D Contract 
Requirements 

Cost Allocations 

P/I Soils Remediation Activities - D&D 
contractor will be performing soils 
remediation activities: removal 
underground utilities, 
pipings/components, slabs, footers, 
and other below grade structures. 

Provide 
oversight 
and support. 
 
 
 
 
 
 
 

Perform soils 
remediation: 
Coordinate and 
notify affected 
tenants/contractors. 

Provide 
support, if 
necessary. 

Provide 
support, if 
necessary.  

Provide 
support, if 
necessary. 

C.2.4.2 D&D contractor bears the cost 
burden for remediation work. 
Other contractors/users bear 
internal and support costs. 

Type of 
Interface 

Task 
(Interface) 

ETS D&D FSS USEC 
Other Site 

Users 
D&D Contract 
Requirements 

Cost Allocations 

P/I Groundwater Monitoring and 
Inspection - the D&D contractor is 
responsible for conducting 
groundwater monitoring and 
inspection per the IGWMP.  The 
ETS contractor may perform 
independent monitoring or 
inspection. 

Perform 
independent 
oversight 
and 
independent 
monitoring 
and 
inspection 
activities.  
Coordinate 
with D&D 
contractor. 
 
 

Perform 
groundwater 
monitoring and 
inspection.  
Coordinate with all 
other site 
tenants/contractors: 
notify USEC, if 
required. 
Provide support to 
ETS for 
independent 
monitoring and 
inspection. 

Provide 
support, if 
necessary. 

Provide 
support, if 
necessary. 

Provide 
support, if 
necessary. 

C.2.4.3 D&D contractor bears the cost 
burden for remediation work.  
ETS contractor bears the cost 
burden if/when it performs 
independent activities.  Other 
contractors/users bear internal 
and support costs. 
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PORTSMOUTH D&D PROJECT SERVICES AND INTERFACE ACTIVITIES 

 Waste Management 

Type of 
Interface 

Task 
(Interface) 

ETS D&D FSS USEC 
Other Site 

Users 
D&D Contract 
Requirements 

Cost Allocations 

P/I Management of Waste - Waste 
generated during Surveillance and 
Maintenance and D&D activities is 
managed and disposed by the D&D 
contractor. 
Sanitary waste (non-radiological 
and non-hazardous) obtained from 
FSS contractor activities under the 
contract is  to be managed and 
disposed by the FSS contractor.   

Notify and 
coordinate 
with D&D 
contractor 
related to 
anticipated 
waste 
generation 
plans. 
 
 
 
 

Receives, stores, 
and dispositions 
contaminated 
waste generated 
from D&D activities 
and from other site 
contractors/tenants. 

Notify and 
coordinate with 
D&D contractor 
related to 
anticipation of 
contaminated 
waste 
generation 
plans.   

Notify and 
coordinate 
with D&D 
contractor 
related to 
anticipation 
of waste 
generation 
plans. 

N/A C.2.5 D&D contractor bears the cost 
burden for waste management 
program, administration, and 
implementation activities. Other 
contractors/users bear internal 
and support costs. FSS 
contractor bears the cost burden 
for waste management under its 
scope. 

Type of 
Interface 

Task 
(Interface) 

ETS D&D FSS USEC 
Other Site 

Users 
D&D Contract 
Requirements 

Cost Allocations 

P Provide Hazardous Waste Storage 
for USEC 

N/A Provide storage 
space for USEC’s 
hazardous waste. 

N/A Coordinate 
and provide 
information 
necessary 
for use of 
the storage 
area. 

N/A C.2.5 D&D contractor bears the cost 
burden for remediation work for 
providing the storage space and 
relocation, if required.   
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PORTSMOUTH D&D PROJECT SERVICES AND INTERFACE ACTIVITIES 

 OSWDF 

Type of 
Interface 

Task 
(Interface) 

ETS D&D FSS USEC 
Other Site 

Users 
D&D Contract 
Requirements 

Cost Allocations 

P/I OSWDF Construction Activities – If 
the construction of OSWDF is not self 
performed, the D&D contractor is 
responsible for the construction 
oversight while a subcontractor 
performs construction. 

N/A Responsible 
for 
Construction 
Oversight. 

Provide 
support, if 
necessary. 

N/A N/A C.2.5.4.2  D&D contractor bears the cost 
burden if Self Performed; D&D 
contractor bears the cost burden 
for construction oversight. D&D 
contractor bears the construction 
subcontract cost burden if it is 
subcontracted.  

Type of 
Interface 

Task 
(Interface) 

ETS D&D FSS USEC 
Other Site 

Users 
D&D Contract 
Requirements 

Cost Allocations 

I OSWDF Design Activities - the D&D 
contractor will complete the design 
and Certified for Construction 
package, if the OSWDF is approved.  
During the design process, location of 
the OSWDF will be determined. 

Provide 
support to 
D&D 
contractor, if 
necessary. 
 
 
 
 
 

Coordinate 
OSWDF 
location with 
USEC to 
ensure no 
shared site 
agreements 
are impacted. 

Provide 
support to 
D&D 
contractor, if 
necessary. 

Review and 
support 
location 
determination. 

Provide 
support to 
D&D 
contractor, if 
necessary. 

C.2.5.4.1 D&D contractor bears the cost 
burden for design and CFC 
package.  Other contractors bear 
the cost of internal support 
activities. 
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PORTSMOUTH D&D PROJECT SERVICES AND INTERFACE ACTIVITIES 

 Surveillance and Maintenance (S&M) and Facility Stabilization 

Type of 
Interface 

Task 
(Interface) 

ETS D&D FSS USEC 
Other Site 

Users 
D&D Contract 
Requirements 

Cost Allocations 

P/I DMSAs and HEU Activities - D&D 
contractor is responsible for DMSAs in 
the Lease area.  D&D contractor 
conducts the maintenance checks on 
HEU cells, however USEC leases the 
HEU equipment. 

N/A 
 
 
 
 
 
 
 

Surveillance and 
maintenance of 
HEU cells and 
DMSAs. 

N/A Coordinate 
with D&D 
contractor to 
facilitate 
S&M of HEU 
cells and 
DMSAs. 

N/A C.2.6 and C.2.2 D&D contractor bears the cost 
burden for performing S&M of the 
HEU cells and the DMSAs 
activities.   

Type of 
Interface 

Task 
(Interface) 

ETS D&D FSS USEC 
Other Site 

Users 
D&D Contract 
Requirements 

Cost Allocations 

P/I S&M Activities – S&M or facility 
maintenance activities are performed 
to prevent and correct maintenance 
for systems and facilities.  

N/A Responsible for 
S&M activities in 
nuclear and non-
nuclear facilities 
in assigned 
facilities 
identified in 
Section J, 
Attachment 5. 

Responsible 
for facility 
maintenance 
activities 
(non-nuclear 
activities) in 
assigned 
facilities 
identified in 
Section J, 
Attachment 
5. 

Coordinate 
with 
appropriate 
contractor. 

Coordinate 
with 
appropriate 
contractor. 

C.2.2 D&D contractor bears the cost 
burden for performing the S&M 
activities for the assigned 
facilities.  The FSS contractor 
bears the cost burden for 
performing the facility 
maintenance activities for the 
assigned facilities. 
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PORTSMOUTH D&D PROJECT SERVICES AND INTERFACE ACTIVITIES 

Environmental, Safety, Health, and Quality 

Type of 
Interface 

Task 
(Interface, Service – Mandatory) 

ETS D&D FSS USEC 
Other Site 

Users 
D&D Contract 
Requirements 

Cost Allocations 

I/S Health Physics and Radiological Site 
Services - D&D contractor is 
responsible for providing health physics 
and radiological site services (e.g. 
Dosimetry program, radiological 
surveys and monitoring).   

Receives 
services 
from D&D 
contractor.  
Provide 
input to the 
D&D 
contractor.  

Provides 
health 
physics and 
radiological 
site services 
to ETS and 
FSS 
contractors 
and DOE. 

Receives 
services 
from D&D 
contractor.  
Provide 
input for 
service 
needs to 
support the 
D&D 
contractor’s 
budgeting 
requirement. 

N/A N/A C.2.7.3 D&D contractor bears the cost 
burden of program administration 
and implementation.  Other site 
contractors bear internal 
implementation costs.   

Type of 
Interface 

Task 
(Interface, Service – Mandatory) 

ETS D&D FSS USEC 
Other Site 

Users 
D&D Contract 
Requirements 

Cost Allocations 

P Industrial Hygiene Health and Safety 
Services and Equipment – Personal 
protective Equipment, Monitoring 
Equipment, and Other Equipment 
Related to Health and Safety 

Receives 
H&S 
services and 
equipment 
including 
(PPE) 
equipment 
from D&D 
contractor. 

Provides 
health and 
safety 
services and 
equipment to 
all D&D 
project 
contractors. 

Receives 
H&S 
services and 
equipment 
including 
(PPE) 
equipment 
from D&D 
contractor. 

N/A N/A C.2.7.3 D&D contractor will bear cost 
burden for this task. 
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PORTSMOUTH D&D PROJECT SERVICES AND INTERFACE ACTIVITIES 

Safeguards and Security 

Type of 
Interface 

Task 
(Interface) 

ETS D&D FSS USEC 
Other Site 

Users 
D&D Contract 
Requirements 

Cost Allocations 

I Security Management (physical and 
personnel security) – FSS contractor is 
responsible for security management 
which includes providing input to site 
security planning by USEC; plans and 
procedures; lock and key program; 
facility registration; information security; 
computer security and classification; 
badging (HSPD-12 credentials); and 
access authorization.   

Provides 
necessary 
information 
to the FSS 
contractor to 
support 
security 
management 
program. 
 
 

Provides 
necessary 
information 
to the FSS 
contractor to 
support 
security 
management 
program. 
 
 

Provides 
security 
management 
services to 
DOE and 
DOE 
contractors. 

Provides 
necessary 
information 
to the FSS 
contractor to 
support 
security 
management 
program.  

Provides 
necessary 
information 
to the FSS 
contractor to 
support 
security   
management 
program. 

 FSS contractor bears the cost 
burden.  Other site contractors 
bear internal and implementation 
cost. 

Type of 
Interface 

Task 
(Service - Mandatory) 

ETS D&D FSS USEC 
Other Site 

Users 
D&D Contract 
Requirements 

Cost Allocations 

 Reserved 
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PORTSMOUTH D&D PROJECT SERVICES AND INTERFACE ACTIVITIES 

Site Services 

Type of 
Interface 

Task 
(Service – Optional, Interface) 

ETS D&D FSS USEC 
Other Site 

Users 
D&D Contract 
Requirements 

Cost Allocations 

S/I Protective Force Services - Protective 
Forces will be provided as GFS/I in the 
initial part of the period of performance.  
This service may be provided by the 
D&D contractor at a later date as 
authorized by the CO.  The contractors 
have the responsibilities to provide 
necessary information to support the 
Protective Force services. 
 

Provide 
necessary 
information 
and support, 
if required. 
 
 
 
 
 
 
 

Initially 
provide 
necessary 
information 
and support, 
if required. 
 
 
 
 
 
 
 

Provide 
necessary 
information 
and support, 
if required. 
 
 
 
 
 
 
 

Initially, 
provide 
sitewide 
protective 
force 
services to 
DOE and site 
contractors.  

Provide 
necessary 
information 
and support, 
if required. 
 
 
 
 
 
 
 

C.2.7 Initially provided as GFS/I.  Upon 
CO authorization to the D&D 
contractor, the D&D contractor will 
bear the cost burden for the 
services.  The other site 
contractors/users will bear internal 
and implementation cost. 

Type of 
Interface 

Task 
(Service – Optional, Interface) 

ETS D&D FSS USEC 
Other Site 

Users 
D&D Contract 
Requirements 

Cost Allocations 

S/I Emergency Management and 
Response - Emergency management 
and response is provided as GFS/I in 
the initial part of the period of 
performance.  This service may be 
provided by the D&D contractor at a 
later date as authorized by the CO.  
The contractors have the responsibility 
to support in implementation of the 
emergency management program, 
response, and recovery. 

Provides 
information 
and support. 
 
 
 
 
 
 
 

Provides 
information 
and support. 
 

Provides 
information 
and support. 
 

Provides 
Emergency 
Management 
and response 
services. 

Provides 
information 
and support. 
 

C.2.7 Initially.provided as GFS/I   Upon 
CO authorization to the D&D 
contractor, the D&D contractor will 
bear the cost burden for the 
services.  The other site 
contractors/users will bear internal 
and implementation cost. 
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PORTSMOUTH D&D PROJECT SERVICES AND INTERFACE ACTIVITIES 

Site Services 

Type of 
Interface 

Task 
(Service – Optional, Interface) 

ETS D&D FSS USEC 
Other Site 

Users 
D&D Contract 
Requirements 

Cost Allocations 

S/I Fire Protection Services - Fire 
Protection will be provided as GFS/I in 
the initial part of the period of 
performance.  This service may be 
provided by the D&D contractor at a 
later date as authorized by the CO.  
The contractors have the responsibility 
to support the Fire Protection services. 

Provide 
necessary 
information 
and support, 
if required. 
 
 
 
 
 
 
 

Provide 
necessary 
information 
and support, 
if required. 
 
 
 
 
 
 
 

Provide 
necessary 
information 
and support, 
if required. 
 
 
 
 
 
 
 

Provide 
sitewide Fire 
Protection 
services to 
DOE and 
site 
contractors.  

Provide 
necessary 
information 
and support, 
if required. 
 
 
 
 
 
 
 

C.2.7 Initially, provided as GFS/I.  Upon 
CO authorization to the D&D 
contractor, the D&D contractor will 
bear the cost burden for the 
services.  The other site 
contractors/users will bear internal 
and implementation cost. 

 
Task 

(Service – Optional, Interface) 
ETS D&D FSS USEC 

Other Site 
Users 

D&D Contract 
Requirements 

Cost Allocations 

S/I Site Utility Services - Utility services for 
site operations are provided as GFS/I in 
the initial part of the period of 
performance; sanitary water, sanitary 
sewage, recirculating cooling water, 
plant dry air, electrical power 
distribution, power administration, 
nitrogen system, street lights, steam, 
and utilities inspection.  These services 
may be provided by the D&D contractor 
at a later date as authorized by the CO.  
The contractors have the responsibility 
to support in implementation of utilities 
services. 

Provides 
information 
and support. 
 
 
 
 
 
 
 

Provides 
information 
and support. 
 

Provides 
information 
and support. 
 

Provides 
Utilities. 

Provides 
information 
and support. 
 

C.2.7 Initially provided as GFS/I.  Upon 
CO authorization to the D&D 
contractor, the D&D contractor will 
bear the cost burden for the 
services.  The other site 
contractors/users will bear internal 
and implementation cost. 
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PORTSMOUTH D&D PROJECT SERVICES AND INTERFACE ACTIVITIES 

 Project Support 

Type of 
Interface 

Task 
(Interface) 

ETS D&D FSS USEC 
Other Site 

Users 

D&D 
Contract 

Requirement
s 

Cost Allocations 

I Baseline 
Development 
Activities – D&D 
contractor will 
be developing 
and maintaining 
the D&D life-
cycle project 
baseline and 
supporting the 
Critical 
Decisions 
process.  The 
ETS contractor 
will be 
developing the 
Sitewide 
Integrated 
Lifecycle 
Federal 
Baseline. 

Receives baseline 
information/data 
package from site 
contractors/tenant. 
Owner of the 
Sitewide Integrated 
Lifecycle Federal 
Baseline.   
 
 
 
 
 

Owner of the 
D&D life cycle 
project 
baseline.  
Support ETS 
contractor for 
the Sitewide 
Integrated 
Lifecycle 
Federal 
Baseline. 

Provides baseline to 
the ETS contractor 
to support the 
Sitewide Integrated 
Lifecycle Federal 
Baseline. 

Provides baseline to 
the ETS contractor to 
support the Sitewide 
Integrated Lifecycle 
Federal Baseline. 

Provides baseline to 
the ETS contractor 
to support the 
Sitewide Integrated 
Lifecycle Federal 
Baseline. 

C.2.7.2 D&D contractor will bear the 
cost burden for the D&D 
project baseline.  The ETS 
contractor will bear the cost 
burden for the integrated 
lifecycle baseline.  The other 
site contractors/users will 
bear internal and 
implementation cost. 

Type of 
Interface 

Task 
(Interface) 

ETS D&D FSS USEC 
Other Site 

Users 

D&D 
Contract 

Requirement
s 

Cost Allocations 
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PORTSMOUTH D&D PROJECT SERVICES AND INTERFACE ACTIVITIES 

 Project Support 

Type of 
Interface 

Task 
(Interface) 

ETS D&D FSS USEC 
Other Site 

Users 

D&D 
Contract 

Requirement
s 

Cost Allocations 

I Public Relations 
Activities – the 
D&D contractor 
is primarily 
responsible for 
supporting the 
public relations 
activities.  Other 
site contractors 
will be providing 
support related 
to its own 
areas. 

Provide support to 
DOE.  Provide 
support/information 
to D&D contractor. 
 
 
 
 
 
 
 

Primary 
responsibility 
for public 
relations 
activities. 

Provide 
support/information 
to D&D contractor. 

Provide 
support/information to 
D&D contractor. 

Provide 
support/information 
to D&D contractor. 

C.2.7.10 D&D contractor will bear the 
cost burden for programs 
and plans and 
implementation.  The other 
site contractors/users will 
bear internal and 
implementation cost. 

 
 
 

PORTSMOUTH D&D PROJECT SERVICES AND INTERFACE ACTIVITIES 

 Project Support 

Type of 
Interface 

Task 
(Service – Mandatory, Interface) 

ETS D&D FSS USEC 
Other Site 

Users 
D&D Contract 
Requirements 

Cost Allocations 

I/S Records Management and Document 
Control – Documents (archives, newly 
generated, and received) will be kept 
by the FSS contractor.  Every 
contractor is responsible for 
maintaining its records management 
program, however documents 
generated by the other site contractors 
will be sent to the FSS contractor.  

Maintain 
own 
document 
control 
system for 
its oversight 
and DOE 
generated 
documents. 
 
 

Sends all 
project 
documents 
to FSS 
contractor. 
 

Provides for 
Records 
Management 
services. 
Receives all 
project 
documents 
from other 
DOE 
contractors 
in support of 
the D&D. 

Sends all 
project 
documents 
to FSS 
contractor. 
 

Sends all 
project 
documents 
to FSS 
contractor. 
 

C.2.7.9 FSS contractor bears the cost 
burden for records management 
program and implementation. The 
other site contractors/users will 
bear internal and implementation 
cost. 



Portsmouth FSS        Section J 
Contract No.DE-CI0000004          Attachment 7 
 
 

 J7-15

PORTSMOUTH D&D PROJECT SERVICES AND INTERFACE ACTIVITIES 

 Project Support 

Type of 
Interface 

Task 
(Service – Mandatory, Interface) 

ETS D&D FSS USEC 
Other Site 

Users 
D&D Contract 
Requirements 

Cost Allocations 

Type of 
Interface 

Task 
 

ETS D&D FSS USEC 
Other Site 

Users 
D&D Contract 
Requirements 

Cost Allocations 

I/S Cyber Security – Compliance of cyber 
security program, plans, and 
implementation. 
 
 
 
 
 
 
 
 
 

Covered by 
the PPPO. 

Receives 
service from 
FSS 
contractor. 

Provides 
cyber 
security 
service to 
D&D 
contractor. 

N/A N/A  FSS contractor bears the cost 
burden for cyber security. 
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PORTSMOUTH D&D PROJECT SERVICES AND INTERFACE ACTIVITIES 

 Property Management 

Type of 
Interface 

Task 
(Service – Mandatory, Interface) 

ETS D&D FSS USEC 
Other Site 

Users 
D&D Contract 
Requirements 

Cost Allocations 

I/S Property Management – the FSS 
contractor has the responsibility for site 
wide DOE personal and real property 
management.  The FSS contractor is 
responsible for maintaining the FIMS 
and PIDS database by coordinating 
with other site contractors. 

Provide 
information 
to FSS 
contractor. 
 
 
 
 
 

Manage 
assigned real 
and personal 
property and 
provide 
information to 
FSS contractor. 
 

Manage 
assigned real 
and personal 
property and 
responsible for 
reporting of real 
and personal 
property 
information for 
the D&D project. 

Manage 
assigned 
real and 
personal 
property and 
provide 
information 
to FSS 
contractor. 
 

Manage 
assigned 
real and 
personal 
property and 
provide 
information 
to FSS 
contractor. 
 

C.2.7.11 Contractors will bear the cost 
burden for cradle-to-grave 
management of assigned real 
and personal properties.   
However, the FSS contractor 
will bear the cost burden for 
reporting of property 
management information. 

Type of 
Interface 

Task 
(Interface) 

ETS D&D FSS USEC 
Other Site 

Users 
D&D Contract 
Requirements 

Cost Allocations 

I Fleet Management and Equipment 
Repairs – The FSS contractor is 
responsible for fleet management 
including the GSA vehicles and 
reporting for the D&D project. 
1.  GSA interface 
2.  Fuel and maintenance reporting 
3.  Fleet maintenance scheduling 
4.  GSA lease payment (including 
routine maintenance) 

Coordinate 
vehicle use 
with DOE. 
 

Responsible for 
management of 
assigned 
vehicles and 
equipment 
including the 
GSA vehicles. 

Responsible for 
fleet 
management of 
assigned 
vehicles and 
equipment.  
Additionally, 
responsible for 
reporting for the 
D&D Project. 

N/A N/A C.2.7.11 Contractors will bear the cost 
burden for fuel, tracking, and 
repair of assigned vehicles 
and equipment.  The FSS 
contractor will bear the cost 
burden for management and 
reporting for Fleet 
Management.   
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PORTSMOUTH D&D PROJECT SERVICES AND INTERFACE ACTIVITIES 

 Project Support 

Type of 
Interface 

Task 
(Service - Optional) 

ETS D&D FSS USEC 
Other Site 

Users 
D&D Contract 
Requirements 

Cost Allocations 

S Janitorial Services – Janitorial services 
that includes sanitary trash pickup, 
restroom cleaning, and shower 
cleaning will be provided by the FSS 
contractor. 

Receives 
the services 
from the 
FSS 
contractor. 

Receives 
the services 
from the 
FSS 
contractor. 

Provides the 
service to 
D&D and 
ETS 
contractors. 

N/A N/A C.2.7.14 FSS contractor will bear the cost 
burden for the service. 

Type of 
Interface 

Task 
(Service – Optional, Interface) 

ETS D&D FSS USEC 
Other Site 

Users 
D&D   

Requirements 
Cost Allocations 

S/I Computer and Telecommunication 
Services – FSS is responsible for 
providing telephones and computers. 

Receives 
service 
computer 
services 
from DOE – 
PPPO and 
telephones 
from FSS.   

Receives 
service from 
FSS 

 Provides 
service to 
D&D 
contractor.  

N/A N/A   FSS contractor will bear the cost 
burden for the service. 

 

PORTSMOUTH D&D PROJECT SERVICES AND INTERFACE ACTIVITIES 

 Project Support 

Type of 
Interface 

Task 
(Service – Optional) 

ETS D&D FSS USEC 
Other Site 

Users 
D&D Contract 
Requirements 

Cost Allocations 

S Laundry Services – D&D contractor will 
provide the services to ETS and FSS. 

Receives 
services 
from D&D 
contractor. 

Responsible 
for the 
laundry 
services – 
also 
provides 
laundry 
services for 
ETS, DOE, 
and FSS. 

Receives 
services 
from D&D 
contractor. 

N/A Receives 
services 
from D&D 
contractor. 

C.2.7.14 D&D contractor will bear cost 
burden for this service.  

Type of 
Interface 

Task 
(Service-Optional, Interface) 

ETS D&D FSS USEC 
Other Site 

Users 
D&D Contract 
Requirements 

Cost Allocations 
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PORTSMOUTH D&D PROJECT SERVICES AND INTERFACE ACTIVITIES 

 Project Support 

Type of 
Interface 

Task 
(Service – Optional) 

ETS D&D FSS USEC 
Other Site 

Users 
D&D Contract 
Requirements 

Cost Allocations 

 Reserved        
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PORTSMOUTH D&D PROJECT SERVICES AND INTERFACE ACTIVITIES 

 Project Support  

Type of 
Interface 

Task 
(Interface) 

ETS D&D FSS USEC 
Other Site 

Users 
D&D Contract 
Requirements 

Cost Allocations 

S Mail Service – FSS contractor provides 
the central pick up and drop off service.  
Each contractor is responsible for its 
internal mail services. 

Receives 
service from 
FSS and 
USEC (for 
certified mail 
only). 
 
 
 
 

Receives 
service from 
FSS and 
USEC (for 
certified mail 
only). 
 

Provides 
mail service 
(except 
certified 
mail) to 
ETS, D&D, 
and DOE. 

Provides 
Certified 
Mail service. 

N/A 
 

 FSS contractor will bear cost 
burden for central pick up and 
drop off service. 

Type of 
Interface 

Task 
(Interface) 

ETS D&D FSS USEC 
Other Site 

Users 
D&D Contract 
Requirements 

Cost Allocations 

S Training Service – FSS contractor 
provides the site training for ETS, DOE, 
and D&D Contractor. 

Receives 
service from 
FSS. 

Receives 
service from 
FSS 

Provides 
training 
service to 
ETS and 
D&D 
contractors 
and DOE, 

N/A Receives 
service from 
FSS. 

 FSS contractor will bear cost 
burden for this service. 

 
 

PORTSMOUTH D&D PROJECT SERVICES AND INTERFACE ACTIVITIES 

 Project Support  

Type of 
Interface 

Task 
(Interface) 

ETS D&D FSS USEC 
Other Site 

Users 
D&D Contract 
Requirements 

Cost Allocations 
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I Consolidated Financial Statement and 
D&D Fund Support. 

Prepares 
Consolidated  
Financial 
Statement and 
provides D&D 
Fund Support 
for DOE. 
 
 
 

Provides 
information 
and support 
to ETS. 

Provides 
information 
and support 
to ETS. 

N/A N/A  ETS contractor will bear cost 
burden for this task. 
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PORTSMOUTH D&D PROJECT SERVICES AND INTERFACE ACTIVITIES 

 Project Support  

Type of 
Interface 

Task 
(Interface) 

ETS D&D FSS USEC 
Other Site 

Users 
D&D Contract 
Requirements 

Cost Allocations 

I Technical Support for Annual Report to 
Congress on Environment, Safety, and 
Health Conditions. 

Provides 
information 
and support to 
D&D 
contractor. 
 
 
 
 

Provides 
technical 
support to 
DOE for 
Annual Report 
to Congress 
on 
Environment, 
Safety, and 
Health 
Conditions 
after the 
incumbent 
infrastructure 
contract 
expires. 

Provides 
information 
and support 
to D&D 
contractor. 

Provides 
information 
and support 
to D&D 
contractor. 

Provides 
information 
and support 
to D&D 
contractor. 

C.2.7.3 D&D contractor will bear cost 
burden for this task. 
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TECHNICAL REQUIREMENTS 
 

Work Description Requirements 
Lawn areas Grass and Vegetation is not to exceed 6” 

tall 
Monitoring wells Grass within a 10’ diameter circle, not to 

exceed 4” tall 
Bush hog areas Grass and Vegetation not to exceed 24” 

tall 
Security fence areas Grass and Vegetation within 25’ on both 

sides, not to exceed 6” tall 
Grass along roadways Grass and Vegetation within 25’ on both 

sides, not to exceed 6” tall 
Boundary fence Inspect, clear brush, repair as needed 
Ambient air monitors Grass and Vegetation within 50’ diameter, 

not to exceed 4” tall 
Remedial action areas Remain in compliance with the Integrated 

Surveillance and Maintenance Plan 
(DOE/OR/11-3081&D2) 

Snow/ice Clear, non-slip surface 
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WAGE DETERMINATION FOR SERVICE CONTRACT ACT 
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MOWING AND SNOW REMOVAL MAP 
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PERFORMANCE GUARANTEE AGREEMENT 
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CONTRACT SECURITY CLASSIFICATION SPECIFICATION 
(CSCS) 










