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CONTINUATION SHEET

REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF

PORTAGE, INC.

DE-EM0000842/DE-DT0002936

(A) (B) (C) (D) (E) (F)

        Tax ID Number:  82-0453796
        DUNS Number:  838285914
        This task order under the Environmental
        Management Nationwide ID/IQ – Set Aside contract
        is a Cost-Plus-Award-Fee (CPAF) type task order
        for Environmental Remediation, including
        excavation and transportation of Residual
        Radioactive Material (RRM), with a Fixed Unit
        Price component associated with the disposal of
        the RRM at Crescent Junction, including the
        interim and final cover.
        Delivery Location Code: 03001
        EMCBC
        US Department of Energy
        EM Consolidated Business Center
        250 E. 5th Street, Suite 500
        Cincinnati OH 45202

        Mark For:
             EMCBC
             U.S. Department of Energy
             EM Consolidated Business Center
             250 E. 5th Street, Suite 500
             Cincinnati OH 45202
        Fund: 01751 Appr Year: 2012 Allottee: 33 Report
        Entity: 490812 Object Class: 25200 Program:
        1111507 Project: 0004382 WFO: 0000000 Local Use:
        0000000
        FOB: Destination
        Period of Performance: 11/04/2011 to 09/30/2016

        CLIN 0001 - Contract Transition Period

00001   Environmental Remediation (ER) Services,                                         777,887.00
        Deactivation, Decommissioning, Demolition, and
        Removal (DD&R) of Facilities (Contaminated),
        Regulatory Services, and Waste Management Services

        Perform Environmental Remediation (ER) Services,
        Deactivation, Decommissioning, Demolition, and
        Removal (DD&R) of Facilities (Contaminated),
        Regulatory Services, and Waste Management
        Services in accordance with Section C Performance
        Work Statement.

        Delivery: 60 Days After Award

        CLIN 0002 - Maintenance, Excavation and
        Transportation Cost Plus Award Fee

        Continued ...

OPTIONAL FORM 336 (4-86)

Sponsored by GSA

FAR (48 CFR) 53.110

NSN 7540-01-152-8067 Courtesy Copy

christopher.lockhart
Typewritten Text
$819,141.00

christopher.lockhart
Cross-Out
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PORTAGE, INC.

DE-EM0000842/DE-DT0002936

(A) (B) (C) (D) (E) (F)

00002   Environmental Remediation (ER) Services,                                      89,541,748.00
        Deactivation, Decommissioning, Demolition, and
        Removal (DD&R) of Facilities (Contaminated),
        Regulatory Services, and Waste Management Services

        Perform Environmental Remediation (ER) Services,
        Deactivation, Decommissioning, Demolition, and
        Removal (DD&R) of Facilities (Contaminated),
        Regulatory Services, and Waste Management
        Services in accordance with Section C Performance
        Work Statement.
        Line item value is:: $89,541,748.00
        Incrementally Funded Amount: $0.00

        Delivery: 09/30/2016

        CLIN 0003 - Disposal Cell Placement and Compaction

00003   Environmental Remediation (ER) Services,                                      17,803,102.00
        Deactivation, Decommissioning, Demolition, and
        Removal (DD&R) of Facilities (Contaminated),
        Regulatory Services, and Waste Management Services

        Perform Environmental Remediation (ER) Services,
        Deactivation, Decommissioning, Demolition, and
        Removal (DD&R) of Facilities (Contaminated),
        Regulatory Services, and Waste Management
        Services in accordance with Section C Performance
        Work Statement.
        Line item value is:: $17,803,102.00
        Incrementally Funded Amount: $0.00

        Delivery: 09/30/2016

        CLIN 0004 - Disposal Cell Interim Cover

00004   Environmental Remediation (ER) Services,                                         575,400.00
        Deactivation, Decommissioning, Demolition, and
        Removal (DD&R) of Facilities (Contaminated),
        Regulatory Services, and Waste Management Services

        Perform Environmental Remediation (ER) Services,
        Deactivation, Decommissioning, Demolition, and
        Removal (DD&R) of Facilities (Contaminated),
        Regulatory Services, and Waste Management
        Services in accordance with Section C Performance
        Work Statement.
        Line item value is:: $575,400.00
        Incrementally Funded Amount: $0.00

        Continued ...

OPTIONAL FORM 336 (4-86)

Sponsored by GSA

FAR (48 CFR) 53.110

NSN 7540-01-152-8067 Courtesy Copy

christopher.lockhart
Cross-Out

christopher.lockhart
Typewritten Text

christopher.lockhart
Cross-Out

christopher.lockhart
Typewritten Text
$105,551,569.04

christopher.lockhart
Typewritten Text
$19,094,199.00

christopher.lockhart
Cross-Out

christopher.lockhart
Typewritten Text
$565,611.00
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        Delivery: 09/30/2015

        CLIN 0005 - Disposal Cell Final Cover

00005   Environmental Remediation (ER) Services,                                      12,498,179.00
        Deactivation, Decommissioning, Demolition, and
        Removal (DD&R) of Facilities (Contaminated),
        Regulatory Services, and Waste Management Services

        Perform Environmental Remediation (ER) Services,
        Deactivation, Decommissioning, Demolition, and
        Removal (DD&R) of Facilities (Contaminated),
        Regulatory Services, and Waste Management
        Services in accordance with Section C Performance
        Work Statement.
        Line item value is:: $12,498,179.00
        Incrementally Funded Amount: $0.00

        Delivery: 09/30/2016

OPTIONAL FORM 336 (4-86)

Sponsored by GSA

FAR (48 CFR) 53.110

NSN 7540-01-152-8067 Courtesy Copy

christopher.lockhart
Cross-Out

christopher.lockhart
Typewritten Text
$10,859,701.43 
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SECTION B - SERVICES AND PRICES/COSTS 

 

Section B of the ID/IQ Basic Contract is applicable in its entirety and is hereby 
incorporated by reference, unless otherwise noted.  In addition, the following clauses 
will apply: 

 

B.4 TASK ORDER TYPE 

 
This task order under the Environmental Management Nationwide ID/IQ – Set Aside 
contract is a Cost-Plus-Award-Fee (CPAF) type task order for Environmental 
Remediation, including excavation and transportation of Residual Radioactive Material 
(RRM), with a Fixed Unit Price component associated with the disposal of the RRM at 
Crescent Junction, including the interim and final cover.  The contractor shall furnish all 
personnel, facilities, equipment, material, supplies and services (except for the 
Government Furnished Services/Items identified in Attachment J-C and Services 
Provided by the Technical Assistance Contractor as identified in Attachment J-E) and 
otherwise do all things necessary for or incident to performing all the requirements of 
this task order. 
 
This task order applies performance based contracting approaches and expects the 
contractor to implement techniques that emphasize safe, efficient and measureable 
work. 
 

B.5 ESTIMATED COST, BASE FEE, AND AWARD FEE AND FIXED UNIT RATE 

PRICE  

 
CLIN 0001 – Contract Transition Period– See Section C, Performance Work Statement 
(PWS) C.2.1.  The contract transition period is anticipated to be sixty (60) days.   No fee 
is payable for the contract transition period. 
 
 Estimated Cost     $ _ __ 819,141___ 
 
CLIN 0002 – Maintenance, Excavation & Transportation Cost Plus Award Fee – See 
Section C (excludes PWS Section C.2.6).  The total fee (base and award) shall not 
exceed fee ceiling set forth in the basic contract.   
 
 Estimated Tons Excavated and Transported    __ 2,588,720*___ 

Estimated Cost     $ 98,014,692 
Base Fee (2% of Estimated Cost)   $ 1,917,099 

 Total Available Award Fee    $ 5,619,777 
**Total Cost Plus Available Award Fee  $ 105,551,570*includes base fee 

 
*Total tons excavated and transported over the period of performance.
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Firm Fixed Unit Price Components 
 
CLIN 0003 - Placement and Compaction – See Section C, PWS C.2.6.1, Disposal Cell Placement and Compaction.  The Annual 
Firm Fixed Unit Rates are the rate per ton for the design, excavation and construction of the disposal cell, placement and 
compaction of RRM and shall include all cost and profit for the performance of all work activities at Crescent Junction other than 
interim and final cell cover activities identified below.  The Extended Price is the Firm Fixed Unit Rate multiplied by the estimated 
quantity over the period of performance for the contract.  
   

CLIN Fiscal 
Year 

Firm Fixed 
Unit Rate/ton 

Estimated 
Quantity 
(in tons) 

 
Extended 

Price  

Actual  
Ordered 
Quantity 
(in tons)* 

Actual  
Ordered 

Extended 
Price* 

Note  

0003 1 $5.95 487,500 $2,898,973     

MOD  
004 

1 $5.95 383,117 $2,279,546   Decreased Est 
QTD by 

104,383 tons to 
383,117  

Total 
Year 1  

1 $5.95 383,117 $2,279,546 386,546  $2,299,948.70 Total FY-1 

0003 2 $5.39 650,000 $3,504,613    

Total 
Year 2 

2 $5.39 650,000 $3,504,613 695,071 $3,746,432.69 Total FY-2 
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0003 3 $5.60 650,000 $3,642,326 650,000 $3,642,326  

Mod 
026 

3     $214,171 Site Access and 
O&M of 

Waterline  

Mod 
035 

3     $21,051 Wage Rate 
Adjustments to 

Rad Techs  

Mod 
039 

3 $5.60 905,063 $5,070,679   Increased Est 
QTD for FY-14 
Winter Shipping 
Placement and 
Compaction. 
Increase tons 
by 255,603 / 
$1,428,353  

Total 
Year 3  

3 $5.60 905,063 $5,070,679 906,351 $5,075,565.60 Total FY-3 

0003 4 $5.89 650,000 $3,827,687    

Mod 
044 

4     $246,949 Dump ramp 
construction  

Total 
Year 4 

4 $5.89 650,000 $3,827,687    
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0003 5 $6.05 650,000 $3,929,503    

Total 
Year 5  

5 $6.05 650,000 $3,929,503    

*To be completed by Contracting Officer at the time of order placement. 
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CLIN 0004 – Interim Cover - See Section C, PWS C.2.6.2, Disposal Cell Interim Cover.  The Firm Fixed Unit Rate is the rate per 
cubic yard (cy) to construct the interim cover for Phase 2 and shall include all cost and profit for the performance of this work 
activity.   
 

CLIN Fiscal 
Year 

Firm Fixed 
Unit Rate/cy* 

Estimated 
Quantity 
(in cy) 

Extended 
Price 

Ordered 
Quantity 
(in cy) 

Ordered 
Extended 

Price 

Notes  

0004 4 $ 7.09 81,105 $575,400    

MOD 
007  

2 $6.75   13,680 $92,340  81,105 – 13,680 
= 67,425 cy. 
67,425 CY x 
$7.09 = 
$478,043. 
$478,043 + 
$92,340 = 
$570,383. 

MOD 
039  

3 $6.92   28,069 $194,237 67,425 – 28,069 
CY = 39,356 CY 
39,356 CY x 
$7.09 = $279,034 
13,680 CY X 
$6.75 = $92,340 
28,069 CY x 
$6.92 = $194,237 
for a total 
extended price of 
$565,611 

Total   39,356 $565,611  41,749 $286,577  Remaining cubic 
yards and 
adjusted 
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extended total 
factoring in the 
amounts 
previously 
charged  

* The Firm Fixed Unit Rate shown above is in FY 4 (October 1, 2014 – September 30, 2015) dollars; therefore, when DOE orders a quantity associated 

with the interim cover, The Fixed Unit Rate per cubic yard will be adjusted for escalation only. 
 
CLIN 0005 – Final Cover - See Section C, PWS C.2.6.3, Disposal Cell Final Covers.  The Firm Fixed Unit Rate is the rate per 
cubic yard to construct the final cover (Radon Barrier, Bio-Intrusion, Frost Protection, and Cap Rock) for Phase 2 and shall 
include all cost and profit for the performance of this work activity.   
 

CLIN Fiscal 

Year 

Firm Fixed 

Unit Rate/cy* 

Estimated 

Quantity 

(in cy) 

Extended 

Price 

Ordered 

Quantity 

(in cy) 

Ordered 

Extended 

Price 

Notes  

0005 5 $19.27 482,992 $9,307,256    

MOD 

039  

3 $18.34   165,643 $3,037,893 NTE Authorized 

for acceleration 

via Email Dated 

March 12, 2014  

MOD 

043 

3     ($735,779) Less Bio-Intrusion 

Rock Credit from 

REA PCN 14-20 

MOD 

043  

3     ($725,800) Less Cap Rock 

Credit from REA 

PCN 14-22  
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MOD 

058 

3     ($23,868.57)  

Total   648,635 $10,859,701 165,643  $1,552,445.43  This represents 

the total ceiling 

quantity and total 

extended price to 

date.  

 
* The Firm Fixed Unit Rate shown above is in FY 5 (October 1, 2015 – September 30, 2016) dollars; therefore, when DOE orders a quantity associated 

with the final cover, the Fixed Unit Rate per cubic yard will be adjusted for escalation only. 

B.6 ANTICIPATED FUNDING PROFILE 

 
The contractor shall assume a funding profile of $27M annually for fiscal years 2-5 that follow the government fiscal year 
starting with October 2012 and going though September 30, 2016.  For the first FY (January 1, 2012 through September 
30, 2012) the contractor shall assume a funding profile of $20.25M.  For the Transition Period, the contractor shall assume 
a funding profile of $1M.   
 

Transition FY 1 FY 2 FY 3 FY 4 FY 5 Total 
$1M $20.25M $27 $27 $27 $27 $129.25 

 
The provided funding profile is associated with CLINs 0001, 0002, and 0003 only.  It represents the government’s estimate 
as of the date of the task order of future available funding.  This assumed funding is not a guarantee of available funds.  
Actual funding may be greater or less than these estimates.  There is no commitment by DOE to request funds equivalent 
to this assumed funding.  



DE-DT0002936 (Moab RAC) 

 

B-8 

 

Available funds depend on Congressional appropriations and priorities within the 
DOE.  Task order transition costs shall be included as part of the total cost of the 
PWS.  The provided funding profile covers the estimated cost, base fee, award 
fee and firm fixed unit rates described in Section B.5 for CLINs 0001, 0002, and 
0003. 

 

B.7 BASE AND AWARD FEE (Applicable to CLIN 0002) 

 
(a) The contractor shall not earn any fee for contract transition. 
 
(b) Upon assumption of responsibility for the work under this task order (i.e., after 

the Transition Period), the base fee will be paid for satisfactory performance on a 
monthly basis after submittal of an appropriate invoice.  Payment of base fee is 
subject to the requirements of Section I.117 DEAR 952.223-77 Conditional 
Payment of Fee or Profit – Protection of Workers Safety and Health (JAN 2004). 

 
(c) The total available award fee can be earned through objective and/or subjective 

fee components consisting of award fee criteria and/or Performance Based 
Incentives (PBIs).  Award fee available for each period is as set forth in the 
Award Fee Plan.   

 
Provisional payment of a proportional monthly amount of up to 50% of the 
available award fee for the period may be authorized by the Contracting Officer 
once the contractor has submitted and received DOE approval of its 
Performance Baseline.  The Contracting Officer may increase its proportional 
monthly provisional payment of award fee up to 75% after the contractor has 
submitted and received approval of its Earned Value Management System 
(EVMS).  Note:  These payments are at the discretion of the Contracting Officer 
and are provisional in nature (i.e., award fee is not actually earned until the FDO 
has issued a Fee Determination, at which time the contractor shall immediately 
repay any provisional amount overpaid, or invoice for the balance of fee 
determined as appropriate).    
 

B.8 OBLIGATION OF FUNDS 

 
(a) Applicable to CLINs 0001 and 0002: Pursuant to the clause in Section I.166, FAR 

52.232-22, Limitation of Funds, total funds in the amount of $121,196,316 have 
been allotted for obligation and are available for payment of services provided 
from the effective date of this contract through September 30, 2016. 

 
(b) Should the anticipated excavation, transportation and placement and compaction 

quantities in total increase or decrease by an estimated 15% or greater as priced 
in the task order, the contractor and government will enter into good faith 
negotiations to revise the fee pool for CLIN 0002 and the Firm Fixed Unit Rate 
for CLIN 0003.  For increased or decreased quantities, the contractor is entitled 
to a change in contract estimated cost for CLIN 0002 and the extended price for 
CLIN 0003. 
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(c) For CLIN 0003 Placement and Compaction - The government does not anticipate 

fully funding the entire ordered quantity at the time of award.  The 
government will order and fund the disposal operations and all activities 
at Crescent Junction on a yearly basis subject to the funding being available at 
the beginning of each fiscal year.  If funding is provided to the project office in 
increments throughout the year, the government will order and fund the disposal 
operations and all activities at Crescent Junction commensurate with the 
quantity being excavated and shipped under CLIN 0002. 

 
(d) For CLIN 0004 and CLIN 0005 Interim Cover and Final Cover, respectively - the 

government will incrementally fund the CLINS based on the quantity of interim 
and final cover ordered per the government’s requirements associated with the 
need to place interim and final cover.  The total estimated quantity is based on 
the anticipated quantity required to complete each cover.  If the 
estimated quantities change by an estimated 15% or greater as priced in 
this task order, the contractor and the government may enter into good faith 
negotiations to revise the fixed unit rate per cubic yard. 
 

(e) For CLINs 0003, 0004 and 0005, there is no minimum order quantity under this 
task order.  The Contractor shall notify the Contracting Officer in writing 
whenever it has reason to believe that the 75% of the ordered quantity for each 
of the CLINs will be reached.  In no case is the Contractor authorized to expend 
funds in excess of what has been placed on the task order.  

 

B.9 DOE AUTHORIZATION OF WORK 

 
The CO will authorize work as follows: 
 
(a)  After transition, a Notice to Proceed will be provided to the contractor authorizing 

the start of work activities.  Once the contractor receives the Notice to Proceed, 
the contractor is authorized to start performance of the work regardless of 
whether the Performance Measurement Baseline has been approved, subject to 
the limitations of the Section B.8 clause, Obligation of Funds. 

 
(b)  The contractor shall not be entitled to earn fee for work not authorized by the CO. 
 

B.10 ADVANCED UNDERSTANDING - CHANGES TO TASK ORDER COST AND 

FEE 

 
The contractor is responsible for total performance under this task order, including 
methods to perform all work.  For all task order work within the control of the contractor, 
the consequences of any adverse contractor work performance; consequences of any 
regulatory actions in response to adverse contractor work performance; and/or inability 
to accomplish the contractor’s proposed technical approach shall not be a basis for an 
upward adjustment to the base and/or award fee and/or the firm fixed unit rate of the 
task order. 
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B.11 ALLOWABILITY OF SUBCONTRACTOR FEE 

 
For the purposes of this clause, the term company shall include universities and non-
profit organizations.  
 
(a) If a company is part of a teaming arrangement as described in FAR Subpart 9.6, 

Contractor Team Arrangements, it shall share the total available fee of the 
contract with the other companies of the team in accordance with the teaming 
arrangement agreement.  The FAR 31.205-26 (e) restrictions on profit/fee 
regarding sales or transfers between any divisions, subdivisions, subsidiaries, or 
affiliates of the ―contractor‖ shall apply to both the Contractor Team Arrangement 
and to the individual companies of the Contractor Team Arrangement.  
Additionally, separate, additional fee is not an allowable cost under this contract 
for subcontractors, suppliers, or lower-tier subcontractors that are wholly-owned 
by any team member, majority-owned by any team member, or affiliates of any 
team member. 

 
(b) The fee restriction in paragraph (a) does not apply to members of the contractor's 

team that are: (1) small business(es); (2) protégé firms as part of an approved 
Mentor-Protégé relationship or under an approved Mentor-Protégé Program; (3) 
subcontractors under a competitively awarded firm-fixed-price or firm-fixed-unit-
price subcontract, or (4) commercial items as defined in FAR Subpart 2.1, 
Definitions of Words and Terms 
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SECTION C - PERFORMANCE WORK STATEMENT MOAB REMEDIAL ACTION 
CONTRACT (RAC) PROJECT 

 

C.1  Moab Project OVERVIEW AND OBJECTIVES 

 

C.1.1  Background 

 
The DOE Moab Project Site is approximately 3 miles northwest of the City of 
Moab in Grand County, Utah, and includes the former Atlas uranium-ore 
processing facility.  The site is situated on the west bank of the Colorado River at 
the confluence with Moab Wash.  The site encompasses approximately 435 
acres, of which approximately 130 acres are covered by the uranium mill tailings 
pile.   
 
The processing facility was constructed in 1956 by the Uranium Reduction 
Company, which operated the facility until 1962 when the property was sold to 
Atlas.  Atlas operated the site until 1984 under a license and regulatory authority 
provided by the Nuclear Regulatory Commission (NRC) in accordance with Title 
II of the Uranium Mill Tailings Radiation Control Act (UMTRCA).  When the 
processing operations ceased in 1984, approximately 16 million tons (12 million 
cubic yards) of uranium tailings or residual radioactive material (RRM) (the term 
RRM is used throughout the PWS to reference the tailings and other 
contaminated materials from former uranium/vanadium processing) and 
contaminated soil had been stored in an unlined impoundment located in the 
northwest portion of the property. 
 
Atlas proposed to reclaim the tailings pile for permanent disposal in its current 
location.  As a result of the Atlas proposal, the NRC developed an Environmental 
Impact Statement (EIS) that focused primarily on on-site reclamation of the mill 
tailings.  Atlas declared bankruptcy in 1998. In doing so, they relinquished their 
license and forfeited its reclamation bond.  Because NRC could not legally 
possess a site it regulated, NRC appointed PricewaterhouseCoopers as the 
trustee of the Moab Mill Reclamation Trust and the licensee for the site.  The 
trustee used the forfeited reclamation bond funds to initiate site reclamation, 
conduct ground water studies, and perform site maintenance activities. 

 
The Floyd D. Spence National Defense Authorization Act for Fiscal Year 2001, 
Public Law 106-398 (the Act) stipulated that the license issued by NRC for the 
materials at the Moab Site be terminated and that the title and responsibility for 
cleanup be transferred to the DOE.  Title to the site was transferred to DOE on 
October 25, 2001.  Specifically, the EM 3.2 Office in Grand Junction, Colorado, 
now has primary responsibility for the Moab Site. 
 
The Act further designated that the Moab Site undergo remediation in 
accordance with Title I of the UMTRCA, though certain sections of UMTRCA 
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shall not apply.  In accordance with the Act, DOE developed a Draft Plan for 
Remediation that evaluated DOE’s remediation decision-making process and 
related technical issues.  DOE approved the Final Environmental Impact 
Statement (FEIS) on July 25, 2005 which fulfilled the National Environmental 
Policy Act (NEPA) requirement of considering the full range of reasonable 
alternatives and associated environmental effects of significant federal actions.  
The preferred alternative identified in the FEIS included relocation of the tailings 
and associated wastes to the Crescent Junction off-site waste disposal site using 
rail transportation as the primary transportation mode, with active ground water 
remediation.  A Record of Decision (ROD) identifying the final remedy, consistent 
with the FEIS preferred alternative, was published on September 14, 2005. An 
Amended Record of Decision for the Remediation was approved in February 29, 
2008.  The ROD Amendment increased the flexibility to relocate the residual 
RRM using rail or truck.  In June 2007, DOE awarded a task order which required 
design and installation of waste handling systems, moving RRM from Moab to 
Crescent Junction site, design and construction of the disposal cell in Crescent 
Junction, construction and operation of the RRM off loading facility, and 
operation of the disposal cell for final disposition of the RRM at Crescent 
Junction.  DOE is conducting ongoing site operations, including RRM excavation, 
transportation, and disposal and maintenance activities 

 

C.1.2 Moab Project Description 

 
The Moab project scope consists of relocating tailings and associated wastes 
presently at the Moab Site to the disposal cell located at the Crescent Junction 
Site, reclaiming the Moab Site to the appropriate standards, including demolition 
of all man-made structures, and the remediation of any contaminated vicinity 
properties. 
 
The Moab project scope for the Remedial Action Contract (RAC) can be divided 
into four general categories: (1), activities related to RRM excavation and 
conditioning and filling of intermodal containers at the Moab site, (2) transporting 
RRM from Moab to Crescent Junction, (3) disposal of the RRM at Crescent 
Junction, including interim and final cover placement, and (4) reclaiming the 
Moab site to appropriate standards, including demolition of man-made structures.  
 

C.1.3 Contract Purpose and Objectives 

 
The purpose of this contract is to continue making substantial progress towards 
remediation of remaining RRM including the remediation of the tailings pile, off-
pile material, demolition of any man-made structure, remediation of contaminated 
sub-pile below the tailings, and the remediation of any remaining vicinity 
properties at the Moab Site in Utah. 
 
The contract objectives are: 
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 Continue remediation of the site to achieve the appropriate surface cleanup 
standards as specified in 40 Code of Federal Regulations (CFR) Part 192; 
Subparts A, B, and C, and to dispose of RRM in the  NRC approved disposal 
cell near Crescent Junction, Utah. 
 

 Continue meeting the requirements of the Record of Decision for the 
Remediation of the Moab Uranium Mill Tailings, Grand and San Juan 
Counties, Utah, September 2005 and the Amended Record of Decision for 
the Remediation of the Moab Uranium Mill Tailings, Grand and San Juan 
Counties, Utah, February 29, 2008.  The ROD Amendment increased the 
flexibility to relocate the residual RRM using rail or truck.  DOE is sensitive to 
both the strong stakeholder desire that the majority of the RRM be 
transported by rail and the continued utilization of the current basic approach 
and infrastructure. 

 

 Safely achieve contract objectives. 
 

C.2 Description of Project Performance Requirements 

  
The contractor shall furnish all personnel, facilities, equipment, material, services and 
supplies (except for Government Furnished Services/Items identified in Attachment J-C 
and Services Provided by the Technical Assistance Contractor as identified in 
Attachment J-E), and otherwise do all things necessary to accomplish work in a safe, 
integrated, effective and efficient manner consistent with the PWS.  In performing the 
work, the contractor shall comply with all applicable DOE orders and Local, State and 
Federal regulations, and comply with the Interface Requirements Matrix and 
Government Furnished Services provided in Section J, Attachment E. 
 

C.2.1 Task Order Transition 

 
The contractor shall perform all transition activities consistent with all DOE 
requirements.  Transition activities to be performed include, but are not limited to:  

 

 The contractor shall submit a Task Order Transition Plan for DOE approval.  
The Task Order Transition Plan must include a description of all necessary 
transition activities, involved organizations, transition schedule including 
milestones, and the planned strategy for developing required documents.  

 

 The contractor shall provide a weekly status of transition activities to DOE.  
The contractor shall establish routine status meetings with DOE and other 
organizations and contractors to review transition activities and issues.  The 
frequency of the meetings should increase as the end of contract transition 
period approaches. The contractor shall coordinate directly with incumbent 
contractor, DOE, and other organizations and contractors to finalize any 
transition agreements required to assume full responsibility. 
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 The contractor shall conduct a Readiness Assessment and submit verification 
of readiness assessment to DOE, to assume full responsibility for contract 
requirements.  A successful verification of readiness by DOE will lead to a 
Notice to Proceed.  

 

 The contractor shall conduct a joint reconciliation of the government property 
inventory with the incumbent contractor(s) and DOE.  This information shall 
be used to provide a property baseline for this contract, as well as information 
to closeout predecessor contracts. 

 

 The contractor shall submit a Performance Management Baseline (PMB) in 
accordance with DOE Order 413.3B within 120 days of task order award and 
updated as necessary. 

 

 The contractor shall develop and maintain its plans, procedures, programs, 
etc. for DOE approval.  Contractors have three options for complying with this 
contract requirement: 
o With DOE approval, develop and submit for DOE approval new plans, 

procedures, programs, etc.; 
o With DOE approval, adopt  the existing DOE-approved plans, 

procedures, programs, etc.; or 
o With DOE approval, modify and submit for DOE approval the prior 

contractor’s DOE-approved plans, procedures, programs, etc.  
 

C.2.2 Facility/Ground Maintenance 

 
The contractor shall develop, document, and maintain a Facility/Ground Maintenance 
program that includes maintenance and operations as appropriate for all areas, facilities, 
and structures that are within the contractor’s responsibility. The activities shall be tailored 
during the contract life-cycle in accordance with DOE Order 430.1B, Real Property Asset 
Management, and 10 CFR 851, Worker Safety and Health Program. Areas that will require 
site maintenance include, but are not limited to, the Former Atlas Legacy Building, 
Container Lidding Building, trailers, fencing, water systems located at Moab, sediment 
ponds/basins, other ponds and basins (excluding the evaporation pond and clean water 
construction ponds), rail and associated structures, haul roads, ditches and bridges, 
underpass, transformers, utility poles, etc. The contractor shall perform all facility/ground 
maintenance activities including, but not limited to, the following: 
 

 Perform periodic facility inspections, including equipment and/or structure to assess 

facility structural integrity; 

 

 Perform daily activities required to sustain property in a condition suitable for its 

designed purpose; 

 

 Conduct preventative, predictive, and corrective maintenance actions; 

 

 Maintain all trailers and trailer staging area (including utilities); 
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 Evaluate and implement utility optimization plans including re-routing of the utilities in 

conjunction with the decontamination and decommissioning of manmade structures; 

and 

 

 Provide Site Maintenance Activities (e.g., erosion control, equipment maintenance, etc.).  

 

 Complete a preliminary and final design of the south haul road for the purpose of 

eventually relocating the hairpin curve at the top of the south haul road so that it is no 

longer in zone 1. This change would shorten the length of the south haul road by road 

300’ and increase the overall grade.  Provide a preliminary design, final design and 

construction of the road. 

 

 The Contractor shall fabricate, deliver, and place concrete blocks to be used in the 

construction of a berm to be located on the rail bench area at the Department of 

Energy (DOE) Moab Site.  

 

1. Specifically, the Contractor shall fabricate 335 concrete blocks that meet the 

following technical specifications:  

 

a. 235 blocks shall be fabricated as follows:  

 

 Size – 36‖ tall, 36‖ wide, and 72‖ long - dimensions will be within 1 ―  

 Weight – 7750 lbs minimum. 

 Lifting Provision – a standard #6 rebar steel loop at top center of each block. 

 Surface Finish – all faces will be without large blemishes (> 2‖). 

 Concrete Strength – Block will be manufactured with a concrete that has a 

compressive strength of 4000psi at 28 days. 

 The blocks will be keyed (nub on top and side; grove on the bottom and side) 

such that they can be stacked. 

 
 b. 100 blocks shall be fabricated as follows:  
 

 Size – 36‖ tall, 36‖ wide, and 72‖ long - dimensions will be within 1 ―  

 Weight – 7750 lbs minimum.  

 Lifting Provision – a standard #6 rebar steel loop at top center of each block.  

 Surface Finish – all faces will be without large blemishes (> 2‖).  

 Concrete Strength – Block will be manufactured with a concrete that has a 

compressive strength of 4000psi at 28 days.  

 The blocks will be keyed (nub on top and side; grove on the bottom and side - 
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similar to photos) such that they can be stacked.  

 The blocks will be keyed to include the grooves identified in the attached 

drawing.  

 

2. The Contractor shall deliver the blocks to the DOE Moab Site 2021 N Hwy. 191, 

Moab, UT 84532 and placed them on the rail bench (Zone 1) area at the site. The 

Contractor shall deliver batches of the concrete blocks on Friday’s only between the 

hours of 7:00 am and 12:00 pm.  It is estimated that 50 to 60 blocks per week will be 

delivered.  The earliest first delivery will be March 3, 2015.  

 
3. The Contractor shall provide a Certification of Compliance (COC) indicating that the 

blocks meet the specifications listed in item 1.  The COC shall include the following 

information:  date, name of manufacture, signature of representative of the 

manufacture and a statement that the block meets the specification in item 1 above. 

 

 Scope: The Contractor shall provide a preliminary design of a ditch, berm and wall 

system in Zone 1 to mitigate the rock energies described above.  The design of the wall 

shall be comprised of concrete blocks per the specification listed below.  The design 

shall leave at least a 25’ wide access way between the east rail of the spur and the edge 

of the ditch.  A draft sketch is attached of one potential design concept.  The preliminary 

design submittal must include both PDFs for review and an AutoCAD file that will be 

utilized to perform further rockfall analysis. The preliminary design is due by March 20, 

2015. 

 
Concrete Block Specifications  
 
Size – 36‖ tall, 36‖ wide, and 72‖ long - dimensions will be within 1 ―  

Weight – 7750 lbs minimum. 

Lifting Provision – a standard #6 rebar steel loop at top center of each block. 

Surface Finish – all faces will be without large blemishes (> 2‖). 

Concrete Strength – Block will be manufactured with a concrete that has a compressive 

strength of 4000psi at 28 days. 

The blocks will be keyed (nub on top and side; grove on the bottom and side - similar to 

attached photos) such that they can be stacked. 

 

Deliverables:  

 

1. The Contractor shall hold a preliminary design review with the affected personnel.  

This deliverable is due on March 25, 2015. 

 

2. After input is received, the Contractor shall provide a final design of a ditch, berm, 

and wall system in Zone 1 to mitigate the rock energies described above.  The 

design shall be stamped by a professional engineer.   The final design is due on April 



DE-DT0002936 (Moab RAC) 

 

C-7 

 

29, 2015. 

 

 The Contractor shall provide an engineering design to support the development of a 

larger parking area at the north end of the rail bench for the purpose of parking the two 

existing gantry cranes. This scope of work is in response to the rockslide incident that 

occurred on November 18, 2014 above the south end of the rail bench area. Specifically, 

this supports Phase 3b of the recovery efforts. 

 
The Contractor shall provide an engineering design to support the development and 
installation of a protective netting over the gantry train operating area in Zone 2 of the 
Department of Energy (DOE) Moab Site. This scope of work is in response to the rockslide 
incident that occurred on November 18, 2014. Specifically, this supports Phase 3b of the 
recovery efforts. 
 

C.2.2.1 – Replace Tank on Water Truck (PCN 14-09A)  
 
a). Replace the leading water tank on truck 08-08  
b). The tank shall be of similar size and construction as the existing tank.  
 
C.2.2.2 – Repair Ruts in Moab Que Area (PCN 14-09B and 14-09C)  
 
a). Repair areas of asphalt at the Moab Site  
b). Area 1 includes two areas of ashalt on either side of the container racks, both on 
the clean side and the contaminated side. This work includes removing a total area 
of approximately 250 square feet of asphalt to a depth of 6 inches and replacing that 
area with Super Pave asphalt; then overlaying an area of approximately 4,860 
square feet.  
c). Area 2 includes an area near the east end of the Queue (on the clean side) 
where the ―heavy‖ reachstacker operates. This work includes removing an area of 
approximately 100 square feet of asphalt to a depth of 6 inches, and replacing that 
area with Super Pave asphalt; then overlaying an area of approximately 10,400 
square feet.  
d). Area 3 includes an area near the West end of the Queue (on the clean side, and 
to the East of the equipment maintenance facility) where the ―light’ reachstacker 
operates. This work includes removing an area of approximately 400 square feet of 
asphalt to a depth of 6 inches, and replacing that area with Super Pave asphalt; then 
overlaying an area of approximately 4,500 square feet.  
e). Area 4 includes the area from the downhill haul road turnoff to the end of the 
siding. Place a 10-foot wide overlay over Area 4. This effort will include, first, filling in 
the ruts with a Leveling Course, which may include saw cutting of some area; then 
performing a pass over the entire area, paving with an overlay of Super Pabe 
asphalt. An estimated 11,500 square feet of overlay will be installed.  
 
C.2.2.3 – Repair the Degrading Asphalt at Crescent Junction (PCN 14-09D):  
 
a). Repair areas of asphalt at the Crescent Junction site.  
b). Repair damaged asphalt of approximately 43,000 square feet. The asphalt 
repairs consist of a rota-milling out 6 inches of asphalt concrete, clean and prepare, 
tack, place and compact 6 inches of Super Pave asphalt. The asphalt repairs also 
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include mobilization and demobilization, equipment, labor, rack, asphalt and rota-mill 
disposal.   
 
C.2.2.4 – Install Computer-Aided Earthmoving System on D-8 Bulldozer (PCN 
14-09E):  
 
a). Install a Computer-Aided Earthmoving System on D-8 Bulldozer (Serial Number 
KPZ02992).  
b). The CAES is a proprietary system offered only by Caterpiller, Purchase and 
install the CAESultra ON-Board System (touch screen display, software, Global 
Positioning System (GPS receiver, and all parts necessary for the system to function 
with the current on-site CAES) on the D-8R bulldozer. This scope is limited to the 
procurement, materials, installation, software, and setup necessary to install the 
system on the bulldozer. The system will be installed and setup by a caterpillar 
service technician.  
 
C.2.2.5 – Upgrade Radiological Monitoring Equipment (PCN 14-09F):  
 
a). Purchase 9 alarming meters.  
b). These meters will be alarming bench-top, alpha/beta-rate meters with 100 square 
centimeter probes that meet the standards associated with Title 10 Code of Federald 
Reguation Part 845 (10 CFR 835). This will include a Ludlum 177-84 Alarming 
Alpha/Beta Meter with a Ludlum 43-93 Alpha/Beta Probe and a Cable ―C‖ Type Coil.  
c). Purchase 6 MicroR meters for Project use.  
d). This will be a Ludlum Model 19, MicroR meter 
 
C.2.2.6 – Conduct a Baseline Survey of the Atlas Building (BFS-044-014)  
 
A Baseline Asbestos Survey of the Atlas Building at the Moab site will be conducted 
in accordance with ASTM E2356-14, ―Standard Practice for Comprehensive Building 
Asbestos Surveys.‖  
 
The Baseline Survey is a building-wide inspection that provides a general sense of 
the overall location, type, quantity and condition of asbestos-containing materials 
present. It is thorough in that most accessible functional spaces are inspected and 
bulk samples taken of suspect materials observed. The baseline survey provides 
information for long-term management of asbestos-containing materials and 
prioritization of response actions. The presence of asbestos in suspect materials 
may be assumed or presumed in some cases without bulk samples being taken or 
analyzed. However, the baseline survey is unobtrusive in that samples are not taken 
where doing so would result in objectionable damage to surfaces or where 
institutional barriers preclude access. In a baseline survey, destructive testing is 
avoided. Posting of signs and labels required for compliance with OSHA regulations 
would be use the information generated during a Baseline Survey. AMEC Proposal 
(EVN1-0577) Contains the specifics of the planned work.  
 
C.2.2.7 – Install Overhead Door in the Atlas Building at the Moab Site (BFS-
049-014)  
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In order to open an area in the Atlas Building to be used by the mechanics to work 
on heavy equipment, an overhead door will need to be installed. The scope of work 
to be completed includes the following:  
 
Overhead Door Subcontractor Tasks:  
 
Cut an opening in the southeast wall of the Atlas Building. The hole will be 
approximately 13’ by 13’. Install metal supports that will close the buildings wall 
envelope, and also be used to support the overhead door.  
 
Purchase and install an overhead door in the opening described above. Install the 
motor and switches that lift and lower the door.  
 
Electrical Subcontractor Tasks:  
The electrical subcontractor will provide and install the wiring, switches, boxes, 
breakers, etc., required to provide power to the overhead door, used oil heater, air 
conditioner, and air compressor.  
 
Misc. items that would be purchased and installed by the Moab project mechanics:  
Lanair MX-300 Used Oil Heater 
Port-A-Cool Cyclone 3000 Evaporative Cooler  
Husky three stage 100 gallon air compressor  
 

C.2.3 Excavation and Handling at Moab  

 

C.2.3.1 Excavation of RRM 

 
The work under this section includes all excavation activities, including 
debris, necessary for operating and maintaining the existing waste 
management and waste handling systems/methods to remove the RRM 
and other waste.  The RRM excavated and shipped shall be comprised of 
approximately equal volumes of sands, slime, and transition material.  The 
tailings impoundment was constructed in the years from 1956 – 1984 
using a ring construction method.  The tailings were slurried to the 
impoundment area and then distributed through spigots on the exterior of 
the pile.  The courser grained material was deposited first creating the 
perimeter of the tailings impoundment with increasingly finer grained 
materials remaining suspended in the slurry to form the interior portions of 
the pile.   
 
The pile tailings material is classified into three types as follows:  
 

 Sand Tailings – less than 30% fines (minus 74 microns)  

 Transitional Tailings – greater than 30% and less than 70 % 

 Slimes Tailings – greater than 70 % fines 
 



DE-DT0002936 (Moab RAC) 

 

C-10 

 

The contractor shall prepare and submit an excavation plan for the Moab 
site which includes, but is not limited to, the details of the planned 
excavation method, the excavation sequence, mixing of slimes and sands, 
segregation of oversize materials, and water management, including 
evaporation pond. RRM may be directly shipped to Crescent Junction; 
however, mixing of sands and slimes may be necessary in order to 
achieve acceptable moisture levels in the approximate range of moisture 
requirements identified in the Remedial Action Plan (RAP) for disposal at 
Crescent Junction and to minimize RRM carry back in containers.  
Spreading the RRM in contaminated areas of the Moab project site or 
conditioning of RRM within the 100 year floodplain shall be conducted 
ONLY with the prior written approval of the Contracting Officer.  The 
contractor shall not condition RRM on the floor of the tailings pile that has 
been verified as being remediated.  
 
The contractor will be responsible for the identification, characterization, 
packaging, transportation and disposal of any waste, including secondary 
waste, that may be generated based on its technical approach.  The 
contractor shall manage and provide waste management support 
activities.  Any waste that requires special handling, such as waste oil and 
non-RRM, shall be managed in accordance with the Moab Waste 
Management Plan.  The Waste Management Plan shall be maintained 
and updated as necessary. 
 
The off-pile soils originally comprised 305 acres; to date approximately 
111 acres have been remediated and verified clean.  The off-pile 
contaminated soils are wind deposits from the tailings pile and are very 
consistent across the site.  The map entitled ―Moab Non-Pile Soils 
Remediation‖, shows off-pile areas including the areas that were 
remediated.  Vicinity Properties (VP) are property separate from DOE 
Uranium Mill Tailings Remedial Action (UMTRA) in the local community 
where RRM originated from the former Atlas mill site and has been 
placed/transported to these properties through past activities.  The 
contractor shall excavate and remediate these areas upon DOE’s 
determination that additional work is necessary for these areas. 

 
The contractor shall evaluate project waste management options and 
disposition D&D wastes consistent with requirements of regulatory 
agreements.  Debris and other building material shall be sized in 
accordance with the NRC approved Remedial Action Plan.  Oversize 
material will be transported from the Moab site to Crescent Junction using 
trucks. 
 
In accordance with the approved procedures, the contractor shall monitor, 
track, and document data on RRM excavated, shipped, and disposed and 
shall submit an annual Interim Completion Reports on RRM excavated 
and disposed. This data shall be provided to the Technical Assistance 
Contractor (TAC) and DOE as required.   
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The contractor is responsible for excavating and relocating RRM at the 
Moab project and reclaiming the Moab site to the appropriate standards.  
The contractor shall control surface water erosion to the maximum extent 
practicable and re-vegetate the site and surrounding areas, as required. 
 
Work under this section includes excavation of the Tailing Piles.  The 
original tailings pile was 130 acres; to date, approximately ten acres have 
been remediated.  The contractor shall excavate RRM in the sub-pile, if 
necessary, in order to meet remediation standards of 40 CFR192, Subpart 
A. The sub-pile is estimated to be 2 feet below the floor (defined by the 
interface of the lower section of the tailings and upper section of the native 
undisturbed stratigraphy), and are the tailings that meet 5 or 15 pCi/g as 
defined in 40 CFR192, Subpart A.  Within the southwest corner of the 
tailing pile are the former mill site buildings and facilities.  This debris was 
estimated to be 36,000 cubic yards and may be composed of steel beams, 
concrete slabs, concrete blocks, piping, sheet metal, and demolished 
milling equipment.  In conjunction with the Former Atlas Mill Debris, there 
are vertical band drains (wicks) and manifolds located a few feet below the 
surface near the center of the tailings pile.  Some of the debris may be 
Oversize Material in relationship to the requirements and specification of 
the RAP.  
 

C.2.3.1.1 VP-73 

 
The Contractor shall remove the exterior façade brick from all four sides of 
the property located at 524 East Bowen Circle, Moab, Utah. The 
property’s structure is covered with bricks removed from the former Atlas 
Mill, some of which have been demonstrated to be radiologically 
contaminated. Additionally, the work scope includes the removal of the 
front porch of the house, including the bricks below the porch. All bricks 
will be loaded into super sacks, and transported by truck to the Crescent 
Junction site for disposal. 
 
Key Assumptions: 
 

 Following removal of the exterior brick face, no additional materials 

 (other than the bricks) will be found to be radiologically 
contaminated 

 and require removal and disposal. 
 

 Following removal of the exterior brick face, the facility will be found 
to 

 be structurally sound, thereby not requiring any additional work 
beyond 

 replacing the brick face. 
 

 An estimated 48 cubic yards of brick will be removed and require 
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 disposal. 
 

 Operations will be conducted in a weekly rotation of 4, 10-hour 
days. 

 

C.2.3.1.2 Complete VP-166 (PCN 14-09G)  

 
a). Vicinity Property 166 – Keys Construction Site  
b). Materials identified at the Keys Construction site requiring remediation 
under this scope of work include piping; steel beams; tanks; heating; 
ventilation, air conditioning (HVAC) ductwork; etc. This material and any 
identified contaminated soils near the material will be removed and 
transported to the Moab site for management with the residual radioactive 
material (RRM) onsite.  
 

C.2.3.1.3 – Complete VP-137 (PCN 14-09H)  

 
a) Vicinity Property 137 – Burt’s Auto Site  
b) B) This scope of work includes remediation of materials at the Burt’s 

Auto site, located south of the city of Moab, about 8 miles from the 
Moab Uranium Mill Tailings Remedial Action (UMTRA) site. Materials 
identified at the Burt’s Auto site requiring remediation under this scope 
of work include 2 metal stairwells and some process piping, which is 
currently being used as fencing. This material and any identified 
contaminated soils near the material will be removed and transported 
to the Moab site for management with the RRM onsite.  

 

C.2.3.1.4 – Trackmobile Decontamination  

 
This work encompasses the activities necessary to decontaminate the 
trackmobile currently on site, to support free release to Rocky Mountain 
Rail. This trackmobile was formally used at DOE’s Fernald Site, in the 
contamination area (CA), and therefore may potentially require substantial 
disassembly, decontamination, and survey efforts to support free release. 
Decontamination of the trackmobile will take place near the 
decontamination pad at the Moab site, where the trackmobile was recently 
placed upon transfer from Crescent Junction.  
 
It is assumed that the decontamination of the trackmobile will take two 
weeks to complete. The work will be performed using two Rocky Mountain 
Rail mechanics, who will support disassembly of the trackmobile as 
necessary to facilitate decontamination. Rocky Mountain Rail has agreed 
to provide these mechanics at no charge, assuming that this effort can be 
accomplished within a two-week period. The need for disassembly will be 
at the direction of the RCT’s, such that any parts can be decontaminated. 
Decontamination will be performed by Nielson personnel, under the 
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direction of the Nielson supervisor. On-site Nielson personnel, who were 
involved in previous site decontamination efforts, will be utilized, and in 
support of this Nielson will will bring in other personnel to backfill for them. 
Decontamination activities will be conducted using site-owned pressure 
washer.  
 
This work also includes preliminary radiological surveys, and the 
development of the Final Survey Design plan, which will guide the 
disassembly/decontamination efforts based on the results of those 
surveys. The decontamination work will be followed by the development of 
a Release Package, which will contain all of the radiological surveys, and 
other information required to support free release of the trackmobile to 
Rocky Mountain Rail. This work scope does not include any revisions to 
the Release Package based on third party reviews.  
 
It is anticipated that all equipment (e.g. pressure washer) and ODC’s 
necessary to support this work scope will be available from the on-site 
inventory. Additionally, as noted above, the Rocky Mountain Rail 
mechanics will be provided for two weeks at no cost to the project.  

C.2.3.2 RRM Handling at Moab Site 

 
The contractor shall ensure safe, efficient, and cost effective transfer of 
RRM in accordance with the ROD.  The contractor is responsible for all 
aspects of the handling activities at Moab site including, but not limited to, 
movement of excavation equipment, trucks, container stackers, etc. in all 
areas including haul roads and all activities taking place at rail sidings. 
The contractor shall: 

 

 Operate and maintain the material handling systems at Moab; 

 Load RRM into containers; 

 Manage and operate container movement; 

 Conduct lidding and de-lidding operations 

 Decontaminate the RRM containers as appropriate for transport;  

 Haul RRM to Moab rail siding; 

 Load and unload the containers onto/from the trucks; 

 Load and unload containers onto/from the rail cars; 

 Measure and record the carry back of RRM in containers returning 
from Crescent Junction.  Ensure there is no more carry back than 1% 
by volume.  

 

C.2.3.3 Evaporation Pond and Clean Water Construction Ponds 

 
The contractor shall operate and maintain the evaporation and clean water 
construction ponds at the Moab Site.  The evaporation ponds on top of the 
tailings pile collects contaminated groundwater from ground water wells 
operated by the TAC and can be used to manage of tailings pore fluids.  
The contractor shall use the evaporation ponds water for dust control 
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within the contamination area at Moab site.  All other dust control shall be 
performed using water from the clean water construction pond.   

C.2.4 Demolition of Man-Made Structures 

 
The decontamination and decommissioning (D&D) of work shall be performed 
and completed consistent with regulatory agreements and decisions that may 
include consideration of specific buildings for re-use.  The D&D of existing 
facilities includes all man-made structures, and generally includes the following 
activities: regulatory document preparation, characterization, material removal 
and hazardous material abatement activities, deactivation (utilities isolation, re-
routing of the utilities, etc.), removal of equipment, and demolition of structures/ 
components.  The debris generated as a result of demolition activities is 
considered RRM and the current disposition path for this waste is at the Crescent 
Junction disposal cell in accordance with the RAP. 
 
The contractor is responsible for all the activities required to D&D and remediate 
any man made ancillary structures that are associated with the relocation and 
disposal of the RRM.  This may include, but not be limited to, Former Atlas 
Legacy Building, Container Lidding Building, the construction water system, rail 
and associated structures, the evaporation pond, haul roads, sediment 
ponds/basins, other basins and ponds, transformers, trailers, utility poles, etc.  
 
The contractor shall remove and remediate these man made ancillary facilities 
upon DOE’s determination that they are no longer needed or are hindering 
excavation, transportation and disposal progress. 
 
DOE, in consultation with other agencies and stakeholders, might elect to keep a 
portion of the ancillary structures and facilities for future use.  The contractor will 
verify the list of ancillary structures and facilities with DOE prior to commencing 
work. 
 
The facility D&D work is to include demolishing all man-made structures/ 
components including building slabs and below-grade structures.  The D&D of 
below-grade man-made structures shall be coordinated with site cleanup 
requirements and the subsequent remediation of mill tailings.  The initial phase of 
a facility D&D will generally address above-grade structures; if soil remediation is 
required and is not performed immediately, the contractor shall perform 
appropriate activities to stabilize the area and prevent surface water 
accumulation in sub-grade structures.  Stabilization of the area may include 
leaving the building slab in place until the area is ready for below-grade D&D and 
remediation of contaminated media.   

C.2.5 Transportation  

  
The contractor shall comply with the September 2005 Moab Uranium Mill Tailings 
ROD, the Amended ROD dated February 2008, and any future amendments to 
transport materials.  The contractor shall be responsible for entering into 
arrangements with Union Pacific for the transportation of the RRM.  Oversized 
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materials and/or debris that cannot be shipped by rail shall be transported to the 
Crescent Junction disposal cell by truck.  
 
The RRM shall be transported in accordance with the U.S. Department of 
Transportation special permits (DOT/SP/14283) for the transportation of 
radioactive materials and all applicable plans, permits, rules, and regulations.   

 
 The contractor shall: 

 

 Submit Transportation Plan; 

 Maintain and renew as necessary all applicable permits associated with rail 
and highway transportation; 

 Make all necessary arrangements with Union Pacific and the Utah 
Department of Transportation (UDOT) for rail and highway transportation. 

 In accordance with the existing Union Pacific agreement, maintain and 
perform repairs, as necessary, to the rail line at the EmKay (Moab) site and 
Brendel (Crescent Junction) site; 

 Transport RRM from the tailings pile, off-pile, and vicinity property in 
accordance with the ROD and any amendments;  

 Transport D&D debris from the Moab site; 

 Haul oversized material and all debris from the former mill site and facilities 
from Moab to Crescent Junction by truck, providing trucks, trailers, or other 
appropriate equipment as necessary. 

 

C.2.6 Crescent Junction Operations  

 

C.2.6.1 Disposal Cell Placement and Compaction 

 
The contractor shall conduct all disposal cell operations at Crescent 
Junction in accordance with the Final Remedial Action Plan (RAP), 
approved by the NRC. 
 
The contractor is responsible for all aspects of the disposal activities at 
Crescent Junction including, but not limited to, movement of excavation 
equipment, trucks, container stackers, etc., in all areas including haul 
roads, the disposal cell, and all activities taking place at the rail facilities.  
The contractor shall manage and operate the movement of the containers, 
trucks, and equipment in complete coordination with rail car and/or truck 
loading/unloading activities, container dumping, tailings and debris 
placement, and disposal cell excavation.  
 
The contractor is responsible for preparation and disposal of all RRM 
wastes generated from remedial action in this PWS.  This includes design, 
excavation and construction of the disposal cell, and placement and 
compaction of RRM.  The contractor is responsible for ensuring that 
excavation and placement of the waste is proportional to the amount of 



DE-DT0002936 (Moab RAC) 

 

C-16 

 

RRM identified in this PWS for removal from the Moab site. The contractor 
shall minimize the stockpiling of the RRM at Crescent Junction. 
 
The contractor is responsible for Operations and Maintenance (O&M) of 
the existing Construction Water System, including the pipeline from the 
Green River and the pond at Crescent Junction, for dust control and any 
other activities at Crescent Junction requiring water. 
 
The contractor shall perform all activities related to the placement and 
compaction of RRM including, but not limited to: 
 

 Comply with the approved RAP and subsequent RAP 
modifications; 

 Haul RRM containers from the Crescent Junction rail siding to 
disposal cell; 

 Load and unload containers onto/from the rail cars and/or trucks; 

 Design, Excavate and construct disposal cell; 

 Manage RRM moisture content to achieve the RRM placement 
criteria; 

 Install and maintain standpipes per the RAP; 

 Place and compact waste (RRM, off-pile, etc.) and debris in 
accordance with requirements of the NRC-approved Remedial 
Action Plan; 

 Control surface water erosion to the maximum extent practicable; 

 Operate and maintain and expand as necessary the Construction 
Water System; and 

 Perform dust control activities. 

 Design, excavate, and do all things necessary to complete the 
reconstruction of the new dump ramp to be located in Phase 3 of 
the Crescent Junction landfill. 

 

C.2.6.2 Disposal Cell Interim Cover 

 
The contractor shall construct the interim cover complying with the 
approved RAP and subsequent RAP modifications.  Any proposed 
changes to disposal cover materials (i.e., material source selection) must 
meet NRC Remedial Action Plan requirements and must have DOE 
approval.  

C.2.6.3 Disposal Cell Final Covers 

 
The contractor shall construct all layers of the remaining covers (beginning 
with the radon barrier) complying with the approved RAP and subsequent 
RAP modifications including re-vegetation of the disposal cell and 
surrounding areas, as required.  Any proposed changes to disposal cover 
materials (i.e., material source selection) must meet NRC Remedial Action 
Plan requirements and must have DOE approval.  
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C.2.7 Project Support 

 
The contractor shall provide all project support necessary for performance of this 
contract.  This is an ongoing activity.  

 

C.2.7.1 Regulatory Compliance 

 

The Moab project is regulated by the NRC under Title I of the Uranium Mill 
Tailings Radiation Control Act of 1979.  The State of Utah has no 
regulatory authority with regards to the management and disposition of 
RRM.  However, there are numerous other site activities that fall under the 
purview of State regulations (fugitive dust emissions, storm water pollution 
prevention, etc.).  To the extent the contractor is responsible for activities 
conducted under this PWS, the contractor shall ensure that both the Moab 
and Crescent Junction sites, as well as the contractor’s activities, are 
compliant with all applicable laws and regulations.  The contractor shall 
obtain and administer all required permits and agreements necessary to 
complete the requirements of this PWS. 

The Moab Uranium Mill Tailings ROD, dated September 2005, and the 
Amended Record of Decision for the Remediation of the Moab Uranium 
Mill Tailings, Grand and San Juan Counties, Utah, February 29, 2008 is 
applicable to Moab and Crescent Junction activities. 

The Final Remedial Action Plan (RAP) was approved by the NRC in 
August 2008.  The contractor shall construct and excavate the cell per the 
Final RAP for the disposal of RRM at Crescent Junction.  The contractor 
shall place the RRM in the Crescent Junction disposal cell in accordance 
with the NRC approved final RAP. Any proposed deviations from the Final 
RAP shall be submitted to DOE for DOE and NRC for approval.  

The contractor shall: 

 Obtain and administer all required permits and agreements 
necessary to complete the requirements of this PWS; 

 Verify the soil cleanup standards in 40 CFR192 have been met; 

 Support independent verification by TAC and/or other outside entity 
(e.g., ORISE) of soil remediation; 

 Submit a completion report for each off-pile area to DOE within 60 
days after verification sampling is completed; 

 Apply ―supplemental standards‖ (40 CFR 192-21) when necessary 
(e.g., to off-pile area). Such supplemental standards applications 
shall be approved by DOE and the NRC and applied accordingly by 
the contractor; 

 The contractor shall perform activities required for environmental 
monitoring and reporting for the Moab Project Site. 
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 Conduct all operations in accordance with the Storm Water 
Pollution Prevention Plan (SWP3) at the Moab site and Crescent 
Junction site; 

 Submit a monthly inspection report per the SWP3; 

 Submit an inspection report after each significant precipitation 
event. Control dust at the Moab and Crescent Junction sites via 
water:  contractor shall aggressively manage and maintain a ―zero 
visible‖ level; 

C.2.7.2 Site Access Control 

 
The contractor is responsible for ensuring security of the sites.  The 
contractor shall provide security guard coverage at both the Moab site and 
Crescent Junction site to safeguard property and control access to the 
sites and the radiologically contaminated areas. 
 
The contractor shall: 
 

 Provide security guard coverage for Moab and CJ sites 

 Control access to sites; 

 Control access when necessary to vicinity property(ies) as directed 
by the CO. 

 

C.2.7.3 Site Support 

 
The contractor is responsible for providing support to accomplish remedial 
action at the site safely and efficiently and providing support to DOE as 
necessary for data calls. The contractor shall:  
 

 Provide information, documentation, and other assistance to DOE 
as required in responding to issues regarding both sites, such as 
mineral rights, water rights, Bureau of Land Management (BLM) 
and Department of Transportation (DOT) processes, and other 
similar issues that pertain to the contractor’s activities at the sites; 

 Provide support to public involvement and stakeholder interaction; 

 Provide support to the TAC in its planning for development of the 
Long-Term Surveillance Plan; 

 Provide janitorial services for Moab and Crescent Junctions sites; 
and 

 Provide laundering of required PPE. 
 

C.2.7.4 Project Management and Project Control 

 
The contractor shall perform all activities to develop and maintain a project 
management system in accordance with clause H.17, Project Control 
Systems and Reporting Requirements for both the scope of work under 
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this contract and the anticipated project environmental restoration 
lifecycle.  

 
The contractor shall ensure the PMB remains aligned with the task order 
terms to include scope, cost and schedule.  The contractor shall ensure 
timely response to task order modifications and declaration of changed 
conditions, through the submission of appropriate technical and cost 
proposals to maintain alignment of the PMB with the task order.   
 

C.2.7.5 Environment, Safety, Health, and Quality 

 
The contractor shall be responsible for establishing and maintaining an 
ESH&Q program (including site air monitoring program and emergency 
management) to ensure protection of the workers, the public, and the 
environment consistent with 10 CFR851, 10 CFR 830, and 10 CFR 835.  
The ESH&Q program shall be operated as an integral, but visible part of 
how the contractor conducts business. This includes prioritizing work 
planning and execution, establishing clear ESH&Q priorities, allocating 
resources to address programmatic and operational considerations, 
collecting and analyzing monitoring data, and addressing all hazards for 
all operations and work. The contractor shall ensure that cost reduction 
and efficiency efforts are fully compatible with ESH&Q performance.   

 
The contractor shall: 
 

 Implement, and maintain an ESH&Q program including robust H&S 
plans; 

 Implement and enforce the contractor’s ESH&Q program and plans 
to subcontractors; 

 Implement and maintain Emergency Management Program 
consistent with DOE O 151.1C; 

 Implement and maintain the Site Air Monitoring Program; and 

 Provide a quarterly site air monitoring report. 

C.2.7.6 Integrated Safety Management System (ISMS) 

The contractor shall implement the ISMS program that complies with the 
Section I Clause, Integration of Environment, Safety, and Health into Work 
Planning and Execution, and DOE Order 450.1A.  The contractor’s ISMS 
program shall ensure all work is performed safely and in a compliant 
manner that assures the workers, public, and environment are protected 
from adverse consequences.  The contractor shall periodically review and 
continuously improve the ISMS. 

The ISMS program shall include a lessons learned program that is 
compliant with DOE Order 210.2.  The lessons learned program shall be 
structured to identify and apply available lessons in safety, quality and 
performance to this project as well as to capture, document, and provide 
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lessons learned from this project for future application by others. The 
ISMS Program shall be subject to an annual verification review conducted 
by DOE. 

 
The contractor shall: 
 

 Develop ISMS plan to control and authorize work including lessons 
learned program compliant with DOE O 210.2. 

 Integrate effective safety program throughout the entire work 
planning and execution process; 

 Track and measure safety metrics; 

 Ensure effective on-the-job training; 

 Perform detailed job safety analysis or equivalent for each task; 

 Perform detailed work package for each task. 
 

C.2.7.7 Radiation Protection, Radiological Site Services 
 
The contractor shall maintain a Radiation Protection Program compliant 
with 10 CFR 835. The contractor shall develop and maintain its own 
radiological site services (RSS) programs for DOE approval or adopt an 
existing DOE approved RSS program.  In the RSS programs, the 
contractor shall include all DOE technical support, dosimetry data, and 
records necessary to demonstrate compliance with the required 
radiological monitoring and to verify the adequacy of site radiological 
control programs in protecting the health and safety of workers, the public, 
and the environment. 

RSS includes, but is not limited to, the following components: the Moab 
Project Site Dosimetry Program, the Moab Project Site Internal Dosimetry 
Program, the Moab Project Site Instrumentation Program, and the Moab 
Project Site Radiological Records Program. 

C.2.7.8 Industrial Hygiene 

 
The contractor shall perform work in accordance with 10 CFR 851.  The 
contractor’s safety program shall include the appropriate hazard analyses, 
work permits (as applicable), industrial hygiene monitoring, and trained 
safety specialists. The contractor shall manage and perform work in 
accordance with a documented safety management system. 

C.2.7.9 Quality Assurance/Quality Control 

 
The contractor shall implement a DOE-approved Quality Assurance 
Program (QAP) in accordance with the EM Quality Assurance Program, 
EM-QA-001, prior to commencement of work affecting nuclear safety.  The 
EM QAP provides the basis to achieve quality across the EM complex for 
all mission-related work while providing a consistent approach to Quality 
Assurance (QA).     
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The contractor is responsible for maintaining a Quality Assurance program 
in accordance with DOE Order 226.1A Implementation of Department of 
Energy Oversight Policy.   The contractor’s QA program shall cover the 
operational aspects such as environment, safety, and health; safeguards 
and security; emergency management; and business operations. 
 
The contractor shall, at a minimum, annually review and update as 
appropriate, their QAP.  The review and any changes shall be submitted 
to DOE for approval.  Changes that reduce the level of commitments 
affecting nuclear safety shall be approved before implementation by the 
contractor. 

 

C.2.7.10 Records Management 

 
The contractor shall implement a records management program 
consistent with the Records Management Plan developed by the TAC and 
in compliance with the requirements for managing records in all formats, 
including early capture and control throughout their lifecycle in accordance 
with DOE O 243.1, Records Management Program, and DOE O 243.2, 
Vital Records.  
 
The contractor shall be responsible for developing and maintaining sound 
document control systems and processes ensuring efficient tracking and 
retrieval of documents and information.  The contractor shall support DOE 
compliance with the Freedom of Information Act (FOIA), Energy 
Employees Occupational Illness Compensation Program Act of 2000 
(EEOICPA), and litigation discovery efforts including document scanning 
and records retrieval from on-site storage facilities.  
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C.3 Green and Sustainable Remediation and Innovative Technology 
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SECTION D - PACKAGING AND MARKING 

 
 
Section D of the ID/IQ Basic Contract is applicable in its entirety and is hereby 
incorporated by reference, unless otherwise noted.  In addition, the following clauses 
will apply: 
 
D.3 MATERIAL/WASTE PACKAGING   
 
All material/waste packaged shall be in compliance with all regulatory and statutory 
Federal, State, and local and any other requirements stated in the Task Order. 
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SECTION E - INSPECTION AND ACCEPTANCE 

 
 
Section E of the ID/IQ Basic Contract is applicable in its entirety and is hereby 
incorporated by reference, unless otherwise noted.  In addition, the following clauses 
will apply: 
 
E.8 ACCEPTANCE 
 
Additionally, before final acceptance by the government can occur, the contractor shall 
have decontaminated and/or removed all equipment, excess materials, and supplies 
from the work area.  The DCO’s final acceptance will not be issued until all work is 
accomplished under this Task Order. 
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SECTION F - DELIVERIES OR PERFORMANCE 

 

 
Section F of the ID/IQ Basic Contract is applicable in its entirety and is hereby 
incorporated by reference, unless otherwise noted.  In addition, the following clauses 
will apply: 

 
F.7 PLACE OF PERFORMANCE 
 
The place of performance for the resulting Task Order is the Moab Project Site, the 
Crescent Junction Site, and the disposal cell area. 
 
F.8 TASK ORDER TERM 
 
The period of performance shall be from the effective date stated on the Task Order 
(anticipated to be November 2, 2011) through September 30, 2016, and is anticipated to 
include a 60-day transition period (i.e., assumption of responsibility January 1, 2012). 
 
F.9 DELIVERABLES 
 
Section J, Attachment J-A, Task Order Deliverables/Submittals summarizes the specific 
products the contractor shall submit to the DOE, the type of action DOE will perform, 
and the date/timeframe that the contractor is required to submit the product.  Section J, 
Attachment J-A, does not include all required deliverables identified in the contract, 
DOE directives, federal regulations, or regulatory documents.  NOTE: Attachment J-A is 
a listing of deliverables.  Any deliverables required by any provision/clause/directive of 
the contract not listed in Attachment J-A does not relieve the Contractor of the 
requirement to provide that deliverable.  The contractor shall be responsible for the 
compliance with all applicable standards, orders and regulations under the contract. 
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SECTION G - CONTRACT ADMINISTRATION DATA 

 

Section G of the ID/IQ Basic Contract is hereby incorporated by reference.  In 
addition, the following clauses will apply: 

 
G.6 EMCBC-G-1004 DESIGNATED CONTRACTING OFFICER’S 

REPRESENTATIVE (DCOR) 
 

Bonni Wethington 
U.S. Department of Energy 
Moab UMTRA Project 
Program Analyst 
2021 N. Highway 191 
Moab, UT 84532 
Telephone: 435-719-2896 
E-mail: Bonni.Wethington@gjo.doe.gov  
 
The Alternate Designated Contracting Officer’s Representative is: 
 
Donald R. Metzler 
U.S. Department of Energy 
Moab UMTRA Project 
500 Grand Avenue, Suite 500 
Grand Junction, CO 81503 
Telephone: 970-257-2115 
 
E-mail: Donald.Metzler@gjo.doe.gov  

 
G.10 GOVERNMENT CONTACT FOR POST AWARD ADMINISTRATION 
 

The contractor shall use the DCO at the address provided as the point of contact 
for all matters regarding the Task Order with the exception of technical matters. 
Technical matters may be referred to the DCOR at the address provided and a 
copy of all communications provided to the DCO.  The DCO’s name and address 
is as follows:   
 
Designated Contracting Officer – Chris Lockhart  
U.S. Department of Energy 
Environmental Management Consolidated Business Center 
250 E. Fifth Street, Suite 500 
Cincinnati, OH 45202 

 

mailto:Bonni.Wethington@gjo.doe.gov
mailto:Donald.Metzler@gjo.doe.gov
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SECTION H - SPECIAL TASK ORDER REQUIREMENTS 

 
Section H of the ID/IQ Basic Contract is applicable in its entirety and is hereby 
incorporated by reference, unless otherwise noted.  In addition, the following clauses 
will apply: 
 

H.15 EMCBC-H-1006 MAJOR OR CRITICAL SUBCONTRACTORS – 

DESIGNATION AND CONSENT 

 

The following subcontractors have been determined to be major or critical 
subcontractors: 
 
Amec Foster Wheeler Environment & Infrastructure  
Nielson Construction 

 
At the Basic Contract level, if the Contractor proposes to use any new major or critical 
subcontractors other than those named above the Contractor shall provide notification 
to, and obtain consent from, the CO regardless of any exceptions that maybe stated in 
the Subcontracts clause of this contract.  Consent to these subcontracts is retained by 
the CO and will not be delegated. 
 
If a contractor proposes a subcontractor other than those identified above to perform 
work under each individual Task Order in the areas of Environmental Restoration, 
Demolition, Regulatory Services, and Radiological Controls and Safety, the contractor 
must obtain consent by the CO before the contractor may be issued the Task Order.  
The contractor shall provide rationale and a detailed explanation including the 
equivalency or similarity of the experience and qualifications to the above listed major or 
critical subcontractor and any other information requested by the CO.  Consent may be 
provided on a one time basis only and should not be construed as authorizing the use of 
the new major or critical subcontractor on future task orders. 
 
After the award of each individual Task Order, if the Contractor proposes to replace any 
of the approved major or critical subcontractors, the Contractor shall provide notification 
to, and obtain consent from the DCO regardless of any exceptions that may be stated in 
the Subcontracts clause of this contract.  Consent of these subcontracts is retained by 
the DCO and will not be delegated. 

 

H.17 EMCBC-H-1008 PROJECT CONTROL SYSTEMS AND REPORTING 

REQUIREMENTS 

 
In addition to the stated requirements in H.2 and H.17 of the basic ID/IQ contract, the 
contractor shall maintain a Project Control System in accordance with the following 
requirements: 

 

(a) Project Control System 
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i. DOE Order 413.3B, Program and Project Management for the Acquisition of 
Capital Assets, November 29, 2010. Operating programs may apply DOE 
Order 413.3B in a tailored manner.  

ii. HQ Memorandum, Configuration Control Board, December 19, 2002. 

iii. Code of Federal Regulations, 48 C.F.R. Subpart 34.2—Earned Value 
Management System 

iv. Work Breakdown Structures, MIL-HDBK-881A, except as noted in Section 
L.8(f) of this RTP 

v. Data Item Description, DI-MGMT-81334C, Contract Work Breakdown 
Structure 

vi. Data Item Description, DI-MGMT-81650, Integrated Master Schedule (IMS) 

vii. Data Item Description, DI-MGMT-81466A, Contract Performance Report 
(CPR) 

viii. The initial a Performance Baseline shall equal the task order value at the time 
of award and any subsequent baseline changes will be implemented through 
modifications of the task order.  

 

H.36 TASK ORDER OVERSIGHT 

 
a) DOE and/or its designee will perform routine surveillance and observation of 

the contractor’s work and performance.  The contractor shall correct, within 
one working day (or as agreed to by DOE), violations of laws, regulations, 
DOE Orders, Standards or site mandated rules, when notified by the DCO or 
DCOR.  The contractor shall correct all other deficiencies or noncompliance 
with the Task Order within five working days (or as agreed to by DOE).  The 
contractor shall provide logistical support to the DOE in order to facilitate 
conducting oversight activities on an as-needed basis, at the discretion of the 
DCOR or assigned representative. 
 

b) The contractor shall respond to DOE oversight and to concerns, findings and 
observations as identified by the DCO or DCOR during the conduct of these 
oversight activities. The six oversight activities that may be conducted during 
the course of the execution of this Task Order are as follows: 

 
Project Management Oversight: Includes daily field inspections and weekly 
and monthly assessment of the project status, to determine and validate 
project performance. 
 
Contract Management Oversight: Administration and monitoring of the Task 
Order will be performed by the DCOR or their designee. 
 
Financial Management Oversight: The contractor shall provide budgetary 
data as required to DOE to facilitate its oversight and auditing functions. DOE 
will review all budgetary data submitted by the contractor. 
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Daily Oversight: DOE may utilize Facility Representatives, Project Managers 
and Subject Matter Experts, in addition to the DCOR, to conduct daily 
oversight and inspection. The purpose of this oversight will be to assess 
compliance with the terms and conditions of the Task Order. In addition to this 
oversight, contractor shall support the following DOE activities: 
Senior management walkthrough, conducted in scheduled areas or locations 
where significant work is ongoing;  
Specific tours of buildings or release sites that have been deemed as 
response actions; 
Periodic walkthrough by the appropriate regulators or DOE Headquarters 
personnel; 
Employee concerns elevated to DOE for evaluation. 
 
Assessments: DOE or other regulatory agencies may conduct assessments 
of the contractor’s performance. Notice of these performance assessments 
will be given to the contractor fourteen calendar days in advance of the 
assessment. 
 
Self Assessment: DOE oversight activities will focus primarily on a safe, 
accelerated remediation. The contractor shall respond to DOE oversight and 
to concerns, findings and observations during the conduct of these oversight 
activities. 

H.37 REGULATOR INTERFACE REQUIREMENTS 

 
Contractor interactions with regulators shall always be coordinated with the DOE. 
The contractor shall notify DOE prior to any interaction with regulators and shall 
make available copies of all correspondence (e.g., reports, findings, records of 
phone conferences, meeting minutes). 

 

H.38 OTHER GOVERNMENT CONTRACTORS 

 
The government may undertake or award other contracts/task orders for 
additional work or services.  The contractor agrees to fully cooperate with such 
other contractors and government employees and carefully fit its own work to 
such other work as may be directed by the DCO.  The contractor shall not 
commit or permit any act which will interfere with the performance of work by any 
other contractor or by government employees.  If DOE determines that the 
contractor’s activities may interfere with another DOE contractor, the DCO shall 
so notify the contractor and the contractor shall comply with any instructions the 
DCO may provide. 
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H.39 WORKER SAFETY AND HEALTH PROGRAM 

 
(a) The contractor shall comply with all applicable safety and health 

requirements set forth in 10 CFR 851, Worker Safety and Health Program.  
The contractor shall develop, implement, and maintain a written Worker 
Safety and Health Plan (WSHP) which shall describe the contractor's method 
for complying with and implementing the applicable requirements of 10 CFR 
851.  The WSHP shall be submitted to and approved by DOE.  The approved 
WSHP must be implemented prior to the start of work.  In performance of the 
work, the contractor shall provide a safe and healthful workplace, and must 
comply with its approved WSHP and all applicable Federal and state 
environmental, health, and safety regulations.  The contractor shall take all 
reasonable precautions to protect the environment, health, and safety of its 
employees, DOE personnel, and members of the public.  When more than 
one contractor works in a shared workplace, the contractor shall coordinate 
with the other contractors to ensure roles, responsibilities, and worker safety 
and health clauses are clearly delineated.  The contractor shall participate in 
all emergency response drills and exercises. 

 
(b) The contractor shall take all necessary and reasonable steps to minimize the 

impact of its work on DOE functions and employees, and immediately report 
all job-related injuries and/or illnesses which occur in any DOE facility to the 
DCOR.  Upon request, the contractor shall provide a copy of occupational 
safety and health self-assessments and/or inspections of work sites for job 
hazards for its DOE facilities to the DCOR. 

 
(c) The DCO may notify the contractor, in writing, of any noncompliance with the 

terms of this clause, plus the corrective action to be taken.  After receipt of 
such notice, the contractor shall immediately take such corrective action. 

 
(d) In the event that the contractor fails to comply with the terms and conditions 

of this clause, the DCO may, without prejudice to any other legal or 
contractual rights, issue a stop work order halting all or any part of the work.  
Thereafter, a start order for resumption of the work may be issued at the 
discretion of the DCO.  The contractor shall not be entitled to an equitable 
adjustment of the task order amount or extension of the performance 
schedule on any stop work order issued under this special task order 
requirement. 

 

H.40 QUALITY ASSURANCE (QA) FOR WORK AFFECTING NUCLEAR SAFETY 

 
The contractor shall implement a DOE-approved Quality Assurance Program 
(QAP) (Section J, Attachment A) in accordance with the EM Quality Assurance 
Program, EM-QA-001, prior to commencement of work affecting nuclear safety.  
The EM QAP provides the basis to achieve quality across the EM complex for all 
mission-related work while providing a consistent approach to Quality Assurance 
(QA). 
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EM requires that American Society of Mechanical Engineers (ASME) NQA-1, 
2008, Quality Assurance Requirements for Nuclear Facility Applications, and 
addenda through 2009 be implemented as part of the contractor’s QAP for work 
affecting nuclear safety.  The required portions of NQA-1 to be implemented 
include:  Introduction, Part I, and as applicable portions of Part II.  NQA-1 Parts 
III and IV are to be used as guidance for the contractor’s QAP and implementing 
procedures. 
 
Contractors have three options for complying with this contract requirement: 
 

(1) Develop and submit for DOE approval a new QAP; 
 

(2) Adopt the prior contractor’s DOE-approved QAP; or, 
 

(3) Modify the prior contractor’s DOE-approved QAP and submit it for 
DOE approval. 
 

Development of a new QAP, or adoption of an existing or modified version of a 
QAP from a prior contractor, does not alter a contractor’s legal obligation to 
comply with 10 CFR 830, other regulations affecting QA and DOE Order 414.1C. 
 
The contractor’s QAP shall describe the overall implementation of the EM QA 
requirements and shall be applied to all work performed by the contractor (e.g., 
research, design/engineering, construction, operation, budget, mission, safety, 
and health). 
 
The contractor shall develop and implement a comprehensive Issues 
Management System for the identification, assignment of significance category, 
and processing of nuclear safety-related issues identified within the contractor’s 
organization.  The significance assigned to the issues shall be the basis for all 
actions taken by the contractor in correcting the issue from initial causal analysis, 
reviews for reporting to DOE, through completion of Effectiveness Reviews if 
required based on the seriousness of the issue. 
 
The contractor shall, at a minimum, annually review and update as appropriate 
their QAP.  The review and any changes shall be submitted to DOE for approval.  
Changes shall be approved before implementation by the contractor. 
 

H.41 KEY PERSONNEL 

 
(a) Introduction.   

 
Key Personnel are considered essential to the success of all work being 
performed under this task order.  This clause provides specific 
requirements, in addition to the requirements of the clause in Section I.123 
titled, ―Key Personnel,‖ for the Key Personnel Team, requirements for 
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changes to Key Personnel, reductions in Contract fee for changes to Key 
Personnel, and identification of all Key Personnel for this task order. 

 
(b) Key Personnel Team Requirements.   

 
The Contracting Officer and designated Contracting Officer’s 
Representative(s) shall have direct access to the Key Personnel.  All Key 
Personnel shall be permanently assigned to the position.  In addition to 
the definition contained in the Section I.122 clause titled, DEAR 952.231-
71, Insurance – Litigation and Claims, Key Person(s) are considered 
managerial personnel.   

 
(c) Definitions 

 
For the purposes of this clause, Changes to Key Personnel is defined as: 
(i) any change to the position assignment of a current Key Person under 
the contract, except for a person who acts for short periods of time, in the 
place of a Key Person during his or her absence, the total time of which 
shall not exceed 30 working days during any given year; (ii) utilizing the 
services of a new substitute Key Person for assignment to the contract; or 
(iii) assigning a current Key Person for work outside the contract. 

 
(d) Fee Reductions for Changes to Key Personnel 

 
(1) Notwithstanding approval by the Contracting Officer, any time the 

Program Manager (the initial Program Manager or any substitution 
approved by the Contracting Officer) is changed for any reason 
within two (2) years of being placed in the position, available award 
fee described in Section B, will be permanently reduced by 
$100,000 for each and every occurrence of a change to the 
Program Manager. 

 
(2) Notwithstanding approval by the Contracting Officer, any time a 

Key Person other than the Program Manager (any initial Key 
Person or any substitution approved by the Contracting Officer) is 
changed for any reason within two (2) years of being placed in the 
position, available award fee described in Section B, be 
permanently reduced by $50,000 for each and every occurrence of 
a change to the Key Person.  

 
(3) The contractor may request in writing that the Contracting Officer 

consider waiving all or part of a reduction in contract fee.  Such 
written request shall include the factual basis for the request. The 
Contracting Officer shall have unilateral discretion to make the 
determination to waive or not waive all or part of a reduction in 
contract fee. 

 
(e) Key Personnel for this Contract 
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The Contracting Officer and/or the contractor may request approval to 
amend the list of Key Personnel during the course of the contract to add or 
delete Key Personnel.  The following is the current list of Key Personnel 
for this contract: 
 

Name Position 

Jeff Biagini Program Manager 

Craig Niemeyer  Moab Operations Manager 

Michael McDonald  ESH&Q Manager 

 

H.42 Government-Furnished Property (GFP) 

 
Government furnished property are provided in Section J, Attachment J-C.  DOE 
is committed to providing effective support to the contractor throughout the period 
of contract performance, and the contractor may request that DOE consider 
providing additional GFP.  To manage the GFP to be furnished under the 
contract and to evaluate the additional GFP that may be requested by the 
contractor, the contractor shall submit for DOE approval: 

 

 GFP Request: 12-month advance projection of GFP to be furnished under the 
contract and additional contractor-requested GFP, prior to each fiscal year;  

 Information that supports the improved performance for the cost saved as a 
result of having the requested GFP, and   

 GFP Request -- Update: quarterly update to the projection of GFP to be 
furnished under the contract and additional contractor-requested GFP, prior to 
each quarter. 

 

DOE will review the 12-month and quarterly advance projections.  If it is 
determined to be in the best interest of the government, DOE will notify the 
contractor within 30 days that the additional contractor-requested GFP can be 
provided, and will provide the contractor details regarding the DOE action(s).  
The supported GFP will be added to Attachment J-C, Government-Furnished 
Services and Information (GFP), as a DOE commitment to the contractor. 

If DOE cannot support a contractor request, DOE will notify the contractor within 
30 days that the requested GFP cannot be provided, and there will be no DOE 
commitment to the contractor to furnish the GFP.   

For the additional contractor requested GFP, DOE will use its best efforts to meet 
these requests; however, in the event that DOE is unable, for any reason, to 
provide the contractor with its requested additional GFP, the contractor remains 
fully and solely responsible for obtaining the needed services and/or information 
in a timely manner and without any further recourse against DOE. 

 

H.43  CONTRACTOR RECOGNITION  
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The Government may offer the contractor or to its employees, signs of 
recognition or appreciation for exceptional performance. In no case shall these 
signs nor statement or action of the Government serve as endorsement of that 
contractor or its employees, nor shall these actions constitute Government 
acceptance of the contractor or the contractor's performance unless made in 
writing by the Contracting Officer. Contractors shall not represent themselves as 
endorsed by the Government in any manner, including in any marketing or 
promotional materials. 
 

H.44  USE OF GOVERNMENT VEHICLES BY CONTRACTOR EMPLOYEES (OCT 

2014)  

 
(a) The Government will provide Government-owned and/or –leased motor 
vehicles for the Contractor’s use in performance of this contract in accordance 
with the clause FAR 52.251-2, Interagency Fleet Management System (IFMS) 
Vehicles and Related Services (JAN 1991).  
 
(b) The Contractor shall ensure that its employees use and operate Government-
owned and/or –leased motor vehicles in a responsible and safe manner to include 
the following requirements: 
 

(1) Use vehicles only for official purposes and solely in the performance of the 
contract. 
(2) Do not use vehicles for transportation between an employee’s residence 
and place of employment unless authorized by the Contracting Officer. 
(3) Comply with Federal, State and local laws and regulations for the 
operation of motor vehicles. 
(4) Possess a valid State, District of Columbia, or commonwealth’s operator 
license or permit for the type of vehicle to be operated. 
(5) Operate vehicles in accordance with the operator’s packet furnished with 
each vehicle. 
(6) Use seat belts while operating or riding in a Government vehicle. 
(7) Do not use tobacco products while operating or riding in a Government 
vehicle. 
(8) Do not provide transportation to strangers or hitchhikers. 
(9) Do not engage in ―text messaging‖ while operating a Government vehicle, 
which includes those activities defined in the clause at FAR 52.233-18, 
Encouraging Contractor Policies to Ban Text Messaging While Driving. 
(10) In the event of an accident, provide information as may be required by 
State, county or municipal authorities and as directed by the Contracting 
Officer. 

 
(c) The Contractor shall -  
 

(1) Establish and enforce suitable penalties against employees who use, or 
authorize the use of Government vehicles for unofficial purposes or for other 
than in the performance of the contract; and 
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(2) Pay any expenses or cost, without Government reimbursement, for using 
Government vehicles other than in the performance of the contract. 
 

(d) The Contractor shall insert this clause in all subcontracts in which 
Government- owned and/or –leased vehicles are to be provided for use by 
subcontractor employees. 
 

H.45 Assignment and Transfer of Contracts and Subcontracts (OCT 2014) 
 

(a) Assignment of DOE Prime Contracts. During the period of performance of this 
contract, it may become necessary for the U.S. Department of Energy (DOE) to 
transfer and assign existing or future DOE prime contracts supporting site work to 
this contract. The Contractor shall accept the transfers and assignments of such 
contracts. Any recommendations and/or suggestions regarding individual 
transfers directed by DOE shall be submitted in writing to the Contracting Officer 
prior to the transfer or assignment. 
 
(b) Transfer of Subcontracts. As the successor contractor, the Contractor agrees 
to accept the transfer of existing subcontracts as determined necessary by DOE 
for continuity of operations. The Contractor shall use its best efforts to negotiate 
changes to the assigned subcontracts incorporating mandatory flow-down 
provisions at no cost. If the subcontractor refuses to accept the changes or 
requests price adjustments, the Contractor will notify the Contracting Officer in 
writing. DOE reserves the right to direct the Contractor to transfer to DOE or 
another Contractor any subcontract awarded under this contract 
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SECTION I - CONTRACT CLAUSES 

 
Section I of the ID/IQ Basic Contract is applicable in its entirety, with the exception of I.131, 
FAR 52.211-11, and is hereby incorporated by reference, unless otherwise noted.  In 
addition, the following clauses will apply: 
 

I.17 52.215-2 Audit and Records—Negotiation (MAR 2009) 

(a) As used in this clause, ―records‖ includes books, documents, accounting 
procedures and practices, and other data, regardless of type and regardless of 
whether such items are in written form, in the form of computer data, or in any 
other form.  

(b) Examination of costs. If this is a cost-reimbursement, incentive, time-and-
materials, labor-hour, or price redeterminable contract, or any combination of 
these, the contractor shall maintain and the Contracting Officer, or an authorized 
representative of the Contracting Officer, shall have the right to examine and 
audit all records and other evidence sufficient to reflect properly all costs claimed 
to have been incurred or anticipated to be incurred directly or indirectly in 
performance of this contract. This right of examination shall include inspection at 
all reasonable times of the contractor’s plants, or parts of them, engaged in 
performing the contract. 

 
(c) Cost or pricing data. If the contractor has been required to submit cost or pricing 

data in connection with any pricing action relating to this contract, the Contracting 
Officer, or an authorized representative of the Contracting Officer, in order to 
evaluate the accuracy, completeness, and currency of the cost or pricing data, 
shall have the right to examine and audit all of the contractor’s records, including 
computations and projections, related to—  
 
(1) The proposal for the contract, subcontract, or modification; 
(2) The discussions conducted on the proposal(s), including those related to 

negotiating; 
(3) Pricing of the contract, subcontract, or modification; or 
(4) Performance of the contract, subcontract or modification. 

(d) Comptroller General or Inspector General. 

(1) The Comptroller General of the United States, an appropriate Inspector 
General appointed under section 3 or 8G of the Inspector General Act of 
1978 (5 U.S.C. App.), or an authorized representative of either of the 
foregoing officials, shall have access to and the right to— 

(i) Examine any of the contractor's or any subcontractor's records that 
pertain to and involve transactions relating to this contract or a 
subcontract hereunder; and 
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(ii) Interview any officer or employee regarding such transactions. 

(2) This paragraph may not be construed to require the contractor or 
subcontractor to create or maintain any record that the contractor or 
subcontractor does not maintain in the ordinary course of business or 
pursuant to a provision of law. 

 
(e) Reports.  If the contractor is required to furnish cost, funding, or performance 

reports, the Contracting Officer or an authorized representative of the Contracting 
Officer shall have the right to examine and audit the supporting records and 
materials, for the purpose of evaluating— 

 
(1) The effectiveness of the contractor’s policies and procedures to produce 

data compatible with the objectives of these reports; and 
 
(2) The data reported. 

 
(f) Availability. The contractor shall make available at its office at all reasonable 

times the records, materials, and other evidence described in paragraphs (a), (b), 
(c), (d), and (e) of this clause, for examination, audit, or reproduction, until 3 years 
after final payment under this contract or for any shorter period specified in 
Subpart 4.7, Contractor Records Retention, of the Federal Acquisition Regulation 
(FAR), or for any longer period required by statute or by other clauses of this 
contract. In addition— 
(1) If this contract is completely or partially terminated, the contractor shall 

make available the records relating to the work terminated until 3 years after 
any resulting final termination settlement; and 

 
(2) The contractor shall make available records relating to appeals under the 

Disputes clause or to litigation or the settlement of claims arising under or 
relating to this contract until such appeals, litigation, or claims are finally 
resolved. 

(g) (1) Except as provided in paragraph (g)(2) of this clause, the contractor shall 
insert a clause containing all the terms of this clause, including this 
paragraph (g), in all subcontracts under this contract. The clause may be 
altered only as necessary to identify properly the contracting parties and the 
Contracting Officer under the government prime contract. 

(2) The authority of the Inspector General under paragraph (d)(1)(ii) of this 
clause does not flow down to subcontracts. 

 

I.159 CLAUSES INCORPORATED BY REFERENCE 

 
This Task Order incorporates the following clauses by reference with the same force and 
effect as if they were given in full text.  Upon request, the Designated Contracting Officer will 
make the full text available. 
 

http://www.acquisition.gov/far/current/html/Subpart%204_7.html#wp1082800


DE-DT0002936 (Moab RAC) 

 

I-3 

I.1a. - 52.203-14 Display Of Hotline Poster(s) (April 2008) 

I-1b. - 52.222-22 Previous Contracts And Compliance Reports (Feb 1999) 

I-1c. - 52.222-25 Affirmative Action Compliance (April 1984) 

I-1d. - 52.222-26 Equal Opportunity (Mar 2007) 

I-1e. - 52.222-39 Notification Of Employee Rights Concerning Payment Of Union 
Dues or Fees (Dec 2004) 

I-1f. - 52.227-2 Notice And Assistance Regarding Patent And Copyright 
Infringement (Dec 2007) 

I1-g. - 52.230-6 Administration Of Cost Accounting Standards (Mar 2008) 

I1-h. - 52.230-7 Proposal Disclosure - Cost Accounting Practice Changes (April 
2005) 

I1-i. - 52.234-4 Earned Value Management System (July 2006) 

I1-j. - 52.242-15 Stop-Work Order (Aug 1989) 

I1-k. - 52.248-1 Value Engineering (Feb 2000) 

I1-l. - 952.204-2 Security Requirements (June 2009) 

I1-M- 52.251-1 Interagency Fleet Management System (IFMS) Vehicles and Related 
Services (JAN 1991)  

I.38 - 52.222-6 Davis-Bacon Act. (JUL 2005) 

I.160 52.243-6 Change Order Accounting (Apr 1984) 

 
The Contracting Officer may require change order accounting whenever the estimated 
cost of a change or series of related changes exceeds $100,000. The contractor, for 
each change or series of related changes, shall maintain separate accounts, by job 
order or other suitable accounting procedure, of all incurred segregable, direct costs 
(less allocable credits) of work, both changed and not changed, allocable to the 
change. The contractor shall maintain such accounts until the parties agree to an 
equitable adjustment for the changes ordered by the Contracting Officer or the matter 
is conclusively disposed of in accordance with the Disputes clause. 

I.161 CLAUSES WITH FILL-IN INFORMATION FROM THE BASIC ID/IQ 

 
(a) I.57 FAR 52.222-42 Statement of Equivalent Rates for Federal Hires (MAY 1989) 
 

Description Category Rate 

Laborers (General/Maintenance) WG 2 $12.45 

Security Officer GS 5 $15.00 

Truck Driver WG 7 $19.65 

Heavy Equipment Operators WG 8 $21.09 

Mechanic WG 10 $23.96 

Health and Safety Personnel GS 5 $15.00 

Field Technician (Hand held sampling) GS 5 $15.00 

Radiological Control Personnel  GS 5 $15.00 

 
(b) FAR 52.222-43 Fair Labor Standards Act and Service Contract Act – Price Adjustment 

(Multiple Year and Option Contracts) (SEP 2009)  
 

(a) This clause applies to both contracts subject to area prevailing wage determinations and contracts 
subject to collective bargaining agreements. 
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(b) The Contractor warrants that the prices in this contract do not include any allowance for any 
contingency to cover increased costs for which adjustment is provided under this clause. 
 
(c) The wage determination, issued under the Service Contract Act of 1965, as amended, 
(41 U.S.C. 351, et seq.), by the Administrator, Wage and Hour Division, Employment Standards 
Administration, U.S. Department of Labor, current on the anniversary date of a multiple year contract or 
the beginning of each renewal option period, shall apply to this contract. If no such determination has 
been made applicable to this contract, then the Federal minimum wage as established by section 6(a)(1 
of the Fair Labor Standards Act of 1938, as amended, (29 U.S.C. 206) current on the anniversary date 
of a multiple year contract or the beginning of each renewal option period, shall apply to this contract. 
 
(d) The contract price, contract unit price labor rates, or fixed hourly labor rates will be adjusted to reflect 
the Contractor’s actual increase or decrease in applicable wages and fringe benefits to the extent that 
the increase is made to comply with or the decrease is voluntarily made by the Contractor as a result of: 
 
(1) The Department of Labor wage determination applicable on the anniversary date of the multiple year 
contract, or at the beginning of the renewal option period. For example, the prior year wage 
determination required a minimum wage rate of $4.00 per hour. The Contractor chose to pay $4.10. The 
new wage determination increases the minimum rate to $4.50 per hour. Even if the Contractor 
voluntarily increases the rate to $4.75 per hour, the allowable price adjustment is 
$.40 per hour; 
 
(2) An increase or decrease wage determination otherwise applied to the contract by operation of law; 
or 
 
(3) An amendment to the Fair Labor Standards Act of 1938 that is enacted after award of this contract, 
affects the minimum wage, and becomes applicable to this contract under law. 
 
(e) Any adjustment will be limited to increases or decreases in wages and fringe benefits as described in 
paragraph (d) of this clause, and the accompanying increases or decreases in social security and 
unemployment taxes and workers’ compensation insurance, but shall not otherwise include any amount 
for general and administrative costs, overhead, or profit. 
 
(f) The Contractor shall notify the Contracting Officer of any increase claimed under this clause within 
30 days after receiving a new wage determination unless this notification period is extended in writing 
by the Contracting Officer. The Contractor shall promptly notify the Contracting Officer of any decrease 
under this clause, but nothing in the clause shall preclude the Government from asserting a claim within 
the period permitted by law. The notice shall contain a statement of the amount claimed and the change 
in fixed hourly rates (if this is a time-and-materials or labor-hour contract), and any relevant supporting 
data, including payroll records, that the Contracting Officer may reasonably require. Upon agreement of 
the parties, the contract price, contract unit price labor rates, or fixed hourly rates shall be modified in 
writing. The Contractor shall continue performance pending agreement on or determination of any such 
adjustment in its effective date. 
 
(g) The Contracting Officer or an authorized representative shall have access to and the right to 
examine any directly pertinent books, documents, papers and records of the Contractor until the 
expiration of 3 years after final payment under the contract. 

 
(c) I.58 FAR 52.222-49 Service Contract Act-Place of Performance Unknown (MAY 1989) 
 
 Place of performance is Moab and Crescent Junction, UT.
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SECTION J - LIST OF DOCUMENTS, EXHIBITS AND OTHER ATTACHMENTS 

 
 

J-A  Task Order Deliverables/Submittals 
J-B  List of Required Compliance Documents 
J-C  Government Furnished Property (GFP) 
J-D U.S. Department of Labor Service Contract Act & Davis-Bacon 

Act Wage Determinations 
J-E  Interface Requirements Matrix and Government Furnished 

Services 
  J-F  Performance Guarantee Agreement  
  J-G  Performance Evaluation Management Plan  
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ATTACHMENT J – A - TASK ORDER DELIVERABLES/SUBMITTALS 

 
The following items are project submittals necessary for the implementation and execution of 
the Performance Work Statement (PWS) and other sections of this Request for Task Order 
Proposals. 
 
This attachment does not include all required deliverables identified in the contract, DOE 
directives, federal regulations, or regulatory documents.  NOTE: The table below is a listing of 
deliverables. Any deliverables required by any provision/clause/directive of the contract not 
listed in the table does not relieve the Contractor of the requirement to provide that deliverable.  
The contractor shall be responsible for the compliance with all applicable standards, orders and 
regulations under the contract. 

 

Deliverables are considered contractor endpoints, work scope completions, products, reports 
or commitments that shall be delivered to DOE.  The types of DOE action are defined as: 

 

 Approval – The contractor shall provide the deliverable to DOE for review and approval.  
The contractor is responsible for obtaining DOE approval.  The initial deliverable shall be 
of sufficient quality, depth, thoroughness, and format to support DOE approval.  DOE 
will review the deliverable and provide comments in writing.  DOE comments will be 
discussed with the contractor and the contractor shall provide written responses.  The 
contractor shall re-write the documents to incorporate all DOE mandatory comments.  
Once DOE approves a deliverable or document, the contractor shall place it under 
change control and shall make no changes to that document without further DOE 
approval. 

 

 Information – The contractor shall provide the deliverable to DOE for information 
purposes.  DOE will have the option of reviewing the information and providing 
comments.  The contractor shall respond to all written comments.  
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Deliverable 
Reference 

Deliverable 

DOE 

Action 

 

Deliverable 
Due Date1 

1. C.2.1 Transition Plan FPD 
Approval 

10 days after 
task order award 

2. C.2.1 Readiness Assessment and 
Notification 

FPD 
Approval 

40 days after 
task order award 

3. C.2.2 Facility/Ground Maintenance 
Plan 

FPD 
Approval 

30 days after 
task order award, 
updated as 
necessary 

4. C.2.3.1 Excavation Plan:  Planned 
excavation sequence, mixing of 
materials, segregation of oversize 
materials, and water 
management. 

FPD 
Approval 

30 days after 
task order award, 
updated as 
necessary 

5. C.2.3.1 Interim Completion Reports: 
Document RRM excavated, 
shipped, and disposed.  

FPD 
Approval  

Annually 

6. C.2.3.1 Waste Management Plan FPD 
Approval 

Updated as 
necessary 

7. C.2.3.1 Interim Radiological 
Completion Reports:  
Radiological Completion Reports 
for off-pile areas at the Moab site.  

FPD 
Approval 

60 days following 
verification 
sampling 

8. C.2.5 Transportation Plan FPD 
Approval 

30 days after 
task order award, 
updated as 
necessary 

9. C.2.7.1 Annual Site Environmental 
Report 

FPD 
Approval 

Annually 

10. C.2.7.5 Storm Water Pollution 
Prevention Data:  Documentation 
that SWP3 controls are compliant. 

FPD 
Information 

Monthly 

                                                 
1
 All days refer to calendar days. 
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Deliverable 
Reference 

Deliverable 

DOE 

Action 

 

Deliverable 
Due Date1 

11. C.2.7.5 Air Monitoring Data:  Air 
monitoring program data. 

FPD 
Approval 

Quarterly 

12. C.2.7.4 and 
H.17 

Performance Management 
Baseline:  Includes technical 
scope, schedule, and budget, 
PBS, WBS definition, dictionary, 
cost estimates and basis, 
milestones, quantitative metrics. 

FPD 
Approval 

Within 120 days 
of task order 
award, updated 
as necessary 

13. 
C.2.7.4 and 

H.17 
Risk Management Plan:  Project 
cost and schedule uncertainties, 
mitigation, and management plan. 

FPD 
Approval 

Within 120 days 
of task order 
award, updated 
as necessary 

14. C.2.7.4 and 
H.17 

Project Management Systems 
Description including Change 
Control:  Per requirements of 
DOE O 413.3A 

FPD 
Approval 

Within 90 days of 
task order award, 
updated as 
necessary 

15. C.2.7.4 and 
H.17 

Weekly Project Status Report:  
Narrative report on project status 
and issues. 

FPD 
Information 

Weekly 

16. C.2.7.4 and 
H.17 

Monthly Status Report:  Cost 
and schedule variance, status of 
major milestones, critical technical 
or programmatic issues. 

CO, FPD 
Information 

7 days prior to 
the IPABS-PEM 
earned value 
management due 
date 

17. C.2.7.4 and 
H.17 

Annual Work Plans:  Define 
work to be performed and 
resources. 

FPD 
Approval 

Annually 

18. C.2.7.5 Quality Assurance Plan:  
Assurance system per DOE Order 
226.1. 

FPD 
Approval 

30 days after 
task order award, 
updated as 
necessary 

19. C.2.7.5 Health and Safety Plan FPD 
Approval 

30 days after 
task order award, 
updated as 
necessary 
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Deliverable 
Reference 

Deliverable 

DOE 

Action 

 

Deliverable 
Due Date1 

20. C.2.7.5 Emergency Plan FPD 
Approval 

30 days after 
task order award, 
updated as 
necessary 

21. C.2.7.5 Integrated Safety Management 
System 

CO 
Approval 

30 days after 
task order award, 
updated as 
necessary 

22. C.2.7.5 Radiation Protection Program 
Documents  

FPD 
Approval 

30 days after 
task order award, 
updated as 
necessary 

23. C.2.7.6 Records Management:  Includes 
document control systems and 
processes 

FPD 
Information 

30 days after 
task order award, 
updated as 
necessary 

24. H.42 Government Furnished 
Property (GFP) 12-month 
Advanced Projection Request 
and Updates 

FPD 
Approval 

Initial and 
Quarterly as 
required 

25. G.1 Submission of Cost Invoices CO 
Approval 

Up to bi-Monthly 

26. C.2.7.4 and 
H.17 

Earned Value Management 
System (EVMS) Certification 

CO 
Approval 

6 months after 
task order award 
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ATTACHMENT J – B - LIST OF REQUIRED COMPLIANCE DOCUMENTS 

 
List A 
 
In accordance with Section I, clause 970.5204-2, the contractor shall comply with the 
requirements of applicable Federal, State, and local laws and regulations (including 
DOE regulations), unless relief has been granted in writing by appropriate regulatory 
agency.  Omission of a Law or Regulation is not intended to imply that the law is not 
applicable to this contract. 
 
All Federal regulations and State equivalent regulations apply to this contract.  Federal 
Regulations include but are not limited to the following: 
 
10 CFR 820    Procedural Rules for DOE Nuclear Activities 
 
10 CFR 824 Procedural Rules for the Assessment Of Civil Penalties for 

Classified Information Security Violations 
 
10 CFR 830    Nuclear Safety Management 
 
10 CFR 835    Occupational Radiation Protection 
 
10 CFR 850     Beryllium Disease Prevention Programs 
 
10 CFR 851    Worker Safety and Health Program 
 
10 CFR 708    DOE Contractor Employee Protection Program 
 
40 CFR 192 Subpart A, B and C  Uranium Mill Tailings Radiation Control Act (UMTRCA) 
 
48 CFR Part 970.5203-2 Performance Improvement and Collaboration 
 
48 CFR Part 970.5215-3 Conditional Payment of Fee, Profit, or Incentives (or 

alternatively, 48 CFR Part 952.223-76 or 952.223-77, 
Conditional Payment of Fee or Profit) 

 
48 CFR Part 970.5223-1 Integration of Environmental, Safety, and Health into the 

Work Planning and Execution 
 
 
List B 
 
The DOE directives listed in the table below contain requirements relevant to the scope of 
work in Task Orders.  In most cases, the requirements applicable to the Contractor are 
contained in a Contractor Requirements Document (CRD) attached to the DOE directive.  
The Contractor is encouraged to continuously evaluate the work scope and task order 
requirements for opportunities to improve efficiency or creativity and propose alternative 
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methods to those specified in the DOE directives to the DCO for review and possible 
modification of the contract.  DOE has an extensive inventory of guides, standards, and 
manuals.  It is intended for the contractor to make use of these resources and incorporate 
them in to the contractor’s program, to comply with the requirements of this contract. DOE 
has listed for convenience several of the standards, guides, and handbooks the contractor is 
expected to follow during the performance of Task Orders.  Use of alternate methods is 
encouraged to improve efficiency; however, use of alternate methods shall be brought to the 
attention of the DCOR for review, comment, and approval prior to use. 
 

LIST OF APPLICABLE LAWS AND REGULATIONS 
 

DOE Orders Applicable to Department of Energy, Office of Environmental Management 

 
Order No. Subject Dated 

DOE O 110.3A Conference Management 01-25-07 

DOE O 130.1 Budget Formulation Process 09-29-95 

DOE O 142.3A Unclassified Foreign Visits and Assignments 10-14-10 

DOE O 144.1, 
Admin Chg 1 

Department of Energy American Indian Tribal 
Government Interactions and Policy  

1-16-09 

DOE O 150.1 Continuity Programs 5-8-08 

DOE O 151.1C Comprehensive Emergency Management System 11-02-05 

DOE O 200.1A Information Technology Management 12-23-08 

DOE O 203.1 Limited Personal Use of Government Office Equipment 
Including Information Technology 

01-07-05 

DOE M 200.1-1 
Chapter 9 

Telecommunications Security Manual, Chapter 9, Public 
Key Cryptography and Key Management 

2-15-00 

DOE M 205.1-6 
Admin Chg 2 

Media Sanitization Manual 3-8-07 

DOE M 205.1-7 
Admin Chg 2 

Security Controls for Unclassified Information Systems 
Manual 

1-5-09 

DOE M 205.1-8 
Admin Chg 2 

Cyber Security Incident Management Manual 1-8-09 

DOE N 206.4 Personnel Identity Verification Program 6-29-07 

DOE O 206.1 Department of Energy Privacy Program 1-16-09 

DOE O 206.2 Identity, Credential and Access Management  2-19-2013  

DOE O 210.2 DOE Corporate Operating Experience Program 6-12-06 

DOE O 221.1A Reporting Fraud, Waste, and Abuse to the Office of the 
Inspector General 

4-19-08 

DOE O 221.2A Cooperation with Office of Inspector General 2-25-08 

DOE O 225.1A Accident Investigations 11-26-97 

DOE O 226.1B Implementation of DOE Oversight Policy  4-25-11  

DOE M 231.1-1A Environment, Safety, and Health Reporting Manual 3-19-04 

DOE O 232.2 Occurrence Reporting and Processing of Operations 
Information  

 

DOE O 241.1A Scientific and Technical Information Management 10-14-03 

DOE G 242.1-1 Forms Management Guide for Use with DOE O 200.1 05-08-00 

DOE O 243.1A Records Management Program 11-2-11 

DOE O 243.2 Vital Records 2/2/06 

DOE O 413.1B Internal Control Program 10-28-08 

DOE O 413.3B Program and Project Management for the Acquisition of 
Capital Assets 

11-29-10 

DOE O 414.1C Quality Assurance 06-17-05 

DOE O 420.1B Chg 
1 

Facility Safety 4-19-10 

https://www.directives.doe.gov/directives/current-directives/110.3-BOrder-a/view
http://www.directives.doe.gov/pdfs/doe/doetext/neword/130/o1301.pdf
https://www.directives.doe.gov/directives/current-directives/142.3a-BOrder/view
https://www.directives.doe.gov/directives/current-directives/144.1-BOrder-AdmChg1/view
https://www.directives.doe.gov/directives/current-directives/144.1-BOrder-AdmChg1/view
https://www.directives.doe.gov/directives/current-directives/150.1-BOrder/view
http://www.directives.doe.gov/pdfs/doe/doetext/neword/151/o1511c.pdf
https://www.directives.doe.gov/directives/current-directives/200.1-BOrder-a/view
https://www.directives.doe.gov/directives/current-directives/203.1-BOrder/view
https://www.directives.doe.gov/directives/restrict/200-restricted/200.1-DManual1Chapter9.pdf/view
https://www.directives.doe.gov/directives/restrict/200-restricted/200.1-DManual1Chapter9.pdf/view
https://www.directives.doe.gov/directives/current-directives/205.1-DManual-6admc2/view
https://www.directives.doe.gov/directives/current-directives/205.1-DManual-6admc2/view
https://www.directives.doe.gov/directives/current-directives/205.1-DManual-7admc2/view
https://www.directives.doe.gov/directives/current-directives/205.1-DManual-7admc2/view
https://www.directives.doe.gov/directives/current-directives/205.1-DManual-8/view
https://www.directives.doe.gov/directives/current-directives/205.1-DManual-8/view
https://www.directives.doe.gov/directives/current-directives/206.4-CNotice/view
https://www.directives.doe.gov/directives/current-directives/206.1-BOrder/view
https://www.directives.doe.gov/directives/current-directives/210.2-BOrder/view
https://www.directives.doe.gov/directives/current-directives/221.01-BOrder-a/view
https://www.directives.doe.gov/directives/current-directives/221.02-BOrder-a/view
https://www.directives.doe.gov/directives/current-directives/225.1-BOrder-a/view
http://www.directives.doe.gov/pdfs/doe/doetext/neword/231/m2311-1ac1.pdf
http://www.directives.doe.gov/pdfs/doe/doetext/neword/241/o2411ac1.pdf
https://www.directives.doe.gov/pdfs/doe/doetext/restrict/neword/242/g2421-1.pdf
http://www.directives.doe.gov/pdfs/doe/doetext/neword/243/o2431.pdf
https://www.directives.doe.gov/directives/current-directives/243.2-BOrder/view
https://www.directives.doe.gov/directives/current-directives/413.1-BOrder-b/view
https://www.directives.doe.gov/directives/current-directives/413.3-BOrder-b/view
http://www.directives.doe.gov/pdfs/doe/doetext/neword/414/o4141c.pdf
https://www.directives.doe.gov/directives/current-directives/420.1-BOrder-bc1/view
https://www.directives.doe.gov/directives/current-directives/420.1-BOrder-bc1/view
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Order No. Subject Dated 

DOE O 422.1 Conduct of Operations 6-29-10 

DOE O 430.1B Real Property Asset Management 2-8-08 

DOE O 430.2B Departmental Energy, Renewable Energy and 
Transportation Management 

2-27-08 

DOE O 435.1 Radioactive Waste Management 08-28-01 

DOE G 435.1-1 Crosswalk Tables DOE O 5820.2A vs. DOE O 435.1/M 
435.1-1  

07-09-99 

DOE M 435.1-1, 
Chg1 

Radioactive Waste Management Manual 06-19-01 

DOE G 440.1-8 Implementation Guide for Use with 10 CFR Part 851, 
Worker Safety and Health Program 

12-27-06 

DOE O 442.1A Department of Energy Employee Concerns Program 06-06-01 

DOE O 450.1A Environmental Protection Program 6-4-08 

DOE G 450.1-1A Implementation Guide for Use with DOE O 450.1, 
Environmental Protection Program 

10-24-05 

DOE G 450.1-2 Implementation Guide for Integrating Environmental 
Management Systems into Integrated Safety 
Management Systems 

08-20-04 

DOE M 450.4-1 Integrated Safety Management System Manual 11-01-06 

DOE O 460.1C Packaging and Transportation Safety  5-14-10 

DOE G 460.1-1 Packaging and Transportation Safety 06-05-97 

DOE O 460.2A Departmental Materials Transportation and Packaging 
Management 

12-22-04 

DOE G 460.2-1 Implementation Guide for Use with DOE O 460.2, 
Departmental Materials Transportation and Packaging 
Management 

11-15-96 

DOE M 460.2-1A Radioactive Material Transportation Practices 6-4-08 

DOE O 470.2B Independent Oversight and Performance Assurance 
Program  

10-31-02 

DOE M 470.4-2A Physical Protection 7-23-09 

DOE M 470.4-4A 
Chg 1 

Information Security Manual 10-12-10 

DOE O 471.1B Identification and Protection of Unclassified Controlled 
Nuclear Information 

3-1-10 

DOE O 471.3 Identifying & Protecting Official Use Only 4-9-03 

DOE M 471.3-1 Manual for Identifying and Protecting Official Use Only 
Information 

4-9-03 

DOE O 475.1 Counterintelligence Program 12-10-04 

DOE O 522.1 Pricing of Departmental Materials and Services 11-03-04 

DOE O 534.1B Accounting 01-06-03 

DOE O 551.1C Official Foreign Travel 6-24-08 

DOE O 580.1 Chg 1 Department of Energy Personal Property Management 
Program 

5-8-08 

DOE G 580.1-1 Department of Energy Personal Property Guide  12-07-05 

DOE O 1450.4 Consensual Listening-in to or Recording 
Telephone/Radio Conversations 

11-12-92 

 

 

https://www.directives.doe.gov/directives/current-directives/422.1-BOrder/view
http://www.directives.doe.gov/pdfs/doe/doetext/neword/430/o4301b.pdf
https://www.directives.doe.gov/directives/current-directives/430.2-BOrder-b/view
http://www.directives.doe.gov/pdfs/doe/doetext/neword/435/o4351c1.pdf
http://www.directives.doe.gov/pdfs/doe/doetext/neword/435/g4351-1.pdf
http://www.directives.doe.gov/pdfs/doe/doetext/neword/435/m4351-1c1.pdf
http://www.directives.doe.gov/pdfs/doe/doetext/draftord/440/g4401-8.pdf
http://www.directives.doe.gov/pdfs/doe/doetext/neword/442/o4421a.pdf
https://www.directives.doe.gov/directives/current-directives/450.1-BOrder-a/view
http://www.directives.doe.gov/pdfs/doe/doetext/neword/450/g4501-1a.pdf
http://www.directives.doe.gov/pdfs/doe/doetext/neword/450/g4501-2.pdf
https://www.directives.doe.gov/directives/current-directives/450.4-DManual-1/view
https://www.directives.doe.gov/directives/current-directives/460.1-BOrder-c/view
http://www.directives.doe.gov/pdfs/doe/doetext/neword/460/g4601-1.pdf
http://www.directives.doe.gov/pdfs/doe/doetext/neword/460/o4602a.pdf
http://www.directives.doe.gov/pdfs/doe/doetext/neword/460/g4602-1.pdf
https://www.directives.doe.gov/directives/current-directives/460.2-DManual-1a/view
https://www.directives.doe.gov/pdfs/doe/doetext/restrict/neword/470/o4702b.pdf
https://www.directives.doe.gov/directives/current-directives/470.4-DManual-2a/view
https://www.directives.doe.gov/directives/current-directives/470.4-DManual-4ac1/view
https://www.directives.doe.gov/directives/current-directives/470.4-DManual-4ac1/view
https://www.directives.doe.gov/directives/current-directives/471.1-BOrder-b/view
https://www.directives.doe.gov/directives/restrict/471.3-BOrder/view
https://www.directives.doe.gov/directives/current-directives/471.3-DManual-1/view
https://www.directives.doe.gov/directives/current-directives/475.1-BOrder/view
https://www.directives.doe.gov/directives/current-directives/522.1-BOrder/view
http://www.directives.doe.gov/pdfs/doe/doetext/neword/534/o5341b.pdf
https://www.directives.doe.gov/directives/current-directives/551.1-BOrder-c/view
https://www.directives.doe.gov/directives/current-directives/580.1-BOrder-c1/view
http://www.directives.doe.gov/pdfs/doe/doetext/neword/580/g5801-1.pdf
https://www.directives.doe.gov/pdfs/doe/doetext/restrict/oldord/1450/o14504.pdf
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ATTACHMENT J – C - LIST OF GOVERNMENT FURNISHED PROPERTY 
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ATTACHMENT J – D - U.S. DEPARTMENT OF LABOR SERVICE CONTRACT ACT 

WAGE DETERMINATION 
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U.S. Department of Labor 

Davis-Bacon Act Wage Determination 
 

 

General Decision Number: UT100068 07/09/2010  UT68 

 

Superseded General Decision Number: UT20080068 

 

State: Utah 

 

Construction Type: Heavy 

 

Counties: Beaver, Emery, Grand, Kane, Piute and Wayne  

Counties in Utah. 

 

 

Including Natural Gas Pipeline Construction 

 

Modification Number     Publication Date 

          0              03/12/2010 

          1              07/09/2010 

 

* ENGI0003-046 07/01/2010 

 

Excluding Natural Gas Pipeline Construction 

 

                                  Rates          Fringes 

 

OPERATOR:   Power Equipment   

     (3)Backhoe/Excavator........$ 24.93            13.26 

---------------------------------------------------------------- 

* ENGI0003-054 02/02/2010 

 

Natural Gas Pipeline Construction Only 

 

                                  Rates          Fringes 

 

OPERATOR:   Power Equipment   

     Backhoe/Excavator/Trackhoe,  

     Blade/Grader, Boom,  

     Bulldozer, Crane,  

     Mechanic, Trencher..........$ 35.10            12.49 

     Oiler.......................$ 20.62             9.37 

---------------------------------------------------------------- 

 LABO0295-018 11/01/2007 

 

Natural Gas Pipeline Construction Only 

 

                                  Rates          Fringes 

 

LABORER   

     Chain Saw and Power Drill...$ 18.86             4.94 

     Common or General, Nail  

     gun, Pipelayer, Pot Tender..$ 17.61             4.94 

     Formworker..................$ 18.61             4.94 

     Powderman...................$ 19.36             4.94 

     Sandblaster.................$ 18.36             4.94 

---------------------------------------------------------------- 

  SUUT2008-033 08/19/2008 
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                                  Rates          Fringes 

 

CARPENTER, Including Form Work   

(Excluding Natural Gas    

Pipeline Construction Form    

Work)............................$ 14.75             3.03 

   

CEMENT MASON/CONCRETE FINISHER...$ 14.00             0.56 

   

LABORER:  Mason Tender -    

Cement/Concrete..................$  9.00             0.36 

   

LABORER: Common or General    

(Excluding Natural Gas    

Pipeline Construction)...........$ 10.92             0.00 

   

LABORER: Pipelayer (Excluding    

Natural Gas Pipeline    

Construction)....................$  9.00             0.00 

   

OPERATOR:  Roller (Dirt and    

Grade Compaction)................$ 10.89             0.00 

   

OPERATOR:  Trackhoe    

(Excluding Natural Gas    

Pipeline Construction)...........$ 13.63             0.00 

   

OPERATOR: Blade/Grader    

(Excluding Natural Gas    

Pipeline Construction)...........$ 13.61             0.00 

   

OPERATOR: Front End Loader.......$ 11.38             0.00 

   

TRUCK DRIVER (Excluding    

Natural Gas Pipeline    

Construction)....................$ 12.00             0.00 

---------------------------------------------------------------- 

 TEAM0222-020 11/01/2007 

 

NATURAL GAS PIPELINE CONSTRUCTION ONLY 

 

                                  Rates          Fringes 

 

TRUCK DRIVER   

     Group 1: 

      Articulated End Dump, Low  

      Boy, Rollagon or Similar  

      type Equipment, Truck  

      Mechanic...................$ 27.14             8.74 

     Group 2: 

      A-Frame, Challenger(For  

      transportation purposes),  

      Forklift, Fuel Truck, Gin  

      Pole, Rubber-Tired  

      Tractor, Tandem Float (4  

      & 5 Axle), Track  

      Truck/All-Track Dumper  

      Equipment, Vacuum Truck,  

      Winch Truck................$ 26.68             8.74 
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     Group 3: 

      Ambulance , Bus, Dump  

      Truck (2 and 3 axle),  

      Flatbed Truck (2 and 3  

      axle), Grease Truck, Hot  

      Pass Truck (3 axle),  

      Jeep, Pick-up, Single  

      Axle Float (3 axle), Skid  

      Truck (2 and 3 axle),  

      Station Wagon, Stringer  

      Bead & Hot Pass (2 axle),  

      Swamp Buggy/ Marsh Buggy,  

      or similar type  

      equipment, Team Driver,  

      Water Truck (2 and 3 axle).$ 26.39             8.74 

 

Premium Pay: 

 

Add $1.25 to the above Rate for the following classifications 

 

          Group 1: Low Boy and Truck Mechanic 

          Group 2: Stringer Truck 

---------------------------------------------------------------- 

 

WELDERS - Receive rate prescribed for craft performing  

operation to which welding is incidental. 

======================================================== 

 

Unlisted classifications needed for work not included within 

the scope of the 

classifications listed may be added after award only as 

provided in the labor 

standards contract clauses (29 CFR 5.5(a)(1)(ii)). 

 

---------------------------------------------------------------- 

-- 

 

In the listing above, the "SU" designation means that rates 

listed under the 

identifier do not reflect collectively bargained wage and 

fringe benefit 

rates.  Other designations indicate unions whose rates have 

been determined 

to be prevailing.  

 

---------------------------------------------------------------- 

-- 

 

                   WAGE DETERMINATION APPEALS PROCESS 

 

 

1.) Has there been an initial decision in he matter? This can 

be: 

 

*  an existing published wage determination 

*  a survey underlying a wage determination 

*  a Wage and Hour Division letter setting forth a position on 

a wage 

   determination matter 

*  a conformance (additional classification and rate) ruling 
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On survey related matters, initial contact, including requests 

for summaries 

of surveys, should be with the Wage and Hour Regional Office 

for the area in 

which the survey was conducted because those Regional Offices 

have 

responsibility for the Davis-Bacon survey program. If the 

response from this 

initial contact is not satisfactory, then the process described 

in 2.) and 

3.) should be followed.  

 

With regard to any other matter not yet ripe for the formal 

process 

described here, initial contact should be with the Branch of 

Construction 

Wage Determinations.  Write to:  

 

 Branch of Construction Wage Determinations 

 Wage and Hour Division 

 U.S. Department of Labor 

 200 Constitution Avenue, N.W. 

 Washington, DC 20210 

 

2.) If the answer to the question in 1.) is yes, then an 

interested party 

(those affected by the action) can request review and 

reconsideration from 

the Wage and Hour Administrator (See 29 CFR Part 1.8 and 29 CFR 

Part 7). 

Write to:  

 

 Wage and Hour Administrator 

 U.S. Department of Labor 

 200 Constitution Avenue, N.W. 

 Washington, DC 20210 

 

The request should be accompanied by a full statement of the 

interested 

party's position and by any information (wage payment data, 

project 

description, area practice material, etc.) that the requestor 

considers 

relevant to the issue.  

 

3.) If the decision of the Administrator is not favorable, an 

interested 

party may appeal directly to  the Administrative Review Board 

(formerly the 

Wage Appeals Board).  Write to: 

 

 Administrative Review Board 

 U.S. Department of Labor 

 200 Constitution Avenue, N.W. 

 Washington, DC 20210 

 

4.) All decisions by the Administrative Review Board are final. 
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                   END OF GENERAL DECISION 
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ATTACHMENT J – E - INTERFACE REQUIREMENTS MATRIX AND GOVERNMENT 

FURNISHED SERVICES 

 

 
Services and activities listed in the Moab Project Interface Requirements Matrix and 
Government Furnished Services shall be performed in accordance with the Performance 
Work Statement. The Moab Project Interface Requirements Matrix and Government 
Furnished Services, identifies the key specific tasks and services that require interface and 
coordination with other site entities.  The Moab Project Interface Requirements Matrix and 
Government Furnished Services may not represent all of the necessary interactions; 
therefore, the contractor is responsible to reach agreement with other site entities on any 
other necessary interfaces and/or the clause of services for the performance of the 
contractor’s work. 
 
Legend for Matrix – The Legend for the primary Matrix users/providers is as follows: 

 

RAC   Remedial Action Contract(or) 

TAC   Technical Assistance Contract(or) 
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Task 

(Interface) 
RAC TAC PWS 

Requirements 
Project Funding and Project 
Performance Information – Input into 
various DOE systems, such as the 
Integrated Planning, Accountability and 
Budgeting System (IPABS). 

Provide information to the 
TAC for input into DOE 
systems. 

Maintain and input project 
funding and performance 
information into DOE systems. 

C.2.7.4 
 

Implementation of safeguards and 
security in accordance with DOE M 
470.4. 

Provide security guard 
coverage to implement 
safeguards and security 
program. Keep property 
from being lost, stolen, 
misused, or damaged. 
Ensure RRM is kept 
contained, and no spillage 
occurs during shipping. 
Safeguarding property, as 
well as RRM, including 
during shipments. 

Develop and manage safeguards 
and security program. Maintain 
property management records 

and Inventory. Provide security 
badges for DOE, RAC, TAC, 
subcontractors and visitors at 
all project sites 

C.2.7.5 

Site Access to Radiological Controlled 
Areas 

Control access to 
radiological areas. Manage 
and stock the Radiological 
Control Access Trailer, 
issue radiological PPE and 
provide RadCon support. 
Implement badging 
requirements consistent 
with DOE M 470.4-2 at the 
Moab and Crescent 
Junction sites. 

Provide training certification 
information for radiological area 
access 

C.2.7.2 

Project baseline and change control 
functions. 

Provide information to TAC 
when requested, for the 
baseline, schedule, earned 
value, cost, and change 
control administrative 
functions. 
 

Responsibility for Moab Project 
baseline, schedule, earned 
value, cost, and Change Control 
Administrative functions. 
 
 

C.2.7.4 

Computer equipment, hardware, 
software, IT support 

Initiate requests for 
additional hardware and 
software through TAC’s Help 
Desk. 
 
Safeguard equipment within 
its possession. 
 
 

Provide all computer equipment, 
hardware and software. Process 
requests from RAC timely and in 
conformance with project’s 
system configuration and 
software management processes 
when applicable.  Responsible 
for IT infrastructure at all project 
sites, including computers, 
servers, and network internet 
access. Provide and maintain all 
radio communication systems. 

C.2.7.3 

Public Affairs functions Provide information and 
support to DOE and the TAC 
in occasional 
stakeholder/public meetings, 
held primarily in Moab, UT. 

Responsible for the overall 
Public Affairs functions for the 
project. 

C.2.7.3 

Records Management Perform internal records 
management functions 
under the basic contract and 
provisions of this PWS. 
Provide official project 
records necessary for TAC’s 
Records Management 
program and activities in 
accordance with the 
Records Management Plan 

Develop and manage the records 
management program for the 
entire project IAW applicable 
DOE orders and regulations. 
Develop and maintain the 
Project’s Record Management 
Plan and File Plans. 

C.2.7.6 
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and applicable File Plans. 

Real and Personal Property Maintain accountability of 
assigned personal property. 
Provide facilities 
maintenance input to the 
TAC Property Manager as 
required. Comply with all 
GSA vehicle requirements 
as implemented by the TAC 
Property Manager. 

Maintain DOE’s Real and 
Personal Property Management 
Program, including fleet 
management and GSA-leased 
vehicles. 

H.42 

Document and Website Support Adhere to requirements 
outlined in the Project’s 
Document Production 
Manual and Document Style 
Guide. 

Develop and maintain the 
Document Production Manual 
and Document Style Guide. 
Provide document production 
support, graphics and website 
development, reproduction and 
printing services, and technical 
writing services to DOE and RAC 

C.2.7.3 

Water Management O&M evaporation ponds and 
associated evaporative 
equipment that is fed by the 
extraction and injection  
wells and manage tailings 
pore fluid.  
 
 

Responsible for O&M of the 
extraction and injections wells, 
and groundwater sampling, 
analysis, and reporting. Performs 
groundwater, surface water and 
biota monitoring and prepares 
reports for its own monitoring 
activities. 

C.2.3.3 

Environment, Safety, Health and 
Quality (ESH&Q) 

Responsible for ESH&Q 
within its own organization. 
Coordinate with TAC on 
project-related programmatic 
ESH&Q responsibilities. 
Perform environmental air 
monitoring.  Coordinate with 
TAC to acquire water and 
biota data for preparation of 
ASER. 

Overall project-wide and 
programmatic responsibility for 
ESH&Q.  Responsible for its own 
safety performance and quality. 
Provide assistance as required 
by DOE to support project safety 
and quality efforts.  Perform 
independent appraisal of work 
performed by RAC 

C.2.7.5 

Training Obtain training as 
necessary.  Provide subject 
matter experts to support the 
project’s training program 
when required. 
 
 
 

Provide all project-related 
training, including but not limited 
to OSHA requirements, DOE 
Rad Worker II, Exclusive Use 
Shipping Requirements, 
HAZMAT, and DOT Federal 
Motor Carrier Regulations. 
Maintain training records and 
data pertaining to training 
activities for all RAC, TAC, 
subcontractor, and DOE 
personnel 
 

C.2.7.3 

RAC Management Presence in Grand 
Junction 

Have RAC management in 
Grand Junction Office. 

Interface with RAC management.  

Vicinity Properties  Remediate VPs, as directed 
by CO 

Perform Inclusion/Exclusion 
surveys on VP’s, to determine 

RRM content.  Conduct 
Independent Verification. 

C.2.3.1 
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Task 
(Interface) 

RAC Union Pacific Railroad PWS 
Requirements 

Train movement coordination Send UP paperwork on 
railcars/containers; take UP 
personnel to train when 
ready. 

Provide personnel to move train; 
give authorization to move train. 
Perform main line maintenance 
and repairs. 

C.2.5 

Task 
(Interface) 

RAC Grand County PWS 
Requirements 

Information Sharing/Event Reporting Provide information to TAC 
as events occur. 

Notify Grand County when an 
abnormal event occurs. Forward 
information to county officials 
and provide filtered information 
to County officials and the public 
upon request. 

C.2.7.5 

Task 
(Interface) 

RAC Local Emergency Response 
Entities 

PWS 
Requirements 

Emergency Medical Response Notify local responders in 
case of accident or injury. 
 
If injured party(ies) in 
Contaminated Area, move to 
a location that is accessible 
by the ambulance. 

Respond to the site where 
medical emergency exists; 
provide medical treatment to 
injured person(s), and transport 
to medical facility if appropriate. 

C.2.7.5 
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ATTACHMENT J – F 
PERFORMANCE GUARANTEE AGREEMENT 
This attachment has been deleted in its entirety. 



DE-DT0002936 (Moab RAC) 

 

J-28 

ATTACHMENT J-G  

PERFORMANCE EVALUATION MANAGEMENT PLAN (PEMP)  

 

FY 2012 PEMP (Added in MOD 008) 

FY 2013 PEMP (Added in MOD 025) 

FY 2014 PEMP (Added in MOD 025) 

FY 2015 PEMP (Added in MOD 047, Most recent Update – MOD 057) 
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