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NOTE:  Numerous clauses throughout the contract are marked “Reserved.”  During the pre-

award fact-finding process, it was determined that these clauses were inapplicable.  The clause 

text was deleted; however, the clause numbers were kept to preserve the numbering scheme.  

There is no intended future use for the “Reserved” clauses. 

SECTION B - SERVICES AND PRICES/COSTS  

B.01  TYPE OF CONTRACT AND SERVICES BEING ACQUIRED 

 

This is a Cost-Plus-Award-Fee (CPAF) Legacy Cleanup Bridge Contract (LCBC, “Bridge 

Contract”) for the U.S. Department of Energy (DOE) Office of Environmental Management 

(EM) funded work-scope at the Los Alamos National Laboratory (LANL).  The LANL Bridge 

Contract LCBC Contractor shall be responsible for planning, managing, integrating, and 

executing the work as described in Section C, Performance Work Statement (PWS).  The LCBC 

Contractor shall furnish all personnel, facilities, equipment, supplies, and services (except as 

furnished by DOE) and otherwise do all the things necessary for performing in a safe, efficient, 

and effective manner.  

 

The purpose of this contract is to perform the EM-funded work at LANL outside of the National 

Nuclear Security Administration (NNSA) Management and Operations (M&O) contract, for 

purposes of serving as a “bridge” to a contractor other than the LANL M&O contractor.  This 

Bridge Contract will facilitate transition of the work from NNSA to DOE/EM oversight, with 

minimal disruption to the national security missions of LANL.  In performing this Bridge 

Contract, the Contractor will rely on personnel, management and administrative functions, and 

systems existing under the M&O contract.   

 

This Contract authorizes the LCBC Contractor to begin performing services under the contract 

after the issuance of the Notice to Proceed (NTP) by DOE/EM.  

 

B.02 CONTRACT PRICING 

 

(a) The contract consists of the following separately priced Contract Line Item Numbers 

(CLINs): 
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CLIN CLIN TITLE 

ESTIMATED 

COST 

TOTAL 

AVAILABLE 

BASE FEE @1% 

TOTAL 

AVAILABLE 

AWARD FEE 

@6% 

TOTAL 

AVAILABLE 

FEE @7% 

TOTAL COST 

PLUS 

AVAILABLE 

FEE 

BASE CLINS 

0001 Contract Transition $524,921  $0  $0  $0  $524,921  

0002 Base Period: Year 1 (FY2016) $151,494,344  $1,514,943  $9,089,661  $10,604,604  $162,098,948  

TOTAL BASE PERIOD $152,019,265  $1,514,943  $9,089,661  $10,604,604  $162,623,869  

  

OPTION PERIOD CLINS 

0004 Option Period 1: (FY2017 Quarters 1 & 2) $69,356,338  $693,563  $4,161,380  $4,854,944  $74,211,282  

0005 Option Period 2: (FY2017 Quarters 3 & 4) $68,182,621  $681,826  $4,090,957  $4,772,783  $72,955,404  

TOTAL OPTION PERIOD $137,538,959  $1,375,390  $8,252,338  $9,627,727  $147,166,686  

  

TOTAL BASE + OPTIONS $289,558,224  $2,890,333  $17,341,998  $20,232,331  $309,790,555  
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STRETCH SCOPE 

CLIN CLIN TITLE COST  FEE TOTAL 

0003 

Base Period: Year 1 (FY2016) Priced 

Work Scope for Risk Avoidance 

(IPL Section J, Attachment D1, 

Work Packages MG, MU, 4T, RA, 

41, and T9 (Items 92-96)) $13,532,626    $947,284  $14,479,910  

0006 

Option Periods 1 & 2: (FY2017) 

Priced Work Scope for Risk 

Avoidance (IPL Section J, 

Attachment D2, Work Packages RA, 

R3, 41, and T9 (Items 81-85) and 

Attachment D3, Work Packages 4T, 

RA, R3, 41, and T9 (Items 79-85)) 

$886,299    $62,041  $948,340  

$11,381,341    $796,694  $12,178,035  

TOTAL STRETCH SCOPE $25,800,266    $1,806,019  $27,606,285  
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(b) The period of performance for CLINs 0001-0006 will be in accordance with Section F.02 clause 

entitled, Contract Term.    The parties may exercise the option periods pursuant to Clause F.03, 

Exercise of Option Periods. 

 

 

B.03    OBLIGATION AND AVAILABILITY OF FUNDS 
 

(a) Pursuant to Section I clause entitled DEAR 970.5232-4, Obligation of Funds (DEC 2000)”, 

the total amount of incremental funding allotted is:  

 

CLIN FUND 

APPR 

YR ALLOTTEE 

REPORT 

ENTITY 

OBJECT 

CLASS PROGRAM PROJECT WFO 

LOCAL 

USE AMOUNT 

0001 01250 2015 33 490820 25233 1111513 0002168 0000000 0000000 $524,921.00  

0002 01250 2015 33 490820 25233 1111512 0002167 0000000 0000000 $2,900,911.88  

0002 01250 2015 33 490820 25233 1111513 0002168 0000000 0000000 $1,459,372.12  

0002 01250 2015 33 490820 25233 1111512 0002167 0000000 0000000 $2,573,976.00 

0002 01250 2015 33 490820 25233 1111513 0002168 0000000 0000000 $5,238,180.68 

0002 01250 2014 33 490820 25233 1111512 0002167 0000000 0000000 $677.82 

0002 01250 2016 33 490820 25233 1111512 0002167 0000000 0000000 $7,000,000.00 

0002 01250 2016 33 490820 25233 1111513 0002168 0000000 0000000 $18,200,000.00 

0002 01250 2016 33 490820 25233 1111514 0003690 0000000 0000000 $800,000.00 

0002 01250 2016 33 490820 25233 1111512 0002167 0000000 0000000 $4,000,000.00 

TOTAL OBLIGATED    $42,698,039.50 

 

(b) Availability of Funds.  Except as may be specifically provided in the Section I Clause 

entitled, DEAR 952.250-70, “Nuclear Hazards Indemnity Agreement,” the duties and 

obligations of DOE hereunder calling for the expenditure of appropriated funds shall be 

subject to the availability of funds appropriated by the U.S. Congress that DOE may legally 

spend for such purposes. 

 

B.04 AWARD FEE  

  

(a) Definitions:  

1) Earned Fee means the base fee and award fee due the LCBC Contractor for 

achievement of a Final Performance Objective/Measure as defined by the Performance 

Evaluation Measurement Plan (PEMP) (Section J, Attachment C).  

2) Base fee means the fixed amount of 1% fee that is established at the inception of the 

contract and is paid throughout the performance of the contract. Base fee will not vary 

with actual cost, but may be adjusted as a result of any subsequent changes to Section C. 

It is allocated to each award-fee evaluation period.  
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3) Award Fee means the portion of the fee that is “at-risk” depending on the LCBC 

Contractor’s overall cost, schedule, and technical performance as measured against 

contract requirements in accordance with the criteria stated in the Performance 

Evaluation Management Plan (PEMP) (Section J, Attachment C).  The award fee will 

not vary with the actual cost but may be adjusted as a result of any subsequent change to 

the Section C, PWS. 

4) Available Fee means the cumulative total fee for each evaluation period of the contract, 

including base fee and award (at-risk) fee. 

5) Provisional Fee means 75% of at-risk fee paid out provisionally (not earned) during an 

evaluation period of the contract for making progress towards a Final Performance 

Objective.  

6) Evaluation Period means each of the periods coinciding with the end of the contract 

base period, and each option period (if exercised). 

(b) Payment of Fee: 

1) Earned Fee shall be paid upon achievement of a Final Performance Objective, as 

determined by the Government at the end of an evaluation period. Earned fee is not 

provisional, dependent, or subject to offset or re-payment except in accordance with the 

clause entitled “Conditional Payment of Fee”. 

 

2) Provisional Fee and Base Fee shall be paid in equal monthly installments at the last 

business day of the month during an evaluation period, unless otherwise agreed to in the 

PEMP.  Provisional Fee payments may be suspended by the Contracting Officer where 

it is determined that the Contractor is failing to make progress toward achievement of a 

Final Performance Objective.  In the event of such suspension, the LCBC Contractor 

may request the Management Steering Committee to review the Contracting Officer’s 

determination.  Provisional Fee payments previously made shall be repaid to the 

Government in the event that the Final Performance Objective to which they are 

associated is not achieved. 

 

(c) Beginning at issuance of the Notice to Proceed, the Government will begin evaluating the 

LCBC Contractor’s performance in accordance with the PEMP. While DOE reserves the 

right to unilaterally establish Performance Objectives, the parties will attempt to agree on 

Final Performance Objectives, associated incentives, and the criteria for determining their 

achievement in the PEMP prior to the start of each evaluation period. After an evaluation 

period has begun, changes may only be made by mutual agreement of the parties. 

 

(d) RESERVED.   

 

(e) RESERVED. 
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(f) All provisional and earned award fee determinations are unilateral decisions made solely at 

the discretion of the Government, but subject to the “Disputes” clause of the contract. 

B.05 CONDITIONAL PAYMENT OF FEE  

 

Based on the importance DOE places on the LCBC Contractor’s or contractor employees’ 

compliance with the terms and conditions of this contract relating to environment, safety and 

health (ES&H) (which includes worker safety and health and performance under an approved 

Integrated Safety Management System (ISMS)) and the safeguarding of restricted data and 

other classified information, fee determinations are subject to unilateral reductions.  See Section 

I clause entitled, DEAR 952.223-76 Conditional Payment of Fee or Profit – Safeguarding 

Restricted Data and Other Classified Information and Protection of Worker Safety and Health. 

B.06 AUTHORIZATION OF TRANSITION COSTS UNDER THE CONTRACT 

 

(a) Contract transition is from the award date of the contract through Notice to Proceed (NTP) by 

DOE.  The transition period is estimated to be up to 30 days.  Upon issuance of the NTP, the 

LCBC Contractor shall commence the execution of all transitioned environmental contract 

requirements under the Bridge Contract.  During the transition period, the LCBC Contractor 

shall perform those activities necessary to transition the Section C scope to requirements from 

the M&O contract to the Bridge Contract.  During the transition period, the LCBC 

Contractor’s management team, the Management Steering Committee and other staff as 

necessary shall plan and conduct those activities that provide for an orderly transition of the 

Bridge Contract requirements. The LCBC Contractor shall conduct all activities in a manner 

that will provide an effective transition of personnel and work activities while minimizing the 

cost of this effort. 

 

(b) The Contractor shall put into place any agreements it deems necessary between it and other 

site contractors/subcontractors for provision of services during the transition period.  Any 

agreement that requires DOE consent will be subject to a 14-day review and approval period 

after this transition period.  DOE comment resolution can also be accomplished after the 

transition period and review period.  All transition costs shall be included in the Total 

Estimated Contract Cost of this contract.  No fee is payable for transition activities (see 

Section B clause entitled, Contract Pricing).  Therefore, Contractor performance for those 

transition activities will not be considered in the Award Fee determinations for the LCBC.  

B.07  COMPLIANCE WITH REASONABLE AND ATTAINABLE INCENTIVIZATION 
 

As an incentive contract, the parties agree that, except for any base fee, the amount of profit or 

fee payable under this Contract will, consistent with FAR 16.401(a), relate to the contractor’s 

performance and, as such, the PEMP’s for this contract will establish reasonable and attainable 

targets that are clearly communicated to the Contractor and which both motivate Contractor 

efforts that might not otherwise be emphasized and discourage Contractor inefficiency and 
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waste.  The Parties shall attempt to reach mutual agreement on performance measures and 

incentives in the PEMP prior to the start of the fee earning period.    In the event that mutual 

agreement cannot be reached within 14 calendar days of the start of the performance period, the 

matter shall be submitted to the Management Steering Committee for consideration.  DOE 

reserves the unilateral right to make the final decision on all performance measures and 

incentives subject to compliance with FAR 16.401(a). 
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SECTION C DESCRIPTION/SPECIFICATIONS 

PERFORMANCE WORK STATEMENT  

 

C.1.0 FORMAT AND STRUCTURE 

 

The PWS includes ten sections.  Sections C.1.0 and C.2.0 contain the introduction information 

and transition requirements, which are relevant to the entire scope of the Contract.  Sections 

C.3.0, C.4.0, C.5.0, C.6.0 and C.7.0 contain the technical requirements for the specific EM 

Facility Structure; Environmental Remediation; Waste Management; Facility Stabilization, 

Deactivation, Decommissioning, and Demolition.  Section C.8.0 contains general program 

management and support requirements, which are relevant to the entire scope of the Contract.  

Section C. 9.0 addresses the list of applicable deliverables and Section C.10.0 incorporates the 

list of applicable exhibits, which are also relevant to the entire scope of the Contract. 

 

C.1.1 GENERAL AND BACKGROUND INFORMATION  

 

Established in 1989, the Department of Energy’s (DOE) Office of Environmental Management 

(EM) was charged with addressing the environmental legacy of over 50 years of nuclear 

weapons production and government sponsored research.  Since its inception in 1943 when the 

United States Army Manhattan Engineer District was established for the development and 

assembly of an atomic bomb, the Los Alamos National Laboratory (LANL) has fulfilled 

numerous DOE missions including nuclear weapons design and testing; high explosives 

research, development, fabrication, and testing; chemical and material science research; 

electrical research and development; laser design and development; and photographic 

processing. 

 

Waste management activities at the LANL resulted in the release of hazardous wastes, hazardous 

waste constituents, mixed waste, radiological and transuranic (TRU) wastes, groundwater 

contaminants, toxic pollutants, and Explosive Compounds into the soils, sediments, and 

groundwater.  EM is a tenant on the LANL site, the National Nuclear Security Administration is 

the landlord and maintains site-wide infrastructure.  EM is responsible for cleaning up and 

remediating the effects from these historical operations as part of the legacy waste remediation; 

EM is not, however, responsible for the environmental effects or impacts of current LANL 

operations. 

  

The majority of EM’s cleanup work at LANL is driven by regulatory compliance agreements, 

DOE radiological regulations, and permits issued by various agencies.  Foundational agreements 

include the:  

 

 2005 Compliance Order on Consent between the New Mexico Environment Department 

(NMED) and LANL (Consent Order), which governs the cleanup of legacy contaminant 

releases to the environment and based on Resource Conservation and Recovery Act 

(RCRA) requirements;  
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 2010 National Pollutant Discharge Elimination System (NPDES) Individual Permit for 

Stormwater, NM0030759, issued by the U.S. Environmental Protection Agency (EPA); 

and  

 2012 Framework Agreement, TA-54, MDA-G Transuranic Waste Removal, which 

changed the relative priorities of transuranic waste disposition relative to Consent Order 

work scope. 

 

Other regulatory drivers include the Federal Facility Compliance Act-based Site Treatment Plan 

(STP), environmental permits, closure plans, Federal and State of New Mexico regulations, 

Records of Decision (RODs) and other implementing documents.  Although most of the 

environmental permits are issued to the LANL landlord as operator or owner/operator, the EM 

legacy environmental cleanup activities will have to comply with those permit provisions, as if 

EM was a co-owner with NNSA. 

 

Funding for the LANL EM legacy waste cleanup and remediation will be through EM 

distribution channels (instead of as previously done through NNSA’s).  The LANL EM legacy 

waste cleanup and remediation will focus equally on reducing risks to workers, the public, and 

the environment 

 

 

C.1.2 CONTRACT PURPOSE AND OBJECTIVES 

 

This contract serves as a “bridge” contractual agreement to assist in the migration of EM-funded 

work from a Management and Operating contract managed and controlled by the NNSA to a 

contract that will be competed, managed and controlled by EM in accordance with its policies 

and procedures.  Its purpose is to safely accomplish select legacy environmental cleanup work at 

LANL within a one-to-two year contract period.   The contract will apply performance-based 

contracting approaches and techniques to the execution of the cleanup and remediation work 

during the contract period.  The LANL Legacy Cleanup Bridge Contract (LCBC) will require the 

LCBC Contractor to perform all work specified in the contract and to determine the specific 

methods of accomplishing the work.  The LCBC Contractor shall comply with all Federal, State, 

and local laws and regulations, Executive Orders, DOE Orders (and other types of directives that 

are listed in Section J, Attachment A or Exhibit C-1), Regulatory Permits, Agreements and 

Orders and Milestones with the regulators (both State and Federal) in the performance of this 

contract. 

 

The LCBC EM mission work encompasses ongoing legacy above ground stored transuranic 

waste disposition activities, ground and surface water monitoring and protection programs, 

groundwater contaminant plume investigation and evaluation including for hexavalent chromium 

and high-explosive contamination, aggregate area investigations and remediation activities, and 

facility deactivation, decommissioning, and demolition (DD&D) activities that have historically 

been performed within the LANL M&O contract.  The scope of the LCBC contract is 

specifically categorized within the following areas that EM calls Project Baseline Summaries 

(PBS):  
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• PBS-0013, Solid Waste Stabilization and Disposition: This includes maintaining all above 

grade stored contact handled (CH)-TRU and other waste streams in a safe configuration until 

treatment and processing of wastes is planned and authorized; develop and implement an 

appropriate nuclear safety basis for the nitrate salt drum waste stream; treatment of the nitrate 

salt waste stream; disposition of Mixed Low Level Waste/Low Level Waste (M/LLW); 

treatment, management, characterization, storage, and disposal of excess EM radioactive and 

hazardous materials; and support the disposition and storage of newly-generated TRU waste.  

 

• PBS-0030, Soil and Water Remediation: This includes compliance with the RCRA processes in 

the Consent Order that include work planning, investigation, evaluation, and remediation and 

includes interim measures; groundwater compliance monitoring and specific plume 

investigation and remediation for hexavalent chromium and high-explosive contaminants; 

surface water monitoring and protection activities include those for the NPDES Individual 

Permit for Stormwater, soil investigations and contaminant remediation in several aggregate 

area and project areas; and investigation, evaluation, and proposal of potential remedies in 

several material disposal areas. 

 

• PBS-0040-D, Deactivation and Decommissioning of Defense Nuclear Facilities: This includes 

supporting near-term federal and LCBC Contractor demolition activities for warehouse, 

sanitary waste treatment plant, and associated slabs. 

 

To support these high-level PBSs, the LCBC contract also includes the following common 

support-type activities that are inherent to the execution of the EM work scope included by PBS: 

 

• Report status of performance and updates under the Federal Facilities Compliance 

Act (FFCA) Site Treatment Plan (STP) to the NNSA M&O Contractor;  

• Maintenance of the Environmental Information Management System (EIMS) 

database of environmental sampling results and other databases containing similar 

data that has not been migrated into EIMS;  

• Processing and managing records related to environmental remediation activities;  

• Quality assurance in document production and document control including 

maintenance of the electronic reading room of EM program documents;  

• Management and integration of various programmatic activities such that all PBS 

activities are integrated;  

• Developing and executing strategies for effective and integrated execution of EM 

work scope;  

• Support communication of DOE/LANL strategies with stakeholders including the 

public IP semi-annual meetings, Northern New Mexico Citizen’s Advisory Board, 

and the Regional Coalition of LANL Communities (RCLC). 

• Coordination with the County of Los Alamos including SWMU working groups, 

utilities and public works groups, access agreements, Potential Release Site (PRS) 

database reviews of County projects, and attendance at interdepartmental review 

committee (IDRC) meetings, etc. 

• Apportioned support for maintaining a geographic information systems (GIS), 

Project Requirements Identification System (PRID), and other project siting and 

review systems; and  
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• Regulatory deliverable tracking, reporting and program support to other cleanup 

efforts. 

 

The DOE has other prime contractors that support ongoing activities at the LANL.  The number 

of contractors and scope of the contracts may change during the period of performance of this 

Contract.  During the term of this Contract, the LCBC Contractor shall interface with the other 

site contractors.  The LCBC Contractor shall establish Interface Agreements in accordance with 

Section 2.1 with the other Department of Energy-Los Alamos contractors, as required.  The 

LCBC Contractor will not be responsible for performance of the other DOE-Los Alamos 

Contractors/Subcontractors, but will remain responsible for those LCBC Contractor 

subcontractors. 

 

1. Los Alamos National Security, LLC, the NNSA M&O Contractor for landlord functions, 

work control, access and security, IT and equipment services, etc.  DE-AC52-06NA25396 

(as defined in Section J, Exhibit C-3). 

2. TSAY Professional Services Inc. for technical support and minor construction.  DE-

EM0003298, issued through DOE at the M&O Contractor’s request. 

3. U.S. Army Corps of Engineers, used for various tasks including National Environmental 

Policy Act (NEPA) and New Mexico Office of the State Engineer permitting support to the 

LCBC work scope on chromium investigation. 

4. DLE Technical Services, LLC, for the execution of independent verification surveys of land 

parcels being prepared for transfer under Public Law 105-119.  DE-EM0002035/0455-12-

202970-01. 

5. Consultants and contractors brought in from other DOE sites to review and comment on 

LCBC work scope. 

6. Federal waste transportation contractors currently being used for shipment of M/LLW to both 

commercial disposal sites and to the National Nuclear Security Site in Nevada. 

7. Central Characterization Project  

 

Work scope described in the following sections that shall be performed under this contract are 

included the Integrated Priority Lists (Section J, Attachments D1, D2, and D3).  These IPLs also 

identify optional stretch work scope for CLINs 0003 and 0006 that must be authorized as a 

contract change as a result of potential risk avoidance. 

 

 

C.2.0 GENERAL TRANSITION SCOPE 
 

During the transition period, as specified in the Section F clause entitled, Contract Term, the 

LCBC Contractor shall perform those activities that are necessary to transition work from the 

current NNSA M&O contractor in a manner that: (1) ensures that all work for which the LCBC 

Contractor is responsible under the contract is continued without disruption; (2) provides for an 

orderly accounting of resources, responsibilities, and accountability in support of EM work scope 

from the previous contractor accounting or changing codes; (3) provides for a complete and 

accurate reporting of cleanup and remediation work scope activities and associated indirect labor 

costs for the LCBC work scope; and (4) provides for the ability of the LCBC Contractor to 

perform the work in an efficient, effective, and safe manner.  The workforce will not be 
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transitioned from the NNSA M&O Contract to the LCBC Contract. Instead, the LCBC 

Contractor must determine up front the appropriate resources needed to perform the scope of this 

contract and allocate and separately account for charges applicable to EM work scope within 

Work Breakdown Structure packages and Integrated Accounting system charge codes that 

separately account for the EM work.  Any changes in the workforce shall be managed in 

accordance with the requirements of any and all applicable Section H, Contractor Human 

Resource Management clauses, within the contract transition period, which is expected to be 

from the issuance of the contract.  The first day of the Transition Period will be the contract 

award date through the issuance of the Notice To Proceed (NTP) under the contract.   

 

The LCBC Contractor shall perform the transition activities listed in the transition plan and shall 

ensure all necessary personnel, including key personnel for the LCBC Contractor (Section I, Key 

Personnel) are on-site during the transition period, unless specifically directed otherwise by the 

Contracting Officer (CO).  During the Transition Period, the LCBC Contractor shall brief 

workers, Federal staff, and stakeholders on the LCBC Contractor’s approach and commitments 

for accomplishing the PWS.  Following the transition period, all employees and subcontractors 

that are permanently assigned to this project are not eligible for per diem, travel, or any other 

miscellaneous expenses unless specifically approved in writing by the CO.  

 

C.2.1.01 TRANSITION PLAN 

 

The LCBC Contractor shall submit a Transition Plan for DOE approval no later than 23 

September 2015.  The Transition Plan shall cover the necessary activities during the transition 

period from the contract award date to the NTP or completion of transition activities.  The plan 

shall provide sufficient detail for all transition activities, including but not limited to:   

 

 a description and status of all necessary transition activities;  

 coverage of key functional and matrix support areas during the transition period;  

 any changes in strategy for developing required documents (including licenses and 

agreements);  

 a brief description of all involved organizations;  

 planned execution of Interface Agreements with other EM Los Alamos Field Office 

contractors and necessary Memoranda of Understanding (MOUs) with outside support 

organizations; and,  

 required utilities and other transition activities such as retention of personnel, and  

adoption or revisions of required plans and procedures.   

   

The objectives of the Transition Plan are to ensure that implementation of the contract minimizes 

impacts on continuity of operations.  The LCBC Contractor shall perform due diligence to ensure 

that all transition activities are identified and completed during the Transition Period or a 

determined time after that, e.g., service agreements for example are to be put in place 4 months 

after NTP (see Mandatory and Optional Site Services section below). 

 

The LCBC Contractor shall put into place any Interface Agreements necessary between it and 

other DOE-Los Alamos contractors/subcontractors to define necessary interface points, scope 
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boundaries, and/or provision of services, as required.  A purchase order, subcontract, or other 

contracting vehicle between the contractors may dually serve as the necessary Interface 

Agreement where appropriate.  The reimbursement for the exchange of services will be on a total 

cost basis which includes all direct and indirect costs.  The LCBC Contractor shall provide 

informational copies of all Interface Agreements to DOE as they are established. 

 

To ensure continuity of operations, the LCBC Contractor shall continue to use the NNSA M&O 

contractors’ programs and procedures after NTP.  The LCBC Contractor may revise those 

programs and procedures it deems necessary, provided the programs and procedures remain in 

compliance with DOE requirements. 

 

Status Reports - Transition Activities 

 

The LCBC Contractor shall provide weekly status reports of transition activities to EMLA Field 

Office Manager and the Contracting Officer Representative (COR).  The LCBC Contractor shall 

establish routine status meetings with EMLA Field Office Manager, COR, and other affected 

contractors to review transition activities and issues until the end of Contract transition period.  

The Contractor will raise issues, if any, to the Management Steering Committee. The LCBC 

Contractor shall coordinate directly with the EM Los Alamos Field Office, and other 

organizations and contractors to finalize any transition agreements required to assume full 

responsibility. 

 

DOE Safeguards and Security Survey  

 

Responsibility for Safeguards and Security at LANL shall continue to reside with the NNSA 

M&O Contractor and is not part of the LCBC Contract.  Although the LCBC Contractor will 

NOT be assuming control and responsibility for Safeguards and Security (SAS), the LCBC 

Contractor may be subject to a DOE SAS initial survey conducted in accordance with DOE 

Order 470.4B, Admin Change 1, Safeguards and Security Program.  The results of the survey 

may define LCBC Contractor interfaces with the NNSA M&O Contract and security contractor 

regarding SAS responsibilities, in particular, LCBC Contractor responsibility for classified 

information protection, interfacing with LANL physical security requirements.  Following the 

receipt of DOE NTP, the LCBC Contractor shall interface with the NNSA M&O and physical 

security contractors. 

 

Permits 

 

Exhibit C-1 List of Current Environmental Permits Applicable to EM Los Alamos Work Scope 

provides the lists of permits currently applicable to the work (e.g., site-wide level RCRA permits, 

EM facility-specific air permits, and EM facility-specific Waste Water Land Application 

permits). With respect to any new permits, the Parties agree to modify Exhibit C-1 to reflect 

such permits. 

 

Exhibit C-2 List of Current Memorandums of Understanding and Memorandums of Agreements 

Applicable to the EM Work Scope provides the lists of permits currently applicable to the work. 
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Mandatory and Optional Site Services 

 

The LCBC Contractor shall establish a formal interface agreement with the NNSA M&O 

Contractor describing how the mandatory and optional site services per Exhibit C-3 will be 

performed and reimbursed throughout the LCBC contract period.  This agreement shall be 

submitted to DOE 4 months after the NTP. 

 

Zipper Plan/Matrix 
 

The LCBC Contractor shall develop and maintain a zipper plan or matrix of the interfaces 

between LCBC Contractor personnel and EM-LA Field Office Personnel. The initial plan/matrix 

and updates shall be provided to DOE 30 days after start of transition and within two (2) weeks 

of changes in the plan/matrix. 

 

C.3.0 EM FACILITY STRUCTURES 

 

General Infrastructure support will be provided by the NNSA M&O contractor to the LCBC 

Contractor during the contract period of performance.  The NNSA M&O contractor maintains 

site roads including snow removal, weed control, lighting, and sign maintenance up to the EM-

owned areas and facilities.  The NNSA M&O contractor maintains other site grounds that are 

outside of the EM facilities and structures as identified in Exhibit C-3 Mandatory and Optional 

Site Services. 

 

C.3.1 EM FACILITIES AND STRUCTURES 

 

The LCBC Contractor shall operate and maintain (through negotiated support services) the 

buildings and structures listed in Exhibit C-4 List of EM Buildings and Structures. This includes 

providing operators, maintenance crafts, engineers, support personnel (QA, Safety, etc.), and 

management in accordance with the LCBC Contractor’s proposed approach.   The LCBC 

Contractor shall maintain needed facilities, equipment, and roads within EM facilities throughout 

the performance period to function at the same level and in the same condition, less normal wear 

and tear as at the contract effective date.   

 

The LCBC Contractor shall obtain utility services from the NNSA M&O contractor for facilities 

listed in Exhibit C-4, List of EM Buildings and Structures.  Utility services must provide 

adequate building protection.   The NNSA M&O contractor provides electrical power. 

 

C.4.0 ENVIRONMENTAL REMEDIATION 
 

To the extent work is funded by the DOE, the LCBC Contractor shall ensure compliance with 

RCRA requirements and the DOE-funded RCRA-based 2005 Compliance Order on Consent 

between the New Mexico Environment Department (NMED) and LANL, 2010 National 

Pollutant Discharge Elimination System (NPDES) Individual Permit for Stormwater, and the 

2012 Framework Agreement, TA-54, MDA-G Transuranic Waste Removal, with the exception 

of the schedule which will be established by the DOE.  The LCBC Contractor shall develop, 

submit, and finalize reports required by the above documents in accordance with Exhibit C-9 
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Environmental Regulatory Structure and Interface Protocol for the LCBC Contractor.  Key 

Consent Order deliverables are listed in Section J, Attachment B List of Contract 

Deliverables/Submittals and Milestones. 

 

This scope also includes, but is not limited to: hazardous substance release site evaluation and 

remediation, institutional controls, monitoring, operation and maintenance of remedial actions, 

and EM Five-Year reviews. The LCBC Contractor shall implement Quality Assurance Project 

Plan (QAP) as appropriate for data collection activities under the Consent Order. 

 

C.4.1 SURFACE WATER/GROUND WATER SAMPLING AND MANAGEMENT 

PROGRAM 
 

C.4.1.01 INTERIM FACILITY-WIDE GROUNDWATER MONITORING PLAN 
 

The LCBC Contractor shall implement the groundwater monitoring program in accordance with 

the Interim Facility-Wide Groundwater Monitoring Plan (IFGMP) monitoring year (MY) 2015.  

The LCBC Contractor shall interface with and coordinate sampling with the NNSA M&O 

Contractor to accomplish the complete monitoring program scope (the sampling scope, well 

infrastructure, and equipment are shared).  Sampling and sample shipment for chemical analysis 

shall be coordinated through the NNSA M&O Contractor’s Sample Management Office 

(SMO).   

 

The LCBC Contractor shall collaborate with the NNSA M&O contractor and shall propose 

annual revisions to the IFGMP for each subsequent monitoring year to incorporate new 

monitoring information and submit the proposed revisions to the EM Los Alamos Field Office 

as contract deliverables for submittal to the NMED Hazardous Waste Bureau (HWB) for review 

and approval by May 30th of each year.  

 

The LCBC Contractor shall manage the data received from analytical companies conduct 

monthly data review meetings, and provide one day and 30 day notifications, as required,  to the 

NMED Hazardous Waste Bureau of review results in accordance with the 2005 Consent Order 

requirements (to include modifications). 

 

The LCBC Contractor shall develop and submit Periodic Monitoring Reports (PMR) as 

scheduled in the IFGMP MY 2015, of which there are currently four that fall within the LCBC 

1st period.  The number of campaigns per monitoring year and PMRs is expected to change 

from year-to-year.  The known PMRs to date include (by FY): 

 
# Monitoring Group Sampling Campaign Due Date 

 FY2016   

1 Chromium Investigation Conducted under LCBC in FY2015, 

delivered  

November 30, 

2015 

2 Los Alamos/Pueblo  Conducted under LCBC in FY2015, 

delivered  

November 30, 

2015 

3 Material Disposal Area (MDA) C Conducted under LCBC in FY2015, 

delivered  

November 30, 

2015 
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4 Mortandad/Sandia  Conducted under LCBC in FY2015, 

delivered  

November 30, 

2015 

 Remainder to be developed in IFGMP 

for MY2016  

  

 

The LCBC Contractor shall plan, track, and deliver products required under the IFGMP, 

providing deliverables to the EM Los Alamos Field Office within the timeframes specified in 

Section J, Exhibit C-7 (GFS/I) before the required deliverable due date for DOE review and 

approval. 

 

The LCBC Contractor shall plan for and conduct maintenance, as necessary, on the EM-owned 

portion of the sampling system including wells, boreholes, monitoring ports, sampling systems, 

pumps, and well pads and equipment as necessary so as to ensure collections of groundwater 

samples. 

 

The LCBC Contractor shall report any deviations from planned IFGMP scope identified during 

sampling campaigns in the appropriate PMR.  The LCBC Contractor shall maintain a watch list 

of groundwater monitoring locations that have follow-up actions required because of concerns 

about the reliability and representativeness of water quality form those wells.   The LCBC 

Contractor shall keep the EM Los Alamos Field Office and NMED-HWB appraised of watch list 

items. 

Although LANS Associate Director for Environmental Programs also samples 12 Los Alamos 

County wells, 5 locations for the City of Santa Fe, and 5 San Ildefonso Pueblo Memorandum of 

Understanding locations not included in the IFGMP, this additional sampling is not part of EM 

scope, but part of functions shared within the facility.  

 

C.4.1.02 SURFACE WATER PROTECTION MONITORING PROGRAM 

 

C.4.1.02.01 Los Alamos / Pueblo Canyons 
 
The LCBC Contractor shall implement the surface water protection monitoring program in 

accordance with the Los Alamos and Pueblo Canyon Sediment Transport and Mitigation Plans 

and the Sandia Canyon Wetland Performance monitoring plan as required under the Consent 

Order.  The LCBC Contractor shall interface with and coordinate surface water and sediment 

sampling with the NNSA M&O Contractor to accomplish the monitoring program scope (the 

scope is shared).  The LCBC Contractor shall develop and submit a stormwater performance 

report by watershed.  Sampling shall be coordinated through the NNSA M&O contractor’s 

Sample Management Office (SMO). 

 

The LCBC Contractor will continue to interface with and provide technical support on the Los 

Alamos/Pueblo Canyon Early Notification System and the Los Alamos/Pueblo Canyon 

Stormwater Quality Sampling System under the Memorandum of Understanding between U.S. 

Department Of Energy and the Buckman Direct Diversion Board Regarding Water Quality 

Monitoring (Listed in Exhibit C-2).   
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These report(s) shall be prepared and provided to the EMLA Field Office for submittal to NMED 

as follows; Performance Monitoring Report for the Los Alamos and Pueblo Canyons Sediment 

Transport and Mitigation by March 31, 2016 and 2017; and the Performance Monitoring Report 

for the Sandia Canyon Wetlands by April 30, 2016 and 2017. 

 

C.4.1.02.02 Individual Permit for Stormwater 
 

The LCBC Contractor shall plan, strategize, and implement storm water protection activities 

under the NPDES Individual Permit for Stormwater (IP).  The LCBC Contractor shall respond to 

the annual/seasonal storm events with sampling, analysis, installation of appropriate physical 

controls or analysis under alternative courses of action for each of the storm-impacted sample 

management area (SMA).  The LCBC Contractor shall coordinate the IP activities with the 

NNSA M&O Contractor such that these activities do not interfere with other LANL stormwater 

program activities.  The LCBC Contractor shall complete IP screening of storm water and 

sediment data to evaluate appropriate corrective actions, develop site-specific demonstrations of 

pollutant sources and submit alternative compliance requests as necessary. 

 

The LCBC Contractor shall provide for inspection and maintenance of stormwater controls 

installed per the IP.  The LCBC Contractor will provide for flooding repairs for IP controls and 

equipment on schedules determined in collaboration with the EM Los Alamos Field Office. 

 

The LCBC Contractor shall provide technical leadership and coordination between the LCBC 

Contractor, the NNSA M&O Contractor, and the EM Los Alamos Field Office on the IP renewal 

application submitted to and negotiations with the U.S. Environmental Protection Agency.  The 

LCBC Contractor will coordinate discussions with the NMED-Surface Water Quality Bureau 

and with stakeholders such as the Communities for Clean Water.   

The LCBC Contractor shall plan, track, and deliver products required under the IP, providing 

deliverables to the EM Los Alamos Field Office within the timeframes specified in Section J, 

Exhibit C-7 (GFS/I) before the required deliverable due date for DOE review and approval. 

These deliverables shall include the following recurring deliverables: 

 

 IP Compliance Status Report due annually on March 1,  

 IP Annual Compliance Report due annually on March 1, and  

 Stormwater Discharge Pollution Prevention Plan (SDPPP) due annually on March 1. 

 

The LCBC Contractor shall maintain and transition the administrative records for the IP and 

coordinate legacy records with the NNSA M&O Contractor to support IP compliance. 

 

C.4.1.03 HEXAVALENT CHROMIUM GROUNDWATER PROTECTION 

 

The LCBC Contractor shall conduct investigation activities for the hexavalent chromium 

contaminants that originated at the head of Sandia Canyon and have migrated down canyon, into 

the perched-intermediate zone, and into the regional aquifer beneath Mortandad Canyon. 
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The LCBC Contractor shall conduct those activities in the FY2016 and 2017 Integrated Priority 

Lists (Section J, Attachments D1, D2,and D3) and in accordance with the Interim Measures 

Work Plan for Chromium Plume Control (EP2015-0089, May 2015) and the Work Plan for 

Chromium Plume Center Characterization (EP2015-0127, July 2015),including: 

 

 Installation of two additional extraction wells – one associated with plume control and one 

associated with the plume-center characterization, as determined at completion of the 

pumping of the other 2 extraction wells in FY2016 (one each in FY2016 and FY2017 

(CLINs 2 and 4), 

 Install a monitoring well R-67 (corehole CrCH-6 drilling and cores) in FY2015 and provide 

the fact sheet and well completion report by the second quarter FY2016 (CLIN 2),  

 Install SIMR-2 monitoring well on Pueblo de San Ildefonso property in FY2015 and 

provide the fact sheet and well completion report by the second quarter FY2016 (CLIN 2), 

in accordance with the Limited Access Agreement for the Installation and Operation of a 

Regional Aquifer Well on Pueblo de San Ildefonso Land and the MOU and Protocols listed 

in Section J, Attachment B, and 

 Install four injection wells for plume control in FY2016 and two injection wells in FY2017 

(four in CLIN 2 and two in CLIN 4) 

 Design and construct infrastructure to manage extracted water through treatment and 

disposition within FY2016 (CLINs 2 and 4) and  

 Compliance with regulatory requirements including but not limited to supporting Federal 

NEPA activities, discharge permits, and New Mexico Office of the State Engineer permits.   

 

The LCBC Contractor shall conduct laboratory bench and column scale studies to answer 

questions to allow development of a remedy evaluation.  These studies shall include those 

necessary to evaluate the ability of the hydrology to support natural monitored attenuation, 

chemical reduction, and bioremediation; studies to support extraction and injection capabilities; 

and core material studies.  

 

The LCBC Contractor shall develop/improve necessary groundwater models to facilitate 

remedial system designs and evaluations.  The modeling shall show impacts to water both from 

extraction and injection of water and reflect contaminant transport across the LANL boundary 

with the Pueblo de San Ildefonso.  The models shall be validated   and be capable of assessing 

remedial system operations and projecting short- and long-term performance. 

 

The LCBC Contractor shall operate the extraction wells, injection wells, water treatment, and 

water distribution systems to implement the interim measure for plume control and for the 

plume-center characterization.  The LCBC Contractor shall model the performance of the 

groundwater system and treatment equipment through sampling results and provide an 

evaluation of the groundwater system performance and recommendations for system changes to 

obtain continued system performance.  An Interim Measures report of these results and 

recommendations shall be provided to the EM Los Alamos Field Office as a contract deliverable 

due to the EM Los Alamos Field Office by 15 months after the operation of the first injection 

well.  The LCBC Contractor shall include a projection of when the boundary protection interim 



Los Alamos National Laboratory Legacy Cleanup Bridge Contract  DE-EM0003528 

 

 
 

 27 

measure can reflect concentrations along the boundary being less than the NMWQCC standard 

of 50 ppm. 

 

The LCBC Contractor’s chromium investigatory activities above shall be conducted to support a 

future contractor’s Corrective Measures Evaluation (CME) Report and proposal of a final 

remedy to the EM Los Alamos Field Office for subsequent delivery to the NMED-HWB.   

Sampling shall be coordinated through the NNSA M&O contractor’s Sample Management 

Office (SMO). 

 

C.4.1.04 ROYAL DEMOLITION EXPLOSIVE GROUNDWATER PROTECTION 

 

The LCBC Contractor shall perform the currently planned work to investigate and evaluate the 

extent of Royal Demolition Explosives (RDX) in the groundwater and surface water region of 

Water Canyon, Cañon de Valle and Technical Area 16.  The current activities are identified in 

the Fiscal Year (FY) 2016 and 2017 Integrated Priority List in Section J, Attachment D.  The 

LCBC Contractor will perform work to the NMED-HWB-approved work plans relevant to the 

RDX groundwater contaminants.  Specific work that will be performed under this contract 

include the following: 

 

 The LCBC Contractor shall implement hydrologic interim measures pump testing on the 

wells associated with RDX sampling including CdV-9-1i for the purpose of determining an 

appropriate remedy for RDX in the groundwater in FY2016 (CLIN 0002).  The potential 

remedy is not expected during this contract period. 

 

 The LCBC Contractor shall conduct NMED-directed tracer study to provide 

recommendations for testing modifications and required updates to the investigatory work 

plan in FY2016 and 2017 (CLINS 0002 and 0004).  NMED directed deliverables associated 

with these tests will be submitted as required. 

 

 The LCBC Contractor shall continue the evaluations of RDX degradation and evaluation of 

enhanced bioremediation in FY2016 and 2017 (CLINS 0002 and 0004). 

 

 The LCBC Contractor shall complete a course of action to close out the surface Corrective 

Measures Evaluation by either obtaining an acceptable EPA permit and implement granular 

activated carbon (GAC) treatment of the alluvial groundwater discharge from the surface 

springs’ discharge of RDX into the surface waters in TA-16, or reporting on the lack of 

beneficial operation and equipment removal in FY2016 (CLIN 0002).  This includes 

obtaining discharge permits to allow the treatment of springs’ water including the necessary 

regulator interactions with the NMED Surface Water Quality Bureau and the EPA. 

 

 The LCBC Contractor shall continue the hydrogeologic investigations and modeling of the 

groundwater system in the vicinity of Water Canyon, Cañon de Valle, and TA-16 in 

FY2016 (CLIN 0002) and continue moving towards a subsurface remedy plan in FY2017 

(CLIN 0004). 
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 The LCBC Contractor shall obtain all necessary permits before initiating any activities. 

 

Sampling shall be coordinated through the NNSA M&O contractor’s Sample Management 

Office (SMO).  

 

The LCBC Contractor shall conduct annual inspections and perform maintenance on the erosion 

controls in the drainages to the 90s Line Pond at TA-16 and provide an annual report as a 

contract deliverable for submittal to NMED by November 30, 2015 and November 30, 2016 

(CLINs 0002 and 0004). 

 

 

C.4.2 VADOSE ZONE GAS OR MOISTURE MONITORING 

 

C.4.2.01 Material Disposal Area C Pore Gas Monitoring 

 

The LCBC Contractor shall perform pore gas monitoring at Material Disposal Area (MDA)-C in 

accordance with a monitoring plan approved by NMED-HWB.  Sampling shall be coordinated 

through the NNSA M&O contractor’s Sample Management Office (SMO) (CLINs 0002, 0004 

and 0005). 

 

C.4.2.02 Material Disposal Area L Soil Vapor Extraction 

 

The LCBC Contractor shall submit a FY-end progress report of the FY of SVE operations and 

post-FY analytical results from a complete suite of port sampling due September 30, 2016."  

Sampling shall be coordinated through the NNSA M&O contractor’s Sample Management 

Office (SMO).  The LCBC Contractor shall conduct quarterly sampling and complete a full 

annual analytical suite in accordance with the IMWP.  The LCBC Contractor shall submit a 

report of the first year of SVE operations and post-year analytical results from a complete suite 

of port sampling.  This report shall make a recommendation on continued operation including 

changes to passive or active control (pumping). 

 

The LCBC Contractor will support discussions of the SVE with the NMED-HWB, with the 

Northern New Mexico Citizen’s Advisory Board, and the Pueblo de San Ildefonso (CLINs 0002, 

0004 and 0005). 

 

C.4.3 AGGREGATE AREA INVESTIGATIONS AND REMEDIATION 

 

C.4.3.01 Townsites (Historical Properties) 

 

The LCBC Contractor shall perform cleanup activities on historic LANL properties that are now 

privately owned or are within the LANL boundary. Access to these properties will require access 

through adjacent private property of Los Alamos County property.   These activities include 

cleanup of the following sites as described in the Upper Los Alamos Canyon Aggregate Area 

Investigation Report: 
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 Final sampling and remediation scope for the following Upper LA Aggregate Area sites in 

Townsite: SWMUs 01-001(g), 01-003(a), 01-003(b), 01-006(b), 01-007(a), and 01-007(b) 

 PCB cleanup at SWMU 01-001(f) on the cliff-side behind the Timber Ridge apartment 

complex in FY2016 (CLIN 0002); and Lead contaminants at AOC C-43-001 on cliff-sides 

behind the National Radiological Laboratory near the bridge across Los Alamos Canyon in 

FY2016. LANS shall identify any additional sites within the 13 remaining sites within the 

Upper Los Alamos Canyon Aggregate Area with a preference to those sites on private 

property or requiring access through private property to be performed in FY2016 and early 

FY2017 (CLIN 0004).   

 

The LCBC Contractor shall perform cleanup and confirmatory sampling for the areas discussed 

in the first bullet and shall report progress in a document to be submitted to EM-LA on 

September 21, 2016.    

 

C.4.3.02 Middle Los Alamos Canyon Aggregate Area Cleanups 

 

The LCBC Contractor shall complete the cleanup of Phase II investigation-identified 

contamination areas in the Middle Los Alamos Canyon Aggregate Area.  This work scope is 

planned as potential work scope in FY2016 CLIN 0003 and must be authorized by the 

Contracting Officer upon non-realized risk in the rest of the FY2016 work scope.  If it is not 

authorized in FY2016, it would be base scope in FY2017 CLIN 0004. 

 

C.4.3.03 Supplemental Investigation Reports 

 

The LCBC Contractor shall prepare and submit supplemental investigation reports (SIR) based 

on recent inputs from NMED-HWB to include risk assessment of already investigated sites to 

allow submittal of certificates of completion for the following canyon aggregate areas: 

 

 31 sites in Upper Mortandad Canyon Aggregate Area in FY2016,  

 47 sites in Upper Canada del Buey Aggregate Area 

 Sites in Technical Area 49 Aggregate Area both Inside Nuclear Environmental Site and 

Outside Nuclear Environmental Site (2) in FY2016,  

 Sites in Cañon de Valle Aggregate Area Technical Area 14 in FY2016,  

 Sites in North Ancho Canyon Aggregate Area in FY2016,  

 Sites in Lower Sandia Canyon Aggregate Area in FY2016,and  

 Threemile Canyon Aggregate Area 

 (Although currently planned for FY2015, this activity will be carried over onto this contract 

with funding as uncompleted prior year scope as a contract change: 25 sites in the 

Threemile Canyon Aggregate Area to be completed before the end of the 3rd quarter 

FY2016.  This activity is not currently authorized by the Contracting Officer.) 

 

These activities include completion of the SIRs, supporting NMED-HWB review of submitted 

SIRs, and preparation of revisions incorporating NMED comments, and finalizing the reports 

and submitting certificates of completion for those sites that qualify.  (CLIN 0002 for 
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development of the documents in FY2016; CLIN 0004 for resolving NMED comments in the 

first quarter of FY2017). 

 

 

C.4.3.04 Aggregate Area Risk Characterizations 
 

The LCBC Contractor shall respond to NMED comments on the Historical Investigation Report 

(HIR) and Investigation Work Plan (IWP) for the South Ancho Canyon Aggregate Area that 

were submitted to NMED in prior FY 2015.  Some SWMUs in the South Ancho Canyon 

Aggregate Area were generally investigated in some fashion before the current requirements in 

the Consent Order and have been remediated based on known problems and coordination with 

similar remediation in other canyon areas.  However, most of the area has not been investigated 

under the sample quality requirements in the Consent Order to date. 

 

 

C.4.3.05 Aggregate Area Prioritized Cleanups 

 

The LCBC Contractor shall conduct remediation activities at 13 of the 19 sites in aggregate areas 

that have already been initially investigated.  These 13 sites will be prioritized to accomplish the 

field cleanups utilizing effective contracting mechanisms.  Eighteen of the 19 sites require soil 

and debris cleanup of an estimated ~7,200 cubic yards of waste including industrial, low-level, 

PCB, and mixed PCB wastes (based on NNSA M&O contractor estimate).  These activities are 

expected to include work planning, statement of work preparation, and procurement of a cleanup 

contract or task order.  

 

This remediation shall be conducted such that each of the 13 areas meet negotiated cleanup 

standards and risk assessment as agreed with DOE (Many of these areas are industrial and 

residential cleanup levels may not be appropriate or achievable).  The remediation shall be 

confirmed through soil sampling in accordance with Consent Order requirements.  The 

remediation shall be followed up by preparation and submittal of a remediation report submitted 

to the EM Los Alamos Field Office for subsequent submittal to NMED-HWB by September 30, 

2016.  

 

The potential prioritized cleanups include the following SWMU sites for: 
 

 FY2016 CLIN 0003 - nine sites as ‘2nd phase’: 03-049(a), 03-049(b), 03-049(e), 39-

007(a), 39-001(a), 39-001(b), 46-004(q), 50-006(d), and 53-001(a). 
 FY2016 CLIN 0003 - four sites as ‘3rd phase’: 16-026(b), 36-001, 15-008(b), and 15-

007(c)-00. 
 

If the Contracting Officer cannot authorize FY2016 CLIN 0003 work scope, this work will be 

prioritized to be performed in FY2017 base and potential work as follows: 
 

 FY2017 CLINs 0004 and 0005 - five sites as ‘2nd phase’ base work: 03-049(a), 03-

049(b), 03-049(e), 39-001(a), and 39-001(b). 
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 FY2017 CLIN 0006 – eight sites: 39-007(a), 46-004(q), 50-006(d), 53-001(a), 16-026(b), 

36-001, 15-008(b), and 15-007(c)-00. 
 

 

C.4.3.06 Aggregate Area Investigations 
 

The LCBC Contractor shall prepare and submit Historical Investigation Reports (HIRs) and 

Investigation Work Plans (IWPs) or conduct field investigations for several canyon aggregate 

areas that have not been investigated to date.  The HIRs and IWPs shall be submitted to the EM 

Los Alamos Field Office for subsequent submittal to the NMED-HWB.  The Contractor shall 

propose a schedule for: 

 

 Lower Water Canyon Aggregate Area HIR and IWP to be completed beforeJune 30, 2016 ; 

and 

 

 Twomile Canyon Aggregate Area field investigation to be completed before the end of the 

3rd quarter FY2017.  This work scope is planned as potential work scope in FY2017 CLIN 

0006 and must be authorized by the Contracting Officer upon non-realized risk in the rest of 

the work scope. 

 

Although ten aggregate areas have not had initial investigations, only a few of the ten are 

considered possible within this bridge contract period of performance based on expected 

available funding.  A specific date for this proposal is not established. 

 

The LCBC Contractor shall resolve regulator comments on reports for several canyon aggregate 

areas and conduct or report on activities that have not been completed. (CLIN 0002)  These 

documents and activities include: 

 

 Fenton Hill (TA-57) Aggregate Area Investigation report comment resolution 

 Rendija Canyon Aggregate Area investigation completion of triennial ordnance surveys 

and report. 

 

 

C.4.4 TECHNICAL AREA 21 CAMPAIGN 

 

C.4.4.01 MDA-T Moisture Monitoring 

 

The LCBC Contractor shall conduct moisture monitoring activities at MDA-T at TA-21 to be 

completed before the end of FY2017.  This work is planned as potential work scope.  If 

sufficient risk is avoided on other work scope this work may be accomplishable; these activities 

are included in CLINs 0003 and 0006 and must be authorized by the Contracting Officer.  These 

activities, if authorized, shall include in accordance with the approved work plan:  

 

 application of water to the bermed area at MDA-T,  
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 instrumentation of six boreholes around MDA-T to monitor the potential spread of moisture 

in the vadose zone,  

 sample collection, and  

 report preparation. 

 

The application of water, instrumentation of boreholes, and the report are stipulated penalty 

deliverables for FY2015, but these activities were not authorized by the EM Los Alamos Field 

Office in FY2015.  Subject to receipt of funding by the LCBC Contractor, these activities may be 

possible for FY2016 and early FY2017.   

 

 

C.5.0 WASTE MANAGEMENT 

 

The LCBC Contractor shall manage hazardous, M/LLW, CH-TRU legacy and the associated 

process-related EM waste at LANL.  Waste types anticipated to be encountered under this 

contract include debris, solids, sludge, liquids, and soil.  The LCBC Contractor shall establish 

and maintain a DOE Order 435.1 compliant M/LLW and TRU waste program.  This includes but 

is not limited to: treating waste; maintaining characterization and treatment equipment and 

facilities; supporting inspection, certification, and compliance audits (including multiple 

disciplines within the Department of Energy Consolidated Audit Program (DOECAP) process); 

transporting and disposing; and interfacing with regulatory agencies as appropriate. 

 

The LCBC Contractor shall be subject to the Department of Transportation (DOT) Hazardous 

Material Regulations (HMR) however, may prepare and/or conduct an offsite shipment that is 

not in accordance with the HMR if a DOT Special Permit is obtained. Applications shall be 

submitted to the responsible Head of Operations Office or the Field Office/Site Office Manager 

for processing through the EM Headquarters Certifying Official (HCO) to DOT. Applications 

shall follow the directions in 49 CFR 107.105. 

 

 If this contract expires prior to resumption of WIPP receiving LANL TRU Waste, all TRU 

waste generated during the course of this contract shall be appropriately managed and stored as 

necessary. 

 

All TRU waste with a generation date of 1998 or earlier is defined as “legacy TRU waste.”  All 

legacy TRU waste and associated volumes that are treated and disposed shall be accounted for 

such that DOE can provide objective evidence of compliance with regulatory agreements (e.g., 

the LANL Site Treatment Plan). 

 

For WIPP disposal purposes, the LCBC Contractor shall manage the waste in accordance with 

the applicable requirements of the Waste Analysis Plan of the WIPP Hazardous Waste Facility 

Permit, NM 4890139088-TSDF WIPP document repository available at 

http://www.wipp.energy.gov/Documents_All_Number.htm for definitions and container volume 

assumptions for the waste. 

 

LCBC Contractor work associated with the shipment of TRU waste for disposal at the Waste 

http://www.wipp.energy.gov/Documents_All_Number.htm
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Isolation Pilot Plant (WIPP), includes, but is not limited to: retrieval from various on-site 

locations;  development of acceptable knowledge documentation; treatment to meet the 

Transuranic Waste Acceptance Criteria (WAC) for the WIPP DOE/WIPP/02/3122 Rev 7.4 

(WIPP WAC) available at the WIPP document repository: 

http://www.wipp.energy.gov/Documents_All_Number.htm; visual examination; support  

Carlsbad Field Office (CBFO) waste characterization and certification; assembly of containers 

into payloads; and loading of approved transportation containers for shipment to and disposal at 

WIPP.  TRU waste must be treated to meet the requirements of the most current version of the 

WIPP WAC and Contact-Handled Transuranic Waste Authorized Methods for Payload Control 

(CH-TRAMPAC) (TRAMPAC), which includes, but is not limited to:  development of data 

packages to show compliance with the WIPP WAC, defense of data packages, and negotiation 

with the State of New Mexico and EPA. TRU waste characterization, certification, data 

validation, reconciliation and transportation is not LCBC scope; the DOE CBFO Central 

Characterization Project (CCP) is separately contracted for this scope.  Funding for CCP 

personnel is not anticipated to be available beginning in FY2016 and for the duration of the 

LCBC contract term.  As such LANS shall anticipate acquiring the necessary services needed to 

maintain compliant storage and or any services they would need to be procured from Nuclear 

Waste Partnership, LLC (NWP) and/or their vendors. 

 

Payloads that are certified for disposal at WIPP shall meet the requirements for shipment in 

TRansUranic Packaging And Container for Transport (TRUPACT) II containers, - HALF 

[transuranic] PACkage Transporter (HalfPACT) containers, RH-72B containers, or other NRC-

certified packaging as applicable (i.e. TRUPACT-III containers, once certified). The container 

specifications for approved payload configurations are identified in the most current version of 

the WIPP WAC and TRAMPAC.  

 

Transportation inspections are required by the U.S. Department of Transportation (DOT) and the 

State of NM prior to the TRU waste shipments leaving the LANL.  The LCBC Contractor shall 

be responsible for control of the shipment through: loading and assembly of the cask, placement 

and securing the cask onto the transport trailer provided by the Government, and inspection of 

the assembled load, truck, and trailer by the NM State Police (NMSP). After the NMSP has 

determined that the shipment has passed inspection, the shipment is released, thereby transferring 

control to the WIPP transportation contractor.  Transportation of TRU waste to WIPP is the 

responsibility of CBFO after the transport receives dispatch approval from the WIPP Central 

Monitoring Room and leaves the LANL security gate. 

 

C.5.1 CH TRU Waste Operations 

 

The LCBC Contractor shall complete the processing of all Nitrate Salt waste stored at Technical 

Area 54.  The LCBC Contractor shall work to resume operations within TA-54 such that 

repackaging and remediation of Legacy TRU waste can be resumed by September 1, 2016.  The 

disposal schedule for TRU waste will be finalized once operations at WIPP resume during the 

performance period of this contract.   This scope also includes the funded operations, 

maintenance, and improvements of CH-TRU facilities.  These activities include, but are not 

limited to, routine operations and maintenance activities needed to support the CH-TRU facilities 

and any facility improvements needed to sustain operations and support Nitrate Salt Processing.   

http://www.wipp.energy.gov/Documents_All_Number.htm
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C.5.1.01 Administrative Order 5-19001 LANL Nitrate Salt Bearing Waste Container 

Isolation Plan 

 

In response to the information that the breached drum (68660) at WIPP originated at LANL, the 

NMED issued an Administrative Order 5-19001 requiring the submission of the LANL Nitrate 

Salt Bearing Waste Isolation Plan.  The LCBC Contractor shall maintain compliance with all 

plan stated actions, update and maintain the plan as necessary, and establish and maintain 

communications with NMED.   Deviation and changes to the plan shall be in consensus with the 

EMLA Field Office.  The LCBC Contractor as part of the recovery effort shall develop a 

treatment process that will remove the Hazardous Waste numbers D001 and D002 from the 

nitrate salts and ultimately treat the containers such that they no longer require the additional 

control measures required by the Isolation Plan.  

 

C.5.1.02 Extent of Condition Review 

 

The LCBC Contractor shall continue with its efforts to define the Extent of Condition Review of 

previous processing of Transuranic Legacy Waste that may have resulted in the mistreatment and 

or mischaracterization of Transuranic Waste   Discoveries of any issues that would challenge the 

approved safety basis and/or RCRA non-compliances should be reported within 24 hours to the 

EMLA field Office. 

 

C.5.1.03 Waste Sampling 

 

The LCBC Contractor shall perform sampling as necessary as part of a treatability study for 

remediation of the nitrate salt waste inventory.  The LCBC Contractor shall conduct additional 

sampling, as necessary to support waste characterization determinations and/or to inform 

outstanding safety questions.  In addition the LCBC Contractor shall perform sampling as 

required by the LANS EOC review, Accident Investigation Board (AIB), Technical Assistance 

Team (TAT), and LCBC Contractor Science Teams. The LCBC Contractor may be required to 

prepare, submit and await approval of RCRA permit modification requests prior to implementing 

sampling activities for nitrate salt wastes. 

 

C.5.1.04 CH-TRU Characterization and Certification 

 

The LCBC Contractor shall support characterization conducted by CCP as needed for storage 

and treatment.  Certification for disposal of CH-TRU waste will be performed by CCP.   The 

LCBC Contractor shall support the CCP activities as prescribed in the approved Interface 

Agreement between the LCBC Contractor and CCP. Characterization may include, but is not 

limited to, radiological or radiographical examination, visual examination, non-destructive assay, 

head-space gas analysis, and/or flammability analysis, reviewing characterization and treatment 

data to ensure the waste meets all disposal requirements, or any other methodology acceptable to 

DOE. Funding for CCP personnel is not anticipated to be available beginning in FY2016 and for 

the duration of the LCBC contract term.  As such LANS shall anticipate acquiring the necessary 

services needed to maintain compliant storage and or any services they would need to be 

procured from NWP and/or their vendors.   
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C.5.1.05 CH-TRU Waste Treatment and Repackaging 

 

The LCBC Contractor shall treat all waste for disposal and present the waste containers to the 

CBFO Waste Characterization team to certify that the waste has been treated to applicable 

requirements, including the waste acceptance criteria of the treatment/disposal facility. Waste 

that is demonstrated through assay to contain greater than 100 nCi/g of transuranic isotopes must 

be treated to meet the requirements of the WIPP WAC and TRAMPAC. Waste that is 

demonstrated through assay to contain less than or equal to 100 nCi/g of transuranic isotopes 

must meet the requirements of the appropriate disposal facility’s WAC.  

 

Existing treatment processes include but are not limited to: repackaging, size reduction, opening 

and sorting waste in order to address prohibited conditions, and mixing with absorbent to remove 

free liquid.  These processes are currently performed in various facilities at TA-54 and TA-50. 

All of these processes are available for the LCBC Contractor to use as appropriate.  The LCBC 

Contractor shall remediate 20 cubic meters of non-compliant CH-TRU waste by February 28, 

2017 (this excludes the nitrate salt wastes). 

 

Treatment of the first inappropriately remediated waste drum (i.e. Nitrate Salt plus Organic 

Absorbent) is a contract milestone to be treated two weeks after approval to start (February 16, 

2017).  The completion of the nitrate salt treatment campaign is also a contract milestone to be 

treated on or before September 29, 2017.  

 

C.5.1.06 CH-TRU Storage and Movement 

 

The LCBC Contractor shall store all waste in a safe and compliant manner until the waste is 

disposed off-site or transferred for shipment to WIPP.  The LCBC Contractor shall continue to 

receive TRU Waste generated by ongoing LANL operations at TA-54 in compliance with all 

applicable requirements (i.e. Documented Safety Analysis and LANL RCRA Permit). Waste 

may be transferred within the TA-54 footprint without characterization or Department of 

Transportation (DOT) compliant packaging. Waste transfers between other facilities and TA-54 

shall be performed under the LCBC Contractor’s adopted DOE approved Transportation Safety 

Document in accordance with DOE 460.1C, Packaging and Transportation Safety.  

 

C.5.1.07 CH-TRU Packaging and Transportation 

 

LCBC Contractor assembly and certification of payloads and shipments are under the oversight 

and authority of the CCP.  The LCBC Contractor shall utilize the services of the DOE CBFO 

CCP contractor to oversee the development of the CH-TRU waste assembly and certification of 

payloads and shipments in accordance with the DOE CBFO CCP certified Packaging and 

Transport program. Funding for CCP personnel is not anticipated to be available beginning in 

FY2016 and for the duration of the LCBC contract term.  As such LANS shall anticipate 

acquiring the necessary services needed to maintain compliant storage and or any services they 

would need to be procured from NWP and/or their vendors. 

 

The LCBC Contractor shall utilize payload configurations that maximize the WIPP disposal 
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capability, as determined by CBFO. The LCBC Contractor shall assemble shipments that contain 

a mixture of payloads that can be disposed of in an efficient arrangement in WIPP (i.e., a mixture 

of 7-packs of 55-gallon drums,  ten drum overpacks, and standard waste boxes). The LCBC 

Contractor shall follow DOE policy for efficient use of TRU waste transportation resources 

which requires shipping sites to ship the maximum number of loaded packages (i.e., three 

TRUPACT-IIs or two TRUPACT-IIs and one HalfPACT) per shipment with minimal dunnage 

containers and the maximum amount of waste. All over-packed shipping configurations require 

specific advance approval from CBFO. 

 

The LCBC Contractor shall follow DOE CBFO guidelines specified in the WIPP WAC and 

TRAMPAC.  Such measures shall include, but are not limited to utilizing payload configurations 

and waste packaging that minimizes dunnage and maximizes shipping and disposal efficiency.  

 

The LCBC Contractor shall utilize transport containers provided by WIPP. Transport of TRU 

waste to WIPP is a government furnished service that is provided by CBFO (see Section H.57 

GOVERNMENT FURNISHED SERVICES/ITEMS) and Exhibit C-7 (GFS/I).  Costs for 

transportation of TRU waste to WIPP that are associated with: TRUPACT-II, HalfPACT, other 

approved NRC licensed containers, trailers, tractors, drivers, and disposal at WIPP are borne by 

CBFO.  

 

C.5.1.08 Nitrate Salt Studies 

 

The LCBC Contractor shall continue to support the AIB and the TAT to enhance LANL’s 

understanding of the chemical, radiological and biological mechanisms that may have 

contributed to and/or triggered the event that lead to the February 14, 2014 radiological release at 

WIPP. Funding for AIB and TAT is provided by DOE. 

 

C5.1.09 Inventory Analysis and Control 

 

The LCBC Contractor shall maintain a compliant inventory and database of all above- and 

below-grade waste stored at TA-54 and TA-50 (currently utilizing WCATS).     

 

C5.1.10 Corrective Actions 
 

The LCBC contractor shall develop corrective action plans as required resulting from the various 

reviews (AIB, Office of the Inspector General (OIG), LANS internal, DOE’s Office of 

Enforcement (OE), etc.) to address deficiencies related to the inappropriate treatment of TRU 

waste at LANL and begin implementation of the DOE/EM approved corrective action plans. 

 

C.5.2 CH MLL LLW DISPOSITION 

 

C.5.2.01 Waste Generator Services 

 

The LCBC Contractor shall utilize the existing LANL waste generator services program at 

LANL that encompasses: hazardous and M/LLW waste including pre-generation planning 

through shipment to off-site or on-site disposal.  The LCBC Contractor shall ensure that all 
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wastes are properly characterized and maintained in safe, compliant storage until properly 

disposed of or shipped off-site. The LCBC Contractor shall utilize management controls to allow 

timely and efficient verification by DOE of waste volumes retrieved, treated, certified, packaged, 

loaded, and shipped off-site. The LCBC Contractor shall safely manage and dispose of waste, 

generated by or discovered during on-site EM cleanup activities at an appropriate disposal 

facility.  The LCBC Contractor shall operate within the NNSA M&O Contractor’s generator 

certifications with off-site disposal facilities (e.g. Energy Solutions, Waste Control Specialists, 

etc.) necessary to implement the PWS.   

 

There is currently limited on-site disposal capacity for EM-generated LLW.  Packaging, 

transporting, and disposing of EM non-TRU waste for treatment and/or to disposal facilities shall 

be the responsibility of the LCBC Contractor The LCBC Contractor shall package waste to meet 

applicable regulatory and treatment/disposal requirements and shall comply with the applicable 

waste acceptance criteria for the treatment and disposal facilities.  The LCBC Contractor shall be 

responsible for providing shipping containers for non-TRU waste and ensuring all applicable 

shipments meet DOT requirements. The LCBC Contractor shall provide transportation 

coordination to include scheduling, inspection, notification, tracking, and reporting of non-TRU 

waste shipments.  The LCBC Contractor shall negotiate the interface responsibility with the 

NNSA M&O Contractor for shipping EM non-TRU waste under the certificate granted by the 

DOE Nevada National Security Site (NNSS) in order to dispose of this waste at NNSS.  The 

LCBC Contractor shall operate within the NNSA M&O Contractor certification throughout the 

LCBC contract term. 

 

The LCBC Contractor shall treat, as necessary, and dispose of process-generated waste and other 

wastes in accordance with time-frames specified in the Site Treatment Plan or any other relevant 

regulations or regulatory requirements. Process-generated waste is newly generated as a result of 

waste processing, maintenance operations, or equipment change out. Examples of process-

generated wastes include, but are not limited to, cleaning solvents used during maintenance, rags, 

contaminated clothing, and failed equipment parts.  

 

C.5.2.02 Special Requirements Wastes 

 

There are currently no operating facilities that can accept non-defense TRU waste and GTCC-

like waste for treatment and/or disposal. WIPP can only accept defense-generated TRU waste 

and no other commercial or Government facility has disposal and/or treatment capability.  The 

LCBC Contractor shall manage this waste in accordance with all applicable laws and regulations 

until such a time as an operating facility becomes available. 

 

C.6.0 FACILITY STABILIZATION, DD&D 

 

C.6.1 TECHNICAL AREA 21 CAMPAIGN FACILITIES AND STRUCTURES 

 

C.6.1.01 Demolition of Balance of Plant Facilities 
 

The LCBC Contractor shall complete the waste disposal and residual demolition activities 

associated with the Balance of Plant warehouse (TA-21-286) at Technical Area 21 and demolish 
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several assorted clean slabs and structures (TA-21-046, TA-21-031, TA-21-021, and TA-21-

014).    The demolition will be followed by LCBC Contractor confirmation sampling that the 

former building site meets appropriate cleanup standards as negotiated with DOE.  All waste will 

be dispositioned and removed from the site.  The building footprint will be returned to original 

grade as part of site restoration. 

 

The LCBC Contractor will also demolish the sanitary waste treatment facility structures (TA-21-

228, -229, -230, -231) at TA-21.  The support shall include conducting requirements review by 

putting the project in the PRID system, providing documentation of historical information 

relevant to the characterization of facilities, supporting Independent Project Team (IPT) activities 

and information requests, making recommendations for Federal project planning improvements, 

and updating the FIMS database.  The LCBC Contractor’s efforts will allow the facilities’ 

locations to meet appropriate cleanup standards as negotiated with DOE (FY2016, CLIN 0002).  

 

The LCBC Contractor shall complete the demolition of the remaining slabs, foundations, 

tunnels, and basements for the following structures in FY2017: TA-21-031, TA-21-046, TA-21-

210, TA-21-228, and TA-21-357.  (FY2017 CLIN 0004) 

 

C.7.0 RESERVED 

 

C.8.0 PROGRAM MANAGEMENT AND SUPPORT FUNCTIONS 

 

The LCBC Contractor shall perform program management, support and general environmental 

infrastructure activities necessary to safely perform the PWS requirements. When more than one 

contractor works in a shared workplace, the LCBC Contractor shall coordinate with the other 

contractors to ensure roles, responsibilities, and worker safety and health provisions are clearly 

delineated.  If a reportable incident occurs involving personnel working under another 

contractor’s authority (e.g. personnel injury, notice of violation, safety, security, quality, 

radiological) at the LANL, any such incidents will be reported by the cognizant contractor and 

will not contribute toward the LCBC Contractor statistics or reflect on the LCBC Contractor 

performance.  

 

MANDATORY AND OPTIONAL SITE SERVICES 

 

The LCBC Contractor shall obtain mandatory and optional site services through negotiated cost 

allocation and collection from the NNSA M&O contractor, as listed in Exhibit C-3 List of 

Mandatory and Optional Site Services, for the contract performance period, in accordance with 

the interface agreements established in C.2.1.01.    The various mandatory and optional site 

services are further described in the various subsections below within C.8.1 through C.8.5.  The 

parties acknowledge the services provided by the NNSA M&O contractor will be on a non-

interference basis with the M&O mission.   

 

C.8.1 INFORMATION MANAGEMENT AND TECHNOLOGY 

 

C.8.1.01 Information Technology and Cyber Security  
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(See Exhibit C-3, Paragraph 2.w) 
 

 

C.8.1.02 Records Management and Document Control   

 

(See Exhibit C-3, Paragraph 2.t) 

 

C.8.2 GENERAL MANAGEMENT AND ADMINISTRATION SERVICES 
  

C.8.2.01 Project Management/Support/Administration 

 

The LCBC Contractor shall perform or obtain Project Management support and 

administration in accordance with Section H.48 Clause, Earned Value Management. 

 

C.8.2.02 RESERVED 

 

 

C.8.2.03 PUBLIC AFFAIRS/STAKEHOLDER RELATIONS 
 

The LCBC Contractor shall coordinate with the NNSA Public Affairs organization to 

provide communications and public affairs services in accordance with DEAR 952.204-75 

Public Affairs (DOE 2000) that include, but are not limited to: stakeholder and oversight 

organization support, media relations, tours, visits, access to documents.  The LCBC 

Contractor shall provide necessary technical support to the EM Los Alamos Field Office 

and participate in stakeholder activities at the direction of the Contracting Officer.  As a 

minimum, the LCBC Contractor shall provide for the following: 

 

 Support for presentations to the Northern New Mexico Citizen’s Advisory Board,  

 Support for DOE interactions with the Regional Coalition of LANL Communities,  

 Support for DOE interactions with the Natural Resources Damage Assessment 

trustee council,  

 Support for public meetings, such as the semi-annual public meetings for the 

Individual Permit for Stormwater,  

 Interfaces with the County and City of Santa Fe regarding public drinking water 

supplies from the Buckman well field,  

 Interfaces with the Buckman Direct Diversion project staff, and  

 Interfaces with the Pueblo de San Ildefonso on EM work scope.  

 

C.8.2.04 PROPERTY MANAGEMENT  

 

(See Exhibit C-3, Paragraph 2.c) 

 

The LCBC Contractor shall manage all government property in the performance of the PWS 

under this contract.    Significant LCBC Contractor property ownership shall be documented 

in Exhibit C-8, Significant LCBC Contractor Property. 
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C.8.3 ENVIRONMENT, SAFETY, HEALTH AND QUALITY  
 

The LCBC Contractor shall comply with the environmental, safety, and health (ES&H) programs 

established at LANL.  The degree of implementation shall be identified in the negotiated 

mandatory and optional services agreement between the LCBC Contractor and the NNSA M&O 

contractor.  It is not intended that the LCBC Contractor shall stand up new ES&H programs for 

the contract term. 

 

C.8.3.01 DEFENSE NUCLEAR FACILITY SAFETY BOARD  

 

The LCBC Contractor shall conduct EM workscope activities in accordance with those 

relevant DOE commitments to the Defense Nuclear Facility Safety Board (DNFSB) which 

are contained in implementation plans and other DOE correspondence to the DNFSB.  The 

LCBC Contractor shall:  

 

 Support preparation of DOE responses to DNFSB issues and recommendations 

which affect or can affect contract work;  

 Fully cooperate with the DNFSB and provide access to such work areas, personnel, 

and information as necessary; 

 Maintain a document process consistent with the DOE manual on interface with the 

DNFSB - DOE M 140.1-1B, “Interface with the Defense Nuclear Facilities Safety 

Board,” dated March 30, 2001;  

 Coordinating as necessary with the NNSA M&O Contractor in those areas that are 

shared between EM and NNSA contractors; and  

 Ensure that subcontractors adhere to these requirements.  

 

C.8.3.02 REGULATORY INTERACTION AND ENVIRONMENTAL SERVICES 

 

The LCBC Contractor is authorized to negotiate with regulatory agencies as specified in the 

regulatory interface protocol, and subject to DOE approval.  The LCBC Contractor shall 

work with DOE, regulatory agencies, and other LANL entities and contractors to reach 

collective agreements on interface protocols; keep the Environmental Regulatory Structure 

and Interface Protocol (Exhibit C-7) updated; and follow the protocol. 

 

The LCBC Contractor shall support an environmental monitoring, analysis, and assessment 

program, to detect impacts of EM operations and to comply with DOE orders, regulations, 

and agreement requirements.  The LCBC Contractor shall coordinate its monitoring and 

surveillance program with the NNSA M&O contractor to prevent duplication of monitoring 

efforts and ensure the LANL site monitoring program is technically based and adequate to 

identify impacts from operations.    Monitoring and surveillance includes both the 

continuous recording of data and the collecting of soil, sediment, water, air, and other 

samples at specific times.  Evaluation and analysis of such data will be performed, as 

requested.  Further, the LCBC Contractor shall install additional or modify existing 
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monitoring locations as required or requested by DOE and/or regulatory agencies.  The 

LCBC Contractor shall also conduct other monitoring, sampling, or inspection work as 

required by existing or future agreements with DOE or regulatory agencies. 

 

The LCBC Contractor shall utilize the existing WCATS, the Hydrogeologic Data 

Repository, the Comprehensive Well Inventory database, the Environmental Information 

Management System (EIMS), the Geographic Information System (GIS), and the Electronic 

Public Reading Room (EPPR).  The LCBC Contractor shall provide full access to all EM 

contractors and DOE, as needed. 

 

The LCBC Contractor shall assume applicable responsibilities, in accordance with the 

Endangered Species Act, for candidate species on the LANL, e.g., the Mexican spotted owl, 

and for the Candidate Conservation Agreement with the U.S. Fish and Wildlife Service. 

 

The LCBC Contractor shall support DOE for the purpose of complying with the Natural 

Resource Damage Assessment requirements under Section 107(a) and 120(a) of CERCLA.  

 

The LCBC Contractor shall support sampling and reporting the results for the drinking 

water systems owned and operated by the County of Los Alamos on LANL property in 

compliance with the Safe Drinking Water Act.  Although this function is the responsibility 

of the NNSA M&O Contractor, it must be supported in accordance with the mandatory and 

optional services agreements in Exhibit C-3. 

 

The LCBC Contractor shall, early in the planning stage of any proposed activity that may 

trigger agency compliance with the NEPA, inform DOE in writing of the proposed 

action.  For proposed RCRA actions, NEPA values must be addressed to the extent 

practicable and documentation of how those values are addressed shall be provided to the 

NEPA Compliance Officer before the action proceeds.  All information submitted to DOE 

by the LCBC Contractor shall be presented in a manner and extent that allows DOE to 

comply with NEPA requirements and to make a NEPA determination.  The proposed 

activity may not proceed until all NEPA requirements have been satisfied.  The proposed 

activity shall be compliant with DOE NEPA published at 10 CFR 1021, NEPA 

Implementing Procedures, and the DOE’s NEPA Policy.  The LCBC Contractor shall 

adhere to all requirements and conditions, including the implementation of mitigation 

measures, identified in any applicable NEPA decision document or categorical exclusion 

upon which a NEPA determination is based. 

 

C.8.3.03 PERMITS AND COMPLIANCE DOCUMENTS 

 

The LCBC Contractor shall comply with, or assist the Government as appropriate with, , all 

applicable site environmental permits and compliance documents, including supporting 

reapplications as necessary. 

 

A list of currently applicable environmental permits and compliance documents is provided 

as Exhibit C-1, List of Current Environmental Permits and Compliance Documents 

Applicable to EM Los Alamos Field Office Work Scope for compliance areas related to 
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RCRA and the New Mexico Hazardous Waste Management Act (HWMA) and 

implementing regulations; Federal Facilities Compliance Act (FFCA) Site Treatment Plan; 

and RCRA under the Federal Facility Agreement and Consent Order (FFA/CO).  For those 

compliance areas, the LCBC Contractor shall support (after appropriate coordination with 

all involved LANL entities) site-wide level regulatory reports, site-wide consent order and 

agreement tracking and closure information, and site-wide permit applications (including 

permitting operations or facilities included in the Site Treatment Plan). The LCBC 

Contractor shall maintain the RCRA Administrative Record and Information Repository, 

and all RCRA databases, including the site-wide environmental data warehouse (Intellus). 

The LCBC Contractor is not responsible for facility-specific regulatory compliance, record 

keeping, and permit applications at facilities it does not manage. 

 

Facility-specific issues or actions related to current or ongoing facility-specific permit 

applications, releases to the environment, and compliance issues are the responsibility of the 

contractor managing the facility. 

 

 

C.8.3.04 ENVIRONMENTAL SUPPORT TO M&O CONTRACTOR 

 

The LCBC Contractor shall support DOE and the NNSA M&O contractor who is the lead 

and has the site-wide coordination role for all regulatory programs including RCRA and the 

New Mexico Hazardous Waste Management Act (HWMA) and implementing regulations; 

Federal Facilities Compliance Act (FFCA) Site Treatment Plan; and RCRA under the 

FFA/CO but excluding EM work scope.  The LCBC Contractor shall coordinate, complete 

and submit to the NNSA M&O Contractor the appropriate information, data (certified as 

necessary), and support for site-wide regulatory reports, consent order and agreement 

tracking and closure information, and permit applications. The LCBC Contractor shall 

utilize the RCRA Administrative Record and Information Repository, and all RCRA 

databases, including the site-wide environmental data warehouse, etc., for those facilities it 

manages.  The LCBC Contractor is not responsible for facility-specific regulatory 

compliance, record keeping, and permit applications at facilities it does not manage.  The 

LCBC Contractor shall specifically support:  

 

 Site-wide air emission applications, permits, and reporting per the Clean Air Act and 

the New Mexico implementing regulations; and reporting per the National Emission 

Standards for Hazardous Air Pollutants (NESHAPs). 

 Site-wide monitoring, surveillance, and reporting for liquid effluents, drinking 

water, storm water, and groundwater to demonstrate compliance with the Clean 

Water Act, Safe Drinking Act, New Mexico Water Quality Control Commission 

regulations, and other water quality requirements. 

 Soils, air, and biota surveillances and monitoring to determine the impact of 

operations on the environment and natural resources. 

 Site-wide compliance reports, data, and records required by the Toxics Substance 

Control Act, Federal Insecticide, Fungicide and Rodenticide Act, Emergency 
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Planning and Community Right to Know Act, and cultural resource management 

laws and regulations.  

 NEPA actions 

 Input to the Annual Site Environmental Report shall be provided annually to the 

designated DOE environmental surveillance, education, and research contractor. 

 Asbestos notifications to the U.S. Environmental Protection Agency for demolitions 

of EM-owned facilities (listed in Exhibit C-4) 

 

C.8.3.05 WORKER SAFETY AND HEALTH  

 

(See Exhibit C-3, Paragraph 2.l) 

 

When more than one contractor works in a shared workplace, the LCBC Contractor shall 

coordinate with the other contractors to ensure roles, responsibilities, and worker safety and 

health provisions are clearly delineated.   

 

The LCBC Contractor shall immediately report all job-related injuries and/or illnesses 

which occur in any EM facility to the Contracting Officer’s Representative.  Upon request, 

the LCBC Contractor shall provide a copy of occupational safety and health self-

assessments and/or inspections of work sites for job hazards for its DOE facilities to the 

Contracting Officer’s Representative. 

 

The Contracting Officer will notify the LCBC Contractor, in writing, of any noncompliance 

with the terms of this section, plus the corrective action to be taken.  After receipt of such 

notice, the LCBC Contractor shall immediately take corrective action. 

 

In the event that the LCBC Contractor fails to comply with the terms and conditions of this 

section, the Contracting Officer may, without prejudice to any other legal or contractual 

rights, issue a stop work order halting all or any part of the work.  Thereafter, a start order 

for resumption of the work may be issued at the discretion of the Contracting Officer.  The 

LCBC Contractor shall not be entitled to an equitable adjustment of the Contract amount or 

extension of the performance schedule on any stop work order issued under this special 

Contract requirement. 

 

 

C.8.3.06 OCCUPATIONAL MEDICAL PROGRAM (OMP)  

 

(See Exhibit C-3, Paragraph 2.n) 

 

C.8.3.07 INTEGRATED SAFETY MANAGEMENT SYSTEM (ISMS)  

 

(See Exhibit C-3, Paragraph 2.l) 

 

C.8.3.08 SAFETY CULTURE 
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The LCBC Contractor shall maintain a strong safety culture as required by DOE's Nuclear 

Safety Policy (DOE P 420.1) and Integrated Safety Management Policy (DOE P 450.4A).  

The LCBC Contractor shall also use the NNSA M&O Contractor’s employee concerns 

programs. DOE’s Employee Concern Program (DOE O 442.1A) and Differing Professional 

Opinion Process (DOE O 442.2) encourage the free and open expression of employee 

concerns. The LCBC Contractor shall set the expectation that employees have not only the 

right to raise concerns, but also the responsibility to raise concerns, and that they can do so 

without fear of retaliation.  The LCBC Contractor shall take action to proactively address, or 

demonstrate adequate and effective response to, chilling effect (i.e., suppression of input, 

expertise, and opinions).  The contractor shall also demonstrate evidence of immediate, 

adequate and effective mitigation of substantiated allegations of harassment, intimidation, 

retaliation, and/or discrimination (for engagement in protected activity).  The LCBC 

Contractor shall establish and maintain a strong safety culture and Safety Conscious Work 

Environment (SCWE), in accordance with Departmental expectations and the Integrated 

Safety Management System (DOE O 450.4), specifically focusing on the three Safety Focus 

Areas of Leadership, Employee Engagement, and Organizational Learning. 

 

C.8.3.09 EMERGENCY MANAGEMENT  

 

(See Exhibit C-3, Paragraph 2.o) 

 

C.8.3.10 RADIOLOGICAL ASSISTANCE PROGRAM (RAP) 
 

The LCBC Contractor shall not be expected to support the DOE RAP as this function will 

remain a responsibility of the NNSA M&O Contractor. 

 

C.8.3.11 QUALITY ASSURANCE   

 

(See H-62 and Exhibit c-3, Paragraph 2.e) 

 

C.8.3.12 RADIATION PROTECTION 

 

(See Exhibit C-3, Paragraph 2.p) 

 

C.8.3.13 NUCLEAR SAFETY 

 

(See Exhibit C-3, Paragraph 2.q) 

 

C.8.3.14 CRITICALITY SAFETY 

 

(See Exhibit C-3, Paragraph 2.r) 

 

C.8.3.15 ENVIRONMENTAL SUSTAINABILITY 

 

(See Exhibit C-3, Paragraph 2.y)  
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C.8.3.16 OTHER 

 

This scope also includes the following:  Training Programs, Sample and Analysis 

Management (SAM) Core Services, Chemical Management Services, Hoisting and Rigging, 

Welding Qualification Program, Weld Test Lab, and Calibration Services.  The necessary 

“Other” scope items shall be negotiated as part of the Mandatory and Optional Site Services 

agreement documented in Exhibit C-3. 

 

C.8.4 GENERAL FACILITY MANAGEMENT 

 

The LCBC Contractor shall obtain services that include, but are not limited to: locksmith 

services, bus service, cafeteria operations, fleet operations and maintenance, custodial services 

and non-radioactive solid waste disposal, daily mail, space planning and utilization, and moving 

of furniture and equipment for all EM facilities within this PWS.  This scope also includes 

materials and services for maintaining print shop capability, copiers, and graphics. 

 

C.8.5 PROJECT AND OPERATIONS ACTIVITY MANAGEMENT 
  

C.8.5.01 CAPITAL PROJECT PLANNING 

 

The LCBC Contractor shall provide support and planning for capital asset projects, as 

necessary, to DOE Order 413.3B, Program and Project Management for the Acquisition of 

Capital Assets.   

 

For small project activities that are less than the threshold for a capital asset project that is 

required to be conducted in accordance with DOE Order 413.3B, the project management 

principles apply.  Smaller project activities are expected during the period of performance. 

 

C.8.5.02 OPERATIONS ACTIVITIES 

 

The LCBC Contractor shall provide planning, execution, monitoring, and close-out of for 

operations activities, as necessary, to the Policy and Protocol for Office of Environmental 

Management Operations Activities, March 15, 2012 and associated implementing 

documents. 

 

Operations activities will be reporting into the Integrated Planning, Accountability, and 

Budgeting System (IPABS) on the current schedule of inputs provided by DOE-EM 

(calendar). 

 

C.8.6 PHASE OUT AND CLOSEOUT ACTIVITIES 
 

The LCBC Contractor recognizes that the work and services covered by this contract are vital to 

the DOE mission and must be maintained without interruption, both at the commencement and 

the expiration of this Contract. 
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C.8.6.01 Phase Out Activities 

 

The EM Los Alamos Field Office acquisition strategy will be determined after the start 

of this bridge contract, requiring the LCBC Contractor to transition the PWS to one or 

more contractors, as follows: 

 

(a) The LCBC Contractor shall submit a Phase-Out Transition Plan to include its approach 

to adequately phase-out all LCBC Contract activities.  The Phase-Out Transition Plan 

shall be submitted in accordance with this PWS and Section J, Attachment B, List of 

Contract Deliverables/Submittals and Milestones, at least 60 days prior to the end of the 

2nd option period, or as notified by the DOE EM CO. 

 

(b) The LCBC Contractor shall perform those activities that are necessary to transition the 

work under this contract to a successor contractor in a manner that (1) ensures that all 

work for which the LCBC Contractor is responsible under the contract is continued 

without disruption; (2) provides for an orderly transfer of resources, responsibilities, and 

accountability from the LCBC Contractor; and (3) provides the incoming contractor(s) 

the ability to perform the work in an efficient, effective, and safe manner. 

 

(c) The Phase-Out Transition Plan shall include a proposed date by which the LCBC 

Contractor will transition responsibility to the incoming contractor.  The LCBC 

Contractor will maintain full responsibility for all contract stated work until assumption 

thereof by the incoming contractor(s).  Execution of the proposed plan or any part 

thereof shall be accomplished in accordance with the CO’s direction and approval. 

 

(d) The Phase-Out Transition Plan shall also include a schedule of major activities, and 

address as a minimum: 

 

 A training and orientation program for the successor contractor to inform the 

incoming contractor(s) of the PWS included in the Contract and other specific 

requirements associated with work efforts at LANL; 

 Communication process including interface agreements between DOE, the LCBC 

Contractor, assigned subcontractors, incumbent employees, other site contractors, 

Regulators and the public; 

 Identification of key transition issues and milestones; 

 Identification of a transition team (inclusive of consultants and teaming members, if 

any); 

 Approach to minimizing impacts on continuity of operations; 

 Dispute resolution; 

 Transition of programs, plans, property and projects; 

 Transition and/or modification of necessary permits, which shall include list of 

permits and purpose.  

 Transition of existing management and operating systems, plans, procedures, 

programs (e.g., Worker Safety and Health plan, QA plan, ISMS program, 
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Occupational Radiation Protection Program, Waste Management Program, Records 

Management Program, etc.); 

 Transition of all Contract responsibilities, functions, and activities; 

 Transition of all interface control documents; and 

 Transition of any other documents or records that would be required for a successor 

contractor to adequately and efficiently perform. 

 

Upon DOE approval of the Phase-Out Transition Plan, the LCBC Contractor shall complete 

the activities described in the plan by the end date of the contract. 

 

C.8.6.02 Close Out Activities 
 

(a) The LCBC Contractor shall submit a Closeout Plan to document the necessary steps the 

LCBC Contractor shall take to adequately closeout the contract.  The Closeout Plan 

shall include a schedule of major activities, and address at a minimum: 

 Identification of all contract deliverables submitted and accepted.  The LCBC 

Contractor shall include date submitted, DOE acceptance date (if applicable) and 

status of any remaining open deliverables; 

 Status of all requirements (complete and incomplete) under this contract;  

 Identification of all subcontracts along with status of each subcontract’s settlement 

and final payment.  The LCBC Contractor shall identify for each subcontract under 

this contract whether final invoices have been paid, date of final payment, current 

status of settlement, and any other outstanding issues related to final settlement and 

payment of subcontracts; 

 Disposition of Government property and equipment, including special nuclear 

material; 

 Status of activities performed in accordance with the LCBC Contractor's Records 

Management Close-Out or Transition Plan 

 Status of the final invoice and any incurred cost audit; and 

 Status of the issues raised in the final LCBC Contractor Self-Assessment Report that 

follow-on EM contractors should be aware of; and  

 An estimate of the funding needed to support this contract closeout.  

 

(b) The Closeout Plan shall be submitted in accordance with this PWS and Section J, 

Attachment B, List of Contract Deliverables/Submittals and Milestones, at least 60 days 

prior to the end of the 2nd option period or as notified by the DOE EM CO.  Final 

payment may be withheld by DOE until all of the necessary activities are completed by 

the Contractor. 

 

(c) A final LCBC Contractor Self- Assessment Report shall be provided by the LCBC 

Contractor that includes evidence of performance of the contract terms and completion of 

work.  This report shall be provided within 30 days after of the completion of the contract 

term. 
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Upon completion of the contract, a final modification will be executed to officially close out 

the contract.  A final release statement will be included in the closeout modification where 

the LCBC Contractor discharges the Government, its officers, agents and employees from all 

liabilities, obligations and claims under the contract. 

 

C.9.0 DELIVERABLES 

 

See Section J, Attachment B, List of Contract Deliverables/Submittals and Milestones. All 

deliverables provided under this Contract, including implementing policies, plans, and 

procedures, shall be the property of the Government for present and future use without any 

proprietary data limitations. 
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C.10.0 LIST OF EXHIBITS 
 

Exhibit No. PWS Section Title 

C-1 C.2.1.01 

C.8.0 

C.8.3.03 

Current Environmental Permits Applicable to EM Los Alamos 

Field Office Work Scope 

C-2 C.2.1.01 Current Memorandums of Understanding and Memorandums 

of Agreement Applicable to the EM Work Scope 

C-3 C.2.1.01 

C.8.4 

Mandatory and Optional Site Services 

C-4 C.3.1.01 

C.3.2.01 

EM Owned Buildings and Structures 

C-5  Reserved 

C-6  Reserved 

C-7 C.5.1.07 

C.8.2.04.03 

H.47 

Government Furnished Services and Items 

C-8 C.5.0 Significant LCBC Contractor Property 

C-9 C.4.0 

C.5.2.01 

C.8.3.02 

Environmental Regulatory Structure and Interface Protocol for 

the LCBC Contractor 

C-10  Registered Federal Risks 
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SECTION D - PACKAGING AND MARKING 

D.01 PACKAGING 

 

 Preservation, packaging, and packing for shipment or mailing of all work delivered hereunder 

shall be in accordance with good commercial practice and adequate to ensure acceptance by 

common carrier and safe transportation at the most economical rate(s). 

D.02 MARKING 

 

(a) Each contract deliverable shall be accompanied by a letter or other document which: 

 

(1) Identifies the contract by number under which the item is being delivered. 

 

(2) Identifies the deliverable Item Number or Report Requirement for each individual 

deliverable.  

 

(3) Indicates whether the Contractor considers the delivered item to be a partial or full 

satisfaction of the requirement. 

 

(b) For any contract deliverable being delivered to a party other than the Contracting Officer (CO), a 

copy of the document required in (a) above shall be simultaneously provided to the office 

administering the contract, as identified in Section G of the contract, or if none, to the CO.  
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SECTION E - INSPECTION AND ACCEPTANCE 

 
E.01 FAR 52.246-5 INSPECTION OF SERVICES - COST-REIMBURSEMENT (APR 

1984) 

 

(a) Definition. “Services,” as used in this clause, includes services performed, workmanship, and 

material furnished or used in performing services.  

(b) The Contractor shall provide and maintain an inspection system acceptable to the 

Government covering the services under this contract. Complete records of all inspection 

work performed by the Contractor shall be maintained and made available to the Government 

during contract performance and for as long afterwards as the contract requires. 

(c) The Government has the right to inspect and test all services called for by the contract, to the 

extent practicable at all places and times during the term of the contract. The Government 

shall perform inspections and tests in a manner that will not unduly delay the work. 

(d) If any of the services performed do not conform with contract requirements, the Government 

may require the Contractor to perform the services again in conformity with contract 

requirements, for no additional fee. When the defects in services cannot be corrected by 

reperformance, the Government may- 

(1) Require the Contractor to take necessary action to ensure that future performance 

conforms to contract requirements; and 

(2) Reduce any fee payable under the contract to reflect the reduced value of the services 

performed. 

(e) If the Contractor fails to promptly perform the services again or take the action necessary to 

ensure future performance in conformity with contract requirements, the Government may- 

(1) By contract or otherwise, perform the services and reduce any fee payable by an amount 

that is equitable under the circumstances; or 

(2) Terminate the contract for default. 

 

E.02 DOE-E-1001 INSPECTION AND ACCEPTANCE 

 

Inspection and acceptance of all items under this contract shall be accomplished by the 

Contracting Officer, the Contracting Officer's Representative (COR), or any other duly 

authorized Government representative identified by the Contracting Officer.  The contractor will 

be notified in writing or by a copy of the delegation of authority if a different representative in 

designated. 
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SECTION F - DELIVERIES OR PERFORMANCE 

F.01 FAR 52.242-15 STOP-WORK ORDER (AUG 1989) - ALTERNATE I (APR 1984) 

 

(a) The Contracting Officer may, at any time, by written order to the Contractor, require the 

Contractor to stop all, or any part, of the work called for by this contract for a period of 90 

days after the order is delivered to the Contractor, and for any further period to which the 

parties may agree. The order shall be specifically identified as a stop-work order issued under 

this clause. Upon receipt of the order, the Contractor shall immediately comply with its terms 

and take all reasonable steps to minimize the incurrence of costs allocable to the work 

covered by the order during the period of work stoppage. Within a period of 90 days after a 

stop-work is delivered to the Contractor, or within any extension of that period to which the 

parties shall have agreed, the Contracting Officer shall either – 

 

(1) Cancel the stop-work order; or 

 

(2) Terminate the work covered by the order as provided in the Termination clause of this 

contract. 

 

(b) If a stop-work order issued under this clause is canceled or the period of the order or any 

extension thereof expires, the Contractor shall resume work. The Contracting Officer shall 

make an equitable adjustment in the delivery schedule, the estimate cost, the fee, or a 

combination thereof, and in any other terms of the contract that may be affected and the 

contract shall be modified, in writing, accordingly, if – 

 

(1) The stop-work order results in an increase in the time required for, or in the Contractor’s 

cost properly allocable to, the performance of any part of this contract; and 

 

(2) The Contractor asserts its right to the adjustment within 30 days after the end of the 

period of work stoppage; provided, that if the Contracting Officer decides the facts justify 

the action, the Contracting Officer may receive and act upon the claim submitted at any 

time before final payment under this contract. 

 

(c) If a stop-work order is not canceled and the work covered by the order is terminated for the 

convenience of the Government, the Contracting Officer shall allow reasonable costs 

resulting from the stop-work order in arriving at the termination settlement. 

 

(d) If a stop-work order is not canceled and the work covered by the order is terminated for 

default, the Contracting Officer shall allow, by equitable adjustment or otherwise, reasonable 

costs resulting from the stop-work order. 
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F.02 CONTRACT TERM 

 

The contract term is as follows: 

 

(a) Contract Transition Period: 0 through Not-to-Exceed 30 days after the Effective Date of the 

contract. The effective date is anticipated to be the contract award date.  After completion of the 

transition activities contained in the approved transition plan and such other transition activities 

as may be authorized or directed by the CO, the Contractor shall notify the CO in writing that it 

is ready to begin execution of the work under the Bridge Contract.  The Contractor shall  

execute the work under the Bridge Contract upon the date specified in writing by the CO in the 

Notice to Proceed (NTP).  

 

(b) Base Period: From date specified in the NTP through 12 months after the effective date of the 

bridge contract. 

 

(c) Option Period 1: If exercised, 13 through 18 months after Effective Date of the bridge contract. 

 

(d) Option Period 2:  If exercised, 19 through 24 months after Effective Date of the bridge contract. 

F.03  EXERCISE OF OPTION 

 

(a) If the M&O contract term has not expired and is not set to expire during the designated 

performance period for Option Period 1, the CO may exercise Option Period 1, and, if so 

exercised, and if the M&O contract term has not expired for the designated performance period 

for Option Period 2, then Option Period 2, provided that in each case: 

 

(1) The CO provides the Contractor written notice of its intent to 

exercise an option period within (60) calendar days before the 

current term expires; 

 

(2) RESERVED 

 

(3) The CO provides the Contractor written notice of the exercise of 

the option period within (30) calendar days before the current 

contract term expires. 

 

F.04  PLACE OF PERFORMANCE 

 

The principal place of performance of the work under this contract will be at the Los Alamos 

National Laboratory in Los Alamos County, New Mexico.  
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F.05 DELIVERABLES 

 

The LCBC Contractor shall provide the plans, reports, and records specified in Section C – PWS 

in accordance with the schedule requirements specified Section J, Attachment B “List of 

Deliverables/Submittals and Milestones” of this contract. 
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SECTION G – CONTRACT ADMINISTRATION DATA 

G.01 CORRESPONDENCE, REPORTS, AND DELIVERABLES 

 

To promote timely and effective administration, correspondence submitted under this contract 

shall include the contract number and shall be subject to the following procedures (applicable to 

submission of all correspondence, reports, and deliverables): 

 

(1) Technical Correspondence.  Technical correspondence (as used herein, this term excludes 

technical correspondence where patent or technical data issues are involved and correspondence 

which proposes or otherwise involves waivers, deviations, or modifications to the requirements, 

terms, or conditions of this contract) shall be addressed to the DOE Contracting Officer 

Representative (COR), see below paragraph (d) with an information copy of the correspondence 

to the DOE Contracting Officer, see below paragraph (c). 

 

(2) Other Correspondence.  All correspondence, other than technical correspondence, shall be 

addressed to the DOE Contracting Officer, with information copies of the correspondence to 

the DOE COR. 

 

(3) DOE Contracting Officer 

U.S. Department of Energy 

Environmental Management – Los Alamos Field Office 

Attn: Christopher Lockhart 

3747 West Jemez Road 

M/S A316 

Los Alamos, NM 87544 

Email:  christopher.lockhart@em.doe.gov  

Phone: (505) 206-2532   

 

(4) DOE COR: 

U.S. Department of Energy 

Environmental Management - Los Alamos Field Office 

Attn: Jeffrey M. Casalina   

3747 West Jemez Road 

M/S A316 

Los Alamos, NM 87544 

Email: Jeffrey.Casalina@em.doe.gov  

Phone: (505) 664-0073  

 

Alternate DOE COR:  

 

U.S. Department of Energy 

Environmental Management - Los Alamos Field Office 

Attn: David S. Rhodes    

3747 West Jemez Road 

mailto:christopher.lockhart@em.doe.gov
mailto:Jeffrey.Casalina@em.doe.gov


Los Alamos National Laboratory Legacy Cleanup Bridge Contract  DE-EM0003528 

 

 
 

 56 

M/S A316 

Los Alamos, NM 87544  

Email: david.rhodes@em.doe.gov  

Phone: (505) 665-5325  

 

(5) The LCBC Contractor shall use the COR as the point of contact on technical matters, subject to 

the restrictions of the clause entitled "Technical Direction" located in Section I. 

 

(6) Technical Reports. Procedures for technical reports are described in Section D of the contract. 

 

(7) Subject Line(s).  All correspondence shall contain a subject line commencing with the contract 

number as illustrated below: 

 

"SUBJECT: Contract No. DE-EM0003528 

(Insert subject topic after contract number – (e.g., "Notification of Address Change”). 

 

(8) The LCBC Contractor shall ensure that all correspondence, reports, and deliverables are as 

follows: 

 

(a) Legible and sequentially numbered; and 

 

(b) Written in clear, concise English. 

 

(9) The LCBC Contractor shall prepare transmittals as follows: 

 

(a) Title page or cover sheet that identifies the contract by number, author, deliverable(s), and 

date; and 

 

(b) Text on standard 8 ½" x 11" letter size paper (one-way foldouts or larger sizes may be 

included with report text). 

 

(10) The LCBC Contractor shall submit correspondence, reports, and deliverables as follows: 

 

(a) All correspondence, deliverables, and reports shall be submitted in electronic  

format (i.e., searchable PDF and original soft copy) and in hard copy as required and/or 

requested; 

 

(b) Electronically authorize/sign all correspondence, deliverables and reports, as required; and 

  

(c) All electronic files shall be editable and have all functions normally available in the 

software in which the data were originally generated.  As requested by the COR or CO, 

the LCBC Contractor shall also provide a list of the electronic files that are being 

provided, along with a designation of the software used.  In addition, the submission shall 

state which contract deliverable, when appropriate, is being met through submission of the 

correspondence.  In the event the LCBC Contractor uses an internal proprietary software 

package, a copy of the software shall be provided to DOE. 

mailto:david.rhodes@em.doe.gov
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G.02 OBSERVANCE OF LEGAL HOLIDAYS  

 

(a) The on-site Government personnel observe the following holidays: 

   

New Year's Day 

  Martin Luther King, Jr.'s Birthday 

  President's Day 

  Memorial Day 

  Independence Day 

  Labor Day 

  Columbus Day 

  Veterans Day 

  Thanksgiving Day 

  Christmas Day 

 

Any other day designated by Federal statute, Executive order, or the President's proclamation. 

 

(b) When any holiday falls on a Saturday, the preceding Friday is observed.  When any holiday 

falls on a Sunday, the following Monday is observed.  Observance of such days by Government 

personnel shall not be cause for an additional period of performance or entitlement of 

compensation except as set forth within the contract. 

 

(c) The Contractor will observe 12 holidays as follows: 

 

New Year's Day 

Martin Luther King Birthday 

President’s Day 

Memorial Day 

Independence Day 

Labor Day 

Columbus Day 

Veterans Day 

Thanksgiving Day 

Friday after Thanksgiving Day 

Christmas Day 

Energy Conservation Day 

and holidays declared by the President of the United States 

G.03 CONTRACTING OFFICER 

  

 The Contracting Officer responsible for administration of the contract is identified in Section 

G.01, Correspondence, Reports, and Deliverables.   This individual shall be primarily responsible 

for all contractual actions required to be taken by DOE under the terms of this contract. 
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 Notwithstanding the above, in the event the above named individual is absent for an extended 

period or an urgent action is required, any other duly appointed Contracting Officer assigned to 

DOE’s Environmental Management Consolidated Business Center (EMCBC), Contract 

Management Branch shall be authorized to take the required contractual action(s) within the 

limits of his/her authority. 

G.04 CONTRACTOR’S POINT OF CONTACT 

 

 The LCBC Contractor shall identify to the Contracting Officer identified in Section G.01, 

Correspondence, Reports, and Deliverables, the LCBC Contractor official who has the authority 

or responsibility for managing, administering, and negotiating changes to the terms and 

conditions of this contract, as well as executing contract modifications on behalf of the LCBC 

Contractor. 

 

LANS Contract Point of Contact:  Steve K. Shook 

Position:  Prime Contract Chief 

Company/Organization:  Los Alamos National Security, LLC/Prime Contract Management  

Office 

Address:  P.O. Box 1663, Mail Stop M722, Los Alamos, New Mexico 87545 

Phone:  505-667-1101 

Facsimile:  505-665-5552 

Email:  sshook@lanl.gov 

mailto:sshook@lanl.gov
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SECTION H - SPECIAL CONTRACT REQUIREMENTS 

 

H.01   DOE-H-2013 CONSECUTIVE NUMBERING (OCT 2014) 

 

Due to automated procedures employed in formulating this document, clauses and provisions 

contained within may not always be consecutively numbered.  

 

H.02   RESERVED 

 

H.03 DOE-H-2057 DEPARTMENT OF LABOR WAGE DETERMINATIONS (OCT 2014) 
 

The Contractor’s performance under this contract shall comply with the requirements of the U.S. 

Department of Labor Wage Determination(s) WD 05-2361 Rev December 22, 1014, and the 

clause at FAR 52.222-42, Statement of Equivalent Rates for Federal Hires. 

 

H.04 NONSUPERVISION OF CONTRACT EMPLOYEES ON GOVERNMENT 

FACILITIES  
 

The Government shall not exercise any supervision control over Contractor employees 

performing services under this contract in any manner that may constitute the established of an 

“employer-employee” relationship.  The Contractor’s employees shall be accountable solely to 

the Contactor’s management, who in turn is responsible to the Government. 

H.05   DOE-H-2033 ALTERNATIVE DISPUTE RESOLUTION (OCT 2014)  
 

(a) The DOE and the Contractor both recognize that methods for fair and efficient resolution of 

contractual issues in controversy by mutual agreement are essential to the successful and 

timely completion of contract requirements.  Accordingly, DOE and the Contractor shall use 

their best efforts to informally resolve any contractual issue in controversy by mutual 

agreement.  Issues of controversy may include a dispute, claim, question, or other 

disagreement.   The parties agree to negotiate with each other in good faith, recognizing their 

mutual interests, and attempt to reach a just and equitable solution satisfactory to both 

parties.   

 

(b) If a mutual agreement cannot be reached through negotiations within a reasonable period of 

time, the parties may use a process of alternate dispute resolution (ADR) in accordance with 

the clause at FAR 52.233-1, Disputes.  The ADR process may involve mediation, facilitation, 

fact-finding, group conflict management, and conflict coaching by a neutral party.  The 

neutral party may be an individual, a board comprised of independent experts, or a company 

with specific expertise in conflict resolution or expertise in the specific area of controversy. 

The neutral party will not render a binding decision, but will assist the parties in reaching a 

mutually satisfactory agreement. Any opinions of the neutral party shall not be admissible in 

evidence in any subsequent litigation proceedings.   

 

(c) Either party may request that the ADR process be used.  The Contractor shall make a written 
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request to the Contracting Officer, and the Contracting Officer shall make a written request 

to the appropriate official of the Contractor.  A voluntary election by both parties is required 

to participate in the ADR process.  The parties must agree on the procedures and terms of the 

process, and officials of both parties who have the authority to resolve the issue must 

participate in the agreed upon process.  

 

(d) ADR procedures may be used at any time that the Contracting Officer has the authority to 

resolve the issue in controversy.  If a claim has been submitted by the Contractor, ADR 

procedures may be applied to all or a portion of the claim.  If ADR procedures are used 

subsequent to issuance of a Contracting Officer’s final decision under the clause at FAR 

52.233-1, Disputes, their use does not alter any of the time limitations or procedural 

requirements for filing an appeal of the Contracting Officer’s final decision and does not 

constitute reconsideration of the final decision.  

 

(e) If the Contracting Officer rejects the Contractor’s request for ADR proceedings, the 

Contracting Officer shall provide the Contractor with a written explanation of the specific 

reasons the ADR process is not appropriate for the resolution of the dispute.  If the 

Contractor rejects the Contracting Officer’s request to use ADR procedures, the Contractor 

shall provide the Contracting Officer with the reasons for rejecting the request. 

 

 

H.06 DOE-H-2034 CONTRACTOR INTERFACE WITH OTHER CONTRACTORS 

AND/OR GOVERNMENT EMPLOYEES (OCT 2014)(DEVIATION) 

 

The Government may award contracts to other contractors for work to be performed at a DOE-

owned or –controlled site or facility.   The Contractor shall cooperate fully with all other on-site 

DOE contractors and Government employees.  The Contractor shall coordinate its own work 

with such other work as may be directed by the Contracting Officer or a duly authorized 

representative.  

 

H.07   RELEASE OF INFORMATION 

 

The Contractor shall provide timely, accurate, and complete responses to information requested 

by DOE to comply with Freedom of Information Act and Privacy Act requirements.  The 

Contractor shall develop, plan and coordinate proactive approaches to dissemination of timely 

information regarding DOE unclassified activities.  This will be accomplished through 

coordination with DOE.  Proactive communications or public affairs programs will include or 

make use of a variety of tools including, open houses, newsletters, press releases and/or 

conferences, audio/visual presentations, speeches, forums, and tours.  The Contractor shall 

implement this responsibility through coordination with DOE in such a manner that the public, 

whether it is the media, citizen's groups, private citizens or local, state or Federal Government 

officials, has a clear understanding of DOE activities at EM-LA. 

 

H.08   DOE-H-2063 CONFIDENTIALITY OF INFORMATION (OCT 2014) 
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(a) Performance of work under this contract may result in the Contractor having access to 

confidential information via written or electronic documents, or by virtue of having access to 

DOE’s electronic or other systems.  Such confidential information includes personally 

identifiable information (such as social security account numbers) or proprietary business, 

technical, or financial information belonging to the Government or other companies or 

organizations. The Contractor shall treat this information as confidential and agrees not to use 

this information for its own purposes, or to disclose the information to third parties, unless 

specifically authorized to do so in writing by the Contracting Officer. 

 

(b) The restrictions set out in paragraph (a) above, however, do not apply to –  

 

(1) Information which, at the time of receipt by the Contractor, is in the public domain;  

 

(2) Information which, subsequent to receipt by the Contractor, becomes part of the 

public domain through no fault or action of the Contractor;  

 

(3) Information which the Contractor can demonstrate was previously in its possession 

and was not acquired directly or indirectly as a result of access obtained by 

performing work under this contract;  

 

(4) Information which the Contractor can demonstrate was received from a third party 

who did not require the Contractor to hold it in confidence; or  

 

(5) Information which is subject to release under applicable law.   

 

(c) The Contractor shall obtain a written agreement from each of its employees who are granted 

access to, or furnished with, confidential information, whereby the employee agrees that he or 

she will not discuss, divulge, or disclose any such information to any person or entity except 

those persons within the Contractor's organization directly concerned with the performance of 

the contract.   The agreement shall be in a form satisfactory to the Contracting Officer.  

 

(d) Upon request of the Contracting Officer, the Contractor agrees to execute an agreement with 

any party which provides confidential information to the Contractor pursuant to this contract, 

or whose facilities the Contractor is given access to that restrict use and disclosure of 

confidential information obtained by the Contractor.  A copy of the agreement, which shall 

include all material aspects of this clause, shall be provided to the Contracting Officer for 

approval.  

 

(e) Upon request of the Contracting Officer, the Contractor shall supply the Government with 

reports itemizing the confidential or proprietary information it receives under this contract and 

identify the source (company, companies or other organizations) of the information.  

 

(f) The Contractor agrees to flow down this clause to all subcontracts issued under this contract. 
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H.09  RESERVED 

 

H.10  MODIFICATION AUTHORITY 

 

Notwithstanding any of the other provisions of this contract, the Contracting Officer shall be the 

only individual authorized to: 

 

(a) Accept nonconforming work, 

(b) Waive any requirement of this contract, or 

(c) Modify any term or condition of this contract.  

 

H.11  RESERVED 
 

 

H.12   RESERVED  
 

H.13 RESERVED 

 

H.14 DOE-H-1040 LOBBYING RESTRICTION (ENERGY AND WATER         

DEVELOPMENTAND RELATED AGENCIES APPROPRIATIONS ACT, 2014) 

 

The Contractor agrees that none of the funds obligated on this award shall be expended, directly 

or indirectly, to influence congressional action on any legislation or appropriation matters 

pending before Congress, other than to communicate to Members of Congress as described in 18 

U.S.C. § 1913. This restriction is in addition to those prescribed elsewhere in statute and 

regulation.  

 

H.15  RESERVED 
 

H.16   PARTNERING  

 

In order to most effectively accomplish this Contract, the Government proposes to form a 

cohesive partnership with the Contractor.  It is a way of doing business based upon trust,  

dedication to common goals, and an understanding and respect of each other’s expectations 

and values.  The process creates a teambuilding environment which fosters better   

communication and problem solving, and a mutual trust between the participants.  These key  

elements create a climate in which issues can be raised, openly discussed, and jointly settled,  

without getting into an adversarial relationship.  In this way, partnering is a mindset, and a way 

of doing business.  It is an attitude toward working as a team, and achieving successful project  

execution.  This endeavor seeks an environment that nurtures team building cooperation, and  

trust between the Government and the Contractor.  The partnership strives to draw on the  

strengths of each organization in an effort to achieve a quality project done right the first time,  

within budget, and on schedule.  Partnering is a cooperative undertaking that requires each 

party to apply best efforts in meeting their respective obligations.  Both parties agree, through 
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the term of this contract, to cooperate with the other party and to facilitate the other party’s 

performance of their respective obligations under the Contract with specific (but not exclusive) 

emphasis on scope, performance, regulatory and permit compliance, and workforce transitioning.  

 

H.17 DOE-H-2052 REPRESENTATIONS, CERTIFICATIONS, AND OTHER 

STATEMENTS OF THE OFFEROR (OCT 2014) 
 

The Representations, Certifications, and Other Statements of the contractor, dated 1 June 2015 

made in response to Contract No. DE-EM0003528 is hereby incorporated into this contract by 

reference. 

 

H.18   RESERVED 
 

H.19  DOE-H-2021 WORK STOPPAGE AND SHUTDOWN AUTHORIZATION (OCT 

2014) 

(a) Imminent Health and Safety Hazard is a given condition or situation which, if not immediately 

corrected, could result in a serious injury or death, including exposure to radiation and 

toxic/hazardous chemicals.  Imminent Danger in relation to the facility safety envelope is a 

condition, situation, or proposed activity which, if not terminated, could cause, prevent 

mitigation of, or seriously increase the risk of (1) nuclear criticality, (2) radiation exposure, (3) 

fire/explosion, and/or (4) toxic hazardous chemical exposure. 

(b) Work Stoppage.  In the event of an Imminent Health and Safety Hazard, identified by facility 

line management or operators or facility health and safety personnel overseeing facility 

operations, or other individuals, the individual or group identifying the imminent hazard 

situation shall immediately take actions to eliminate or mitigate the hazard (i.e., by directing 

the operator/implementer of the activity or process causing the imminent hazard to stop work, 

or by initiating emergency response actions or other actions) to protect the health and safety of 

the workers and the public, and to protect U.S. Department of Energy (DOE) facilities and the 

environment.  In the event an imminent health and safety hazard is identified, the individual or 

group identifying the hazard should coordinate with an appropriate Contractor official, who 

will direct the shutdown or other actions, as required.  Such mitigating action should 

subsequently be coordinated with the DOE and Contractor management. The suspension or 

stop-work order should be promptly confirmed in writing by the Contracting Officer. 

(c) Shutdown.  In the event of an imminent danger in relation to the facility safety envelope or a 

non-Imminent Health and Safety Hazard identified by facility line managers, facility operators, 

health and safety personnel overseeing facility operations, or other individuals, the individual 

or group identifying the potential health and safety hazard may recommend facility shutdown 

in addition to any immediate actions needed to mitigate the situation.  However, the 

recommendation must be coordinated with Contractor management, and the DOE Site 

Manager.  Any written direction to suspend operations shall be issued by the Contracting 

Officer, pursuant to the Clause entitled, “FAR 52.242-15, Stop-Work Order.” 

(d) Facility Representatives.  DOE personnel designated as Facility Representatives provide the 

technical/safety oversight of operations.  The Facility Representative has the authority to "Stop 
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Work," which applies to the shutdown of an entire plant, activity, or job. This Stop Work 

authority will be used for an operation of a facility which is performing work the Facility 

Representative believes: 

(1) Poses an imminent danger to health and safety of workers or the public if allowed 

to continue; 

(2) Could adversely affect the safe operation of, or could cause serious damage to the 

facility if allowed to continue; or 

(3) Could result in the release of radiological or chemical hazards to the environment 

in excess of regulatory limits. 

(e) This clause flows down to all subcontractors at all tiers. Therefore, the Contractor shall insert a 

clause, modified appropriately to substitute "Contractor Representatives" for "the Contracting 

Officer" in all subcontracts. 

 
 

H.20  DOE-H-2016 PERFORMANCE GUARANTEE AGREEMENT (OCT 2014)  

 

The Contractor’s parent organization(s) or all member organizations if the Contractor is a joint 

venture, limited liability company, or other similar entity, shall guarantee performance of the 

contract as evidenced by the Performance Guarantee Agreement incorporated in the contract in 

Section J, Attachment I. 

 

If the Contractor is a joint venture, limited liability company, or other similar entity where 

more than one organization is involved, the parent(s) or all member organizations shall assume 

joint and severable liability for the performance of the contract. In the event any of the 

signatories to the Performance Guarantee Agreement enters into proceedings related to 

bankruptcy, whether voluntary or involuntary, the Contractor agrees to furnish written 

notification of the bankruptcy to the Contracting Officer. 

 

H.21  DOE-H-2017 RESPONSIBLE CORPORATE OFFICIAL AND CORPORATE 

BOARD OF DIRECTORS (OCT 2014)  

 

The Contractor has provided a guarantee of performance from its parent company(s) in the form 

set forth in the Section J, Attachment I entitled, “Contractor’s Executed Performance Guarantee 

Agreement.” The individual signing the “Performance Guarantee Agreement” for the parent 

company(s) should be the Responsible Corporate Official.  

 

The Responsible Corporate Official is the person who has sole corporate (parent company(s)) 

authority and accountability for Contractor performance. DOE may contact, as necessary, the 

single Responsible Corporate Official identified below regarding Contract performance issues.  

 

Corporate Board of Directors: Los Alamos National Security, LLC Board of Governors 

Name: Charles F. McMillan 

Position: Laboratory Director 

Company/Organization: Los Alamos National Security, LLC/Director’s Office 
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Address: P.O. Box 1663, Mail Stop A100, Los Alamos, New Mexico 87545 

Phone: 505-667-5101 

Facsimile: 505-667-2997 

Email: mcmillan1@lanl.gov 

 

Should the Responsible Corporate Official or their contact information change during the period 

of the Contract, the Contractor shall promptly notify the Contracting Officer in writing of the 

change.  

 

Identified below is each member of the Corporate Board of Directors that will have corporate 

oversight.   

 

DOE may contact, as necessary, any member of the Corporate Board of Directors, who is 

accountable for corporate oversight of the Contractor organization and key personnel.   

 

Corporate Board of Directors: Los Alamos National Security, LLC Board of Governors 

Name: Charles F. McMillan 

Position: Laboratory Director 

Company/Organization: Los Alamos National Security, LLC/Director’s Office 

Address: P.O. Box 1663, Mail Stop A100, Los Alamos, New Mexico 87545 

Phone: 505-667-5101 

Facsimile: 505-667-2997 

Email: mcmillan1@lanl.gov 

 

Should any change occur to the Corporate Board of Directors or their contact information during 

the period of the Contract, the Contractor shall promptly notify the Contracting Officer in writing 

of the change. 

 

H.22  RESERVED  

 

H.23  RESERVED  

 

H.24  ACCOUNTABILITY 

 

The Contractor is responsible for the quality of its products and services and for ensuring 

that ISM and ISSM are integrated into its operations.  The Contractor is also responsible for 

assessing its operations, programs, projects and business systems, identifying deficiencies 

and implementing needed improvements in accordance with the Contract's terms and 

conditions.  Where DOE-EM oversight has evaluated the Contractor's performance in 

meeting its obl igations under this Contract, the Contractor shall not rely upon DOE-EM’s 

assessment but is accountable for performing its own assessment of these areas. 

 

H.25  UTILIZATION OF PARENT ORGANIZATION SUPPORT  

 

(a) Parent Organization Systems 

 

mailto:mcmillan1@lanl.gov
mailto:mcmillan1@lanl.gov
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(1) The Parties agree that applying the Contractor's Parent Organization systems to site 

operations for the purpose of streamlining the LANL’s operational, administrative and 

business systems, and Parent Organization services provided for that purpose, are 

allowable costs.  The use of the Contractor's Parent Organization systems is encouraged 

provided that such systems are more efficient and represent an overall cost savings to the 

Government versus existing site systems, and data is readily transferable to a successor 

contractor.  The Contracting Officer must approve the Contractor's proposed plan to use 

its Parent Organization systems.  Such system and related support services are not 

considered a "Subcontract" as contemplated by the Contract's Section I Clause entitled 

"DEAR 970.5244 - 1 Contractor Purchasing System." 

 

(2) If the Contractor's proposed plan is approved by the Contracting Officer, the Contractor may 

incur amounts for the approved systems and related support services and shall charge to the 

account of the Government using the special financial institution account as provided in the 

Contract's Section I Clause entitled "Payments and Advances," or as otherwise directed by the 

Contracting Officer. Costs shall be reimbursed in accordance with FAR Part 31 and DEAR 

Part 931 to include the actual direct labor costs of the persons performing such services; 

materials; subcontracts; travel; other direct costs; and applicable indirect costs applied in 

accordance with the Contractor's Parent Organization's disclosed accounting practices, or, if 

applicable, Cost Accounting Standards Disclosure Statement. Parent company overhead is 

reimbursable in accordance with the parent company’s approved Disclosure Statement, to 

annual limit of $325,000 (FY 2016) Reimbursement of parent company overheads above this 

amount must be approved by the Contracting Officer.  A separate fee for use of such systems 

and associated services is unallowable. 

 

(3) The Contractor shall provide periodic reports of activities and costs incurred as 

required by the Contracting Officer. 

 

H.26  BENCHMARKING AND STANDARDS MANAGEMENT 

 

(a) Benchmark with Industry.  The Contractor shall regularly benchmark with industry to 

identify best commercial standards and best business practices that will improve site 

operations with the goal of improving performance where effective and efficient without 

compromising ISM and ISSM. 

 

(b) Proposal of Alternative.  Where best commercial standards or best business practices are 

identified that will improve site operations consistent with paragraph (a) above, the 

Contractor may, at any time during performance of this Contract, propose an alternative 

procedure, standard, or assessment mechanism  (collectively referred to herein as 

"alternative") in a Directive or EM requirement by submitting to the Contracting Officer a 

signed proposal(s) that describes (1) the nature and scope of the alternative and Contractor 

system of oversight, (2) the anticipated benefits, including any cost benefits, to be realized 

in performance under the Contract, (3) a schedule for implementation of the alternative, (4) 

a detailed evaluation and a statement that the revised alternative is an effective, efficient 

means to meet the Directive without compromising ISM and ISSM, and (5) any additional 
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information required by EM.  EM will evaluate the Contractor's proposal, and the 

Contractor will not implement a proposed change until it is formally approved by the EM 

and communicated to the Contractor by the Contracting Officer. 

 

(c) Deficiency and Remedial Action. If, during performance of this Contract, EM 

determines that a previously approved alternative is not satisfactory, the Contracting 

Officer will require the Contractor to prepare a corrective action plan for EM approval. 

If EM is not satisfied with the corrective action taken, the Contracting Officer may 

direct corrective action to remedy the deficiency, including, if appropriate, the 

reinstatement of the Directive or EM requirement. 

 

(d) Laws and Regulations Excepted.  The process described in this clause shall not affect the 

application of otherwise applicable laws and regulations of the United States, including 

DOE regulations. 

 

H.27  CONTRACTOR EMPLOYEES 

 

In carrying out the work under this Contract, the Contractor shall be responsible for the 

employment of all professional, technical, skilled, and unskilled personnel engaged by the 

Contractor in the work hereunder, and for the training of personnel.  Persons employed by 

the Contractor shall be and remain employees of the Contractor and shall not be deemed 

employees of the EM or the Government; however, nothing herein shall require the 

establishment of any employer-employee relationship between the Contractor and 

consultants or others whose services are utilized by the Contractor for the work hereunder. 

 

For the avoidance of doubt, unless otherwise required by law, for the purposes of this 

contract “employee” shall mean employees of LANS who charge 100% of their time in a 

calendar year as a direct charge to this Contract. 

 

H.28  DOE-H-2018  PRIVACY ACT SYSTEMS OF RECORDS (OCT 2014)   

 

The Contractor shall design, develop, or adopt the following systems of records on individuals 

to accomplish an agency function pursuant to the Section I Clause entitled, FAR 52.224-

2, Privacy Act. 

 

System No. Title 

DOE-33 Personnel Medical Records 

DOE-35 Personnel Radiation Exposure Records 

 H.29  FLOWDOWN OF RIGHTS TO PROPOSAL DATA 

 

The Contractor shall include the clause of 48 CFR 52.227-23 "Rights to Proposal Data 

(Technical)" in any subcontract awarded based on consideration of a technical proposal. 
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H.30  RESERVED 

H.31  DOE-H-2015 SEPARATE CORPORATE ENTITY (OCT 2014) 

 

The Contractor under this Contract shall be a separate corporate entity from its parent 

company(s).  The separate corporate entity may be a partnership or joint venture.  The separate 

corporate entity shall be totally responsible for all Contract activities.  The separate corporate 

entity shall perform no other commercial work or work for other Government agencies except 

for the DOE National Nuclear Security Administration (NNSA) under Contract No. DE-AC52-

06NA25396 or as may be authorized under the terms of this contract or the above-stated M&O 

contract.  The Contractor shall not utilize or otherwise divert contract employees to other 

corporate work except as may be authorized under the terms of the contract or as otherwise 

authorized by the Contracting Officer. 

H.32  THIRD PARTIES 

 

Nothing contained in this Contract or its modifications shall be construed to grant, vest, 

or create any rights in any person not a party to this Contract.  This clause is not 

intended to limit or impair the rights which any person may have under applicable 

Federal Statutes. 

H.33  SPECIAL HAZARDS 

 

(a) The performance of the Contractor's operations hereunder may, in extraordinary 

circumstances, subject workers to special hazards for which workers' compensation 

laws, other statutes, the Contractor's welfare plan and policies, or the worker's private 

i nsurance may not provide adequate financial protection to the worker in the event of 

disability, or to the worker's estate in the event of death. 

 

(b) Definitions. 

 

(1) "Worker" as used in this clause shall mean any person who is or has been employed 

by the Contractor or any subcontractor, or who is or has been engaged as a 

consultant or borrowed personnel by the Contractor or any subcontractor. 

 

(2) "Within the course and scope of employment" as used in this clause shall mean 

that the worker was performing duties as assigned, in conformance with the 

direction of the Contractor or a subcontractor or an agreement with the Contractor, 

and in furtherance of the work under this Contract. 

 

(c) The Contractor is authorized to pay to a worker, or in the event of the worker's death, 

the worker's estate, a sum in an amount which the Contractor determines appropriate, 

not to exceed the worker's annual salary, whenever- 
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(1) The Contractor believes that a worker has become disabled or has died as a result of 

any special hazard listed in paragraph (d) below to which the worker has been 

exposed within the course and scope of employment; 

 

(2) The Contractor believes that Workers' Compensation  laws, other statutes, the 

Contractor's welfare plan and policies, or the worker's private i nsurance does not 

provide adequate financial protection under the particular circumstances of the worker's 

disability or death; and 

 

(3) The Contracting Officer approves the payment. 

 

(d) The special hazards referred to in paragraphs (a) and (c) above are: 

 

(1) Exposure to radiant energy or emitted particles from radioactive materials or from high 

voltage sources or machines, including ingestion, inhalation or other bodily uptake of 

radioactive materials. 

 

(2) Exposure to explosions due to atomic disintegrations or to explosions in the course of 

experimental work with or using high explosives or propellants, or to explosions arising 

in the course of field experimentation with nuclear propulsion systems. 

 

(3) Exposure to toxic materials comprising polonium, uranium, plu tonium, tritium, 

fluorine, barium, cadmium, beryllium, any compounds of these, phosgene, or any other 

material in use in the course of authorized work which may be shown to have toxic 

effects. 

 

(4) Work assignments not specifically covered in this clause and of such a nature as will 

invalidate the worker's personal insurance otherwise applicable to the injury or death and 

in effect at the time of performance of the assigned duties. 

 

(5) Exposure to hazards incident to flights in military aircraft in the course of which 

necessary experimental work is conducted.  Where a release of liability has been 

signed, such release will in no way bar the worker from receiving any payment under 

this clause. 

 

(6) Exposure due to hazards from the fall of bombs or mockups from planes as 

opposed to hazards due to explosion. 

 

(7) Exposure in the course of employment incident to flights in chartered or military aircraft 

or transportation on military vessels.  Where a release of liability has been signed, such 

release will in no way bar the worker from receiving any payment under this clause. 

 

(8) Exposure peculiar to and as the result of work assignment required to be conducted 

outside the continental United States. 
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(9) Such other exposures not now known but which may later be d iscovered and which by 

the nature thereof are similar to the exposure or hazards set forth above. Such other 

exposures as may from time to time be agreed upon in writing by the Contractor and the 

Contracting Officer as a basis for payment. 

 

(e) The total sum authorized to be paid under this clause to a worker or a worker's estate shall 

not exceed the worker's annual salary even where (1) a payment has been made to a worker 

on account of a disability and who thereafter dies as a result of the d isabling injury or (2) a 

worker is disabled by one injury compensable under this clause and d ies of a separate injury 

compensable under this clause.  The Contractor assumes no obligation hereunder to make 

any payment from the Contractor's own funds.  A release may be required from the payee if 

the Contracting Officer and the Contractor deem it necessary or appropriate. 

 

(f) Whenever there is an injury or death which is compensable in accordance with paragraph 

(c) above, the Contractor may also, with Contracting Officer approval, pay for the cost of 

transportation (including hotel, subsistence and other incidental expenses) of the spouse and 

one or more of next of kin of such injured or dead worker from their respective homes to the 

place where such injured or dead worker shall be situated and their return. 

 

H.34  DEFENSE AND INDEMNIFICATION OF EMPLOYEES 

 

(a) The Parties recognize that the Contractor could be required to defend and indemnify its 

officers and employees from and against civ i l actions and other claims which arise out of 

the performance of work under this Contract.  Except for defense costs made unallowable 

by the Contract's Section I Clause entitled "Payments and Advances", or the Major Fraud 

Act (41 U.S.C. §256(k)), the costs and expenses, including judgments, resulting from the 

defense and indemnification of employees from and against such civil actions and claims 

shall be allowable costs under this contract if incurred pursuant to the terms of the 

Contract's Section I Clause entitled "Insurance Litigation and Claims". 

 

(b) Costs and expenses, including judgments, resulting from the defense and indemnification 

of employees from civil fraud actions filed in federal court by the Government will be 

unallowable where the employee pleads nolo contendere or the action results in a 

judgment against the defendant. 

 

(c) Where the Contractor determines under applicable law it must defend an employee in a 

criminal action which arise out of the performance of work under this Contract, the 

Department of Energy—Office of Environmental Management (EM) will consider in good 

faith, on a case-by-case basis, whether the Contractor has such an obligation.  If EM 

concurs, the costs and expenses, including judgments, resulting from the defense and 

indemnification of employees shall be allowable. 

 

(d) The Contractor shall immediately furnish the Contracting Officer written notice of any such 

claim or civil action filed against any employee of the Contractor arising out of the work 

under this contract together with copies of all pleadings filed.  The Contractor shall furnish 
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to the Contracting Officer a written determination by the Contractor's counsel that the 

defense or indemnity of the employee is required because the employee was acting within 

the course and scope of employment at the time of the acts or omissions which gave rise to 

the claim or civil action, and that any exclusions for fraud, corruption, or malice on the part 

of the employee do not apply. A copy of any Contractor letter asserting a reservation of 

rights with respect to the defense or indemnification of such employee shall also be provided 

to the Contracting Officer.  The costs associated with the settlement of any such claim or 

civil action shall not be treated as an allowable cost unless approved in writing by the 

Contracting Officer. 

 

H.35   OPEN COMPETITION AND LABOR RELATIONS UNDER MANAGEMENT AND 

OPERATING AND OTHER MAJOR FACILITIES CONTRACTS 
 

"Labor organization," as used in this clause, shall have the same meaning it has in 42 

U.S.C. 2000e(d). 

 

(a) Unless acting in the capacity of a constructor on a particular project, the Contractor shall 

not - 

 

(1) Require bidders, offerors, contractors, or subcontractors to enter into or adhere to nor 

prohibit those parties from entering into or adhering to agreements with one or more 

labor organizations, i.e., project labor agreements, that apply to construction project(s) 

relating to this Contract; or 

 

(2) Otherwise discriminate against bidders, offerors, contractors, or subcontractors for 

refusing to become or to remain signatories or to otherwise adhere to project labor 

agreements for construction project(s) relating to this Contract. 

 

(b) When the Contractor is acting in the capacity of a constructor, ie. performing a substantial 

portion of the construction with its own forces, it may use its discretion to require bidders, 

offerors, contractors, or subcontractors to enter into a project labor agreement that the 

Contractor has negotiated for that individual project. 

 

(c) Nothing in this clause shall limit the right of bidders, offerors, contractors, or 

subcontractors to voluntarily enter into a project labor agreements. 

 

 

H.36  SERVICE CONTRACT ACT OF 1965 (41 U.S.C. 351) SUPPORT  
 

The Service Contract Act of 1965 is not applicable to this prime contract.  However, in 

accordance with the Section I Clause DEAR 970.5244 - 1, entitled "Contractor Purchasing 

System," subcontracts awarded by the Contractor are subject to the Act to the same extent 

and under the same conditions as contracts awarded by EM.  The Contractor's Purchasing 

System must implement the requirements of the Service Contract Act clauses found at 48 

CFR 22.1006.  For this contract, the requirements as stated in Section I clauses I. 18, “Service 
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Contract Reporting Requirements (Jan 2014) and I.63, “Service Contract Labor Standards (May 

2014)” do not apply at the prime contract level.  Requirements apply only to subcontracts. 

H.37  NNSA/EM AND CONTRACTOR COMMUNITY COMMITMENTS 

 

(a) The Contractor shall perform the activities described in the Contract's Section J Appendix 

entitled "Regional Purchasing Program,” which sets forth the NNSA/EM's commitments to 

support the community.  Costs (direct or indirect) incurred by the Contractor in performing 

these activities are allowable and reimbursable, to the extent authorized under this 

Contract.   Any EM-specific costs resulting from performance of Regional Purchasing 

Program activities will be allocated to this Contract. 

 

(b) DOE NNSA Contract  No. DE-AC52-06NA25396  Section J Appendix entitled "Contractor 

and Parent Organization Commitments, Agreements, and Understandings" herein 

incorporated by reference, sets forth the Contractor's  Community Commitment plan that 

describes its planned activities as to how the Contractor will be a constructive partner to the 

communities in northern New Mexico, the eight northern pueblos, and to citizens of the 

State of New Mexico who should all benefit from the Contractor's management and 

operation of Los Alamos National Laboratory.  All costs (direct or indirect) to be incurred 

by the Contractor and/or its Parent Organizations in providing the "Contractor and Parent 

Organization Commitments, Agreements, and Understandings" are expressly unallowable 

and non-reimbursable under this Contract. 

H.38  ADVANCE  UNDERSTANDING  REGARDING ADDITIONAL  ITEMS OF 

ALLOWABLE AND UNALLOWABLE  COSTS AND OTHER MATTERS 

 

Allowable costs under this Contract shall be determined according to the requirements 

of the Contract's Section I clause entitled "Payments and Advances."  For purposes of 

effective Contract implementation, certain items of cost are being specifically identified 

below as allowable and/or unallowable under this Contract to the extent i ndicated: 

 

(a) ITEMS OF ALLOWABLE  COSTS: 

 

(1) Personnel costs in accordance with DOE NNSA Contract No. DE-AC52-

06NA25396, Appendix A. 

 

(2) Expenditures by the Contractor to reimburse other employers for 

payments (including, but not limited to, salaries) to or for the 

benefit of their employees loaned to the Contractor for and engaged 

in the performance of the Contractor's undertaking hereunder. 

 

(3) Costs incurred or expenditures made by the Contractor, as directed, 

approved or ratified by the Contracting Officer and not unallowable 

under any other provisions of this Contract. 
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(4) Costs incurred in negotiating, establishing, and transitioning to this 

Contract. 

 

(5) Reserved. 

 

(6) Costs  incurred by the Contractor where the circumstances from which the 

costs arose directly or indirectly were beyond Contractor’s control and 

absent its fault, including but not limited to costs resulting from  

insufficient contract funding. 

 

(b) ITEMS OF UNALLOWABLE  COSTS: 

 

(1) Premium Pay for wearing radiation-measuring devices for Laboratory 

and all-tier cost-type subcontract employees. 

 

(2) Home office expenses, whether direct or indirect, relating to activities 

of the Contractor, except as otherwise specifically provided in the 

Contract or specifically agreed to in writing by the Contracting Officer. 

 

(3) Facilities capital cost of money. 

 

(4) Laboratory-Directed Research and Development (LDRD) after September 30, 

2015.  For the avoidance of doubt, this provision has the same effect as 

“published DOE financial management policies and procedures or other 

requirements established by the Department's Chief Financial Officer or 

Senior Procurement Executive” within the meaning of DEAR 970.5232-5. 

 

(5) Overtime costs for training. 

 

(6) For the avoidance of doubt, fines or penalties assessed under the 

NMED/LANL Compliance Order on Consent (March 2005/revised June 

2008) and as revised, shall be deemed a fine or penalty as set forth in FAR 

31.205-15, Fines, Penalties and Mischarging Costs. 

 

H.39  WALSH-HEALY PUBLIC CONTRACTS ACT SUPPORT 

 

Except as otherwise may be approved in writing by the Contracting Officer, the Contractor 

agrees to insert the following provision  in noncommercial Purchase Orders and 

subcontracts under this Contract. 

 

"If this contract is for the manufacture or furnishing of materials, supplies, articles, or 

equipment in an amount which exceeds or may exceed $15,000.00 and is otherwise subject 
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to the Walsh-Healy Public Contracts Act, as amended (41 U.S.C. 35-45), there are hereby 

incorporated by reference all representations and stipulations required by said Act and 

regulations issued thereunder by the Secretary of Labor, such representations and stipulations 

being subject to all applicable rulings and interpretations of the Secretary of Labor which are 

now or may hereafter be in effect." 

H.40  DOE-H-2014 CONTRACTOR ACCEPTANCE OF NOTICES OF VIOLATION OR 

ALLEGED VIOLATIONS, FINES, AND PENALTIES (OCT 2014)  
 

(a) The Contractor shall accept, in its own name, notices of violation(s) or alleged violations 

(NOVs/NOAVs) issued by federal or state regulators to the Contractor resulting from the 

Contractor's performance of work under this contract, without regard to liability. The allowability 

of the costs associated with fines and penalties shall be subject to other provisions of this contract. 

 

(b) After providing DOE advance written notice, the Contractor shall conduct negotiations with 

regulators regarding NOVs/NOAVs and fine and penalties. However, the Contractor shall not 

make any commitments or offers to regulators that would bind the Government, including 

monetary obligations, without first obtaining written approval from the CO. Failure to obtain 

advance written approval from the CO may result in otherwise allowable costs being declared 

unallowable and/or the Contractor being liable for any excess costs to the Government associated 

with or resulting from such offers/commitments. 

 

(c) The Contractor shall notify the CO promptly when it receives service from the regulators of 

NOVs/NOAVs and fines and penalties. 

 

 

H.41  RESERVED  

 

H.42  ADDITIONAL LABOR REQUIREMENTS  

 

(a) The Contractor and the Contracting Officer will develop a procedure whereby EM will 

determine if the Davis Bacon Act is applicable to particular subcontracts.  The Contractor 

shall conduct payroll and job -site audits and conduct investigations of complaints as 

authorized by EM on all Davis Bacon activity, including any subcontracts, as may be 

necessary to determine compliance with the Davis-Bacon Act.  Where violations are found, 

the Contractor shall report them to the Contracting Officer.  The Contracting Officer may 

require that the Contractor assist in the determination of the amount of restitution and 

withholding of funds from a subcontractor so that sufficient funds are withheld to provide 

restitution for back wages due for workers inappropriately classified and paid, fringe 

benefits owed, overtime payments due, and liquidated damages assessed.  The Contractor 

shall furnish a Davis-Bacon Semi-Annual Enforcement Report to EM by April 10th and 

October 10th each year. 

 

(b) The Contractor shall notify the Contracting Officer of any complaints and significant labor 

standards violations whether caused by the Contractor or subcontractors.  The Contractor 
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shall assist EM and or/the Department of Labor in the investigation of any alleged 

violations or disputes involving Federal labor standards. 

 

(c) When appropriate the Contractor may perform direct construction using d irect hi re 

employees. Requirements for the work are covered by the Davis-Bacon Act as prescribed 

in Section I of this contract. 

H.43 RESERVED  

 

H.44  DOE-H-2035 ORGANIZATIONAL CONFLICT OF INTEREST MANAGEMENT 

PLAN (OCT 2014) 

 

Within [90] calendar days after the effective date of the contract, the Contractor shall submit to 

the Contracting Officer for approval an Organizational Conflict of Interest (OCI) Management 

Plan (Plan). The Plan shall describe the Contractor’s program to identify, avoid, neutralize, or 

mitigate potential or actual conflicts of interest that exist or may arise during contract 

performance and otherwise comply with the requirements of the clause at DEAR 952.209-72, 

Organizational Conflicts of Interest.  The Plan shall be periodically updated as required during 

the term of the contract.  The Plan shall include, as a minimum, the following: 

 

(a) The procedures for identifying and evaluating past, present, and anticipated contracts of 

the Contractor, its related entities and other performing entities under the contract.  

 

(b) The procedures the Contractor will utilize to avoid, neutralize, or mitigate potential or 

actual conflicts of interest. 

 

(c) The procedures for reporting actual or potential conflicts of interest to the Contracting 

Officer. 

 

(d) The procedures the Contractor will utilize to oversee, implement, and update the Plan, to 

include assigning responsibility for management, oversight and compliance to an 

individual in the Contractor's organization with full authority to implement the Plan. 

 

(e) The procedures for ensuring all required representations, certifications and factual 

analyses are submitted to the Contracting Officer for approval in a timely manner. 

 

(f) The procedures for protecting agency information that could lead to an unfair 

competitive advantage if disclosed including collecting disclosure agreements covering 

all individuals, subcontractors, and other entities with access to agency-sensitive 

information and physical safeguarding of such information. 

 

(g)  An OCI training and awareness program that includes periodic, recurring training and a 

process to evidence employee participation. 
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(h) The enforceable, employee disciplinary actions to be used by the Contractor for 

violation of OCI requirements. 

 

H.45  ADDITION AND ALTERATIONS TO IMPLEMENT EXECUTIVE ORDER 13423, 

STRENGTHENING FEDERAL ENVIRONMENTAL, ENERGY AND 

TRANSPORTATION  MANAGEMENT  AND  ITS IMPLEMENTING INSTRUCTIONS  

 

This contract involves contractor operation of Government-owned facilities and/or vehicles 

and the provisions of Executive Order 13423 are applicable to the Contractor to the same 

extent they would be applicable if the Government were operating the facilities or vehicles. 

Information on the requirements of the Executive Order and its Implementing Instructions 

may be found at http://ofee.gov/eo/eo 13423_main.asp . This requirement i n cludes the 

Electronics Stewardship requirements of Implementing Instruction XII. When acquiring 

desktop or laptop computers and computer monitors, the Contractor shall acquire Electronic 

Product Environmental Assessment Tool registered products conforming to IEEE 1680-

2006 Standard and ranked at least bronze, provided such products are life cycle cost 

efficient and meet applicable performance requirements. Information on EPEAT-registered 

computer products is available at http://www.epeat.net/.  

 

H.46  RESERVED 

 

H.47  GOVERNMENT FURNISHED SERVICES/ITEMS (DEVIATION) 

 

DOE will provide Government-Furnished Property (GFP) and Government-Furnished Services 

and Items (GFSI) listed in Section J, Exhibit C-7.  If DOE cannot provide the GFP and/or GFSI 

as identified in Section J, Exhibit C-7 the Contractor may be entitled to pursue remedies in the 

manner and subject to the limitations set out in subparagraphs (d) and (i) of Section I, FAR 

52.245-1, Government Property, Alternate I. The Contractor shall evaluate the adequacy of GFP 

and GFSI and notify DOE when GFP and GFSI equipment or services do not meet Contract or 

DOE Order requirements. 

 

The Contractor shall provide the Contracting Officer a projection of when GFSI, identified in 

Section J, Exhibit C-7 are needed within thirty (30) calendar days after the NTP and quarterly 

thereafter.  Amendments to the projection, if any, shall be provided to the Contracting Officer 15 

calendar days in advance of the GFSI need date.  The DOE will review each Contractor 

submittal of GFSI needs and, within fifteen (15) calendar days, shall notify the Contractor 

whether it will provide the requested GFSI.  

 

H.48  EARNED VALUE MANAGEMENT SYSTEM (DEVIATION) 

 

The LCBC Contractor shall use the NNSA M&O Contractor’s Earned Value Management 

System (EVMS) Project Controls“AP-350-109, Rev 3 dated September 13, 2012 to conduct 

work planning, performance evaluation, and performance reporting to the EM-LA Field 

Office.  Although capital asset projects are not specifically included in this contract term, the 

operations activities are still required to have EVMS applied to the LCBC Contractor.  The work 

control system used shall accurately record and report the contract performance against the 

http://ofee.gov/eo/eo
http://www.epeat.net/
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requirements of the Contract and accurately reflect the total estimated cost of the Contract 

exclusive of fee as stated in Section B of the Contract for the work scope and period of 

performance.  Planning and design activities for future capital projects shall be conducted in 

accordance with DOE Order 413.3B, Program and Project Management for the Acquisition of 

Capital Assets.  
 

H.49  ENERGY EMPLOYEES OCCUPATIONAL ILLNESS COMPENSATION 

PROGRAM ACT  
 

The Contractor shall provide support of the Energy Employees Occupational Illness 

Compensation Program Act of 2011(EEOICPA) established under Title XXXVI of the National 

Defense Authorization Act of 2001 (Public Law 106-398). The Contractor shall provide records 

in support of EEOICPA claims and the claim process under the EEOICPA.  

The Contractor shall: 

 

(a) Verify employment and provide other records which contain pertinent information for 

compensation under the EEOICPA. The Contractor shall provide this support for itself and any 

named subcontractors’ employees.   

(b) Provide reports as directed by DOE, such as costs associated with EEOICPA.  

(c) Provide an EEOICPA point-of-contact; this employee shall attend meetings, as requested by the 

DOE. 

(d) Locate, retrieve and provide a minimum of 2 copies of any personnel and other program records 

as requested. 

(e) Perform records research needed to complete the DOL claims or to locate records needed to 

complete the claims. 

(f) Perform/coordinate records declassification activities required for the processing of claims forms. 

 

 H.50  DISPOSITION OF INTELLECTUAL PROPERTY – FAILURE TO COMPLETE 

CONTRACT PERFORMANCE  
 

The following requirements shall apply in the event the Contractor does not complete Contract 

performance for any reason: 

 

(a) The Government may take possession of and use all technical data, including limited rights data, 

restricted computer software, and data and software obtained from subcontractors, licensors, and 

licensees, necessary to complete the work in conformance with this contract, including the right 

to use the data in any Government solicitations for the completion of the work contemplated 

under this contract. Technical data includes, but is not limited to, specifications, designs, 

drawings, operations manuals, flowcharts, software, databases and any other information 

necessary for of the completion of the work under this contract. Limited rights data and restricted 

computer software will be protected. The Contractor shall ensure that its subcontractors and 

licensors make similar rights available to the Government and its Contractors. 

 

(b) The Contractor hereby grants to the Government an irrevocable, non-exclusive, paid-up license 

in and to any inventions or discoveries regardless of when conceived or actually reduced to 

practice by the Contractor, and any other intellectual property, including technical data, which 
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are owned or controlled by the Contractor, at any time through completion of this contract and 

which are incorporated or embodied in the construction of the facilities or which are utilized in 

the operation or remediation of the facilities or which cover articles, materials or products 

manufactured at a facility: (1) to practice or to have practiced by or for the Government at the 

facility; and (2) to transfer such license with the transfer of that facility. The acceptance or 

exercise by the Government of the aforesaid rights and license shall not prevent the Government 

at any time from contesting the enforceability, validity or scope of, or title to, any rights or patents 

or other intellectual property herein licensed.  

 

(c) The Contractor shall take all necessary steps to assign permits, authorizations, leases, and licenses 

in any third party intellectual property to the Government, or such other third party as the 

Government may designate, that are necessary for the completion of the work required under this 

contract.  

 

H.51  RESERVED 
 

H.52  DOE-H-2059 PRESERVATION OF ANTIQUITIES, WILDLIFE AND LAND 

AREAS (OCT 2014) 

 

(a) Federal Law provides for the protection of antiquities located on land owned or controlled by 

the Government.  Antiquities include Native American graves or campsites, relics and artifacts.  

The Contractor shall control the movements of its personnel and its subcontractor's personnel at 

the job site to ensure that any existing antiquities discovered thereon will not be disturbed or 

destroyed by such personnel.  It shall be the duty of the Contractor to report to the Contracting 

Officer the existence of any antiquities so discovered.  

 

(b) The Contractor shall also preserve all vegetation (including wetlands) except where such 

vegetation must be removed for survey or construction purposes.  Any removal of vegetation 

shall be in accordance with the terms of applicable habitat mitigation plans and permits.  

Furthermore, all wildlife must be protected consistent with programs approved by the 

Contacting Officer. 

 

(c) Except as required by or specifically provided for in other provisions of this Contract, the 

Contractor shall not perform any excavations, earth borrow, preparation of borrow areas, or 

otherwise disturb the surface soils within the job site without the prior approval of DOE or its 

designee. 

 

H.53  PAPERLESS DIRECTIVE PROCESSING SYSTEM 

 

(a) The Contractor, in addition to complying with applicable laws, rules, and other regulations, shall 

comply with those DOE orders and other directives applicable to Contractors, with the applicable 

departmental policies, plans, programs, and management directives, and with all changes to 

assigned work as agreed to by the Contractor and the CO or designee. 
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(b) DOE has developed an operating and administrative requirements “List of Required Compliance 

Documents,” attached to the contract as Section J, Attachment D. The Contractor shall comply 

with the directives identified in such list. The Contractor shall make no claim, including a claim 

for equitable adjustment under the Changes clauses of this contract, for additional costs, fee or 

extension of time of performance relating to compliance with the directives in such list unless 

specifically covered in paragraph (c), below. 

 

(c) The List of Applicable DOE Directives to the contract will be revised and issued, by the DOE 

CO, as a contract modification, as necessary. The CO may direct the Contractor to comply with 

additional DOE directives and local directives and revisions thereto, as follows: 

 

1) Pursuant to any environment, safety, and health (ES&H) provisions of this contract, 

and in accordance with the Changes clause of this contract with respect to changes in 

directives involving safety, environment, health, and quality. 

 

2) Upon receipt of a new or revised directive, the Contractor shall review it for 

consistency with the other terms of this contract. In the event the Contractor considers 

the directive to be inconsistent with the other terms of this contract, the Contractor 

shall so advise the CO within 30 calendar days of receipt. Such notice shall include 

the basis for the claimed inconsistency and the projected cost of implementation. 

After evaluation of the Contractor’s position, the CO shall issue direction to the 

Contractor, pursuant to the applicable Changes clause in this contract, concerning 

appropriate implementation of the directive. 

 

(d) The Contractor shall incorporate the substance of this clause with respect to applicable directives, 

excluding any reference to the Changes clause, in subcontracts for performance of work at the 

site and as directed by the CO. 

H.54  DOE-H-1048 SUSTAINABLE ACQUISITION UNDER DOE SERVICE 

CONTRACTS (OCT 2014) 

 

(a) Pursuant to Executive Orders 13423, Strengthening Federal Environmental, Energy and 

Transportation Management, and 13514, Federal Leadership in Environmental, Energy, and 

Economic Performance, the Department of Energy is committed to managing its facilities in 

a manner that will promote the natural environment and protect the health and well-being of 

its Federal employees and Contractor service providers.   

 

The Contractor shall use its best efforts to support DOE in meeting those commitments, 

including sustainable acquisition or environmentally preferable contracting which may 

involve several interacting initiatives, such as -   

 

(1) Alternative Fueled Vehicles and Alternative Fuels 

(2) Biobased Content Products (USDA Designated Products) 

(3) Energy Efficient Products 
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(4) Non-Ozone Depleting Alternative Products 

(5) Recycled Content Products (EPA Designated Products) 

(6) Water Efficient Products (EPA WaterSense Labeled Products) 

 

(b) The Contractor should become familiar with these information resources: 

 

(1) Recycled Products are described at http://epa.gov/cpg   

(2) Biobased Products are described at http://www.biopreferred.gov/  

(3) Energy efficient products are at http://energystar.gov/  

(4) FEMP designated products are at http://www.eere.energy.gov/femp/procurement   

(5) Environmentally Preferable Computers are at http://www.epeat.net  

(6) Non-Ozone Depleting Alternative Products at http://www.epa.gov/ozone/strathome.html   

(7) Water efficient plumbing fixtures at http://epa.gov/watersense   

 

(c) In the course of providing services at the DOE site, the Contractor’s services necessitate the 

acquisition of any of the above types of products, it is expected that the Contractor will 

acquire the sustainable, environmentally preferable models unless the product is not available 

competitively within a reasonable time, at a reasonable price, is not life cycle cost efficient in 

the case of energy consuming products, or does not meet reasonable performance standards.  

While there is no formal reporting, DOE prepares a sustainable acquisition annual report and 

the Contractor may be asked by the Contracting Officer to provide information in support of 

DOE’s report. 

 

H.55  RESERVED 

 

H.56  RESERVED    
 

H.57  RESERVED 

 

H.58  PERMITS, APPLICATIONS, LICENSES, AND OTHER REGULATORY 

DOCUMENTS 

 

(a) The Contractor shall obtain any licenses, permits, other approvals or authorizations for 

conducting all activities under the Contract.   The Contractor is responsible for complying 

with all permits, licenses, certifications, authorizations and approvals from federal, state, 

and local regulatory agencies that are necessary for all activities under this Contract 

(hereinafter referred to collectively as "permits").  Except as specifically provided in this 

section and as referenced in Section J, Exhibit C-1, and to the extent not prohibited by 

law or cognizant regulatory authority, the Contractor (will be the sole applicant for any 

such permits required for its activities.  If required, the Contractor must take all 

appropriate actions to obtain transfer of existing permits, and DOE will use all reasonable 

means to facilitate transfer of existing permits.  If DOE determines it is appropriate or if 

DOE is required by cognizant regulatory authority to sign permit applications, DOE may 

elect to sign as owner or similar designation, but the Contractor (or, if applicable, its 

http://epa.gov/cpg
http://www.biopreferred.gov/
http://energystar.gov/
http://www.eere.energy.gov/femp/procurement
http://www.epeat.net/
http://www.epa.gov/ozone/strathome.html
http://epa.gov/watersense
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subcontractors) must also sign as operator or similar designation reflecting its 

responsibility under the permit unless DOE waives this requirement in writing. 

 

(b) Unless otherwise authorized by the Contracting Officer, the Contractor must submit to 

DOE for DOE's review and comment all permit applications, reports or other documents 

required to be submitted to regulatory authorities.  Such draft documents must be 

provided to DOE within a time frame, identified by DOE, sufficient to allow DOE 

substantive review and comment; and DOE will use its best efforts to perform such 

substantive review and comment within such time frame.  When providing DOE with 

documents that are to be signed or co-signed by DOE, the Contractor will accompany 

such document with a certification statement, signed by the appropriate Contractor 

corporate officer, attesting to DOE that the document has been prepared in accordance 

with all applicable requirements and the information is, to the best of its knowledge and 

belief, true, accurate, and complete. 

 

(c) Except as specifically provided in this clause and to the extent not prohibited by law or 

cognizant regulatory authority, the Contractor (or, if applicable, its subcontractors) will 

be the signatory for reports, hazardous waste manifests, and other similar documents 

required under environmental permits or applicable environmental laws and regulations. 

 

(d) In the event of termination or expiration of this Contract, DOE will require the new 

Contractor to accept transfer of all environmental permits executed by the Contractor, or 

DOE will accept responsibility for such permits and the Contractor shall be relieved of all 

future liability and responsibility resulting from the acts or omissions of the successor 

Contractor or DOE.  

 

H.59  RESERVED 

 

H.60  DOE CONTRACT ADMINISTRATION, OVERSIGHT AND SAFETY 

OVERSIGHT  

 

The PWS presents significant work scope challenges to the contractor, and makes it imperative 

that DOE has a focused approach to oversight of contractor work.  The approach shall provide 

effective DOE oversight of project work, yet it must not present the contractor with burdensome 

or "non-value added" work related distractions. 

 

DOE’s oversight approach shall include reviews of periodic administrative progress reports 

submitted by the contractor and direct observation by DOE employees of contractor work in 

progress.   Additionally, DOE's oversight approach will rely heavily on the established 

Contractor Assurance System, as defined and required by DOE O 226.1, Implementation of 

Department of Energy Oversight Policy. 

 

DOE’s oversight of work in progress will include specific provisions for the designation and 

qualification of DOE employees conducting oversight activities.  This will include the following 

elements: 
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(1) The number of DOE employees providing technical direction to the contractor will be 

limited and formally designated, by name, in writing by the CO; and 

 

(2) DOE employees assigned oversight responsibilities will be trained and qualified in areas 

of technical competency.  The areas of technical competency will focus on the work 

conducted by the contractor (e.g., waste packaging, facility demolition, facility 

decontamination, crane operation, heavy-lifting safety, nuclear and general safety 

oversight.)  Prior to conducting formal oversight of contractor work, the technical 

competency of designated DOE employees will be examined, approved and documented 

as defined in the DOE Oversight Plan. 

  

DOE’s oversight activities will focus primarily on the safe performance of the activities as 

identified in the PWS. DOE’s oversight will be conducted in a tailored and proactive manner 

with minimal interference with project progress.  The contractor shall respond to DOE oversight 

and to concerns, findings and observations as identified by the CO or COR during the conduct of 

these oversight activities.  The six fundamental areas of oversight are as follows: 

 

(1) Project Management Oversight:  This includes daily field inspections and the monthly 

and quarterly assessment of project status, which will be used to determine and validate 

project performance.   

 

(2) Contract Management Oversight:  Administration and monitoring of the prime contract 

will be in accordance with the contract terms and conditions which include, but are not 

limited to, the oversight required under FAR Subchapter G – Contract Management 

(FAR Parts 42-51) and its supplements. 

 

(3) Financial Management Oversight:  DOE will review budgetary data submitted by the 

contractor to be provided into the Integrated Planning, Accountability, and Budgeting 

System (IPABS).  DOE or its designee will monitor and audit contractor financial 

management systems funds management practices and procedures,  and accounting 

practices to ensure compliance with applicable regulations and statutes. 

 

(4) Daily Operational and Safety Oversight:  DOE Facility Representatives, Project 

Managers and Subject Matter Experts will conduct daily oversight.  The purpose of this 

oversight will be to assess compliance with the terms and conditions of the contract and 

to assure effective safety oversight.  In addition to this daily involvement, the contractor 

shall support: 

 

(i) DOE’s safety oversight, which includes the capability for examining, 

assessing and auditing by all levels of the DOE organization; 

 

(ii) Senior management walk-throughs, conducted in scheduled areas of the 

plant or locations where significant work is ongoing; 
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(iii) Specific tours of buildings just prior to demolition, or release sites that have 

been deemed as response actions; 

 

(iv) Periodic walk-throughs by the regulators, Defense Nuclear Facilities Safety 

Board (DNFSB), or DOE Headquarters personnel; and, 

 

(v) Employee concerns elevated to DOE for evaluation. 

 

(5) Cyber Security Assessments:  DOE Mission Information Protection Program subject 

matter experts will conduct cyber security assessments and site assist visits that will 

include a review of cyber security documentation, NIST SP 800-53 security control 

implementation and active penetration testing of the IT infrastructure. 

 

(6) Scheduled Assessments:  DOE will publish a quarterly oversight schedule of assessments 

on the DOE EM-LA web site.  Adjustments will be made no fewer than 30 days prior to 

any planned assessment (with the exception of a “For Cause” review.)  Assessment 

reports will be formally transmitted to the contractor for development of a corrective 

action plan, if required.  DOE will verify and validate the contractor’s effectiveness in 

correcting the root cause problem of the concerns and findings.   

 

The CO shall designate the COR for giving technical direction by separate letter.  The contractor 

shall use the COR as the primary point of contact on technical matters (See the Correspondence 

Procedures clause, Section G, for definition), subject to the restrictions of Section I clause 

entitled DEAR 952.242-70 Technical Direction.  Other individuals, to be identified by the CO, 

may be delegated with administrative COR authority. 

 

H.61  EMPLOYEE CONCERNS PROGRAM 

 

The Contractor shall submit an implementation plan to the Contracting Officer for approval 

within 90 days of issuance of the Notice to Proceed that describes an Employee Concerns 

Program (ECP) that implements all programmatic requirements in DOE Order 442.1A 

Department of Energy Employee Concerns Program, and all superseding versions.   

 

H.62  QUALITY ASSURANCE SYSTEM   

 

The Contractor shall implement a DOE-approved Quality Assurance Program (QAP) (see 

Section J, Attachment B:  List of Contract Deliverables/Submittals) in accordance with the 

current revision of the EM Quality Assurance Program, EM‐QA‐001, prior to commencement of 

work affecting nuclear safety.  The EM QAP provides the basis to achieve quality across the EM 

complex for all mission‐related work while providing a consistent approach to Quality Assurance 

(QA).  Although DOE Order 414.1D allows 90 days, the QAP shall be submitted to DOE for 

approval within 30 days of the Notice To Proceed (NTP). DOE approval, with EM Headquarters 

concurrence, must be documented prior to the contract effective date and the Contractor 

assuming full responsibility.   
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EM requires that American Society of Mechanical Engineers (ASME) NQA‐1‐2008, Quality 

Assurance Requirements for Nuclear Facility Applications, and addenda through 2009 be 

implemented as part of the Contractor's QA Program for work affecting nuclear safety.  The 

required portions of NQA‐1 to be implemented include:  Introduction, Part I, and as applicable 

portions of Part II. NQA‐1 Parts III and IV are to be used as guidance for the Contractor's QAP 

and implementing procedures.  Justification must be provided for NQA-1 requirements 

determined by the Contractor to be not applicable to its scope of work. 

 

Contractors have three options for complying with this contract requirement: 

 

1) Develop and submit for DOE approval a new QAP; 

2) Adopt the prior Contractor's DOE‐approved QAP; or 

3) Modify the prior Contractor's DOE‐approved QAP and submit it for DOE approval.   

 

Development of a new QAP, or adoption of an existing or modified version of a QAP from a 

prior contractor, does not alter a contractor’s legal obligation to comply with 10 CFR 830, 

Nuclear Safety Management, other regulations affecting quality assurance (QA) and DOE Order 

414.1D, Quality Assurance. 

 

The Contractor's QAP shall describe the overall implementation of the EM QA requirements and 

shall be applied to all work performed by the Contractor (e.g., research, design/engineering, 

construction, operation, budget, mission, safety, and health).  Specifically, the contractor’s QAP 

shall also describe the  supply chain for electronic subcomponents, require procurement of sub‐
components only from original equipment manufacturers or original equipment manufacturer 

authorized distributors, and require  electronic subcomponents be procured from vendors with a 

documented successful history with the  supplier. 

 

The Contractor shall develop and implement a comprehensive Issues Management System for 

the identification, assignment of significance category, and processing of nuclear safety‐related 

and non-safety related issues identified within the Contractor's organization.  The significance 

assigned to the issues shall be the basis for all actions taken by the contractor in correcting the 

issue from initial causal analysis, reviews for reporting to DOE, through completion of 

Effectiveness Reviews if required based on the seriousness of the issue. 

 

The Contractor shall, at a minimum, annually review and update as appropriate, their QAP. The 

review and any changes shall be submitted to DOE for approval. Changes shall be approved 

before implementation by the Contractor. 

 

The Contractor shall  perform activities in connection with a nuclear facility, as defined by Title 

10 Code of Federal Regulations (CFR) 820, Procedural Rules for DOE Nuclear Activities; Title 

10 CFR 835, Occupational Radiation Protection; and Title 10 CFR 830, Nuclear Safety 

Management, specifically Section 830.3.  The requirements of 10 CFR Part 830 Subpart A shall 

apply to all work affecting nuclear safety.  Additional quality assurance requirements are 

applicable to specific scopes of work, as follows: 
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1) For activities associated with TRU Waste disposal at the Waste Isolation Pilot Plant 

(WIPP), the contractor shall comply with the quality assurance requirements specified in 

the WIPP Hazardous Waste Facility Permit, and the current version of the DOE Carlsbad 

Field Office (CBFO) Quality Assurance Program Document. 

 

2) For spent nuclear fuel/high level waste activities associated with disposal at the 

monitored geologic repository, the contractor shall comply with the quality assurance 

requirements specified in DOE/RW-0333P, Office of Civilian Radioactive Waste 

Management (RW) QA Requirements and Description, Revision 20.    

 

3) For activities associated with the DOE-ID Independent Spent Fuel Storage Installations 

licensed by the Nuclear Regulatory Commission (NRC), the contractor shall comply with 

the quality assurance requirements in accordance with DOE/RW-0333P, Revision 10.  

 

 

H.63  RESERVED 

 

H.64  RESERVED  

 

H.65  REIMBURSEMENT OF LCBC CONTRACTOR SENIOR EXECUTIVES  
 

Government reimbursement of compensation is subject to the limitations and benchmark 

amounts outlined in FAR 31.205-6, Compensation for Personal Services and Section 702 of the 

Bipartisan Budget Act of 2013.  The benchmark amount does not limit the amount of 

compensation that an executive may otherwise receive, but the compensation costs in excess of 

the benchmark amount are unallowable costs for Government contract purposes.  The Contractor 

is encouraged to recruit, retain, and compensate the highest quality senior executives to execute 

the PWS in an efficient and cost-effective manner.  Senior executives’ compensation, and 

subsequent increases during the contract term, must be included in the bid proposal cost estimate. 

 

H.66  LITIGATION MANAGEMENT AND SUPPORT 

 

(a) The Contractor shall maintain a legal function to support litigation, arbitration, 

environmental, procurement, employment, labor, and the Price-Anderson Amendments Act 

areas of law.  The Contractor shall provide sound litigation management practices.  Within 

60 days of the NTP, the Contractor shall provide a Legal Management Plan (defined as a 

document describing the Contractor’s practices for managing legal costs and legal matters for 

which it procures the services of retained legal counsel) compliant with Code of Federal 

Regulations Title 10 Subpart 719 (as revised by Final Rule issued by DOE on May 3, 2013), 

Contractor Legal Management Requirements. The Plan shall describe the Contractor’s 

practices for managing and containing legal costs and matters for which it procures the 

services of retained legal counsel. In doing so, the Plan shall describe the matters in-house 

counsel will perform as well as the matters they anticipate performing throughout the life of 

the contract. The Contractor should not retain outside counsel for routine matters and matters 

that can be performed by in-house counsel.  The Contractor shall provide an annual legal 

budget to DOE Counsel along with the Legal Management Plan.  Within 30 days of the 
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conclusion of the period covered by each annual legal budget, the Contractor shall provide a 

report to DOE Counsel comparing its budgeted and actual legal costs. 

 

(b) As required by the Contracting Officer, the Contractor shall provide support to the 

Government on regulatory matters, third-party claims, and threatened or actual litigation.  

Support includes, but is not necessarily limited to: case preparation, document retrieval, 

review and reproduction, witness preparation, expert witness testimony, and assistance with 

discovery or other information requests responsive to any legal proceeding.        

                      

H.67  ENTERPRISE PURCHASING  
 

(a) Enterprise purchasing involves the complex-wide assessment of commodity and service 

requirements and formulation of enterprise-wide contract mechanisms used by members of 

the enterprise to acquire those commodities and services.  Enterprise purchasing can result in 

better pricing, better products, more timely delivery, reduced administrative costs and lead 

times for both the Contractor and the NNSA/DOE, greater standardization and 

interchangeability across the NNSA and DOE complex, and increased awards to small 

business entities. 

 

(b) The Contractor shall cooperate with NNSA/DOE and other NNSA/DOE contractors in 

identifying requirements under this Contract that are suitable for enterprise purchasing and 

shall facilitate the identification of work to be directly acquired by NNSA/DOE to support 

the objectives discussed below.  The Contractor shall use the contracting mechanisms 

identified by the NNSA/DOE as enterprise purchases and those awarded by the Integrated 

Contractor Purchasing Team (ICPT) to meet all suitable requirements under this Contract 

unless the cost of using such contracting mechanisms is shown to be excessive, does not 

provide the best value and or impacts the Contractor’s schedule.  The Contractor may 

propose alternative acquisition strategies to the Contracting Officer. 

 

H.68  CONFERENCE MANAGEMENT  

 

The Contractor agrees that:  

 

a) The contractor shall ensure that contractor-sponsored conferences reflect the 

DOE/NNSA's commitment to fiscal responsibility, appropriate stewardship of 

taxpayer funds and support the mission of DOE/NNSA as well as other sponsors of 

work. In addition, the contractor will ensure conferences do not include any activities 

that create the appearance of taxpayer funds being used in a questionable manner. 

b) The definition of a conference is a meeting, retreat, seminar, symposium, or event 

that involves attendee travel. The term ' conference' also applies to training activities 

that are considered to be conferences under 5 C.F.R 410.404. 

c) Contractor-sponsored conferences include those events that meet the conference 

definition and either or both of the following: 

1) The contractor provides funding to plan, promote, or implement an event, except 

in instances where a contractor:  
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i) covers participation costs in a conference for specified individuals (e.g. 

students, retirees, speakers, etc.) in a total amount not to exceed $10,000 (by 

individual contractor for a specific conference) or 

ii) purchases goods or services from the conference planners (e.g., attendee 

registration fees, renting booth space). 

2) The contractor authorizes use of its official seal, or other seals/logos/ trademarks 

to promote a conference. Exceptions include non-M&O contractors who use their 

seal to promote a conference that is unrelated to their DOE contract(s) (e.g., if a 

DOE IT contractor were to host a general conference on cyber security). 

d) Attending a conference, giving a speech or serving as an honorary chairperson does 

not connote sponsorship. 

e) The contactor will provide information on conferences they plan to sponsor with 

expected costs exceeding $100,000 in the Department's Conference Management 

Tool, including: 

1) Conference title, description, and date 

2)  Location and venue 

3) Description of any unusual expenses (e.g., promotional items) 

4) Description of contracting procedures used (e.g., competition for space/support) 

5) Costs for space, food/beverages, audio visual, travel/per diem, registration costs, 

recovered costs (e.g., through exhibit fees) 

6) Number of attendees 

f) The contractor will not expend funds on the proposed contractor-sponsored 

conferences with expenditures estimated to exceed $100,000 until notified of 

approval by the contracting officer. 

g) For DOE-sponsored conferences, the contractor will not expend funds on the 

proposed conference until notified by the contracting officer. 

1) DOE-sponsored conferences include events that meet the definition of a 

conference and where the Department provides funding to plan, promote, or 

implement the conference and/or authorizes use of the official DOE seal, or other 

seals/logos/ trademarks to promote a conference. Exceptions include instances 

where DOE: 

i) covers participation costs in a conference for specified individuals (e.g. 

students, retirees, speakers, etc.) in a total amount not to exceed $10,000 (by 

individual contractor for a specific conference) or 

ii) purchases goods or services from the conference planners (e.g., attendee 

registration fees; renting booth space); or provide funding to the conference 

planners through Federal grants. 

2) Attending a conference, giving a speech, or serving as an honorary chairperson 

does not connote sponsorship. 

3) The contractor will provide cost and attendance information on their participation 

in all DOE-sponsored conference in the DOE Conference Management Tool. 

h) For non-contractor sponsored conferences, the contractor shall develop and 

implement a process to ensure costs related to conferences are allowable, allocable, 

reasonable, and further the mission of DOE/NNSA. This process must at a minimum: 

1) Track all conference expenses. 
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2) Require the Laboratory Director (or equivalent) or Chief Operating Officer 

approve a single conference with net costs to the contractor of $100,000 or 

greater. 

i) Contractors are not required to enter information on non-sponsored conferences in 

DOE'S Conference Management Tool. 

j) Once funds have been expended on a non-sponsored conference, contractors may not 

authorize the use of their trademarks/logos for the conference, provide the conference 

planners with more than $10,000 for specified individuals to participate in the conference, 

or provide any other sponsorship funding for the conference. If a contractor does so, its 

expenditures for the conference may be deemed unallowable. 

 
H.69  PROHIBITION OF CONTRACTS WITH PERSONS FALSELY LABELING 

PRODUCTS AS MADE IN AMERICA 

 

(a) Pursuant to FAR 9.405(a), awards shall not be made to entities that are included on the List 

of Parties Excluded from Federal Procurement and Non-procurement Programs.  If DOE 

contractor personnel become aware of a possible violation of the prohibition against falsely 

mislabeling products as made in America, and the entity is not on the List of Parties 

Excluded from Federal Procurement and Non-procurement Programs, the matter should be 

promptly reported to the CO in writing and the contractor shall supply the CO with the 

information that supports the contractor’s conclusion that there is a possible violation. 

 

(b) The report of an entity in violation of the prohibition against falsely mislabeling products as 

American-Made shall be submitted to DOE Office of Contract Management, Office of 

Procurement and Assistance Management, for potential debarment of the entity pursuant to 

FAR 9.406-2(a)(4) and 9.406-2(b)(1)(iii).       

                                                                               

H.70 PRE-APPROVAL OF USE AND CHARGES 

 

As it pertains to the application of, and compliance with, Clause I.112, FAR 52.245-9, Use and 

Charges (APR 2012), this clause does not apply to any use of property which is done either in 

furtherance of the performance of the NNSA contract or as approved by the Contracting Officer.  
 

H.71 COMPLIANCE WITH EXISTING CONTRACTOR BUSINESS SYSTEMS AND 

OTHER PROGRAMS  
 

The Government has reviewed the Contractor’s business systems, plans and programs, such as 

and including those listed at Exhibit C-3, LANS Business Systems, Plans and Programs 

(Mandatory and Optional Site Services), developed under National Nuclear Security 

Administration Contract No. DE-AC52-06NA25396 for the Management and Operating 

Contract for the Los Alamos National Laboratory (the “M&O Contract”).  To the extent that 

provisions of this Contract address the Contractor’s obligations with respect to business systems, 

plans or programs, the Contractor’s performance using the existing business systems, plans or 

programs, shall be deemed to satisfy the obligations of this Contract.  The Contractor shall be 

subject to direction as to the management and maintenance of such business systems, plans or 

programs, from NNSA only.  
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Notwithstanding any other provision of this Contract, order, directive or other requirement 

applicable to this Contract, to the extent the Contractor utilizes such existing business systems, 

the Contractor shall have no liability, including liability for unallowable and/or disallowed costs, 

resulting from or arising out of, obligation of this Contract for which the Contractor is not in full 

compliance as a result of the use of such business systems, plans and programs.  In case a 

conflict arises regarding interpretation of this clause with other terms, conditions, and 

requirements of this contract, this clause takes precedence.   

 

H.72  INDIRECT COSTS 

 

(a) Excessive Pass Through Costs 

  

i. This Contract includes FAR 52.215-23, “Limitations on Pass-Through Charges,” that 

defines “Excessive pass-through charge,” as: A charge to the Government by the 

Contractor or subcontractor that is for indirect costs or profit/fee on work performed by a 

subcontractor (other than charges for the costs of managing subcontracts and any 

applicable indirect costs and associated profit/fee based on such costs). 

  

ii. DOE/EM has reviewed the Contractors' indirect costs, charging practices and cost 

controls and has concluded that the costs to be allocated to this contract are not 

unreasonable or excessive within the meaning of FAR 52-215.23.  The contracting officer 

for contract DE-AC52-06NA25396 will be the cognizant contracting authority for any 

changes to indirect rate structures or charging practices during the performance of the 

LA-LCBC contract, including determination of cost allowability.  

 

iii. DOE/EM has reviewed the existing subcontracts supporting the EM Mission and LANL 

and has concluded that such subcontracts do not result in any excessive pass through 

costs.  The contracting officer for contract DE-AC52-06NA25396 will be the cognizant 

contracting authority for any subcontract changes, pursuant to the subcontract review 

requirements, during the performance of the LA-LCBC contract, including the 

determination of cost allowability.  

 

 (b)   Allocability: 

  

i. The Parties recognize that LANS is a dedicated single purpose entity for the performance 

of work at the Los Alamos National Laboratory that is currently being performed under 

Contract No. DE-AC52-06NA25396. 

 

ii. Except as identified below, indirect costs allocated to the EM Program through LANS’ 

approved Cost Accounting Disclosure Statement, shall be allowable under this 

Contract.  Allowability of specific elements of indirect costs shall be determined under 

the terms of Contract No. DE-AC52-06NA25396 by the Contracting Officer for that 

contract.  
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iii. With respect to all costs incurred for performance of bridge contract activities by the 

Contractor that otherwise meet the allowability provisions of FAR Part 31, DEAR Part 

931, DEAR Subpart 970.31, the terms of this contract and the existing approved 

Contractor and Parent Company Disclosure Statements, the Government agrees that such 

costs will be allocable, as determined by the appropriate Contracting Officer, to either 

this Contract or Contract No. DE-AC52-06NA25396.  With regards to the allocability of 

any element of costs, the Government, NNSA and DOE EM acting jointly, shall inform 

the Contractor which of the two contracts such costs (or both based on the provisions of 

FAR 31.201-4) are to be allocated to for the purposes of reimbursement.  

 

iv. No cost will be disallowed on the basis of allocability other than through the assignment 

of cost under this provision. 

 

v. RESERVED 

 

vi. To the extent that government direction on the allocation of costs, including the non-

allocability of LDRD to this Contract, would otherwise be deemed a change in a cost 

accounting practice, such change shall be deemed in “compliance with published DOE 

financial management policies” and subject to DEAR 970.5232-5.  

 

H.73 STEERING COMMITTEE 

 

The Secretary of Energy has directed NNSA and EM to transition the acquisition and 

management of EM funded legacy cleanup work at LANL from NNSA to EM.  This scope 

transferred from NNSA to EM is referred to as the EM Los Alamos Legacy Cleanup Bridge 

Contract (LCBC).  The transition is occurring in two phases: this LCBC and a subsequent 

competitively awarded incentive-based successor contract(s).  Due to the complexities of the 

LCBC transition, a Management Steering Committee consisting of senior level advisors from the 

site, both M&O Contractor and LCBC Contractor management, EM and NNSA is established.  

The Management Steering Committee provides a forum to facilitate the resolution of cross-

cutting issues and concerns during the LCBC transition, performance, and transition to the 

successor contractor(s) consistent with the NNSA-EM Memorandum of Understanding (MOU) 

for “Transition of Legacy Environmental Cleanup Work at Los Alamos from NNSA to EM” (see 

Section J, Attachment V), terms and conditions of the contract(s), and applicable law, regulation 

and DOE/NNSA policy.  The Steering Committee will provide a stabilizing influence and 

Members of the Steering Committee will ensure objectives of the LCBC transition are being met.  

The Management Steering Committee does not diminish authority of the designated EM and 

NNSA Contracting Officers (CO) responsible for the contract(s).  Therefore, before consulting 

with the Management Steering Committee, parties must first address their concerns, issues, 

disagreements, and/or recommendations to the CO(s) for resolution.  All contractual actions and 

technical direction provided under this contract shall be provided by the designated CO and 

Contracting Officer Representative, respectively.  
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H.74 PAYMENT AND ADVANCES, USE OF SPECIAL FINANCIAL INSTITUTION 
 

The Contractor will follow its existing Integrated Contract process (which is a contractual 

mechanism between DOE entities) regarding the charging and payment for costs during the 

Bridge Contract period.   

 

DOE EM will to submit an authorization to bill via Department of Energy Payment and 

Collection (DOEPAC) to the Contractor, based on the contract amount authorized by the 

individual Inter Entity Work Order agreements as they are issued.   

 

During a normal business month, the Contractor will incur costs to perform contract scope and 

then invoice DOE EM for reimbursement of costs. The costs are those incurred pursuant to FAR 

Section 31 and DEAR Section 931. The Contractor will submit all invoices to DOE EM 

electronically via DOEPAC, by the 15th of the following month, and payment will be made 

immediately. If DOE EM questions costs on an invoice, they will be addressed and resolved on a 

subsequent invoice.  

 

H.75 RESERVED  
 

H.76 DOE OBLIGATION TO ASSESS AND APPLY ITS RIGHTS TO A SINGLE 
CONTRACT; PROHIBITION ON ASSESSING AND APPLYING ITS RIGHTS TO 

MULTIPLE CONTRACTS 

 

This Bridge Contract requires or permits the LCBC Contractor to receive shared services from 

the following resources: 

 

a.  Directly from the NNSA M&O Contract including but not limited to services 

described in Exhibit C-3; 

b.   Systems managed under the M&O Contract through systems described in  H.71, 

“Compliance with Existing Contractor Business Systems,” and 

c. Management, oversight and support from the M&O contract. 

 

This Bridge Contract requires cooperation between the M&O Contractor and the LCBC 

Contractor as provided in H.16, Partnering Clause.  Although these support services are required 

from the M&O contract, performance under this Bridge contract will be evaluated solely and 

exclusively pursuant to the terms of this Bridge contract.  The performance of EM work will not 

be evaluated under the terms of the fee provisions or other remedies under the M&O contract.  

This includes all fee determinations for the purposes of determining fee pursuant to clause B.04, 

Award Fee, as well as the exercise of and for assessing any other contract remedies, including 

without limitation those available to DOE under Price Anderson Amendments Act regulatory 

requirements, and pursuant to clause I. 137, DEAR 952.223-76 “Conditional Payment of Fee or 

Profit – Safeguarding Restricted Data and Other Classified Information and Protection of Worker 

Safety and Health” exclusively under this Bridge Contract. 
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H.77  WHISTLEBLOWER PROTECTION PROGRAM—PILOT 
 

i. Costs incurred by the Contractor in implementing the provisions of I.12.FAR52.203-17, and 

the pilot program which it establishes, are reimbursable pursuant to and consistent with this 

contract’s provisions on allowable costs in effect on the date of award of this contract. 

 

ii. The Contractor shall not be required to insert the substance of this clause in covered 

subcontracts awarded prior to the effective date of this contract. 

 

iii. The Rights of the pilot program, including posting and employee notification requirements, 

shall apply only to those defined as “contractor employees in clause H.27. 

 

H.78 FIRST-TIER SUBCONTRACT REPORTING OF EXECUTIVE 
COMPENSATION 

 

As it pertains to the application of, and compliance with, Clause I.16, FAR 52.204-10, Reporting 

Executive Compensation and First-Tier Subcontract Awards (Jul 2013), as this clause applies 

exclusively to new First-Tier subcontract awards, it is agreed that the reporting required by this 

clause does not apply to the existing subcontracts transferred to, or utilized in the performance of 

this Contract. 

 

H. 79  DOE H-2073, RISK MANAGEMENT AND INSURANCE PROGRAMS (DEC 

2014) 
 

Contractor officials shall ensure that the requirements set forth below are applied in the  

establishment and administration of DOE-funded prime cost reimbursement contracts for  

management and operation of DOE facilities and other designated long-lived onsite contracts for 

which the contractor has established separate operating business units. 

 

1. BASIC REQUIREMENTS 

 

(a) Maintain commercial insurance or a self-insured program, (i.e., any insurance policy 

or coverage that protects the contractor from the risk of legal liability for adverse 

actions associated with its operation including malpractice, injury, or negligence) as 

required by the terms of the contract. Types of insurance include automobile, general 

liability, and other third party liability insurance.  Other forms of coverage must be 

justified as necessary in the operation of the Department facility and/or the 

performance of the contract and approved by the DOE. 

 

(b) Contractors shall not purchase insurance to cover public liability for nuclear incidents 

without DOE authorization. 

 

(c) Demonstrate that insurance program and costs comply with the cost limitations and 

exclusions at FAR 31.205-19, DEAR 928.231-19, and DEAR 970.3102-05-19, 

INSURANCE AND INDEMNIFICATION. 
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(d) Demonstrate that the insurance program is being conducted in the government’s best 

interest and at reasonable cost.  Contractor shall develop and submit a Risk 

Management Policy Statement (RMPS) (i.e., a formal statement of contractor’s 

commitment, intention, and general direction with respect to risk management, 

including, but not limited to, risk management objectives, internal policies, and 

procedures for preventing and controlling losses or claims/lawsuits). 

 

(e) The contractor shall submit copies of all insurance policies or insurance arrangements, 

to the Contracting Officer's no later than 30 days after the purchase date. 

 

(f) The contractor shall use a competitive process for the purchase of commercial 

insurance to ensure that costs are reasonable. 

 

(g) Ensure self-insurance programs include the following elements: 

 

(1)  Criteria set forth in FAR 28.308, SELF-INSURANCE. Approval of self-insurance 

is predicated upon submission of verifiable proof that the self-insurance charge 

does not exceed the cost of purchased insurance. This includes hybrid plans (i.e., 

commercially purchased insurance with self-insured retention (SIR) such as large 

deductible, matching deductible, retrospective rating cash flow plans, and other 

plans where insurance reserves are under the control of the insured).  The SIR 

components of such plans are self-insurance and are subject to the approval and 

submission requirements of FAR 28.308, as applicable. 

 

(2) Demonstration of full compliance with applicable state and federal regulations and 

related professional administration necessary for participation in alternative 

insurance programs. 

 

(3) Safeguards to ensure that third party claims and claims settlements are processed in 

accordance with approved procedures.   

 

(4) Accounting of self-insurance charges. 

 

(5) Accrual of self-insurance reserve.  The Contracting Officer’s approval is required 

and  predicated upon the following: 

 

(a) The claims reserve shall be held in a special fund or interest bearing account.  

 

(b) Submission of a formal written statement to the Contracting Officer stating that 

use of the reserve is exclusively for the payment of insurance claims and 

losses, and that DOE shall receive its equitable share of any excess funds or 

reserve. 

 

(c) Annual accounting and justification as to the reasonableness of the claims 

reserve submitted for Contracting Officer’s review. 
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(d) Claim reserves, not payable within the year the loss occurred, discounted to 

present value based on the prevailing Treasury rate. 

 

(h) Separately identify and account for interest cost on a Letter of Credit used to guarantee 

self-insured retention, as an unallowable cost and omitted from charges to the DOE 

contract. 

 

(i) Comply with the Contracting Officer’s written direction for ensuring the continuation 

of insurance coverage and settlement of incurred and/or open claims and payments of 

premiums owed or owing to the insurer for prior DOE contractors.  

 
2. PLAN EXPERIENCE REPORTING 

 
(a) Provide the contracting officer with annual experience reports for each type of 

liability- (i.e.., automobile and commercial general liability) listing the following for 

each category. 
 

(1) The amount paid for each claim. 
 

(2) The amount reserved for each claim. 

 

(3) The direct expenses related to each claim. 

 

(4) A summary for the year showing total number of claims. 

 

(5) A total amount for claims paid. 

 

(6) A total amount reserved for claims. 

 

(7) The total amount of direct expenses. 

 

(b) When applicable, separately identify total policy expenses (e.g., commissions, 

premiums, and costs for claims servicing) and major claims during the year including 

those expected to become major claims (e.g., those claims valued at $100,000 or 

greater). 
 
(c) Additional claim financial experience data may be requested from the policyholder on 

a case-by-case basis. 

 

3. TERMINATING OPERATIONS.  Responsible contractor official shall ensure: 

 

(a) Protection of the government’s interest through proper recording of cancellation 

credits due to policy terminations and/or experience rating. 

 

(b) Contractor identifies and provides continuing insurance policy administration and 

management requirements to a successor, other DOE contractor, or as specified by the 
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Contracting Officer. 

 

(c) Self-insured contractor reaches agreement with DOE on the handling and settlement of 

claims incurred but not reported at the time of contract termination; otherwise, the 

contractor shall retain this liability. 

 

4.  SUCCESSOR CONTRACTOR OR INSURANCE POLICY CANCELLATION.   Unless 

otherwise determined to be in the government’s best interest, the contractor shall ensure: 

 

(a) That insurance policies of a former DOE contractor are assumed by the successor; 

 

(b) Protection of the government’s interests through proper recording of all cancellation 

credits due to policy terminations and/or experience rating; 

 

(c) The successor contractor assumes any continued claims administration and 

management responsibilities relating to the former/terminated DOE contractor's 

operation; 

 

(d) The successor contractor reports incurred but not reported claims relating to the former 

DOE contractor’s operation to the appropriate insurer; 

 

(e) The successor contractor obtains the written approval of the contracting officer for any 

change in program direction; and 

 

(f) Insurance coverage replacement is maintained as required and/or approved by the 

contracting officer. 

 

 

H.80 PERFORMANCE DIRECTION RESULTING FROM GOVERNMENT 

OVERSIGHT 

 

Except for Clause F.01, FAR 52.242-15 STOP-WORK ORDER. (AUG 1989) - ALTERNATE I 

(APR 1984), for purposes of Clause H.60, DOE CONTRACT ADMINISTRATION, 

OVERSIGHT AND SAFETY OVERSIGHT, the Contractor shall be required to respond only to 

performance direction provided in writing by designated Contracting Officers and Contracting 

Officer’s Representatives. 

 

H.81 TRUTH IN NEGOTIATIONS ACT—CERTIFICATION  

 

Under the authority of 10 U.S.C. 2306a as implemented by FAR 15.403-1(c)(4), a waiver to the 

requirement for submission of certified contractor and subcontractor cost or pricing data was 

granted for the negotiated price and Contract Change Proposals (CCPs), and Request for 

Equitable Adjustment (REA) for the EM-LA Legacy Cleanup Bridge Contract.  The Contractor 

shall exclusively execute the certification at Section J, Attachment U, Cost or Pricing Data, 

whenever it is required to submit certified cost or pricing data in accordance with FAR 15.403-

4(a)(1). 
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H.82 EMPLOYEE TERMINATION 
 

Any costs related to the termination of employees by the LA-LCBC Contractor will be allocable 

to NNSA Contract No. DE-AC52-06NA25396 and subject to the terms and conditions of that 

contract to include those terms covering the termination of employees.   All allowability 

determinations for costs related to termination of employees will be made by the cognizant 

NNSA Contracting Officer for Contract No. DE-AC52-06NA25396. 

  

All costs to be allocated to the NNSA M&O contract under this clause will be separately 

identified and segregated for purposes of identifying and reporting costs to NNSA. 

SECTION I - CONTRACT CLAUSES 

 

  



Los Alamos National Laboratory Legacy Cleanup Bridge Contract  DE-EM0003528 

 

 
 

 97 

PART III—LIST OF DOCUMENTS, EXHIBITS, AND OTHER ATTACHMENTS 

 

 

Clauses I-1 through I-171, and I-182 through I-187 are incorporated by reference. 

Clauses I-172 through I-181 are incorporated in full text. 

 

I.1 FAR 52.252-2, CLAUSES INCORPORATED BY REFERENCE (FEB 1998) 

 

This Contract incorporates one or more clauses by reference, with the same force and effect as if 

they were given in full text.  Upon request, the Contracting Officer will make their full text 

available.  Also, the full text of a clause may be accessed electronically at this address: 

https://www.acquisition.gov/far/ 

 

CLAUSES INCORPORATED BY REFERENCE 

 

Clause No. FAR/DEAR Reference Title 

Fill-In Information 

(see FAR 

52.104(d)) 

I.2  FAR 52.202-1 Definitions (NOV 2013)   

I.3  FAR 52.203-3 Gratuities (APR 1984)  

I.4  FAR 52.203-5 

Covenant Against Contingent 

Fees (MAY 2014)  

I.5  FAR 52.203-6 

Restrictions on Subcontractor 

Sales to the Government (SEP 

2006)  

I.6  FAR 52.203-7 

Anti-Kickback Procedures (MAY 

2014)  

I.7  FAR 52.203-8 

Cancellation, Rescission, and 

Recovery of Funds for Illegal or 

Improper Activity (MAY 2014)  

I.8  FAR 52.203-10 

Price or Fee Adjustment for 

Illegal or Improper Activity 

(MAY 2014)  

I.9  FAR 52.203-12 

Limitations on Payments to 

Influence Certain Federal 

Transactions (OCT 2010)  

I.10  FAR 52.203-13 

Contractor Code of Business 

Ethics and Conduct (Apr 2010)  

I.11  FAR 52.203-14 

Display of Hotline Poster(s) (Dec 

2007)  
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Clause No. FAR/DEAR Reference Title 

Fill-In Information 

(see FAR 

52.104(d)) 

I.12  FAR 52.203-17 

Contractor Employee 

Whistleblower Rights and 

Requirement to Inform 

Employees of Whistleblower 

Rights (Apr 2014)   

I.13  FAR 52.204-4 

Printed or Copied Double-Sided 

on Recycled Paper (AUG 2000)  

I.14  FAR 52.204-7 

System for Award Management  

(JUL 2013)   

I.15  FAR 52.204-9 

Personal Identity Verification of 

Contractor Personnel (JAN 2011)  

I.16  FAR 52.204-10 

Reporting Executive 

Compensation and First-Tier 

Subcontract Awards (JUL 2013) None 

I.17  FAR 52.204-13 

System for Award Management 

Maintenance (Jul 2013)  

I.18  FAR 52.204-14 

Service Contract Reporting 

Requirements (Jan 2014)  

I.19  FAR 52.208-8 

Required Sources for Helium and 

Helium Usage Data (APR 2002)  

I.20  FAR 52.209-6 

Protecting the Government’s 

Interest when Subcontracting 

with Contractors Debarred, 

Suspended or Proposed for 

Debarment (AUG 2013)  

I.21  FAR 52.209-9 

Updates of Publicly Available 

Information Regarding 

Responsibility Matters (Jul 2013)  

I.22  FAR 52.209-10 

Prohibition on Contracting with 

Inverted Domestic Corporations 

(MAY 2012)    

I.23  FAR 52.210-1 Market Research (Apr 2011)  

I.24  FAR 52.211-5 

Material Requirements (AUG 

2000)  

I.25  RESERVED .  

I.26  FAR 52.215-8 

Order of Precedence – Uniform 

Contract Format (OCT 1997)  

I.27  FAR 52.215-11 

Price Reduction for Defective 

Certified Cost or Pricing Data – 

Modifications (Aug 2011)  
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Clause No. FAR/DEAR Reference Title 

Fill-In Information 

(see FAR 

52.104(d)) 

I.28  FAR 52.215-13 

Subcontractor Certified Cost or 

Pricing Data – Modifications (Oct 

2010)  

I.29  RESERVED   

I.30  FAR 52.215-15 

Pension Adjustments and Asset 

Reversions (Oct 2010)  

I.31  FAR 52.215-17 

Waiver of Facilities Capital Cost 

of Money (OCT 1997)  

I.32  FAR 52.215-18 

Reversion or Adjustment of Plans 

for Postretirement Benefits (PRB) 

Other Than Pensions (JUL 2005)  

I.33  FAR 52.215-21 

Requirements for Certified Cost 

or Pricing Data and Data Other 

Than Certified Cost or Pricing 

Data – Modifications (Oct 2010) 

(Alternate III (OCT 1997)  

I.34  FAR 52.215-23 

Limitations on Pass-Through 

Charges (Oct 2009)  

I.35  RESERVED   

I.36  FAR 52.219-8 

Utilization of Small Business 

Concerns (JAN 2011)  

I.37  RESERVED   

I.38  FAR 52.219-16 

Liquidated Damages – 

Subcontracting Plan (Jan 1999)  

I.39  RESERVED   

I.40  FAR 52.219-28 

Post-Award Small Business 

Program Representation (Jul 

2013)  

I.41  FAR 52.222-1 

Notice to the Government of 

Labor Disputes (Feb 1997)  

I.42  RESERVED   

I.43  FAR 52.222-3 Convict Labor (JUN 2003)  

I.44  FAR 52.222-4 

Contract Work Hours and Safely 

Standards Act – Overtime 

Compensation (May 2014)  

I.45  FAR 52.222-6 

Construction Wage Rate 

Requirements (May 2014)  

I.46  FAR 52.222-7 

Withholding of Funds (May 

2014)  
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Clause No. FAR/DEAR Reference Title 

Fill-In Information 

(see FAR 

52.104(d)) 

I.47  FAR 52.222-8 

Payrolls and Basic Records (May 

2014)  

I.48  FAR 52.222-9 

Apprentices and Trainees (Jul 

2005)  

I.49  FAR 52.222-10 

Compliance with Copeland Act 

Requirements (Feb 1988)  

I.50  FAR 52.222-11 

Subcontracts (Labor Standards) 

(May 2014)  

I.51  FAR 52.222-12 

Contract Termination-Debarment 

(May 2014)  

I.52  FAR 52.222-13 

Compliance with Construction 

Wage Rate Requirements and 

Related Regulations (May 2014)  

I.53  FAR 52.222-14 

Disputes Concerning Labor 

Standards (Feb 1988)  

I.54  FAR 52.222-15 

Certification of Eligibility (May 

2014)  

I.55  FAR 52.222-16 

Approval of Wage Rates (May 

2014)  

I.56  RESERVED   

I.57  FAR 52.222-21 

Prohibition of Segregated 

Facilities (FEB 1999)  

I.58  FAR 52.222-26 Equal Opportunity (MAR 2007)  

I.59  FAR 52.222-35 

Equal Opportunity for Veterans 

(Jul 2014)  

I.60  FAR 52.222-36 

Affirmative Action for Workers 

with Disabilities (Jul 2014)  

I.61  FAR 52.222-37 

Employment Reports on Veterans 

(Jul 2014)  

I.62  FAR 52.222-40 

Notification of Employee Rights 

Under the National Labor 

Relations Act (DEC 2010)  

I.63  FAR 52.222-41 

Service Contract Labor Standards 

(May 2014)  

I.64  FAR 52.222-50 

Combating Trafficking in Persons 

(Mar 2015)  

I.65  FAR 52.222-54 

Employment Eligibility 

Verification (Aug 2013)  
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Clause No. FAR/DEAR Reference Title 

Fill-In Information 

(see FAR 

52.104(d)) 

I.66  FAR 52.223-2 

Affirmative Procurement of 

Biobased Products Under Service 

and Construction Contracts (Sep 

2013)  

I.67  FAR 52.223-3 

Hazardous Material Identification 

and Material Safety Data (JAN 

1997) - Alternate I (JUL 1995)  

I.68  FAR 52.223-5 

Pollution Prevention and Right-

to-Know Information (May 2011) 

Alternate II (May 2011)  

I.69  

 

 

RESERVED   

I.70  FAR 52.223-10 

Waste Reduction Program (MAY 

2011)  

I.71  RESERVED    

I.72  FAR 52.223-12 

Refrigeration Equipment and Air 

Conditioners (May 1995)  

I.73  FAR 52.223-15 

Energy Efficiency in Energy-

Consuming Products (DEC 2007)  

I.74  FAR 52.223-16 

Acquisition of EPEAT® -

Registered Personal Computer 

Products (Jun 2014)  

I.75  FAR 52.223-17 

Affirmative Procurement of EPA-

designated Items in Service and 

Construction Contracts (MAY 

2008)  

I.76  FAR 52.223-18 

Encouraging Contractor Policies 

to Ban Text Messaging While 

Driving (AUG 2011)  

I.77  FAR 52.223-19 

Compliance With Environmental 

Management Systems (May 

2011)  

I.78  FAR 52.224-1 

Privacy Act Notification (Apr 

1984)  

I.79  FAR 52.224-2 Privacy Act (Apr 1984)  

I.80  FAR 52.225-13 

Restrictions on Certain Foreign 

Purchases (JUN 2008)  

I.81  RESERVED   
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Clause No. FAR/DEAR Reference Title 

Fill-In Information 

(see FAR 

52.104(d)) 

I.82  FAR 52.230-2 

Cost Accounting Standards (May 

2014)  

I.83  FAR 52.230-6 

Administration of Cost 

Accounting Standards (Jun 2010)  

I.84  FAR 52.232-9 

Limitation of Withholding of 

Payments (Apr 1984)  

I.85  FAR 52.232-17 Interest (OCT 2010)  

I.86  FAR 52.232-18 Availability of Funds (Apr 1984)   

I.87  RESERVED   

I.88  

 

FAR 52.232-24 

 

Prohibition of Assignment of 

Claims (JAN 1986).  Incorporated 

M&O clause I.46    

I.89  RESERVED   

I.90  FAR 52.232-33 

Payment of Electronic Funds 

Transfer – Central Contractor 

Registration (Jul 2013)  

I.91  FAR 52.233-1 

Disputes (JUL 2002); Alternate I 

(DEC 1991)  

I.92  FAR 52.233-3 

Protest after Award (Aug 1996) – 

Alternate I (Jun 1985)  

I.93  FAR 52.233-4 

Applicable Law for Breach of 

Contract Claim (OCT 2004)  

I.94  FAR 52.234-4 

Earned Value Management 

System (May 2014) (g) TBD 

I.95  RESERVED   

I.96  RESERVED   

I.97  FAR 52.236-8 Other Contracts (Apr 1984)  

I.98  RESERVED   

I.99  RESERVED   

I.100  RESERVED   

I.101  FAR 52.237-3 

Continuity of Services (JAN 

1991)  

I.102  
 

RESERVED   

I.103  FAR 52.242-1 

Notice of Intent to Disallow Costs 

(Apr 1984)  

I.104  RESERVED    
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Clause No. FAR/DEAR Reference Title 

Fill-In Information 

(see FAR 

52.104(d)) 

I.105  
 

RESERVED  

 

 

I.106  FAR 52.242-13 Bankruptcy (JUL 1995)  

I.107  
FAR 52.243-2 

Changes – Cost Reimbursement  

(AUG 1987) Alt II (APR 1984) 
 

I.108  FAR 52.244-2 Subcontracts (OCT 2010) 

(d), (j) Contracting 

Officer fill-in at 

definitization 

I.109  FAR 52.244-5 Competition in Subcontracting  

I.110  FAR 52.244-6 

Subcontracts for Commercial 

Items (DEC 2010)   

I.111  FAR 52.245-1 

Government Property (APR 

2012)  

I.112  FAR 52.245-9 Use and Charges (APR 2012)  

I.113  FAR 52.246-25 

Limitation of Liability – Services 

(FEB 1997)  

I.114  FAR 52.247-1 

Commercial Bill of Lading 

Notations (Feb 2006) 

(a) DOE 

(b) DOE 

Contract No. the 

Contract 

Administration 

Office specified in 

the Section G  

I.115  FAR 52.247-68 

Report of Shipment (REPSHIP) 

(Feb 2006)  

I.116  FAR 52.248-1 Value Engineering (Oct 2010)  (m) fill in at award 

I.117  FAR 52.249-6 

Termination (Cost-

Reimbursement ) (May 2004)  

I.118  FAR 52.249-14 Excusable Delays (APR 1984)  

I.119  FAR 52.251-1 

Government Supply Sources 

(APR 2012)   

I.120  FAR 52.251-2 

Interagency Fleet Management 

Systems Vehicles and Related 

Services (Jan 1991)  

I.121  FAR 52.253-1 

Computer Generated Forms (JAN 

1991)  

I.122  DEAR 952.202-1 Definitions (FEB 2011)    
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Clause No. FAR/DEAR Reference Title 

Fill-In Information 

(see FAR 

52.104(d)) 

I.123  DEAR 952-203-70 

Whistleblower Protection for 

Contractor Employees (Dec 

2000)  

I.124  DEAR 952.204-2 Security (Mar 2011)  

I.125  DEAR 952.204-70 

Classification/Declassification 

(Sep 1997)  

I.126  DEAR 952.204-75 Public Affairs (Dec 2000)  

I.127  DEAR 952.204-77 Computer Security (Aug 2006)   

I.128  DEAR 952.208-7 

Tagging of Leased Vehicles (Apr 

1984)  

I.129  DEAR 970.5208-1 Printing (DEC 2000)  

I.130  DEAR 952.209-72 

Organizational Conflicts of 

Interest (Aug 2009)  

I.131  DEAR 952.215-70 Key Personnel (Dec 2000) 

(a) See Section J, 

Attachment G 

I.132  
 

RESERVED   

I.133  RESERVED   

I.134  DEAR 952.219-70 

DOE Mentor-Protégé Program 

(May 2000)  

I.135  DEAR 952.223-72 

Radiation Protection and Nuclear 

Criticality (Apr 1984)  

I.136  DEAR 952.223-75 

Preservation of Individual 

Occupational Radiation Exposure 

Records (Apr 1984)  

I.137  DEAR 952.223-76 

Conditional Payment of Fee or 

Profit – Safeguarding Restricted 

Data and Other Classified 

Information and Protection of 

Worker Safety and Health (DEC 

2010)  

I.138  DEAR 952.223-78 

Sustainable Acquisition Program 

(OCT 2010)   

I.139  DEAR 952.226-74 

Displaced Employee Hiring 

Preference (Jun 1997)  

I.140  RESERVED   

I.141  DEAR 952.231-71 

Insurance Litigation and Claims 

(Jul 2013)  

I.142  RESERVED   
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Clause No. FAR/DEAR Reference Title 

Fill-In Information 

(see FAR 

52.104(d)) 

I.143  DEAR 952.250-70 

Nuclear Hazards Indemnity 

Agreement (OCT 2005)(As 

modified by Acquisition Letter 

2005-15)  

I.144  DEAR 952.251-70 

Contractor Employee Travel 

Discounts (Aug 2009)  

I.145  DEAR 970.5204-1 Counterintelligence (Dec 2010)  

I.146  DEAR 970.5222.-1 

Collective Bargaining 

Agreements Management and 

Operating Contracts (Dec 2000)  

I.147  DEAR 970.5223-1 

Integration of Environment, 

Safety, and Health into Work 

Planning and Execution (Dec 

2000)  

I.148  DEAR 970.5223-3 

Agreement Regarding Workplace 

Substance Abuse Programs At 

DOE Facilities (DEC 2010)   

I.149  DEAR 970.5223-4 

Workplace Substance Abuse 

Programs at DOE Sites (Dec 

2000)   

I.150  DEAR 970.5223-6 

Executive Order 13423, 

Strengthening Federal 

Environmental, Energy, and 

Transportation Management (Oct 

2010)  

I.151  DEAR 970.5226-2 

Workforce Restructuring Under 

Section 3161 of the National 

Defense Authorization Act for 

Fiscal Year 1993 (Dec 2000)  

I.152  DEAR 970.5226-3 

Community Commitment (Dec 

2000)  

I.153  DEAR 970.5227-1 

Rights in Data-Facilities (Dec 

2000)  

I.154  DEAR 970.5227-4 

Authorization and Consent (Aug 

2002)  

I.155  DEAR 970.5227-5 

Notice and Assistance Regarding 

Patent and Copyright 

Infringement (Aug 2002)  

I.156  DEAR 970.5227-6 

Patent Indemnity-Subcontracts 

(Dec 2000)  
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Clause No. FAR/DEAR Reference Title 

Fill-In Information 

(see FAR 

52.104(d)) 

I.157  DEAR 970.5227-8 Refund of Royalties (Aug 2002)  

I.158  DEAR 970.5227-10 

Patent Rights –Management and 

Operating Contracts, Non-Profit 

Organization or Small Business 

Firm Contractor (Aug 2002)  

I.159  DEAR 970.5227-11 

Patent Rights Management and 

Operating Contracts, For-Profit 

Contractor, Non-Technology 

Transfer (Dec 2000)  

I.160  RESERVED   

I.161  DEAR 970.5229-1 State and Local Taxes (Dec 2000)  

I.162  DEAR 970.5231-4 

Preexisting Conditions Alt I (Dec 

2000)  

I.163  DEAR 970-5232-1 

Reduction or Suspension of 

Advance, Partial, or Progress 

Payments (Dec 2000)  

I.164  DEAR 970-5232-2 

Payments and Advances (Dec 

2000) ALT III  

I.165  DEAR 970-5232-3 

Accounts, Records and 

Inspections (Aug 2009)  

I.166  DEAR 970-5232-5 

Liability With Respect To Cost 

Accounting Standards (Dec 2000)  

I.167  DEAR 970.5232-7 

Financial Management System 

(Dec 2000)  

I.168  DEAR 970.5232-8 

Integrated Accounting (Dec 

2000)  

I.169  DEAR 970.5236-1 

Government Facility Subcontract 

approval (Dec 2000)  

I.170  DEAR 970.5242-1 

Penalties for Unallowable Costs 

(Aug 2009)  

I.171  RESERVED   

 

CLAUSES INCORPORATED IN FULL TEXT 

 

I.172  52.215-19 NOTIFICATION OF OWNERSHIP CHANGES (OCT 1997)  

 

(a) The Contractor shall make the following notifications in writing: 

 

(1) When the Contractor becomes aware that a change in its ownership has occurred, 

or is certain to occur, that could result in changes in the valuation of its capitalized 
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assets in the accounting records, the Contractor shall notify the Administrative 

Contracting Officer (ACO) within 30 days. 

 

(2) The Contractor shall also notify the ACO within 30 days whenever changes to 

asset valuations or any other cost changes have occurred or are certain to occur as a 

result of a change in ownership. 

 

(b) The Contractor shall -  

 

(1) Maintain current, accurate, and complete inventory records of assets and their 

costs; 

 

(2) Provide the ACO or designated representative ready access to the records upon 

request; 

 

(3) Ensure that all individual and grouped assets, their capitalized values, 

accumulated depreciation or amortization, and remaining useful lives are identified 

accurately before and after each of the Contractor's ownership changes; and 

 

(4) Retain and continue to maintain depreciation and amortization schedules based on 

the asset records maintained before each Contractor ownership change. 

 

(c) The Contractor shall include the substance of this clause in all subcontracts   

under this contract that meet the applicability requirement of FAR 15.408(k). 

 

 

I.173 RESERVED 

 

 

I.174 RESERVED 

 

I.175  FAR 52.223-9 ESTIMATE OF PERCENTAGE OF RECOVERED 

MATERIAL CONTENT FOR EPA-DESIGNATED PRODUCTS (MAY 2008) 

 

(a) Definitions. As used in this clause— 

 

“Postconsumer material” means a material or finished product that has served its 

intended use and has been discarded for disposal or recovery, having completed its life as a 

consumer item. Postconsumer material is a part of the broader category of “recovered material.” 

 

“Recovered material” means waste materials and by-products recovered or diverted from solid 

waste, but the term does not include those materials and by-products generated from, and 

commonly reused within, an original manufacturing process. 

 

(b) The Contractor, on completion of this contract, shall— 

 



Los Alamos National Laboratory Legacy Cleanup Bridge Contract  DE-EM0003528 

 

 
 

 108 

(1) Estimate the percentage of the total recovered material content for EPA designated item(s) 

delivered and/or used in contract performance, including, if 

applicable, the percentage of post-consumer material content; and 

 

(2) Submit this estimate to the Contracting Officer. 

 

 

I.176 52.223-11 OZONE-DEPLETING SUBSTANCES  (MAY 2001)  

 

(a)  Definition. “Ozone-depleting substance,” as used in this clause, means any substance the 

Environmental Protection Agency designates in 40 CFR Part 82 as—  

 

(1) Class I, including, but not limited to, chlorofluorocarbons, halons, carbon tetrachloride, and 

methyl chloroform; or  

 

(2) Class II, including, but not limited to, hydrochlorofluorocarbons.  

 

(b) The Contractor shall label products which contain or are manufactured with ozone-depleting 

substances in the manner and to the extent required by 42 U.S.C. 7671j (b),  

(c), and (d) and 40 CFR Part 82, Subpart E, as follows:  

 

Warning: Contains (or manufactured with, if applicable) *_______, a substance(s) which 

harm(s) public health and environment by destroying ozone in the upper atmosphere.  

 

* The Contractor shall insert the name of the substance(s).  

 

I.177  STATE OF NEW MEXICO GROSS RECEIPTS AND COMPENSATING 

TAX (APRIL 2003) 

 

(a) Within thirty (30) days after award of this contract, the Contractor shall advise the State of 

New Mexico of this contract by registering with the State of New Mexico, Taxation and Revenue 

Department, Revenue Division, pursuant to the Tax Administration Act of the State of New 

Mexico and shall identify the contract number. 

(b) The Contractor shall pay the New Mexico gross receipts taxes, pursuant to the Gross Receipts 

and Compensating Tax Act of New Mexico, assessed against the contract fee and costs paid for 

performance of this contract, or of any part or portion thereof, within the State of New Mexico. 

The allowability of any gross receipts taxes or local option taxes lawfully paid to the State of 

New Mexico by the Contractor or its subcontractors will be determined in accordance with the 

Payment and Advances clause of this contract except as provided in paragraph (d) of this clause. 

(c) The Contractor shall submit applications for Nontaxable Transaction Certificates, Form CSR-

3C, to the: 

http://uscode.house.gov/uscode-cgi/fastweb.exe?getdoc+uscview+t41t42+250+1286++%2842%29%20%20AND%20%28%2842%29%20ADJ%20USC%29%3ACITE%20%20%20%20%20%20%20%20%20
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State of New Mexico Taxation and Revenue Dept. 

Revenue Division 

PO Box 630 

Santa Fe, New Mexico 87509 

When the Type 15 Nontaxable Transaction Certificate is issued by the Revenue 

Division, the Contractor shall use these certificates strictly in accordance with this 

contract, and the agreement between the Department of Energy and the New 

Mexico Taxation and Revenue Department. 

(d) The Contractor shall provide Type 15 Nontaxable Transaction Certificates to each vendor in 

New Mexico selling tangible personal property to the Contractor for use in the performance of 

this contract. Failure to provide a Type 15 Nontaxable Transaction Certificate to vendors will 

result in the vendor’s liability for the gross receipt taxes and those taxes, which are then passed 

on to the Contractor, shall not be reimbursable as an allowable cost by the Government. 

(e) The Contractor shall pay the New Mexico compensating user tax for any tangible personal 

property which is purchased pursuant to a Nontaxable Transaction Certificate if such property is 

not used for Federal purposes. 

(f) Out-of-state purchase of tangible personal property by the Contractor which would be 

otherwise subject to compensation tax shall be governed by the principles of this clause. 

Accordingly, compensating tax shall be due from the contractor only if such property is not used 

for Federal purposes. 

(g) The Department of Energy may receive information regarding the Contractor from the 

Revenue Division of the New Mexico Taxation and Revenue Department and, at the discretion 

of the Department of Energy, may participate in any matters or proceedings pertaining to this 

clause or the above-mentioned Agreement. This shall not preclude the Contractor from having its 

own representative nor does it obligate the Department of Energy to represent its Contractor. 

(h) The Contractor agrees to insert the substance of this clause, including this paragraph (h), in 

each subcontract which meets the criteria in 29.401-4(b)(1) through (3) of the Federal 

Acquisition Regulation, 48 CFR Part 29. 

(i) Paragraphs (a) through (h) of this clause shall be null and void should the Agreement referred 

to in paragraph (c) of this clause be terminated; provided, however, that such termination shall 

not nullify obligations already incurred prior to the date of termination. 

 

I.178  52.247-67 SUBMISSION OF TRANSPORTATION DOCUMENTS FOR 

AUDIT (FEB 2006) 

 

(a) The Contractor shall submit to the address identified below, for prepayment audit, 

transportation documents on which the United States will assume freight charges that were 

paid – 
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(1) By the Contractor under a cost-reimbursement contract; and 

(2) By a first-tier subcontractor under a cost-reimbursement subcontract thereunder. 

(b) Cost-reimbursement Contractors shall only submit for audit those bills of lading with freight 

shipment charges exceeding $100. Bills under $100 shall be retained on-site by the 

Contractor and made available for on-site audits. This exception only applies to freight 

shipment bills and is not intended to apply to bills and invoices for any other transportation 

services. 

 

(c) Contractors shall submit the above referenced transportation documents to: 

 

General Services Administration 

Attn: FWA 

1800F Street NW 

Washington, DC 20405 

 

I.179  952.242-70 TECHNICAL DIRECTION (DEC 2000) 

 

(a) Performance of the work under this contract shall be subject to the technical direction of the 

DOE Contracting Officer’s Representative (COR).  The term "technical direction" is defined 

to include, without limitation: 

 

(1) Providing direction to the Contractor that redirects contract effort, shifts work 

emphasis between work areas or tasks, requires pursuit of certain lines of inquiry, fills 

in details, or otherwise serves to accomplish the contractual SOW. 

 

(2) Providing written information to the Contractor that assists in interpreting drawings, 

specifications, or technical portions of the work description. 

 

(3) Reviewing and, where required by the contract, approving, technical reports, 

drawings, specifications, and technical information to be delivered by the Contractor 

to the DOE. 

 

(b) The Contractor will receive a copy of the written COR designation from the CO.  It will 

specify the extent of the COR’s authority to act on behalf of the CO. 

   

(c) Technical direction must be within the scope of work stated in the contract.  The COR does 

not have the authority to, and may not, issue any technical direction that: 

 

(1) Constitutes an assignment of additional work outside the SOW; 

 

(2) Constitutes a change as defined in the contract clause entitled "Changes;" 

 

(3) Changes contract cost, the fee (if any), or the time required for contract performance; 

 

(4) Changes any of the expressed terms, conditions or specifications of the contract; or 
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(5) Interferes with the Contractor's right to perform to the terms and conditions of the 

contract. 

 

(d) All technical direction shall be issued in writing by the COR. 

 

(e) The Contractor must proceed promptly with the performance of technical direction duly 

issued by the COR in the manner prescribed by this clause and within its authority under the 

provisions of this clause.  If, in the opinion of the Contractor, any instruction or direction by 

the COR falls within one of the categories defined in (c)(1) through (c)(5) of this clause, the 

Contractor must not proceed and must notify the CO in writing within five working days 

after receipt of any such instruction or direction and must request the CO to modify the 

contract accordingly.  Upon receiving the notification from the Contractor, the CO must: 

 

(1) Advise the Contractor in writing within 30 days after receipt of the Contractor's letter that 

the technical direction is within the scope of the contract effort and does not constitute a 

change under the Changes clause of the contract; 

 

(2) Advise the Contractor in writing within a reasonable time that the DOE will issue a 

written change order; or  

 

(3) Advise the Contractor in writing within a reasonable time not to proceed with the 

instruction or direction of the COR. 

 

(f) A failure of the Contractor and CO either to agree that the technical direction is  

within the scope of the contract or to agree upon the contract action to be taken with respect the 

technical direction will be subject to the provisions of the clause in Section I, 52.233-1 

"Disputes." 

 

I.180  970.5204-3 ACCESS TO AND OWNERSHIP OF RECORDS (OCT 2014) 

 

(a) Government-owned records. Except as provided in paragraph (b) of this clause, all records 

acquired or generated by the contractor in its performance of this contract, including records 

series described within the contract as Privacy Act systems of records, shall be the property 

of the Government and shall be maintained in accordance with 36 CFR, Chapter XII, 

Subchapter B, ‘‘Records Management.’’ The contractor shall ensure records classified as 

Privacy Act system of records are maintained in accordance with FAR 52.224.2 ‘‘Privacy 

Act.’’ 

 

(b)  Contractor-owned records. The following records are considered the property of the 

contractor and are not within the scope of paragraph (a) of this clause.  

(1) Employment-related records (such as worker’s compensation files; employee relations 

records, records on salary and employee benefits; drug testing records, labor negotiation 

records; records on ethics, employee concerns; records generated during the course of 

responding to allegations of research misconduct; records generated during other 

employee related investigations conducted under an expectation of confidentiality; 

employee assistance program records; and personnel and medical/health-related records 
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and similar files), and non-employee patient medical/health-related records, excluding 

records operated and maintained by the Contractor in Privacy Act system of records. 

Employee-related systems of record may include, but are not limited to: Employee 

Relations Records (DOE–3), Personnel Records of Former Contractor Employees (DOE–

5), Payroll and Leave Records (DOE–13), Report of Compensation (DOE–14), Personnel 

Medical Records (DOE–33), Employee Assistance Program (EAP) Records (DOE–34) 

and Personnel Radiation Exposure Records (DOE–35). 

(2) Confidential contractor financial information, internal corporate governance records and 

correspondence between the contractor and other segments of the contractor located away 

from the DOE facility (i.e., the contractor’s corporate headquarters); 

(3) Records relating to any procurement action by the contractor, except for records that 

under 48 CFR 970.5232–3 are described as the property of the Government; and 

(4) Legal records, including legal opinions, litigation files, and documents covered by the 

attorney-client and attorney work product privileges; and 

(5) The following categories of records maintained pursuant to the technology transfer clause 

of this contract: 

i. Executed license agreements, including exhibits or appendices containing 

information on royalties, royalty rates, other financial information, or 

commercialization plans, and all related documents, notes and 

correspondence. 

ii. The contractor’s protected Cooperative Research and Development 

Agreement (CRADA) information and appendices to a CRADA that 

contain licensing terms and conditions, or royalty or royalty rate 

information. 

iii. Patent, copyright, mask work, and trademark application files and related 

contractor invention disclosures, documents and correspondence, where 

the contractor has elected rights or has permission to assert rights and has 

not relinquished such rights or turned such rights over to the Government.  

(c) Contract completion or termination. Upon contract completion or termination, the contractor 

shall ensure final disposition of all Government-owned records to a Federal Record Center, 

the National Archives and Records Administration, to a successor contractor, its designee, or 

other destinations, as directed by the Contracting Officer. Upon the request of the 

Government, the contractor shall provide either the original contractor owned records or 

copies of the records identified in paragraph (b) of this clause, to DOE or its designees, 

including successor contractors. Upon delivery, title to such records shall vest in DOE or its 

designees, and such records shall be protected in accordance with applicable federal laws 

(including the Privacy Act) as appropriate. If the contractor chooses to provide its original 

contractor-owned records to the Government or its designee, the contractor shall retain future 

rights to access and copy such records as needed. 

(d) Applicability. This clause applies to all records created, received and maintained by the 

contractor without regard to the date or origination of such records including all records 

acquired from a predecessor contractor. 

(e) Records maintenance and retention. Contractor shall create, maintain, safeguard, and  

disposition records in accordance with 36 CFR Chapter XII, Subchapter B, ‘‘Records 

Management’’ and the National Archives and Records Administration (NARA)-approved 

Records Disposition Schedules. Records retention standards are applicable for all classes of 
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records, whether or not the records are owned by the Government or the contractor. The 

Government may waive application of the NARA-approved Records Disposition Schedules, 

if, upon termination or completion of the contract, the Government exercises its right under 

paragraph (c) of this clause to obtain copies of records described in paragraph (b) and 

delivery of records described in paragraph (a) of this clause. 

(f) Subcontracts. The contractor shall include the requirements of this clause in all subcontracts 

that contain the Integration of Environment, Safety and Health into Work Planning and 

Execution clause at 952.223–71 or, the Radiation Protection and Nuclear Criticality clause at 

952.223–72.  

 

I.181  DEAR 970.5244-1 CONTRACTOR PURCHASING SYSTEM (JAN 2013) 

 

 (a) General. The Contractor shall develop, implement, and maintain formal policies, practices, 

and procedures to be used in the award of subcontracts consistent with this clause and 48 CFR 

subpart 970.44. The Contractor's purchasing system and methods shall be fully documented, 

consistently applied, and acceptable to the Department of Energy (DOE) in accordance with 48 

CFR 970.4401-1. The Contractor shall maintain file documentation which is appropriate to the 

value of the purchase and is adequate to establish the propriety of the transaction and the price 

paid. The Contractor's purchasing performance will be evaluated against such performance 

criteria and measures as may be set forth elsewhere in this contract. DOE reserves the right at 

any time to require that the Contractor submit for approval any or all purchases under this 

contract. The Contractor shall not purchase any item or service, the purchase of which is 

expressly prohibited by the written direction of DOE, and shall use such special and directed 

sources as may be expressly required by the DOE Contracting Officer. DOE will conduct 

periodic appraisals of the Contractor's management of all facets of the purchasing function, 

including the Contractor's compliance with its approved system and methods. Such appraisals 

will be performed through the conduct of Contractor Purchasing System Reviews in accordance 

with 48 CFR subpart 44.3, or, when approved by the Contracting Officer, through the 

Contractor's participation in the conduct of the Balanced Scorecard performance measurement 

and performance management system. The Contractor's approved purchasing system and 

methods shall include the requirements set forth in paragraphs (b) through (y) of this clause.  

(b) Acquisition of utility services. Utility services shall be acquired in accordance with the 

requirements of subpart 970.41.  

(c) Acquisition of Real Property. Real property shall be acquired in accordance with 48 CFR 

subpart 917.74.  

(d) Advance Notice of Proposed Subcontract Awards. Advance notice shall be provided in 

accordance with 48 CFR 970.4401-3.  

(e) Audit of Subcontractors.  

(1) The Contractor shall provide for—  
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(i) Periodic post-award audit of cost-reimbursement subcontractors at all tiers; and  

(ii) Audits, where necessary, to provide a valid basis for pre-award or cost or price analysis.  

(2) Responsibility for determining the costs allowable under each cost-reimbursement 

subcontract remains with the contractor or next higher-tier subcontractor. The Contractor shall 

provide, in appropriate cases, for the timely involvement of the Contractor and the DOE 

Contracting Officer in resolution of subcontract cost allowability.  

(3) Where audits of subcontractors at any tier are required, arrangements may be made to have 

the cognizant Federal agency perform the audit of the subcontract. These arrangements shall be 

made administratively between DOE and the other agency involved and shall provide for the 

cognizant agency to audit in an appropriate manner in light of the magnitude and nature of the 

subcontract. In no case, however, shall these arrangements preclude determination by the DOE 

Contracting Officer of the allowability or unallowability of subcontractor costs claimed for 

reimbursement by the Contractor.  

(4) Allowable costs for cost reimbursable subcontracts are to be determined in accordance with 

the cost principles of 48 CFR part 31, appropriate for the type of organization to which the 

subcontract is to be awarded, as supplemented by 48 CFR part 931. Allowable costs in the 

purchase or transfer from contractor-affiliated sources shall be determined in accordance with 48 

CFR 970.4402-3 and 48 CFR 31.205-26(e).  

(f) Bonds and Insurance.  

(1) The Contractor shall require performance bonds in penal amounts as set forth in 48 CFR 

28.102-2(a) for all fixed-priced and unit-priced construction subcontracts in excess of $100,000. 

The Contractor shall consider the use of performance bonds in fixed-price non-construction 

subcontracts, where appropriate.  

(2) For fixed-price, unit-priced and cost reimbursement construction subcontracts in excess of 

$100,000, a payment bond shall be obtained on Standard Form 25A modified to name the 

Contractor as well as the United States of America as obligees. The penal amounts shall be 

determined in accordance with 48 CFR 28.102-2(b).  

(3) For fixed-price, unit-priced and cost-reimbursement construction subcontracts greater than 

$25,000, but not greater than $100,000, the Contractor shall select two or more of the payment 

protections at 48 CFR 28.102-1(b), giving particular consideration to the inclusion of an 

irrevocable letter of credit as one of the selected alternatives.  

(4) A subcontractor may have more than one acceptable surety in both construction and other 

subcontracts, provided that in no case will the liability of any one surety exceed the maximum 

penal sum for which it is qualified for any one obligation. For subcontracts other than 

construction, a co-surety (two or more sureties together) may reinsure amounts in excess of their 
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individual capacity, with each surety having the required underwriting capacity that appears on 

the list of acceptable corporate sureties.  

(g) Buy American. The Contractor shall comply with the provisions of the Buy American Act as 

reflected in 48 CFR 52.225-1 and 48 CFR 52.225-9. The Contractor shall forward determinations 

of non-availability of individual items to the DOE Contracting Officer for approval. Items in 

excess of $100,000 require the prior concurrence of the Head of Contracting Activity. If, 

however, the Contractor has an approved purchasing system, the Head of the Contracting 

Activity may authorize the Contractor to make determinations of non-availability for individual 

items valued at $100,000 or less.  

(h) Construction and Architect-Engineer Subcontracts.  

(1) Independent Estimates. A detailed, independent estimate of costs shall be prepared for all 

construction work to be subcontracted.  

(2) Specifications. Specifications for construction shall be prepared in accordance with the DOE 

publication entitled "General Design Criteria Manual."  

(3) Prevention of Conflict of Interest.  

(i) The Contractor shall not award a subcontract for construction to the architect-engineer firm or 

an affiliate that prepared the design. This prohibition does not preclude the award of a "turnkey" 

subcontract so long as the subcontractor assumes all liability for defects in design and 

construction and consequential damages.  

(ii) The Contractor shall not award both a cost-reimbursement subcontract and a fixed-price 

subcontract for construction or architect-engineer services or any combination thereof to the 

same firm where those subcontracts will be performed at the same site.  

(iii) The Contractor shall not employ the construction subcontractor or an affiliate to inspect the 

firm's work. The contractor shall assure that the working relationships of the construction 

subcontractor and the subcontractor inspecting its work and the authority of the inspector are 

clearly defined.  

(i) Contractor-Affiliated Sources. Equipment, materials, supplies, or services from a contractor-

affiliated source shall be purchased or transferred in accordance with 48 CFR 970.4402-3.  

(j) Contractor-Subcontractor Relationship. The obligations of the Contractor under paragraph (a) 

of this clause, including the development of the purchasing system and methods, and purchases 

made pursuant thereto, shall not relieve the Contractor of any obligation under this contract 

(including, among other things, the obligation to properly supervise, administer, and coordinate 

the work of subcontractors). Subcontracts shall be in the name of the Contractor, and shall not 

bind or purport to bind the Government.  
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(k) Government Property. The Contractor shall establish and maintain a property management 

system that complies with criteria in 48 CFR 970.5245-1, Property, and 48 CFR 52.245-1, 

Government Property. 

(l) Indemnification. Except for Price-Anderson Nuclear Hazards Indemnity, no subcontractor 

may be indemnified except with the prior approval of the Senior Procurement Executive.  

(m) Leasing of Motor Vehicles. Contractors shall comply with 48 CFR subpart 8.11 and 48 CFR 

subpart 908.11.  

(n) [Reserved]  

(o) Management, Acquisition and Use of Information Resources. Requirements for automatic 

data processing resources and telecommunications facilities, services, and equipment, shall be 

reviewed and approved in accordance with applicable DOE Orders and regulations regarding 

information resources.  

(p) Priorities, Allocations and Allotments. Priorities, allocations and allotments shall be extended 

to appropriate subcontracts in accordance with the clause or clauses of this contract dealing with 

priorities and allocations.  

(q) Purchase of Special Items. Purchase of the following items shall be in accordance with the 

following provisions of 48 CFR subpart 8.5, 48 CFR subpart 908.71, Federal Management 

Regulation 41 CFR part 102, and the Federal Property Management Regulation 41 CFR chapter 

101:  

(1) Motor vehicles—48 CFR 908.7101  

(2) Aircraft—48 CFR 908.7102  

(3) Security Cabinets—48 CFR 908.7106  

(4) Alcohol—48 CFR 908.7107  

(5) Helium—48 CFR subpart 8.5  

(6) Fuels and packaged petroleum products—48 CFR 908.7109  

(7) Coal—48 CFR 908.7110  

(8) Arms and Ammunition—48 CFR 908.7111  

(9) Heavy Water—48 CFR 908.7121(a)  

(10) Precious Metals—48 CFR 908.7121(b)  
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(11) Lithium—48 CFR 908.7121(c)  

(12) Products and services of the blind and severely handicapped—41 CFR 101-26.701  

(13) Products made in Federal penal and correctional institutions—41 CFR 101-26.702 

(r) Purchase versus Lease Determinations. Contractors shall determine whether required 

equipment and property should be purchased or leased, and establish appropriate thresholds for 

application of lease versus purchase determinations. Such determinations shall be made—  

(1) At time of original acquisition;  

(2) When lease renewals are being considered; and  

(3) At other times as circumstances warrant.  

(s) Quality Assurance. Contractors shall provide no less protection for the Government in its 

subcontracts than is provided in the prime contract.  

(t) Setoff of Assigned Subcontractor Proceeds. Where a subcontractor has been permitted to 

assign payments to a financial institution, the assignment shall treat any right of setoff in 

accordance with 48 CFR 932.803.  

(u) Strategic and Critical Materials. The Contractor may use strategic and critical materials in 

the National Defense Stockpile.  

(v) Termination. When subcontracts are terminated as a result of the termination of all or a 

portion of this contract, the Contractor shall settle with subcontractors in conformity with the 

policies and principles relating to settlement of prime contracts in 48 CFR subparts 49.1, 49.2 

and 49.3. When subcontracts are terminated for reasons other than termination of this contract, 

the Contractor shall settle such subcontracts in general conformity with the policies and 

principles in 48 CFR subparts 49.1, 49.2, 49.3 and 49.4. Each such termination shall be 

documented and consistent with the terms of this contract. Terminations which require approval 

by the Government shall be supported by accounting data and other information as may be 

directed by the Contracting Officer.  

(w) Unclassified Controlled Nuclear Information. Subcontracts involving unclassified 

uncontrolled nuclear information shall be treated in accordance with 10 CFR part 1017.  

(x) Subcontract Flowdown Requirements. In addition to terms and conditions that are included in 

the prime contract which direct application of such terms and conditions in appropriate 

subcontracts, the Contractor shall include the following clauses in subcontracts, as applicable:  

(1) Davis-Bacon clauses prescribed in 48 CFR 22.407.  
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(2) Foreign Travel clause prescribed in 48 CFR 952.247-70.  

(3) Counterintelligence clause prescribed in 48 CFR 970.0404-4(a).  

(4) Service Contract Act clauses prescribed in 48 CFR 22.1006.  

(5) State and local taxes clause prescribed in 48 CFR 970.2904-1.  

(6) Cost or pricing data clauses prescribed in 48 CFR 970.1504-3-1(b). 

(y) Legal Services. Contractor purchases of litigation and other legal services are subject to the 

requirements in 10 CFR part 719 and the requirements of this clause. 

 

 

Clause No. 

FAR/DEAR 

Reference Title 

Fill-In Information 

(see 52.104(d)) 

I.182  FAR 52.222-42 

Statement of Equivalent Rates for 

Federal Hires   

I.183  FAR 52.230-6  

Administration for Cost 

Accounting Standards (JUL 

2010)  

I.184  FAR 52.243-7 

Notification of Changes (APR 

1984 (b) 30 days 

I.185  DEAR 970.5222-2 

Overtime Management (DEC 

2000)  

I.186  DEAR 970.5232-3 

Accounts, Records and Inspection 

(DEC 2010)  

I.187  DEAR 970.5232-4 Obligation of Funds (DEC 2000) 

(d) 90 day period 

and 90 days  
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SECTION J LIST OF ATTACHMENTS 

 

 

Attachment  Description 

 

Attachment A Requirements Sources and Implementing Documents (List A) and List of 

Applicable DOE Directives (List B) 

Attachment B List of Documents/Submittals and Milestones 

Attachment C Performance Evaluation Management Plan (PEMP) 

Attachment D Integrated Priority List 

Attachment D-1 Fiscal Year 2016 Integrated Priority List 

Attachment D-2 Fiscal Year 2017—Option Period 1 Integrated Priority List 

Attachment D-3 Fiscal Year 2017—Option Period 2 Integrated Priority List 

Attachment E Routine Reporting Requirements  

Attachment F  RESERVED 

Attachment G  Key Personnel          

Attachment H  RESERVED 

Attachment I  Performance Guarantee  

Attachment J  RESERVED 

Attachment K  RESERVED 

Attachment L  RESERVED   

Attachment M  RESERVED 

Attachment N  RESERVED 

Attachment O  Regional Purchasing Program 

Attachment P  RESERVED 

Attachment Q  RESERVED  

Attachment R RESERVED 

Attachment S  RESERVED 

Attachment T  Contractor’s Transition Plan 

Attachment U  Certificate of Cost Information and Supporting Data 

Attachment V NNSA-EM Memorandum of Understanding (MOU) for “Transition of 

Legacy Environmental Cleanup Work at Los Alamos from NNSA to EM” 
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ATTACHMENT A: REQUIREMENTS SOURCES AND IMPLEMENTING 
DOCUMENTS (LIST A) 

 

Pursuant to DEAR 970.5204-2  Laws, Regulations and DOE Directives (Dec 2000), DOE may 

provide a list of laws and regulations (List A) applicable to work performed under this contract.  

The Contractor shall comply with all applicable Federal and State Laws, Statutes, Codes, Rules, 

Regulations, Executive Orders and agreement documents applicable to work performed under this 

contract.  The federal laws and regulations listed in the table below contain requirements normally 

relevant to the Contractor scope of work.  These laws and regulations, and others, apply regardless 

whether they are explicitly stated in the Contract.  In addition, laws and regulations typically apply 

to all persons or organizations such as subcontractors, suppliers, and federal employees. 

This list does not have to be provided in the Contract, but it may be appended to the Contract for 

information purposes.  Omission of any such applicable law or regulation from List A does not 

affect the obligation of the Contractor to comply with such law or regulation pursuant to DEAR 

clause 970.5204-2.  The Contractor must be aware of changes in the Code of Federal Regulations 

(CFR), the United States Code (USC), Public Laws (PL) or other regulatory entities that have 

applicability to the Department of Energy and that impact the work scope.  The Contractor will 

notify DOE of any changes, and DOE will make a determination regarding modification to the 

contract.  

The following table does not contain any specific state laws, regulations, permits, and licenses, 

etc. 

 

Document Number Title 

10 CFR 61  Low Level Waste Policy Act Amendments 

10 CFR 71 Packaging and Transportation of Radioactive Material 

10 CFR 830 Nuclear Safety Management 

10 CFR 851 Worker Safety and Health Program 

40 CFR 61 National Emission Standards for Hazardous Air Pollutants 

40 CFR 116 Designation of Hazardous Substances 

40 CFR 117 Determination of Reportable Quantities for Hazardous Substances  

40 CFR 136 Guidelines Establishing Test Procedures for the Analysis of Pollutants 

40 CFR 260-282 Resource Conservation and Recovery Act (RCRA) 

40 CFR 300 

National Oil and Hazardous Substances Pollution Contingency Plan 

(CERCLA—National Contingency Plan) 

40 CFR 302 Designation, Reportable Quantities, and Notification 
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Document Number Title 

40 CFR 350-372 SARA Title III 

49 CFR 171  General Information, Regulations, and Definitions 

49 CFR 172 

Hazardous Material Table, Specials Provisions, Hazardous Materials 

Communications, Emergency Response Information, Training 

Requirements, and Security Plans  

49 CFR 173 Shippers-General Requirements for Shipments and Packaging’s 

49 CFR 174 Carriage by Rail 

49 CFR 177 Carriage by Public Highway 

15 USC 2601 Toxic Substances Control Act (TSCA) 

33 USC 1251 Clean Water Act (CWA) 

42 USC 2021 et seq. Low-Level Radioactive Waste Policy Act, as amended 

42 USC 2286  Defense Nuclear Facilities Safety Board 

42 USC 6901 Resource Conservation & Recovery Act (RCRA) 

42 USC 7401 Clean Air Act (CAA) 

42 USC 9601 

Comprehensive Environmental Response, Compensation, and Liability 

Act (CERCLA)  

42 USC 9605 CERCLA Amendment 

42 USC 9620 CERCLA Federal Facility Agreement (FFA) 

42 USC 11001-11050 

CERCLA Emergency Planning and Community Right to Know Act 

(EPCRA) 

42 USC 13101-13109 Pollution Prevention Act (PPA) 

42 USC 2011-2259 et 

seq. The Atomic Energy Act (AEA) of 1954, As Amended 

Executive Order 

13423 

Strengthening Federal Environmental, Energy, and Transportation 

Management 

 

Executive Order 

13514 

Federal Leadership in Environmental,  Energy and Economic 

Performance 

Public Law 102-368 Federal Facility Compliance Act of 1992 

Public Law 102-484 National Defense Authorization Act of 1993 

Public Law 102-486 Energy Policy Act of 1992 

Public Law 107-347 The E-Government Act of 2002 
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LIST OF APPLICABLE DOE DIRECTIVES (LIST B) 
 

The Contractor shall comply with the Contractor Requirements Documents of DOE Directives 

identified under List B.  DOE directives may be found at http://www.directives.doe.gov/.   

 

 

 

DOE Directives Subject 

DOE O 210.2A DOE Corporate Operating Experience Program 

DOE O 221.1A 

Reporting Fraud, Waste, and Abuse to the Office of 

Inspector General 

DOE O 225.1B Accident Investigations 

DOE O 226.1B Implementation of DOE Oversight Policy 

DOE O 227.1 Independent Oversight Program 

DOEO 231.1B Environment, Safety, and Health Reporting  

DOE O 252.1A Technical Standards Program 

DOE O 413.3B 

Program and Project Management for the Acquisition of 

Capital Assets  

DOE O 414.1D Quality Assurance 

DOE O 420.1C Facility Safety 

DOE O 422.1 Conduct of Operations 

DOE O 425.1D 

Verification of Readiness to Start Up or Restart Nuclear 

Facilities 

DOE O 426.2 

Personnel Selection, Training, Qualification, and 

Certification Requirements for DOE Nuclear Facilities 

DOE O 430.1B Real Property and Asset Management 

DOE O 433.1B 

Maintenance Management Program for DOE Nuclear 

Facilities 

DOE O 435.1 Radioactive Waste Management 

DOE O 442.2 

Differing Professional Opinions for Technical Issues 

Involving Environment, Safety and Health 

DOE O 452.2E Nuclear Explosive Safety 

DOE O 458.1 Radiation Protection of the Public and the Environment 

DOE O 460.1C Packaging and Transportation Safety 

DOE O 460.2A 

Departmental Materials Transportation and Packaging 

Management 

 

 

  

http://www.directives.doe.gov/
https://www.directives.doe.gov/directives/0413.3-BOrder-b/at_download/file
https://www.directives.doe.gov/directives/0414.1-BOrder-dadmchg1/at_download/file
https://www.directives.doe.gov/directives/justification-memoranda/JMtoReviseO420.1B_9-23-10.pdf/at_download/file
https://www.directives.doe.gov/directives/0422.1-BOrder-admchg1/at_download/file
https://www.directives.doe.gov/directives/0426.2admchg1/at_download/file
https://www.directives.doe.gov/directives/0430.1-BOrder-bc2/at_download/file
https://www.directives.doe.gov/directives/0433.1-BOrder-badmc1/at_download/file
https://www.directives.doe.gov/directives/0435.1-BOrder-c1/at_download/file
https://www.directives.doe.gov/directives/0442.2-BOrder/at_download/file
https://www.directives.doe.gov/directives-documents/0458.1-BOrder-AdmChg3
https://www.directives.doe.gov/directives/0460.1-BOrder-c/at_download/file
https://www.directives.doe.gov/directives/0460.2-BOrder-a/at_download/file
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ATTACHMENT B – LIST OF CONTRACT DELIVERABLES/SUBMITTALS AND 
MILESTONES 

 

The LCBC Contractor shall accomplish the work necessary and complete the following 

deliverables and milestones during this contract period of performance:  

 

Deliverable or Milestones Title/Short Description Completion Date 

Transition Plan from the NNSA M&O Contract to the LCBC Contract 

(C.2.1.01) 

September 23, 2015 

 

Transition Status Report (C.2.1.01) Weekly during 

transition 

Formal Interface Agreement between the LCBC Contractor and the 

NNSA M&O Contractor for Mandatory and Optional Services (C.2.1.01) 

4 months after NTP 

Supplemental Investigation Reports (C.4.3.03) for:  

 Upper Mortandad Canyon Aggregate Area 

 Upper Canada del Buey Aggregate Area  

 Technical Area 49 Aggregate Area Inside and Outside Nuclear 

Environmental Sites  

 Canon de Valle Aggregate Area Technical Area 14 

 North Ancho Canyon Aggregate Area  

 Lower Sandia Canyon Aggregate Area  

September 30, 2016 

Periodic Monitoring Reports (C.4.1.01) Per IFGMP: 

November 30, 

February 28, May 

30, August 31 

Sediment Transport and Mitigation Project Reports (C.4.1.02.01) 

including for Los Alamos / Pueblo Canyons 

March 31, 2016 and 

2017 – Performance 

Monitoring Report 

for Los Alamos and 

Pueblo Canyons 

Sediment Transport 

and Mitigation. 

 

Individual Permit for Stormwater deliverables: 

 Certification of Controls Installation, 

 Alternative Compliance Report,  

 Etc. 

TBD 

Document specific 

soft dates 
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Report of Results and Recommendations for Continuation of the 

Chromium Plume Boundary Protection Interim Measures (C.4.1.03) 

15 months after first 

injection well is 

operational 

FY-end Progress Report of the FY of Soil-Vapor Extraction Operations 

and Post-FY Analytical Results from Material Disposal Area L (C.4.2.02) 

 September 30, 

2016 

Conduct annual Inspection and Maintenance of Erosion Controls in 

Drainages to the 90s Line Pond at Technical Area 16 and provide an 

annual report (C.4.1.04) 

November 30, 2015 

and November 30, 

2016  

Treatment of the First Inappropriately Remediated Waste Drum (i.e., 

Nitrate Salt plus Organic Absorbent) (C.5.1.05) 

Two-weeks after 

approval to start – 

February 16, 2017 

 

Upper Los Alamos Canyon Aggregate Area cleanup report(s) for SWMUs 

01-001(g), 01-003(a), 01-003(b), 01-006(b), 01-007(a), and 01-007(b)  C-

43-01 to EM-LA 

September 21, 2016  

Individual Permit for Stormwater annual deliverables (C.4.1.02.02): 

 IP Compliance Status Report, Completion Date March 1, 2016   

 IP Annual Compliance Report (may be combined), Completion 

Date March 1, 2016 (may be combined), and  

 Stormwater Discharge Pollution Prevention Plan, Completion Date 

May 1, 2016 

 

Sandia Canyon Wetland Performance Monitoring Report (C.4.1.02.01) April 30, 2016 & 

2017 

Annual Update to the Interim Facility-Wide Groundwater Monitoring 

Plan for Monitoring Year 2016 (C.4.1.01) 

May 30, 2016 

Status Report for  the Cleanup of Townsite SWMUs and AOCs (Historical 

Activities) (C.4.3.01) 

June 30, 2016; 

Update September 

30, 2017 

Supplemental Investigation reports (SIR) for the following areas: 

 Upper Mortandad Canyon Aggregate Area,  

 Upper Cañada del Buey Aggregate Area,  

 Technical Area 49 Aggregate Areas both Inside and Outside the 

Nuclear Environmental Sites,  

 Canon de Valle Aggregate Area – technical Area 14,  

 North Ancho Canyon Aggregate Area,  

 Lower Sandia Canyon Aggregate Area, and  

 Threemile canyon Aggregate Area 

September 30, 2016 
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Completion of the nitrate salt treatment campaign (C.5.1.05) September 29, 2017  

Completion documentation for Middle Los Alamos Canyon Aggregate 

Area cleanups (C.4.3.02) 

December 31, 2016 

Historical Investigation Reports (HIRs) and Investigation Work Plans 

(IWPs) for Lower Water Canyon Aggregate Area (C.4.3.06) 

June 30, 2016 

Individual Permit for Stormwater annual deliverables: 

 IP Compliance Status Report, Completion Date March 1, 2017 

 IP Annual Compliance Report (may be combined), Completion 

Date: March 1, 2017 and  

 Stormwater Discharge Pollution Prevention Plan, Completion 

Date: May 1, 2017 

 

Annual Update to the Interim Facility-Wide Groundwater Monitoring 

Program (C.4.1.01) 

May 30, 2017 

  

Remediation Reports and Submittal of Letters requesting Certificate of 

Completion for funding  Prioritized Cleanup Sites (C.4.3.05) 

September 30, 2016  

Monthly Performance Report of progress and performance against the 

approved monthly plan 

End of Subsequent 

Month 

Phase-Out Transition Packages (C.8.6) 60 Days before the 

End of 2nd Option 

Period or as notified 

by the CO.  

Submittal of Closeout Plan (C.8.6.02) 60 Days from end 

of 2nd Option 

Period or as notified 

by the CO. 

Develop corrective action plans as required resulting from various reviews 

(AIB, Office of Inspector General (OIG), LANS Internal, DOE’s Office of 

Enforcement (OE), etc.) (C.5.1.10) 

As applicable 

Final LCBC -Assessment Report  (C.8.6.02) Within 30 days after 

completion of 

contract term.  

 

The LCBC Contractor shall notify DOE within 10 working days of any circumstances that might 

jeopardize this delivery schedule.  The LCBC Contractor shall request in writing any change to 

this delivery schedule, for sole consideration by DOE.  However, any deliverable or milestone 

listed here that is listed in Attachment C shall be considered by DOE under the PEMP and not 

under this attachment provisions. 
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ATTACHMENT C—PERFORMANCE EVALUATION MANAGEMENT PLAN  
 

    

 

 

 

 

 

 

ENVIRONMENTAL MANAGEMENT LOS ALAMOS  

LEGACY CLEANUP BRIDGE CONTRACT 

DE-EM0003528 

EFFECTIVE DATE:  OCTOBER 1, 2015 

LOS ALAMOS NATIONAL SECURITY, LLC (LANS) 

 

  

Attachment C 
LA-LCBC PEMP signed.pdf
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ATTACHMENT D –INTEGRATED PRIORITY LIST 
 

ATTACHMENT D-1 FY2016 INTEGRATED PRIORITY LIST 
 

 

 

IPL FY16.pdf

 

 
 

ATTACHMENT D-2 FY2017 OPTION PERIOD 1- INTEGRATED PRIORITY 
LIST 

 

IPL FY17 Option 
1.pdf

 

 

ATTACHMENT D-3 FY2017 OPTION PERIOD 2- INTEGRATED PRIORITY 
LIST 

 

 

 

IPL FY17 Option 
2.pdf
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ATTACHMENT E – ROUTINE REPORTING REQUIREMENTS 
 

1) Weekly Status Reports of the Transition of EM work scope from the NNSA M&O Contract 

to the LCBC Contract (C.2.1.01) due weekly to the EMLA Field Office Manager and COR.  

These weekly reports are due beginning one week from signature of the contract and then 

each week thereafter until 30-days after issuance of the notice-to-proceed (NTP) for of the 

LA-LCBC Contract. A final Status Report of the Transition of EM work scope from the 

NNSA M&O Contract to the LCBC Contract shall be provided to the EMLA Field Office 

Manager and COR within 15 working days of completion of the remaining transition 

activities.    

 

2) Discoveries of potential safety issues and/or RCRA non-compliances should be reported 

within 24 hours to the EMLA Field Office Manager. 

 

3) Monthly report of groundwater data review results to NMED-HWB via email with copy to 

EMLA Field Office in accordance with the provisions of the Consent Order. 

 

4) Monthly Performance Report of progress and performance against the approved monthly 

plan.  The MPR is due End of Subsequent Month. 
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ATTACHMENT G KEY PERSONNEL 
  

 

Pursuant to the Section I Clause entitled, “I.131, DEAR 952.215-70, KEY PERSONNEL (DEC 

2000)”, the following positions are considered to be essential to work being performed. 

 

 

Associate Director, LANS ADEP Randy Erickson 

Deputy Associate Director of Environmental Programs Enrique Torres 
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ATTACHMENT I 
PERFORMANCE GUARANTEE 

 
 

 

Attachment I - 
Performance Guarantees.pdf
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ATTACHMENT O REGIONAL PURCHASING PROGRAM 
 

See National Nuclear Security Administration Contract No. DE-AC52-06NA25396, Management 

and Operating Contract for the Los Alamos National Laboratory, Part III, Section J, Appendix 

M.   
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ATTACHMENT T CONTRACTOR’S TRANSITION PLAN 
 

Attachment T - 
LA-LCBC Transition Plan PCM-15-144.pdf
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ATTACHMENT U  
CERTIFICATE OF COST INFORMATION AND SUPPORTING DATA 
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ATTACHMENT V  
NNSA-EM MEMORANDUM OF UNDERSTANDING (MOU) FOR “TRANSITION 
OF LEGACY ENVIRONMENT CLEANUP WORK AT LOS ALAMOS FROM NNSA 

TO EM” 
 

 

NA-LA and EM-LA 
MOU FINAL SIGNED 20150917.pdf
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EXHIBIT C-1 
Current Environmental Permits and Compliance Documents Applicable to the EM Work 

Scope 

 
 Permit or Requirement Description Transfer 

Method 
Target Date Completion 

Date 

1 LANL Hazardous Waste Facility Permit, EPA ID No. 
NM0890010515, issued by the EPA and transferred to 
NMED 
 
DOE will transfer responsibility for the RCRA Permit only 
for those operations that support EM activities; specifically, 
at TA-54.  EM Contractors will comply with the provisions 
of the HWFP in all EM work scope execution through 
reporting to the NNSA and the LANS NNSA M&O 
Contractor, as appropriate. 

   

1A Submit a written notice to NMED. 40 CFR § 270.30(1)(3) 
Obtain written approval from NMED.   
Permit Section 1.9.3 

Letter 12/31/2016  

1B Submit a written notice to new contractor of the 
requirements of the NM Hazardous Waste Act and 
regulations and the RCRA Permit prior to transfer.  Permit 
Section 1.9.3 

contract and 
this exhibit 

12/31/2016  

1C Submit a written agreement to NMED specifying  the date 
of transfer for permit responsibilities.  40 CFR § 270.40 (b) 

Letter 12/31/2016  

2 Compliance Order on Consent Between the State of New 
Mexico Environment Department and the United States 
Department of Energy and the Regents of the University 
of California (as Amended) 
 
The Consent Order, signed by DOE, UC (later transferred to 
LANS), NMED, and the NM Attorney General, addresses 
the corrective action requirements of the NM Hazardous 
Waste Act for the investigation and cleanup of legacy 
contamination and for groundwater monitoring. 
 
DOE places the Consent Order on the LANS Bridge 
Contract.  The Contractor shall execute the Consent Order 
as if they had signed it.  The Contractor shall ensure all 
subcontracts also have the provisions to comply with the 
Consent Order terms.  This contract and its terms take 
precedence over the Consent Order.  The Contractor shall 
raise potential conflicts to the EMLA Field Office for 
resolution. 

   

2A DOE must provide 30 days notice to NMED prior to transfer 
and impose the same obligations upon the successor 
contractor. Section 111.F 

Letter 12/31/2016 ?  

3 Federal Facility Compliance Order (Site Treatment Plan)  
 
NMED issued the Federal Facility Compliance Order (FFCO) 
to DOE and UC (later transferred to LANS); it establishes a 
schedule and plan to bring LANL into compliance with the 
land disposal restrictions for mixed waste stored for more 
than one year 
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 Permit or Requirement Description Transfer 
Method 

Target Date Completion 
Date 

 
The Contractor shall comply with the FFCO (STP) in the 
execution of EM work scope. 

4 National Pollutant Discharge Elimination System (NPDES) 
Individual Permit for Storm Water (IP), NM0030759 
 
US EPA is the administrative authority.  NPDES Individual 
Permit for Storm Water Discharges from SWMUs/AOCs 
 
DOE places the IP on the contract.  The Contractor shall 
execute the IP as if they had signed it.  The Contractor shall 
ensure all subcontracts also have the provisions to comply 
with the IP terms.  This contract and its terms take 
precedence over the IP.  The Contractor shall raise 
potential conflicts to the EMLA Field Office for resolution. 

   

4A Submit a 30 Day notice to EPA, including a written 
agreement.   40 CFR 122.61 (b) (Automatic Transfers); 
Section III.D.3 of the Permit 

Letter 12/31/2016 ?  

4B Submit a written agreement to NMED "containing a 
specific date for transfer to permit responsibility, coverage 
and liability between them." 

Letter 12/31/2016 ?  

5 Clean Water Act Nationwide “Dredge and Fill” (Section 
404) Permits with the Army Corps of Engineers (ACOE) 
 
Dredge and Fill Permits are issued to "LANL" (LANS) and 
the owner of the facility, DOE, is not changing 
 
The Contractor shall comply with the provisions of the 
dredge and fill permits for the execution of EM work scope. 

   

5A [If required, a permit modification may be accomplished by 
notifying the District Engineer to request modification of 
permit through informal consultation and mutual 
agreement with DOE. 33 CFR 325.7]. 

Letter 12/31/2016 ?  

6 LANL Floodplain (Section 401) Permits with the Army 
Corps of Engineers (ACOE) 
 
Floodplain Permits are issued to "LANL" (LANS) and the 
owner of the facility, DOE, is not changing 
 
The Contractor shall comply with the provisions of the 
floodplain permits for the execution of EM work scope. 

   

6A [If required, a permit modification may be accomplished by 
notifying the District Engineer to request modification of 
permit through informal consultation and mutual 
agreement with DOE. 33 CFR 325.7]. 

Letter 12/31/2016 ?  

7 Groundwater Discharge Permit-DP 1793 
 
Administered by the NMED Ground Water Quality Bureau.  
Currently covers discharges of groundwater to support Cr 
recovery activities, but may possibly cover other EM work 
scope discharges in the near future. 

   

7A No transfer is necessary at this time, permit application is 
pending.  Future transfer after EM activities are listed will 
be required. 

Letter 12/31/2016 ?  
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 Permit or Requirement Description Transfer 
Method 

Target Date Completion 
Date 

8 LANL NPDEP Multi-Sector General Storm Water Permit for 
Industrial Activities, EPA ID No. NMR05A734 
 
Although EM will not specifically be conducting industrial 
activities at LANL, there may be impacts with operating a 
Treatment, Storage, and Disposal Facility (TSD) under 
Sector K.  We might be able to leave the permit with 
NNSA/LAFO and work out a separate permit for EM 
activities. 
 
The Contractor shall not conduct activities that interfere 
with the execution of the MSGP by the NNSA M&O 
Contractor. 

None   

9 LANL NPDES Outfall Permit, NM0028355 
 
The Contractor shall not conduct activities that interfere 
with the execution of the Outfall Permit by the NNSA M&O 
Contractor.  The Contractor shall not conduct activities that 
constitute an outfall discharge that would require 
modification to the NNSA M&O Outfall permit. 

None   

10 LANL Construction General Permit, CGP2003 
 
The Contractor shall not conduct activities that interfere 
with the execution of the CGP by the NNSA M&O 
Contractor.  The Contractor shall not conduct activities that 
would require modification to the NNSA M&O CGP. 

None   

11 LANL Title V Air Quality Operating Permit with NMED-
AQB 
 
The Contractor shall not inhibit the NNSA M&O contractor 
from managing the Airnet and Clean Air Act permitting 
activities.  The Contractor shall execute the necessary air 
sampling activities related specifically to EM work scope 
activities. 
 
The Contractor shall submit information required from EM 
activities and impacts to NNSA/LANS for annual LANL 
reporting in ASER, etc. 

None   

12 LANL Spill Prevention and Countermeasures Plans 
 
Although EM maybe only fuel spills, sample water spills, 
etc., it is likely that none of the EM activities will meet the 
600-gallon requirement to address. 
 
The Contractor shall report to the EMLA Field Office when 
any planned activities have the potential to approach or 
exceed the 600-gallon release threshold. 

None   

 

Note: All actions identified are DOE actions. 
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EXHIBIT C-2 
Current Memorandums of Understanding and Memorandums of Agreements Applicable to the EM Work Scope 

 
MOU/MOA/Agreement 

Requirements Transfer Methods Anticipated Date Parties Completion Date 

Interagency Coordination and Collaboration for the Protection of Indian 
Sacred Sites 

Transfer/Update 12/31/2016 DOD, DOI, USDA, 
DOE, ACHP 

 

Monitoring for Radioactive and Chemical Contamination Transfer/Update 12/31/2016 BIA, DOE, Pueblo de 
San Ildefonso 

 

Accord Transfer/Update 12/31/2016 Pueblo of San 
Ildefonso, DOE 

 

Accord Transfer/Update 12/31/2016 Pueblo of Jemez  

Accord Transfer/Update 12/31/2016 Pueblo of Cochiti  

Accord Transfer/Update 12/31/2016 Pueblo of Santa Clara  

 Memorandum of Understanding between the U.S. Department of 
Energy a nd the Buckman Direct Diversion Board Regarding Water 

Quality Monitoring (see C.4.1.02) 

Transfer/Update 12/31/2016 DOE; DDB  

Agreement in Principle for Environmental Oversight and Monitoring Transfer/Update 12/31/2016 DOE, New Mexico  

Memorandum of Agreement-Natural Resource Trustee Council Transfer/Update 12/31/2016 DOE, DOI, USDA, New 
Mexico, Pueblo de San 

Ildefonso 

 

Memorandum of Agreement regarding management of the Rendija Canyon 
Traditional Cultural Properties District 

Transfer/Update 12/31/2016 DOE, NNSA (LASO), Los 
Alamos County, New 

Mexico SHPO 

 

Memorandum of Agreement for funding to conduct regulatory activities at 
Los Alamos National Laboratory 

Transfer/Update 12/31/2016 DOE, NMED  

Supplemental Fee Agreement with NMED-HWB Transfer/Update 12/31/2016 NMED-HWB, DOE  
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MOU/MOA/Agreement 

Requirements Transfer Methods Anticipated Date Parties Completion Date 

Memorandum of Agreement between the U.S. Department of 
Energy/National Nuclear Security Administration and the Pueblo de San 

Ildefonso  
and the three associated protocols 

 
The Contractor shall comply with the provisions of the MOA and Protocols 

in the execution of the EM work scope, specifically for access to Pueblo 
lands, for protecting Pueblo information through review and release of data 

and reports, and for addressing cultural sites and remains. 

Update    

Limited Access Agreement for the Installation and Operation of a Regional 

Aquifer Well on Pueblo de San Ildefonso Between the Department of 

Energy and the Pueblo de San Ildefonso 

The Contractor shall comply with the requirements in the Limited Access 

Agreement for all activities related to this well.  This Agreement does not 

take the place of the requirements under the MOA between DOE/NNSA and 

the Pueblo de San Ildefonso and associated Protocols. 

 

Transfer from NA-LA 

to EM-LA / Update 

12/31/2016  DOE NNSA 

(LAFO)Pueblo de 

San Ildefonso  

12/23/2019  

 

 

Note: All actions identified are DOE actions.
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EXHIBIT C-3 – LANS’ BUSINESS SYSTEMS, PLANS AND PROGRAMS 
(Mandatory and Optional Site Services)  

 

1. The following work-related site services and programs developed under National Nuclear 

Security Administration Contract No. DE-AC52-06NA25396, for the Management and 

Operating Contract for the Los Alamos National Laboratory (the “M&O Contract”) shall be 

utilized by the Los Alamos Legacy Cleanup Bridge Contractor LA-LCB) in the execution of 

their work: 

 

a. Shipping certificate granted by the DOE Nevada National Security Site (NNSS) in order 

to dispose of non-TRU waste at NNSS that the NNSA M&O Contractor shall maintain 

throughout the LA-LCB contract term 

b. LANL Ten-Year Site Plan development process to ensure changes in the EM facilities 

and structures are updated as necessary to reflect EM work scope progress. 

c. Laboratory Operations Board Assessment 

d. Sample Management Office (SMO) for the planning, limited analyses, sample packaging 

and shipment for groundwater, surface water, soil, and debris sampling associated with 

EM work scope.  This shall include what is referred to as Sample and Analysis 

Management (SAM) Core Services. 

e. Training programs, resources, and facilities to maintain the qualifications of personnel 

assigned to EM work scope. 

f. Chemical Management Services,  

g. Hoisting and Rigging program and manual,  

h. Welding Qualification Program,  

i. Weld Test Lab,  

j. Calibration Services 

k. Water and electricity services. 

 

2. The following business systems, plans and programs developed under National Nuclear 

Security Administration Contract No. DE-AC52-06NA25396, for the Management and 

Operating Contract for the Los Alamos National Laboratory (the “M&O Contract”) have 

been reviewed by DOE and are deemed to satisfy Contractor’s business system, plan and 

program obligations of this Bridge Contract: 

 

a. Contractor Purchasing System 

b. Small Business Plan 

c. Property Management System 

d. Legal Management Plan 
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e. Quality Assurance Plan 

f. Project Management (Earned Value Management System) 

g. Insurance Program 

h. Ethics & Audit, Conflict of Interest Plans 

i. Financial Management System 

j. Disbursements System (Part of Financial Management System)  

k. Safeguards and Security Program including badge office, personnel security, operation 

security, physical security and information security oversight   

l. Integrated Safety Management System 

m. Environmental Management System 

n. Occupational Medicine Program which includes Employee Concerns Program 

o. Emergency Management Program including Continuity of Operations 

p. Radiation Protection Program 

q. Nuclear Safety Material Control & Accountability Program 

r. Criticality Safety Program 

s. Laboratory Operations Board Assessment 

t. Records Management Program 

u. Technology Transfer  

v. Maintenance Management Implementation Plan 

w. Information Technology Management Framework 

x. Non Compliance Tracking System 

y. Site Sustainability Program, including pollution prevention, recycling, energy 

conservation 

z. Human Resources (including M&O Contract clause H.36, “Workforce Transition, Contractor 

Compensation, Benefits and Pension”) 

aa. Estimating 

bb. Accounting 

cc. Nuclear Safety  

 

3. The following is a nonexclusive list of Bridge Contract business systems, plans and program 

clauses which are deemed to be satisfied by Contractor’s compliance with the above M&O 

Contract business systems, plans and programs: 

 

a. H Clauses 

 

1) H.03  DOE-H-2057 Department of Labor Wage Determinations (OCT 2014) 

2) H.07   Release of Information  

3) H.08  Confidentiality Of Information 

4) Reserved  

5) Reserved  
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6) H.44  Organizational Conflict of Interest Management Plan 

7) H.45 Addition and Alterations To Implement Executive Order 13423, Strengthening 

Federal Environmental, Energy And Transportation Management And Its Implementing 

Instructions  

8) H.48 Earned Value Management System 

9) H.49 Energy Employees Occupational Illness Compensation Program Act: LANS can 

accept EM clause if Sections G, H & I are deleted. EM considering  

10) H.54  DOE-H-1048 Sustainable Acquisition Under DOE Service Contracts (OCT 2014) 

11) H.61 Employee Concerns Program 

12) H.62 Quality Assurance System 

13) H.63 FAR 52.222-41 Service Contract Labor Standards (May 2014) 

14) H.66 Litigation Management and Support 

15) H.69  Prohibition of Contracts with Persons Falsely Labeling Products As Made In 

America 

16) H.79 DOE H-2073 Risk Management and Insurance Programs (DEC 2014) 

 

b. I Clauses 

 

1) I.10 FAR 52.203-13 Contractor Code of Business Ethics and Conduct (APR 2010) 

2) I.18 FAR 52.204-14 Service Contract Act Reporting Requirements (JAN 2014) 

3) I.19 FAR 52.208-8   Required Sources for Helium and Helium Usage Data (APR 2002) 

4) I.23 FAR 52.210-1 Market Research (Apr 2011) 

5) I.34 FAR 52.215-23 Limitations on Pass-Through Charges (OCT 2009) 

6) I.43 FAR 52.222-3 Convict Labor (JUN 2003) 

7) I.44 FAR 52.222-4 Contract Work Hours and Safely Standards Act – Overtime 

Compensation (May 2014) 

8) I.48  FAR 52.222-9 Apprentices and Trainees (Feb 1988) 

9) I.63 FAR 52.222-41 Service Contract Labor Standards (May 2014) 

10) I.182 FAR 52.222-42  Statement of Equivalent Rates for Federal Hires 

11) I.64 FAR 52.222-50 Combating Trafficking in Persons (FEB 2009) 

12) I.66 FAR 52.223-2 Affirmative Procurement of Biobased Products Under Service and 

Construction Contracts (Sep 2013) 

13) I.175 FAR 52.223-9, Estimate of Percentage of Recovered Material Content for  EPA-

Designated Products (May 2008) 

14) I.176 52.223-11 Ozone-Depleting Substances  (May 2001)  

15) RESERVED  

16) I.73 FAR 52.223-15 Energy Efficiency in Energy-Consuming Products (DEC 2007) 

17) I.74 FAR 52.223-16 Acquisition of EPEAT® -Registered Personal Computer Products 

(Jun 2014) 



Los Alamos National Laboratory Legacy Cleanup Bridge Contract  DE-EM0003528 

 

 
 

 144 

18) I.75 FAR 52.223-17 Affirmative Procurement of EPA-designated Items in Service and 

Construction Contracts (MAY 2008) 

19) I.77 FAR 52.223-19 Compliance With Environmental Management Systems (May 2011) 

20) I.94 FAR 52.234-4 Earned Value Management System (May 2014) 

21) I.108 FAR 52.244-2 Subcontracts (OCT 2010) 

22) I.111 FAR 52.245-1 Government Property (APR 2012)  

23) I.112  FAR 52.245-9 Use and Charges (APR 2012) 

24) I.124 DEAR 952.204-2 Security (Mar 2011) 

25) I.135  DEAR 952.223-72 Radiation Protection and Nuclear Criticality (Apr 1984) 

26) I.138  DEAR 952.223-78 Sustainable Acquisition Program (OCT 2010) 

27) I.141 DEAR 952.231-71 Insurance Litigation and Claims (Jul 2013) 

28) I.148  DEAR 970.5223-3 Agreement Regarding Workplace Substance Abuse Programs 

At DOE Facilities (DEC 2010) 

29) I.149 DEAR 970.5223-4 Workplace Substance Abuse Programs at DOE Sites (Dec 2000) 

30) I.150 DEAR 970.5223-6 Executive Order 13423, Strengthening Federal Environmental, 

Energy, and Transportation Management (Oct 2010)  

31) I.181 DEAR 970.5244-1 Contracting Purchasing Systems ( Jan 2013  

32) I.180 DEAR 970.5204-3 Access To and Ownership of records (Oct 2014) 
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EXHIBIT C-4 – LIST OF EM BUILDINGS AND STRUCTURES 
 

Program 

Office 
Site Name 

Property 

ID 
Property Name  Sq. Ft.  

Transfer 

Y/N/ or 

? 

Notes 
Proposed Date 

for Transfer 

NNSA 
Los Alamos National 

Laboratory 
00-1237 PUEBLO SCHOOL        50,134  Y Lease available to transfer   

NNSA 
Los Alamos National 

Laboratory 
90-0001 E-DIVISION CARLSBAD OFFICE 

                

7,880  
Y Lease available to transfer   

NNSA 
Los Alamos National 

Laboratory 
90-0002 CARLSBAD WAREHOUSE 2 

                

6,480  
Y Lease available to transfer   

NNSA 
Los Alamos National 

Laboratory 
03-0142 WAREHOUSE   N 

Only partial occupancy by EM; 

Used by LANL Utilities for facility 

craft support. 

  

                

TA-21 is planned for site remediation by EM prior to transfer to  

Los Alamos County as appropriate. 
  

NNSA 
Los Alamos National 

Laboratory 
21-0107 UNDERGROUND ACID TANK   Y     

NNSA 
Los Alamos National 

Laboratory 
21-0108 UNDERGROUND ACID TANK   Y     

NNSA 
Los Alamos National 

Laboratory 
21-0227 Z SEWAGE TRTMNT PLANT C112749            426  Y     

NNSA 
Los Alamos National 

Laboratory 
21-0229 Z CONTROL BLDG C112747            192  Y     

  added to list 21-0230 Z RELAY BLDG C112383            640  Y Part of TA-21 Sewage Treatment   

NNSA 
Los Alamos National 

Laboratory 
21-0257 RAD LIQ WSTE DISPO         4,227  Y     

NNSA 
Los Alamos National 

Laboratory 
21-0286 WAREHOUSE         3,578  Y     

NNSA 
Los Alamos National 

Laboratory 
21-0503 UNDERGROUND TANK   Y     

NNSA 
Los Alamos National 

Laboratory 
21-0504 UNDERGROUND TANK   Y     

NNSA 
Los Alamos National 

Laboratory 
21-2429 FENCING   Y     

NNSA 
Los Alamos National 

Laboratory 
21-8000 TRAILER PO 9288Z         1,440  Y     
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NNSA 
Los Alamos National 

Laboratory 
21-8129 PIPING (POTABLE WATER)   Y 

Previously considered NNSA 

Utilities 
  

NNSA 
Los Alamos National 

Laboratory 
21-8141 PIPING (FIRE PROTECTION WATER)   Y 

Previously considered NNSA 

Utilities 
  

NNSA 
Los Alamos National 

Laboratory 
21-8329 PIPING (NATURAL GAS)   Y 

Previously considered NNSA 

Utilities 
  

NNSA 
Los Alamos National 

Laboratory 
21-8359 OTHER GAS DISTRIBUTION SYSTEM   Y 

Previously considered NNSA 

Utilities 
  

NNSA 
Los Alamos National 

Laboratory 
21-8419 PIPE   Y 

Previously considered NNSA 

Utilities 
  

NNSA 
Los Alamos National 

Laboratory 
21-8529 PIPING, GRAVITY (SEWAGE)   Y     

NNSA 
Los Alamos National 

Laboratory 
21-8839 PIPING, SUPPLY (STEAM)   Y 

Previously considered NNSA 

Utilities 
  

NNSA 
Los Alamos National 

Laboratory 
21-8849 

PIPING, RETURN 

(STEAM/CONDENSATE) 
  Y 

Previously considered NNSA 

Utilities 
  

NNSA 
Los Alamos National 

Laboratory 
21-8939 ELECTRICAL CABLES, SECONDARY   

Y  

(Partial 

only) 

Ok to transfer downstream of Gang 

Switch 404, not including EA-4 

service to LAC well pole 1115 and 

transformer 21-0453 

  

NNSA 
Los Alamos National 

Laboratory 
21-8961 

POLES/TOWERS (ELECTRICAL 

DISTRIBUTION) 
  

Y  

(Partial 

only) 

Ok to transfer downstream of Gang 

Switch 404, not including EA-4 

service to LAC well pole 1115 and 

transformer 21-0453 

  

NNSA 
Los Alamos National 

Laboratory 
21-8989 DISTRIBUTION TRANSFORMERS   

Y  

(Partial 

only) 

Ok to transfer downstream of Gang 

Switch 404, not including EA-4 

service to LAC well pole 1115 and 

transformer 21-0453 

  

NNSA 
Los Alamos National 

Laboratory 
21-9000 TRAILER         1,420  Y Lease available to transfer   

NNSA 
Los Alamos National 

Laboratory 
21-9001 TRAILER         1,420  Y Lease available to transfer   

NNSA 
Los Alamos National 

Laboratory 
21-9003 TRAILER         1,420  Y Lease available to transfer   

               14,763        
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Program 

Office 
Site Name 

Propert

y ID 
Property Name  Sq. Ft.  

Transfer 

Y/N/ or 

? 

Notes 
Proposed Date 

for Transfer 

DEPENDENT ON SCOPE DEFINTION OF CONTRACT:  TA-50 operations are necessary for ongoing NNSA missions.  Once replacement facilities are 

constructed, some structures may be transferred to EM for disposition.  
  

NNSA 
Los Alamos National 

Laboratory 
50-0001 RAD LIQUID TREATMENT   N     

NNSA 
Los Alamos National 

Laboratory 
50-0002 INDUST WASTE STAT TA50-2   N     

NNSA 
Los Alamos National 

Laboratory 
50-0037 ARTIC   N Supports TA-55 operations   

NNSA 
Los Alamos National 

Laboratory 
50-0042 TANK (CO2-WATER)   N     

NNSA 
Los Alamos National 

Laboratory 
50-0047 TRAILER SLAB   N     

NNSA 
Los Alamos National 

Laboratory 
50-0050 BLOWER PAD   N     

NNSA 
Los Alamos National 

Laboratory 
50-0051 STACK FOUNDATION   N     

NNSA 
Los Alamos National 

Laboratory 
50-0054 MACHINE SHOP   N Supports TA-55 operations   

NNSA 
Los Alamos National 

Laboratory 
50-0069 SIZE REDUCTION FACILITY         3,749  Y WCRR   

NNSA 
Los Alamos National 

Laboratory 
50-0084 TRANSPORTABLE         1,642  Y Associated with WCRR   

NNSA 
Los Alamos National 

Laboratory 
50-0184 LAICS BLDG   N LANL Telephone system   

NNSA 
Los Alamos National 

Laboratory 
50-0188 EMERGENCY GENERATOR BLDG   N     

NNSA 
Los Alamos National 

Laboratory 
50-0196 TRAILER PO 8519K            714  Y Associated with WCRR   

NNSA 
Los Alamos National 

Laboratory 
50-0201 MORGAN SHED   N     

NNSA 
Los Alamos National 

Laboratory 
50-0211 ELECTRICAL SUBSTATION   N     

NNSA 
Los Alamos National 

Laboratory 
50-0220 PERMEABLE REACTIVE BARRIER   N     

NNSA 
Los Alamos National 

Laboratory 
50-0248 TANK FARM BLDG   N     

NNSA 
Los Alamos National 

Laboratory 
50-0250 INFLUENT TANK/PUMP HOUSE   N     
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NNSA 
Los Alamos National 

Laboratory 
50-2429 FENCING   N     

NNSA 
Los Alamos National 

Laboratory 
50-8129 PIPING (POTABLE WATER)   N     

NNSA 
Los Alamos National 

Laboratory 
50-8141 PIPING (FIRE PROTECTION WATER)   N     

NNSA 
Los Alamos National 

Laboratory 
50-8329 PIPING (NATURAL GAS)   N     

NNSA 
Los Alamos National 

Laboratory 
50-8359 OTHER GAS DISTRIBUTION SYSTEM   N     

NNSA 
Los Alamos National 

Laboratory 
50-8441 

PIPING (HAZARDOUS, 

CONTAMINATED) 
  N     

NNSA 
Los Alamos National 

Laboratory 
50-8529 PIPING, GRAVITY (SEWAGE)   N     

NNSA 
Los Alamos National 

Laboratory 
50-8549 PIPING, PRESSURE (SEWAGE)   N     

NNSA 
Los Alamos National 

Laboratory 
50-8561 LIFT STATIONS (SEWAGE)   N     

NNSA 
Los Alamos National 

Laboratory 
50-8929 ELECTRICAL CABLES, PRIMARY   N     

NNSA 
Los Alamos National 

Laboratory 
50-8939 ELECTRICAL CABLES, SECONDARY   N     

NNSA 
Los Alamos National 

Laboratory 
50-8989 DISTRIBUTION TRANSFORMERS   N     

NNSA 
Los Alamos National 

Laboratory 
50-9001 TRAILER   N Leased CMRR construction trailer   

NNSA 
Los Alamos National 

Laboratory 
50-9002 CONSTRUCTION TRLR 16-PLEX   N Leased CMRR construction trailer   

                 6,105        
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Progr

am 

Office 

Site Name 
Prope

rty ID 
Property Name  Sq. Ft.  

Transfer 

Y/N/ or ? 
Notes 

Proposed Date 

for Transfer 

DEPENDENT ON SCOPE DEFINTION OF CONTRACT:  TA-54 - the majority of the site is planned for EM 

 site remediation.  However some portions of the west end of the technical area is associated with  

ongoing operations in support of NNSA missions.  

  

NNSA 
Los Alamos National 
Laboratory 

54-0002 LAB SUPPORT FAC AREA G         1,617  Y Currently part of EM Baseline   

NNSA 
Los Alamos National 

Laboratory 
54-0008 CONTAMINATED DRUM STRG            651  Y Currently part of EM Baseline   

NNSA 
Los Alamos National 
Laboratory 

54-0011 STORAGE BLDG         1,136  Y Currently part of EM Baseline   

NNSA 
Los Alamos National 

Laboratory 
54-0020 EQUIPMENT SHELTER BLDG            680  Y Currently part of EM Baseline   

NNSA 
Los Alamos National 
Laboratory 

54-0033 TRU-WASTE DRUM PREP         8,325  Y Currently part of EM Baseline   

NNSA 
Los Alamos National 

Laboratory 
54-0037 TRAILER - OFFICE            547  Y     

NNSA 
Los Alamos National 
Laboratory 

54-0038 TRU-WASTE NDA/NDE   N Ongoing NNSA Operations   

NNSA 
Los Alamos National 

Laboratory 
54-0039 PCB WASTE STORAGE FAC         1,618  Y     

NNSA 
Los Alamos National 
Laboratory 

54-0048 TENSION SUPPORT DOME        12,614  Y Currently part of EM Baseline   

NNSA 
Los Alamos National 

Laboratory 
54-0049 TENSION SUPPORT DOME        25,041  Y Currently part of EM Baseline   

NNSA 
Los Alamos National 
Laboratory 

54-0051 TRAILER            722  Y     

NNSA 
Los Alamos National 

Laboratory 
54-0055 MODIFIED MORGAN SHED            288  Y     

NNSA 
Los Alamos National 

Laboratory 
54-0060 TRAILER            672  Y     

NNSA 
Los Alamos National 

Laboratory 
54-0062 CANOPY   Y     

NNSA 
Los Alamos National 

Laboratory 
54-0083 PASSAGEWAY             90  Y     

NNSA 
Los Alamos National 

Laboratory 
54-0084 PASSAGEWAY             62  Y     

NNSA 
Los Alamos National 

Laboratory 
54-0088 TOWER METEOROLOGICAL   ?     

NNSA 
Los Alamos National 

Laboratory 
54-0153 TENSION SUPPORT DOME        18,610  Y Currently part of EM Baseline   

NNSA 
Los Alamos National 

Laboratory 
54-0156 MODIFIED MORGAN SHED            192  Y Currently part of EM Baseline   
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NNSA 
Los Alamos National 

Laboratory 
54-0215 TENSION SUPPORT DOME        15,181  Y Currently part of EM Baseline   

NNSA 
Los Alamos National 

Laboratory 
54-0224 TENSION SUPPORT DOME         5,829  Y Currently part of EM Baseline   

NNSA 
Los Alamos National 

Laboratory 
54-0229 TENSION SUPPORT DOME        20,498  Y Currently part of EM Baseline   

NNSA 
Los Alamos National 

Laboratory 
54-0230 TENSION SUPPORT DOME        19,695  Y Currently part of EM Baseline   

NNSA 
Los Alamos National 

Laboratory 
54-0231 TENSION SUPPORT DOME        21,363  Y Currently part of EM Baseline   

NNSA 
Los Alamos National 

Laboratory 
54-0232 TENSION SUPPORT DOME        19,679  Y Currently part of EM Baseline   

NNSA 
Los Alamos National 

Laboratory 
54-0242 TRAILER            510  Y Currently part of EM Baseline   

NNSA 
Los Alamos National 

Laboratory 
54-0245 DOUBLEWIDE TRAILER PO 8519K         1,434  Y     

NNSA 
Los Alamos National 

Laboratory 
54-0246 DOUBLEWIDE TRAILER PO 8519K         1,420  Y     

NNSA 
Los Alamos National 

Laboratory 
54-0247 DOUBLEWIDE TRAILER PO 8519K         1,439  Y     

NNSA 
Los Alamos National 

Laboratory 
54-0282 TENSION SUPPORT DOME         7,245  Y Currently part of EM Baseline   

NNSA 
Los Alamos National 
Laboratory 

54-0283 TENSION SUPPORT DOME        14,439  Y Currently part of EM Baseline   

NNSA 
Los Alamos National 

Laboratory 
54-0289 UTILITY BUILDING            240  Y Currently part of EM Baseline   

NNSA 
Los Alamos National 
Laboratory 

54-0304 HVAC EQUIP BLDG            104  Y Currently part of EM Baseline   

NNSA 
Los Alamos National 

Laboratory 
54-0306 TRAILER            355  Y Currently part of EM Baseline   

NNSA 
Los Alamos National 
Laboratory 

54-0315 CONTROL BLDG            734  Y Currently part of EM Baseline   

NNSA 
Los Alamos National 

Laboratory 
54-0324 TRAILER            458  Y Currently part of EM Baseline   

NNSA 
Los Alamos National 
Laboratory 

54-0325 TRAILER            997  Y Currently part of EM Baseline   

NNSA 
Los Alamos National 

Laboratory 
54-0327 BACKFLOW PREVENTOR BUILDING   N Water system   

NNSA 
Los Alamos National 
Laboratory 

54-0367 TRANSPORTABLE            702  Y Currently part of EM Baseline   

NNSA 
Los Alamos National 

Laboratory 
54-0375 TENSION SUPPORT DOME        30,150  Y Currently part of EM Baseline   

NNSA 
Los Alamos National 
Laboratory 

54-0412 DECON & VOLUME REDUCTION SYS BLDG        13,284  Y Currently part of EM Baseline   

NNSA 
Los Alamos National 

Laboratory 
54-0424 TRAILER            125  Y     

NNSA 
Los Alamos National 
Laboratory 

54-0483 MODIFIED TRANSPORTAINER            160  Y Currently part of EM Baseline   
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NNSA 
Los Alamos National 
Laboratory 

54-0532 TRANSPORTABLE         1,410  Y     

NNSA 
Los Alamos National 

Laboratory 
54-0533 TRANSPORTABLE         3,550  Y     

NNSA 
Los Alamos National 
Laboratory 

54-0543 CONCRETE PAD   Y     

NNSA 
Los Alamos National 

Laboratory 
54-0577 HE-RTR BLDG         1,590  Y     

NNSA 
Los Alamos National 
Laboratory 

54-0578 HE-RTR CONTROL BLDG            246  Y     

NNSA 
Los Alamos National 

Laboratory 
54-0580 CANOPY   Y     

NNSA 
Los Alamos National 
Laboratory 

54-1001 BIO RESEARCH BLDG   N NA - West of Rex Drive   

NNSA 
Los Alamos National 

Laboratory 
54-1002 LIFT BLDG   N NA - West of Rex Drive   

NNSA 
Los Alamos National 
Laboratory 

54-1003 CONTROL BLDG   N NA - West of Rex Drive   

NNSA 
Los Alamos National 

Laboratory 
54-1004 STORAGE BLDG   N Institutional D&D in FY15   

NNSA 
Los Alamos National 
Laboratory 

54-1005 TRAILER PO Z9400   N NA - West of Rex Drive   

NNSA 
Los Alamos National 

Laboratory 
54-1009 CHEMISTRY LAB   N Institutional D&D in FY15   

NNSA 
Los Alamos National 

Laboratory 
54-1014 TRAILER PO F2111   N Ongoing NNSA Operations   

NNSA 
Los Alamos National 

Laboratory 
54-1058 TRAILER            360  Y Currently part of EM Baseline   

NNSA 
Los Alamos National 

Laboratory 
54-2429 FENCING   ?     

NNSA 
Los Alamos National 
Laboratory 

54-8129 PIPING (POTABLE WATER)   

N  

with 

exceptions 

Transfer water system inside Area G 

downstream of isolation valve and cross 

connection to the LAC transmission system. 

  

NNSA 
Los Alamos National 
Laboratory 

54-8141 PIPING (FIRE PROTECTION WATER)   

N  

with 

exceptions 

Transfer water system inside Area G 

downstream of isolation valve and cross 

connection to the LAC transmission system. 

  

NNSA 
Los Alamos National 
Laboratory 

54-8329 PIPING (NATURAL GAS)   N     

NNSA 
Los Alamos National 

Laboratory 
54-8359 OTHER GAS DISTRIBUTION SYSTEM   N     

NNSA 
Los Alamos National 
Laboratory 

54-8529 PIPING, GRAVITY (SEWAGE)   N     

NNSA 
Los Alamos National 

Laboratory 
54-8549 PIPING, PRESSURE (SEWAGE)   N     
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NNSA 
Los Alamos National 

Laboratory 
54-8561 LIFT STATIONS (SEWAGE)   N     

NNSA 
Los Alamos National 

Laboratory 
54-8929 ELECTRICAL CABLES, PRIMARY   N     

NNSA 
Los Alamos National 

Laboratory 
54-8939 ELECTRICAL CABLES, SECONDARY   N     

NNSA 
Los Alamos National 

Laboratory 
54-8961 

POLES/TOWERS (ELECTRICAL 

DISTRIBUTION) 
  N     

NNSA 
Los Alamos National 

Laboratory 
54-8989 DISTRIBUTION TRANSFORMERS   N     

NNSA 
Los Alamos National 

Laboratory 
54-9500 TRANSPORTABLE (Doublewide)         1,440  Y Lease available to transfer   

             256,062        

NNSA 
Los Alamos National 

Laboratory 
63-0121 OFFICE BUILDING (8,220 sq. ft.)   N Planned for NNSA mission support   

 
Not previously on the list but should be 

  

 added to list 46-0326 TECHNICAL SUPPORT FACILITY         6,501  Y     

 added to list 46-0577 Trailer         3,550  Y Lease available to transfer   

 added to list 46-0578 Trailer         4,260  Y Lease available to transfer   

           14,311      

Other Non-Real Property Structures that need to be considered for EM responsibility   

  TA-21 planned for site remediation prior to transfer to Los Alamos County as appropriate.   

  21-0089 MANHOLE STATION (INDUSTRI   Y     

  21-0334 UTILITY SHED   Y     

  21-0387 MORGAN SHED   Y Part of TA-21 Sewage Treatment   

  21-0462 TRANSPORTAINER   Y     

  21-1023 TRANSPORTAINER   Y MSS-DO   

  21-1024 TRANSPORTAINER   Y NEN-1   

  21-1026 TRANSPORTAINER   Y NEN-1   

  21-1027 TRANSPORTAINER   Y MSS-DO   

                

    
DEPENDENT ON SCOPE DEFINTION OF CONTRACT:  TA-50 operations are necessary for ongoing NNSA missions.  Once 

replacement facilities are constructed, some structures may be transferred to EM for disposition.  
  

  50-0075 MODIFIED TRANSPORTAINER   Y C-CDE; Associated with WCRR   

  50-0105 MORGAN SHED   N MSS-DO   

  50-0106 MORGAN SHED   N MSS-DO   

  50-0107 MORGAN SHED   N MSS-DO   
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  50-0114 HAZ WASTE STORAGE   N MSS-DO   

  50-0117 MORGAN SHED   N MSS-DO   

  50-0118 MORGAN SHED   N MSS-DO   

  50-0119 MORGAN SHED   N MSS-DO   

  50-0135 MORGAN SHED   N MSS-DO   

  50-0148 SAFETY STRG TRANSPORTAINE   N MSS-DO   

  50-0160 MORGAN SHED   N MSS-DO   

  50-0187 TRANSPORTAINER   N PF-DO   

  50-0189 MORGAN SHED   N MSS-DO   

  50-0193 TRANSPORTAINER   N LTP-SSS   

  50-0194 TRANSPORTAINER   Y WS-DO; Associated with WCRR   

  50-0195 TRANSPORTAINER   N LTP-SSS   

  50-0208 TRANSPORTAINER   N MSS-DO   

  50-0209 TRANSPORTAINER   N MSS-DO   

  50-0210 TRANSPORTAINER   N MSS-DO   

  50-0212 MORGAN SHED   N MSS-DO   

  50-0258 SHED   N OI-PO   

  50-0323 SHED   N OI-PO   

  50-0324 SHED   N ADEP   

                

    
DEPENDENT ON SCOPE DEFINTION OF CONTRACT:  TA-54 - the majority of the site is planned for EM 

 site remediation.  However some portions of the west end of the technical area is associated with  

ongoing operations in support of NNSA missions.  

  

  54-0025 PARKLINE METAL SHED   Y MSS-DO   

  54-0031 MORGAN TYPE SHED   Y MSS-DO   

  54-0033 TRU-WASTE DRUM PREP   Y MSS-DO   

  54-0046 MORGAN SHED   Y     

  54-0050 MORGAN SHED   Y MSS-DO   

  54-0055 MODIFIED MORGAN SHED   Y MSS-DO   

  54-0068 TRANSPORTAINER   Y MSS-DO   

  54-0069 SAFETY STORAGE SHED   Y MSS-DO   

  54-0070 TRANSPORTAINER   Y MSS-DO   

  54-0082 METAL SHED   Y MSS-DO   

  54-0092 HAZARD STORAGE SHED   Y MSS-DO   

  54-0094 TRANSIT BLDG   Y MSS-DO   

  54-0111 METAL SHED   Y MSS-DO   

  54-0144 METAL STORAGE SHED   Y MSS-DO   

  54-0145 METAL STORAGE SHED   Y MSS-DO   

  54-0146 METAL STORAGE SHED   Y MSS-DO   

  54-0154 MORGAN SHED   Y MSS-DO   
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  54-0155 MORGAN SHED   Y MSS-DO   

  54-0156 MODIFIED MORGAN SHED   Y MSS-DO   

  54-0157 MORGAN SHED   Y MSS-DO   

  54-0169 MORGAN SHED   Y WSR-OFF   

  54-0174 SAFETY STORAGE SHED   Y MSS-DO   

  54-0175 SAFETY STORAGE SHED   Y MSS-DO   

  54-0176 SAFETY STORAGE SHED   Y MSS-DO   

  54-0177 METAL STORAGE SHED   Y MSS-DO   

  54-0186 TRANSPORTAINER   Y MSS-DO   

  54-0212 SAFETY STORAGE SHED   Y MSS-DO   

  54-0218 SEMI-TRAILER   Y MSS-DO   

  54-0223 SEMI-TRAILER   Y WS-DO   

  54-0239 SEMI-TRAILER   Y MSS-DO   

  54-0249 TRANSPORTAINER   Y ENV-EAQ   

  54-0273 MORGAN SHED   Y MSS-DO   

  54-0274 TRANSPORTAINER   Y ENV-DO   

  54-0275 MUSTER STATION   Y MSS-DO   

  54-0276 SHED   Y MSS-DO   

  54-0295 SHED   Y MSS-DO   

  54-0321 WOOD SHED   Y MSS-DO   

  54-0323 METAL SHED   Y MSS-DO   

  54-0326 SEMI-TRAILER   Y MSS-DO   

  54-0353 MORGAN SHED   Y MSS-DO   

  54-0356 TRANSPORTAINER   Y MSS-DO   

  54-0357 ROVER SEMI-TRAILER   N WS-DO; ongoing NNSA operations   

  54-0358 MODIFIED TRANSPORTAINER   Y MSS-DO   

  54-0359 MODIFIED TRANSPORTAINER   Y MSS-DO   

  54-0362 ROVER SEMI-TRAILER   Y WS-DO; holds the RTR-1 capability   

  54-0364 SHED   Y MSS-DO   

  54-0365 ROVER SEMI-TRAILER   Y WS-DO   

  54-0366 TRANSPORTAINER   Y MSS-DO   

  54-0370 CHEM-STOR SHED   Y MSS-DO   

  54-0371 MODIFIED MORGAN SHED   Y MSS-DO   

  54-0372 MODIFIED MORGAN SHED   Y MSS-DO   

  54-0373 CHEM-STOR SHED   Y MSS-DO   

  54-0377 TRANSPORTAINER   Y MSS-DO   

  54-0378 TRANSPORTAINER   Y MSS-DO   

  54-0379 TRANSPORTAINER   Y MSS-DO   

  54-0380 TRANSPORTAINER   Y MSS-DO   

  54-0381 TRANSPORTAINER   Y MSS-DO   

  54-0382 TRANSPORTAINER   Y MSS-DO   
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  54-0383 TRANSPORTAINER   Y MSS-DO   

  54-0384 TRANSPORTAINER   Y MSS-DO   

  54-0385 TRANSPORTAINER   Y MSS-DO   

  54-0386 TRANSPORTAINER   Y MSS-DO   

  54-0387 TRANSPORTAINER   Y MSS-DO   

  54-0388 TRANSPORTAINER   Y MSS-DO   

  54-0389 TRANSPORTAINER   Y MSS-DO   

  54-0390 TRANSPORTAINER   Y MSS-DO   

  54-0391 TRANSPORTAINER   Y MSS-DO   

  54-0392 TRANSPORTAINER   Y MSS-DO   

  54-0393 TRANSPORTAINER   Y MSS-DO   

  54-0394 TRANSPORTAINER   Y MSS-DO   

  54-0395 TRANSPORTAINER   Y MSS-DO   

  54-0396 TRANSPORTAINER   Y MSS-DO   

  54-0397 TRANSPORTAINER   Y MSS-DO   

  54-0398 TRANSPORTAINER   Y MSS-DO   

  54-0399 TRANSPORTAINER   Y MSS-DO   

  54-0400 TRANSPORTAINER   Y MSS-DO   

  54-0401 TRANSPORTAINER   Y MSS-DO   

  54-0402 TRANSPORTAINER   Y MSS-DO   

  54-0419 SEMI-TRAILER   Y MSS-DO   

  54-0421 TRANSPORTAINER   Y LTP-SSS   

  54-0427 TRANSPORTAINER   Y MSS-DO   

  54-0428 TRANSPORTAINER   Y MSS-DO   

  54-0429 TRANSPORTAINER   Y MSS-DO   

  54-0438 MODIFIED TRANSPORTAINER   Y WS-DO   

  54-0440 TRANSPORTAINER   Y MSS-DO   

  54-0441 TRANSPORTAINER   Y MSS-DO   

  54-0442 TRANSPORTAINER   Y MSS-DO   

  54-0443 TRANSPORTAINER   Y MSS-DO   

  54-0444 TRANSPORTAINER   Y MSS-DO   

  54-0445 TRANSPORTAINER   Y MSS-DO   

  54-0446 TRANSPORTAINER   Y MSS-DO   

  54-0447 TRANSPORTAINER   Y MSS-DO   

  54-0448 TRANSPORTAINER   Y MSS-DO   

  54-0449 TRANSPORTAINER   Y MSS-DO   

  54-0450 TRANSPORTAINER   Y MSS-DO   

  54-0454 TRANSPORTAINER   Y MSS-DO   

  54-0457 TRANSPORTAINER   Y MSS-DO   

  54-0458 TRANSPORTAINER   Y MSS-DO   

  54-0459 TRANSPORTAINER   Y MSS-DO   
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  54-0460 GUARD STATION   Y MSS-DO   

  54-0465 TRANSPORTAINER   Y MSS-DO   

  54-0466 TRANSPORTAINER   Y MSS-DO   

  54-0467 TRANSPORTAINER   Y MSS-DO   

  54-0476 TRANSPORTAINER   Y MSS-DO   

  54-0477 TRANSPORTAINER   Y MSS-DO   

  54-0478 TRANSPORTAINER   Y MSS-DO   

  54-0479 TRANSPORTAINER   Y MSS-DO   

  54-0480 MORGAN SHED   Y ISR-2   

  54-0481 TRANSPORTAINER   Y MSS-DO   

  54-0483 MODIFIED TRANSPORTAINER   Y WS-DO   

  54-0484 TRANSPORTAINER   Y MSS-DO   

  54-0486 MODIFIED TRANSPORTAINER   Y WS-DO   

  54-0487 TRANSPORTAINER   Y MSS-DO   

  54-0488 TRANSPORTAINER   Y MSS-DO   

  54-0489 TRANSPORTAINER   Y MSS-DO   

  54-0490 TRANSPORTAINER   Y MSS-DO   

  54-0491 MODIFIED TRANSPORTAINER   Y MSS-DO   

  54-0492 TRANSPORTAINER   Y MSS-DO   

  54-0497 SEMI-TRAILER   Y WS-DO   

  54-0498 SEMI-TRAILER   Y WS-DO; holds the HENC-2 capability   

  54-0499 TRANSPORTAINER   Y MSS-DO   

  54-0501 3 SIDED STORAGE BLDG   Y MSS-DO   

  54-0506 SEMI-TRAILER   Y USER   

  54-0522 TRANSPORTAINER   Y WS-DO   

  54-0523 TRANSPORTAINER   Y WS-DO   

  54-0527 WELLS CARGO TRAILER   Y MSS-DO   

  54-0541 TRANSPORTAINER   Y MSS-DO   

  54-0544 TRANSPORTAINER   Y WS-DO   

  54-0545 TRANSPORTAINER   Y LTP-SSS   

  54-0546 TRANSPORTAINER   Y LTP-SSS   

  54-0547 SEMI-TRAILER   Y     

  54-0548 TRANSPORTAINER   Y LTP-SSS   

  54-0562 MODIFIED TRANSPORTAINER   Y MSS-EWMFO   

  54-0571 TRANSPORTAINER   Y MSS-DO   

  54-0572 TRANSPORTAINER   Y MSS-DO   

  54-0573 TRANSPORTAINER   Y MSS-DO   

  54-0574 TRANSPORTAINER   Y EWMO-TRU   

  54-1024 CHEM STOR-PAK SHED   N C-CDE; ongoing NNSA operations   

  54-1025 CHEM STOR-PAK SHED   N C-CDE; ongoing NNSA operations   

  54-1027 MIXED WASTE STORAGE SHED   Y MSS-DO   
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  54-1028 MIXED WASTE STORAGE SHED   Y MSS-DO   

  54-1030 MIXED WASTE STORAGE SHED   Y MSS-DO   

  54-1041 MIXED WASTE STORAGE SHED   Y MSS-DO   

  54-1053 CHEM SHED   Y MSS-DO   

  54-1054 CHEM SHED   Y MSS-DO   

  54-1059 TRANSPORTAINER   Y WS-TWPS   

  54-1491 SHED   Y     
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EXHIBIT C-5 – RESERVED 
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EXHIBIT C-6 RESERVED 
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EXHIBIT C-7 – GOVERNMENT FURNISHED SERVICES/ITEMS 
 

Transport containers for TRU provided by WIPP (C.5.1.07) 

 

Transportation of Transuranic wastes from LANL to WIPP (C.5.1.07) 

 

CBFO approved WIPP Shipping Baseline schedule 

 

WCATS system provided as GFIS, managed and operated locally by the NNSA M&O, utilized 

by LANS for both NNSA M&O and LCBC EM waste activities 

 

The following EM-LA and DOE document review times are considered GFS/I: 

 

Document Category Days for 

Review or 

Completion 

Groundwater Program related plans and reports 

for acceptance and signature 

4 days 

Soil Remediation Reports, Work Plans, 

Corrective Measures Reports and Plans, etc. 

for acceptance and signature 

4 days 

Surface water and Storm Water related reports, 

plans, and IP Corrective Action Certifications 

for acceptance and signature 

4 days 

DOE Peer Review of documents (Groundwater 

Program related plans and reports, HIR, IWP, 

CME, Surface Water Performance Reports, 

etc.) for provision of comments 

10 days 

DOE review of safety basis related documents 

for review and comment and separately for 

review and approval/concurrence 

20 days 

Permit reviews that require acceptance 

signature or concurrence 

10 days 

DOE completion of NEPA Analysis for 

Chromium Project 

28-Oct-15 
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EXHIBIT C-8 SIGNIFICANT LCBC CONTRACTOR PROPERTY 
 

 

Diamond cutting tool that supports MR&R program activities (CVD disposition) and was 

purchased jointly by NNSA (70%) and EM (30%). 

 

Radiologically contaminated excavators used at TA-21.  Paid for entirely with EM funding. 
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EXHIBIT C-9 ENVIRONMENTAL REGULATORY STRUCTURE AND 
INTERFACE PROTOCOL FOR THE LCBC CONTRACTOR 

 

Regulatory Structure 

The EMLA Field Office is the regulatory lead for all activities related to the Consent Order, the 

Individual Permit for Stormwater, the Transuranic waste disposition activities, and radiological 

regulatory authority for cleanup activities.  The LCBC Contractor shall propose strategies and 

solutions to the EMLA Field Office personnel for concurrence or approval, as dictated in COR 

direction.  Changes in previously accepted strategies must be brought back to the EMLA Field 

Office for approval. 

 

Protocol for Interfaces with NMED Regulatory Bureaus 

The LCBC Contractor should make every attempt to have a representative of the EMLA Field 

Office with them when contacting NMED personnel by telephone and in person.  With EMLA 

Field Office direction, LCBC Contractor personnel can talk to and meet with NMED staff.  

When meeting with NMED Bureau Chiefs and above, the LCBC Contractor shall ensure an 

EMLA field Office Representative can attend.  Telephone calls and meetings shall be 

documented in an email (minimum) or communications record provided to EMLA Field Office 

within one week. 

 

Protocol for Interfaces with U.S. Environmental Protection Agency 

The LCBC Contractor should make every attempt to have a representative of the EMLA Field 

Office with them when contacting EPA personnel by telephone and in person.  The EMLA Field 

Office authorizes LCBC Contractor personnel to talk to and meet with EPA staff without EMLA 

Field Office participation, as necessary.  Telephone calls and meetings shall be documented in an 

email (minimum) or communications record provided to EMLA Field Office within one week. 

 

Protocol for Interfaces with U.S. Department of Energy Headquarters Program Staff 

The LCBC Contractor shall have contact with DOE Headquarters personnel only at the direction 

or authorization of EMLA Field Office personnel.  Information being provided for DOE HQ 

shall be transmitted only be EMLA Field Office personnel. 

 

Protocol for Interfaces with County of Los Alamos 

The LCBC Contractor shall interface with County of Los Alamos personnel as needed to execute 

the assigned work and provide the support necessary under this contract.  The LCBC Contractor 

shall notify EMLA Field Office personnel (if not also in attendance) of commitments made to 

the County of Los Alamos. 
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EXHIBIT C-10 Registered Federal Risks 
 

Although the DOE has accepted the following technical and programmatic risks in order to control cost pricing for the requested work 

scope, DOE has accepted only that portion that is large and reasonably outside of the contractor’s control.  For example, NMED 

comments on a document that can be addressed in a page change to a report are the contractor’s responsibility, but NMED comments 

directing installation of a new groundwater monitoring well are DOE’s responsibility. 

 

 

PBS 013-Bridge Contract Period-Technical and Programmatic Risk Values-Highest to Lowest 

RiskID Risk Desc Risk Value-50% 
Confidence 
Level 

Risk Value-
85% 
Confidence 
Level 

WW-05 Sampling or other resumption activities absorb resources required to prepare for and perform 
remediations. 

$2,227,590.00 $3,207,842.00 

LTP-42 Changes in WIPP/WAC require WDP process modifications, additional documentation and 
inspections and new methods of characterization resulting in increased waste processing costs. 

$1,894,986.00 $3,047,912.00 

LTP-05 Safety Basis for WDP projects identifies additional safety concerns that require additional 
engineering design, restriction or modification of procedures, training, and qualification standards 
resulting in project schedule and cost impacts. 

$1,304,152.00 $3,499,888.00 

WV-03 Additional corrective actions are identified during assessment activities identified by the CAP 
resulting in project cost and schedule impacts. 

$1,261,373.00 $1,461,136.00 

WW-03 Either or both 412 or 231 are unavailable more than planned 30% to perform production work 
resulting in project cost and schedule impacts. 

$1,044,107.00 $2,881,895.00 

WW-07 Increased quality assurance and process engineering requirements require more time and resources 
than planned resulting in project schedule impacts. 

$874,522.00 $2,320,119.00 

WV-04 Changes are needed to institutional (LANL-wide) systems, such as USQ and safety basis that cannot 
be implemented in a timely fashion resulting in project schedule impacts. 

$835,903.00 $1,461,136.00 

RP-42 Delays in hiring necessary resources and subcontractors result in project schedule delays. $503,036.00 $1,098,865.00 

RP-19 Limited technical resources (e.g. safety basis, procedure writers, engineers, etc.) limit ability to 
produce and review documents in a timely manner. 

$503,027.00 $1,098,861.00 

RP-20 Limited operational resources (e.g. operators, RCTs, SOMs, etc.) limits ability to complete field work 
in a timely manner. 

$503,027.00 $1,098,861.00 
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WS-01 Radiological release occurs during movement of waste drums or containers due to handling or 
container integrity resulting in stop work and Area G shutdown. 

$473,178.00 $1,323,417.00 

WT-06 Radiological release occurs during remediation of waste drums shutting down processing facility with 
project cost and schedule impacts. 

$473,178.00 $1,323,417.00 

RP-46 Assumed processing rates cannot be met and overtime is required to meet schedule resulting in 
project cost impact. 

$468,939.00 $1,027,186.00 

WW-09 CCP is unavailable to support RTR of MLLW/LLW waste containers (e.g., empty drums) for 
characterization. 

$195,172.00 $554,542.00 

LTP-23 Loss of key personnel impacts project performance due to loss of expertise resulting in project cost 
and schedule impacts. 

$187,596.00 $514,678.00 

WV-02 Modification of WCATS to reflect improved workflows and processes requires more time and 
resources than planned resulting in project cost and schedule impacts. 

$175,605.00 $205,925.00 

WS-02 Technical support and expertise are not sufficient to support preparation of procedures and work 
planning documents as needed to accomplish work scope. 

$116,702.00 $319,287.00 

RP-22 Internal review of procedures takes longer than 10 days as specified in AP-10007 resulting in project 
schedule impacts. 

$106,156.00 $309,641.00 

WR-02 24/7 surveillance cannot be maintained with current staff (RCT's, headspace gas samplers, chemists, 
container inspectors) resulting in project cost and schedule impacts. 

$15,718.00 $41,736.00 

WR-03 *OPPORTUNITY* LANS and NMED reach agreement to remove requirement for 24/7 nitrate salt 
surveillance. 

($2,450,000.00) 

Low Risks Not Quantified 
 

LTP-06 The existing above ground MAR is not reduced to acceptable levels or storage space availability is 
not adequate to allow for scheduled activities resulting in cost and schedule impacts. 

$0.00  

LTP-08 Pathways for disposition of problematic waste are not fully identified resulting in schedule delays and 
additional project costs. 

$0.00  

LTP-16 LANL contracting processes prevent timely contract award and interrupt critical services provided by 
subcontractors. 

$0.00  

LTP-33 Personnel contamination (internal or external) results in operations shutdown and project schedule 
delays. 

$0.00  

LTP-35 Vendors are unable to provide materials and equipment when needed to support project schedule 
resulting in delays in packaging, transportation and shipping. 

$0.00  

LTP-40 *OPPORTUNITY*-Criticality safety requirement are changed to allow multiple parent to single 
daughter drums. 

$0.00  

LTP-41 *OPPORTUNITY*-TRUPACT III capability is established at LANL that reduces resizing and 
decontamination and allows for higher volume of waste resulting in fewer shipments. 

$0.00  

LTP-44 Determination is made that LANL is responsible for remediating the 114 nitrate salt drums currently 
stored at WCS in Andrews, Texas and drums must be remediated on-site. 

$0.00  
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LTP-49 Unavailability of permitted facilities to accept LLW and MLLW from reclassified TRU results in project 
cost and schedule impacts. 

$0.00  

LTP-50 Empty containers are re-classified as waste containers requiring remediation that results in project 
cost impacts. 

$0.00  

LTP-51 Modifications to the RCRA and storm water permits result in additional project costs due to increased 
controls. 

$0.00  

LTP-55 A second drum breach is experienced at LANL/WIPP/WCS from the nitrate salt inventory resulting in 
operation shutdown and additional project costs. 

$0.00  

LTP-56 Force majeure events such as natural phenomena or government shutdown interrupt LANL 
operations resulting in schedule delays and additional project costs. 

$0.00  

LTP-64 LISC process delays result in delays in hiring 2nd crew for Waste Disposition projects. $0.00  

LTP-65 *OPPORTUNITY*-LANS is able to utilize DOE IDIQ contracting to minimize burdened costs of waste 
transportation and disposal. 

$0.00  

LTP-66 LANL is required to pay for additional CCP certification support to implement National TRU Program 
AIB corrective actions. 

$0.00  

LTP-67 LANL is required to re-remediate and/or re-certify waste already certified to go to WIPP. $0.00  

LTP-68 LANS EM and NNSA program offices are unable to reach cost-sharing agreement to fund CCP of on-
site support in FY16/17. 

$0.00  

LTP-69 Centralized procurement program is unavailable to provide commodities and services to LANS 
utilizing the Z account. 

$0.00  

RP-03 Peer review of Treatability Study Plan requires significant changes resulting in schedule impacts. $0.00  

RP-33 A minimum staff of programmatic and FOD personnel will not be retained resulting in need for project 
to hire, train and qualify personnel. 

$0.00  

RP-46 Assumed processing rates cannot be met and overtime is required to meet schedule resulting in 
project cost impact. 

$0.00  

WQ-02 Operational and/or system engineering issues require infrastructure upgrades to remediation facilities 
and/or power systems resulting in project cost and schedule impacts. 

$0.00  

WQ-03 Intruder breaches security and gains access to Area G resulting in disruption of operations and shut-
down of facility. 

$0.00  

WS-03 Remediation capability activities generate more waste than currently planned impacting ability to 
disposition in a timely manner. 

$0.00  

WS-04 STP waste cannot be dispositioned according to scheduled timeframe resulting in additional project 
costs. 

$0.00  

WT-01 NFT Contract is renegotiated resulting in increased project costs. $0.00  

WT-02 LANS or NFT choose to deactivate/remove drum venting system rather than pay for interim period of 
limited operations. 

$0.00  

WT-03 Radioactive material release from DVS cabinet results in operations pause and additional project 
costs. 

$0.00  
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WT-04 Deflagration event similar to the one at WIPP results in pause in operations and additional project 
costs. 

$0.00  

WT-05 Minimum staffing approach results in delays and reduced facility availability to perform drum venting 
activities. 

$0.00  

WT-07 Either or both 412 or 231 are unavailable more than planned 30% to perform production work 
resulting in project cost and schedule impacts. 

$0.00  

WU-01 LANS is required to ship/receive TRU shipments during FY16,  FY17 or the beginning of FY18 prior 
to demonstration of readiness. 

$0.00  

WV-01 Corrective Action Plan must be revised to modify or add additional corrective actions during peer, 
management and customer review. 

$0.00  

WV-03 Additional corrective actions are identified during assessment activities identified by the CAP 
resulting in project cost and schedule impacts. 

$0.00  

WV-05 Appropriate subject matter experts are unavailable to fulfill requirements of Corrective Action Plan. $0.00  

WW-01 CCP is unable to certify Bolas Grande for shipment to WIPP in Ten Drum Over Pack ( TDOP). $0.00  

WW-02 Sufficient feedstock cannot be identified within current population to feed production lines and meet 
production goals. 

$0.00  

WW-04 RCRA permitting is required prior to performing liquid absorptions resulting in project schedule 
delays. 

$0.00  

WW-06 CCP support is unavailable to identify feedstock for remediation lines (e.g., RTR, HE-RTR). $0.00  

WW-08 Single crews for remediation work result in delay in processing due to inability to meet minimum 
staffing requirements on a daily basis. 

$0.00  

BF-58 Uncertainty with NEPA approval results in subcontractor unavailability due to project's inability to 
provide definite work start date. 

$3,019,414.00 $6,327,598.00 

BF-38 Limited access due to site constraints (cultural, topographic) require more than two wells to be angle 
drilled resulting in additional project costs and schedule delays. 

$2,691,841.00 $3,323,145.00 

BD-32 Unforeseen drilling conditions based on geological formations cause abandonment, relocation and 
restart of well drilling impacting project cost and schedule. 

$1,640,384.00 $3,450,862.00 

BF-31 There is no approved method for dispositioning treated water other than land application resulting in 
pump and treat limitations. 

$1,631,470.00 $2,249,942.00 

ERP-014 Additional staffing and resources from support organizations will be required to complete project 
scope resulting in unplanned project costs. 

$1,237,738.00 $2,024,139.00 

BF-07 NMED does not agree with proposed well locations resulting in need for extensive grading, more 
piping, and additional equipment to support drilling operations and treatment system installation. 

$1,228,585.00 $1,836,635.00 

BF-17 Extreme weather events beyond that planned in the schedule, cause drilling operations shutdown 
and/or equipment damage resulting in additional project costs. (Example weather events include but 
are not limited to, fire evacuations, 100 year storm events, 

$1,219,040.00 $2,599,187.00 
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BA-02 Well monitoring and/or sampling equipment fails requiring repair or potential well replacement 
resulting in impacts to scope, schedule and cost. 

$1,030,552.00 $2,236,699.00 

BA-09 Extreme weather events beyond that planned in the schedule, result in well damage that requires 
well maintenance or replacement and results in schedule delays.(Example weather events include 
but are not limited to, fire evacuations, 100 year storm events, 

$966,394.00 $2,591,611.00 

BA-07 Representative groundwater samples cannot be obtained due to hydrocarbons being introduced into 
the aquifer during drilling resulting in impacts to project cost and schedule. 

$540,181.00 $1,037,931.00 

BF-04 Chromium campaign well monitoring equipment fails requiring repair or potential well replacement 
resulting in unplanned project costs. 

$540,181.00 $1,037,931.00 

BA-06 Representative samples cannot be collected without additional unplanned well maintenance or 
rehabilitation resulting in schedule delays and additional project costs not planned in the baseline. 

$472,908.00 $1,037,931.00 

CR-08 After public comment, EPA disagrees with LANL Alternative Compliance submittals resulting in 
schedule impacts and additional costs for implementation and permit compliance. 

$404,089.00 $547,584.00 

CR-05 Sites with significant urban run-on exceed Target Action Levels (TALs) and require additional 
controls and monitoring resulting in additional project costs. 

$394,098.00 $526,595.00 

BD-43 Subcontractor encounters unanticipated field conditions resulting in schedule delays and 
subcontractor Requests for Equitable Adjustment (REAs). 

$394,007.00 $1,609,243.00 

CR-01 Compliance requirements for ecological and/or archaeological resource conditions prevent ability to 
perform IP required tasks resulting in inability to meet compliance schedule. 

$311,204.00 $333,922.00 

CS-08 After public comment, EPA disagrees with LANL Alternative Compliance submittals resulting in 
schedule impacts and additional costs for implementation and permit compliance. 

$298,473.00 $404,463.00 

CS-05 Sites with significant urban run-on exceed Target Action Levels (TALs) and require additional 
controls and monitoring resulting in additional project costs. 

$291,093.00 $388,960.00 

DF-16 Project readiness activities identify safety issues and additional oversight and communication 
requirements that result in additional project scope with cost and schedule impacts. 

$288,670.00 $393,697.00 

CQ-09 Extreme weather events not planned for in the schedule, cause inability to execute field work 
resulting in project schedule and cost impacts. (Example weather events include but are not limited 
to, fire evacuation, floods, above average snowfall, rainfall 

$283,326.00 $593,749.00 

CR-09 Extreme weather events not planned for in the schedule, cause inability to execute field work 
resulting in project schedule and cost impacts. (Example weather events include but are not limited 
to, fire, floods, above average snowfall, rainfall and above 

$272,142.00 $570,311.00 

BD-17 Discovery of UXO/chunk HE results in revised work plans and stop work causing schedule impacts 
and additional project costs. 

$255,834.00 $482,877.00 

ERP-013 Regulatory permits are not obtained in timeframe necessary to support accelerated project 
schedules. 

$251,618.00 $527,300.00 

CQ-18 Stakeholder perception that current execution strategy of using a regulatory pathway will not 
adequately mitigate contaminant migration from SWMUs results in the installation of additional 
controls, schedule delays and loss of good faith. 

$242,540.00 $520,813.00 

DA-02 Waste volumes (overall quantity and rate of generation) exceed amount planned in the baseline 
resulting in additional project costs for onsite storage, waste management disposition. 

$237,888.00 $626,767.00 

CR-07 Stakeholder perception that current execution strategy of using a regulatory pathway will not 
adequately mitigate contaminant migration from SWMUs results in the installation of additional 
controls, schedule delays and loss of good faith. 

$232,966.00 $500,254.00 
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CS-01 Compliance requirements for ecological and/or archaeological resource conditions prevent ability to 
perform IP required tasks resulting in inability to meet compliance schedule. 

$229,865.00 $246,646.00 

DF-08 Additional characterization sampling is required to define nature and extent resulting in additional 
sampling and analysis costs and project execution delays. 

$224,446.00 $268,207.00 

BF-29 Limited access to San Ildefonso due to constraints for working in their sacred area and hunting 
grounds results in schedule delays and increased costs for subcontractor standby and escort fees. 

$202,266.00 $341,359.00 

BF-69 Delays in receiving a signed NEPA/EA or other permits result in co-located construction crews with 
inability to execute project schedules. 

$202,266.00 $341,359.00 

ERP-005 Unanticipated hazards are encountered during environmental remediation operations resulting in 
project cost and schedule impacts. 

$202,266.00 $341,359.00 

CS-09 Extreme weather events beyond that planned in the schedule, cause inability to execute field work 
resulting in project schedule and cost impacts. (Example weather events include but are not limited 
to, fire evacuations, 100 year storm events, snowstorms e 

$201,012.00 $421,219.00 

CQ-01 Compliance requirements for ecological and/or archaeological resource conditions prevent ability to 
perform IP required tasks resulting in inability to meet compliance schedule. 

$195,064.00 $406,832.00 

CQ-02 Non-DOE entities ( USFS, and private property owners) deny IP project site access for construction 
and maintenance resulting in schedule delays and inability to meet project execution goals. 

$195,064.00 $341,495.00 

DF-15 Subcontractor encounters unanticipated field conditions resulting in schedule delays and 
subcontractor Requests for Equitable Adjustment (REAs). 

$194,781.00  

CD-01 Maintenance schedules are delayed due to reprioritization of available field crews to other activities 
resulting in compliance impacts. 

$191,412.00 $412,527.00 

DA-06 Extreme weather events beyond that planned in the schedule, cause inability to execute field work 
resulting in project schedule and cost impacts.  (Example weather events include but are not limited 
to, fire evacuations, 100 year storm events, snowstorms 

$186,831.00 $269,046.00 

DA-09 Subcontractor encounters unanticipated field conditions resulting in schedule delays and 
subcontractor Requests for Equitable Adjustment (REAs). 

$186,831.00 $212,517.00 

CQ-05 Sites with significant urban run-on exceed Target Action Levels (TALs) and require additional 
controls and monitoring resulting in additional project costs. 

$177,842.00 $548,236.00 

CQ-08 After public comment, EPA disagrees with LANL Alternative Compliance submittals resulting in 
schedule impacts and additional costs for implementation and permit compliance. 

$177,842.00 $570,089.00 

CB-06 Uncertainty in representative sampling locations identified in IP results in more sampling 
requirements and locations. 

$172,271.00 $277,083.00 

CS-18 Stakeholder  perception that current execution strategy of using a regulatory pathway will not 
adequately mitigate contaminant migration from SWMUs results in the installation of additional 
controls, schedule delays and loss of good faith. 

$172,076.00 $369,503.00 

BF-32 Pipeline infrastructure cannot be direct buried due to constraints associated with cultural sites 
resulting in need for above ground piping with freeze protection. 

$159,114.00 $229,132.00 

CR-02 Non-DOE entities (USFS, and private property owners) deny IP project site access for construction 
and maintenance resulting in schedule delays and inability to meet project execution goals 

$158,974.00 $328,013.00 

L1-09 Soil vapor extraction unit requires significant repairs or replacement prior to use resulting in 
unplanned project costs. 

$158,407.00  
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CQ-19 Maintenance schedules are delayed due to reprioritization of available field crews to other activities 
resulting in compliance impacts. 

$152,617.00 $412,527.00 

CR-19 Maintenance schedules are delayed due to reprioritization of available field crews to other activities 
resulting in compliance impacts. 

$152,617.00 $412,527.00 

CS-19 Maintenance schedules are delayed due to reprioritization of available field crews to other activities 
resulting in compliance impacts. 

$152,617.00 $412,527.00 

DF-02 Extreme weather events beyond that planned in the schedule, cause inability to execute field work 
resulting in project schedule and cost impacts. (Example weather events include but are not limited 
to, fire evacuations, 100 year storm events, snowstorms e 

$151,986.00 $334,719.00 

BD-16 Extreme weather events beyond that planned in the schedule result in drilling operations shutdown 
and/or equipment damage. (Example weather events include but are not limited to, fire evacuations, 
100 year storm events, snowstorms exceeding 12 inches accu 

$144,982.00 $508,555.00 

BD-35 Planned well locations within T&E critical habitat must be relocated resulting in additional project 
costs and schedule impacts. 

$141,824.00 $213,159.00 

CO-11 Stakeholder's (USEPA,NMED, others) perception that current execution strategy of using a 
regulatory pathway* will not adequately mitigate contaminant migration from SWMUs results in the 
installation of additional controls, schedule delays and loss of good 

$129,317.00 $444,657.00 

CS-02 Non-DOE entities (USFS, and private property owners) deny IP project site access for construction 
and maintenance resulting in schedule delays and inability to meet project execution goals. 

$117,424.00 $242,281.00 

DF-07 Inadequate as-built drawings of abandoned underground lines or inaccurate utility locates result in 
damage to underground utilities causing work execution delays and additional project costs. 

$113,352.00 $126,895.00 

CO-01 Compliance requirements for ecological and/or archaeological resource conditions prevent ability to 
perform IP required tasks resulting in inability to meet compliance schedule. 

$111,374.00 $296,811.00 

CO-04 Non-DOE entities (LA County, USFS, and private property owners) deny IP project site access for 
construction and maintenance resulting in schedule delays and inability to meet project execution 
goals. 

$111,374.00 $291,558.00 

CO-06 Los Alamos County projects identify PCB sources they believe are attributable to LANL 
SWMUs/AOCs resulting in schedule delays and cost impacts. 

$111,374.00 $291,588.00 

BF-64 Soil sampling is required to determine contaminant loading at land application sites. $109,114.00 $179,132.00 

CO-22 Maintenance schedules are delayed due to reprioritization of available field crews to other activities 
resulting in compliance impacts. 

$108,924.00 $412,527.00 

CP-18 Maintenance schedules are delayed due to reprioritization of available field crews to other activities 
resulting in compliance impacts. 

$108,924.00 $412,527.00 

CP-07 Stakeholder perception that current execution strategy of using a regulatory pathway will not 
adequately mitigate contaminant migration from SWMUs results in the installation of additional 
controls, schedule delays and loss of good faith. 

$105,742.00 $383,963.00 

CO-09 Sites with significant urban run-on exceed Target Action Levels (TALs) and require additional 
controls and monitoring resulting in additional project costs. 

$101,511.00 $468,070.00 

DA-03 Due to complexity of multi-site management conflict with T&E species, archeological sites, FOD 
requirements and access issues resulting in reduced productive hours per day during field activities. 

$94,105.00 $197,210.00 

CO-12 After public comment, EPA disagrees with LANL Alternative Compliance submittals resulting in 
schedule impacts and additional costs for implementation and permit compliance. 

$89,953.00 $129,537.00 
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CP-01 Compliance requirements for ecological and/or archaeological resource conditions prevent ability to 
perform IP required tasks resulting in inability to meet compliance schedule. 

$82,791.00 $172,689.00 

CP-02 Non-DOE entities (LA County, USFS, and private property owners) deny IP project site access for 
construction and maintenance resulting in schedule delays and inability to meet project execution 
goals. 

$82,791.00 $172,689.00 

CP-04 Los Alamos County projects identify PCB sources they believe are attributable to LANL 
SWMUs/AOCs resulting in schedule delays and cost impacts. 

$82,791.00 $172,689.00 

CP-05 Sites with significant urban run-on exceed Target Action Levels (TALs) and require additional 
controls and monitoring resulting in additional project costs. 

$75,435.00 $90,142.00 

CP-08 After public comment, EPA disagrees with LANL Alternative Compliance submittals resulting in 
schedule impacts and additional costs for implementation and permit compliance. 

$66,867.00 $96,293.00 

BF-02 NMED does not agree with proposed well locations resulting in need to have an area cleared by site 
archaeologist with approval through State Historic Preservation Office (SHPO). 

$66,229.00 $172,754.00 

CB-07 FOD shot schedules, fire, floods and red flag conditions cause site access delays resulting in 
unanticipated scope, cost and schedule compliance impacts at IP sites. 

$46,229.00 $122,754.00 

CD-03 FOD shot schedules, fire, floods and red flag conditions cause site access delays resulting in 
unanticipated scope, cost and schedule compliance impacts. 

$46,229.00 $122,754.00 

 

PBS 0030-Low Risks Not Quantified 
  

DF-03 Multiple sites require a high level of coordination due to non-DOE property owner requirements and 
expectations resulting in reduced productivity and impacts to project scope, schedule and cost. 

0.00 $0.00 

BA-03 T&E species are encountered during ongoing field sampling events requiring remobilization that 
results in additional project costs and schedule delays. 

0.00 $0.00 

BA-04 Analytical results are not received in scheduled timeframe impacting PMR submittals that result in 
additional costs for resources to meet NMED scheduled submittal dates. 

0.00 $0.00 

BA-10 Failure to perform groundwater monitoring and submit required Periodic Monitoring Reports to NMED 
when scheduled results in fines and penalties. 

0.00 $0.00 

BD-19 New HE sources or waste streams are discovered and must be defined resulting in project schedule 
delays and additional costs. 

0.00 $0.00 

BD-20 RCRA permits including 401/404 are required during project execution resulting in project schedule 
delays and additional project costs 

0.00 $0.00 

BD-22 Trained and qualified workforce (UXO qualified) and/or resources are not available resulting in 
project schedule delays and additional project costs. 

0.00 $0.00 

BD-28 Difficult surface conditions caused by extreme weather (flooding/mud) result in drilling delays and 
additional project costs. 

0.00 $0.00 

BD-29 Readiness assessment identifies concerns that require additional engineering design, restrictions or 
modifications of procedures, training and qualification standards resulting in additional field 
requirements and project costs. 

0.00 $0.00 

BD-31 Scheduled drilling activities cannot be performed when planned due to HE operations exclusion zone 
resulting in schedule delays and additional project cost. 

0.00 $0.00 
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BD-33 Drill rigs are not available to meet baseline schedule resulting in project execution delays. 0.00 $0.00 

BD-34 Storm water pollution plan required for construction delays mobilization schedule resulting in impacts 
to project cost and schedule. 

0.00 $0.00 

BD-36 Archeological review impacts drilling location resulting in well relocation and additional project costs. 0.00 $0.00 

BD-38 Well does not meet specifications and a new well is required resulting in schedule delays and 
unplanned project costs. 

0.00 $0.00 

BD-39 Waste volumes (types & quantity) exceed baseline volumes resulting in additional project disposal 
costs. 

0.00 $0.00 

BD-40 Well construction is not adequate for long-term monitoring purposes resulting in additional costs for 
rehabilitation or replacement. 

0.00 $0.00 

BD-41 Fire restrictions are initiated resulting in stop work that impacts the schedule and results in additional 
project costs for added fire protection measures. 

0.00 $0.00 

BD-44 Issuance of the Office of State Engineer (OSE) permit to extract water from existing monitoring wells 
is delayed resulting in project schedule delays and additional costs. 

0.00 $0.00 

BD-45 Lead time for additional major equipment procurements is greater than currently planned in the 
baseline resulting in project execution delays. 

0.00 $0.00 

BD-46 There is no approved method for dispositioning treated water other than land application resulting in 
pump and treat delays. 

0.00 $0.00 

BD-48 In Discharge Permit (DP) 1793, NMED Groundwater Quality Bureau (GQW) requires certified labs to 
analyze samples prior to land application resulting in significant cost increase and delay of land 
application capability. 

0.00 $0.00 

BD-49 NMED grants Citizen's for Clean Water (CCW) request to review and comment on work plans issued 
under DP 1793 resulting in project schedule delays. 

0.00 $0.00 

BD-50 NMED Hazardous Waste Bureau does not approve the tracer and system characterization work 
plans resulting in need to replan project. 

0.00 $0.00 

BF-03 Lead time for additional major equipment procurements is greater than currently planned in the 
baseline resulting in project execution delays. 

0.00 $0.00 

BF-08 Geochemical studies indicate the aquifer does not have sufficient reducing capacity to convert CrVI 
to CrIII resulting in need for additional remediation to convert the chromium. 

0.00 $0.00 

BF-09 Additional extraction wells will be required to maintain plume control at the San Ildefonso boundary 
resulting in additional unplanned costs. 

0.00 $0.00 

BF-14 Drilling subcontractor does not have sufficient staffing to support expedited mobilization to begin 
fieldwork. 

0.00 $0.00 

BF-15 Volume of samples during pump and treat exceeds analytical capacity resulting in need to use off-
site labs resulting in cost and schedule impacts. 

0.00 $0.00 

BF-31 There is no approved method for dispositioning treated water other than land application resulting in 
pump and treat limitations. 

0.00 $0.00 

BF-33 Project is required to install additional piezometers in Sandia Canyon to monitor impacts to the 
Wetlands resulting in additional project costs. 

0.00 $0.00 
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BF-37 Inadvertent discovery of human remains, or other significant artifacts, shuts down all projects in 
Mortandad Canyon resulting in increased project costs and schedule delays. 

0.00 $0.00 

BF-38 Limited access due to site constraints (cultural, topographic) require more than two wells to be angle 
drilled resulting in additional project costs and schedule delays. 

0.00 $0.00 

BF-42 Spill or other environmental event occurs on San Ildefonso sacred land resulting in increased costs 
for clean-up and area restoration. 

0.00 $0.00 

BF-45 In Discharge Permit (DP) 1793,  NMED Groundwater Quality Bureau (GWQB) requires certified labs 
to analyze samples prior to land application resulting in significant cost increase and delay of land 
application capability. 

0.00 $0.00 

BF-48 Extensive groundwater modeling is required to confirm whether or not extraction wells are drawing 
water from the pueblo boundary resulting in increased project costs and schedule delays. 

0.00 $0.00 

BF-52 Injection wells cannot be installed using angle drilling technology resulting in need to have an area 
cleared by site archaeologist with approval through State Historic Preservation Office (SHPO). 

0.00 $0.00 

BF-54 Subcontractor proposals for well installation come in higher that expected resulting in unplanned 
project costs. 

0.00 $0.00 

BF-55 New extraction wells do not produce expected volumes affecting plume contaminant flow. 0.00 $0.00 

BF-56 Unplanned equipment failures occur resulting in project cost impacts due to staff on hold. 0.00 $0.00 

BF-57 Piping infrastructure layout requires site archeologist to conduct further surveys and additional 
archeologists are needed to perform shovel testing. 

0.00 $0.00 

BF-61 Inability to angle drill precludes ability to install second injection well resulting in increased Interim 
Measures duration to achieve plume control. 

0.00 $0.00 

BF-63 Monitoring wells down gradient from land application site are required to be installed resulting in 
project cost impacts. 

0.00 $0.00 

BF-65 Unexpected radiological conditions require site clean-up prior to injection well installation resulting in 
cost and schedule impacts. 

0.00 $0.00 

BF-68 Viable bids for subcontract work are not received due to small business set asides. 0.00 $0.00 

CB-03 Number of expected storm water events planned for in any given fiscal year is exceeded resulting in 
increased costs for site-specific monitoring. 

0.00 $0.00 

CB-04 "Opportunity" - Determination is made that sites can be removed from the Individual Permit based on 
the Supplemental Investigation results. 

0.00 $0.00 

CB-05 "Opportunity"-Negotiations with the Surface Water Quality Bureau allow LANS to use the Wildlife 
Habitat Standard rather than the current Human Health Standard resulting in reduced clean up costs. 

0.00 $0.00 

CC-02 FOD shot schedules, fire, floods and red flag conditions cause site access delays resulting in 
unanticipated scope, cost and schedule compliance impacts at canyon gage locations. 

0.00 $0.00 

CO-02 Unidentified/documented utility corridors and infrastructure barriers are discovered during IP project 
field readiness and execution resulting in need for revised execution strategy and schedule delays. 

0.00 $0.00 

CO-03 IP project site access is denied due to communication and process coordination issues related to 
safety or security with LANL FODs/DAR (Facility Operations Director/Design Authorization 
Representative or LANL Divisions/Groups. 

0.00 $0.00 
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CO-08 NMED Total Maximum Daily Load (TMDL) development results in IP modifications with increased 
scope requirements and cost impacts. 

0.00 $0.00 

CO-10 Changes to Solid Waste Management Unit (SWMU) boundaries result in scope changes to required 
IP corrective actions and potential permit modifications resulting in project cost impacts. 

0.00 $0.00 

CO-13 EPA disagrees with force majeure or permit modification requests resulting in schedule impacts and 
additional costs for implementation and permit compliance. 

0.00 $0.00 

CO-14 Extreme weather events beyond that planned in the schedule, cause inability to execute field work 
resulting in project schedule and cost impacts. (Example weather events include but are not limited 
to, fire evacuations, 100 year storm events, snowstorms e 

0.00 $0.00 

CO-15 401/404 permitting for specified construction projects results in additional unplanned scope and 
project schedule delays. 

0.00 $0.00 

CO-16 MSS contractors are not available for IP control measure installations resulting in inability to meet 
required deadlines. 

0.00 $0.00 

CO-18 Cost and/or schedule impacts occur due to number and location of samples obtained which have 
TAL exceedances. 

0.00 $0.00 

CO-20 A significantly above average rainfall event initiates IP Corrective Actions at more sites than currently 
planned in the baseline resulting in cost and schedule impacts due to additional need for corrective 
actions. 

0.00 $0.00 

CP-06 Changes to  Solid Waste Management Unit (SWMU) boundaries result in scope changes to required 
IP corrective actions and potential permit modifications resulting in project cost impacts. 

0.00 $0.00 

CP-09 Extreme weather events beyond that planned in the schedule, cause inability to execute field work 
resulting in project schedule and cost impacts. (Example weather events include but are not limited 
to, fire evacuations, 100 year storm events, snowstorms e 

0.00 $0.00 

CP-10 MSS contractors are not available for IP control measure installations resulting in inability to meet 
required deadlines. 

0.00 $0.00 

CP-12 Unidentified/documented utility corridors and infrastrucure barriers are discovered during IP project 
field readiness and execution resulting in need for revised execution strategy and schedule delays. 

0.00 $0.00 

CP-13 IP project site access is denied due to communication and process coordination issues related to 
safety or security with LANL FODs/DAR (Facility Operations Director/Design Authorization 
Representative or LANL Divisions/Groups. 

0.00 $0.00 

CP-15 NMED Total Maximum Daily Load (TMDL) development results in IP modifications with increased 
scope requirements and cost impacts. 

0.00 $0.00 

CP-16 EPA disagrees with force majeure or permit modification requests resulting in schedule impacts and 
additional costs for implementation and permit compliance. 

0.00 $0.00 

CQ-06 Changes to  Solid Waste Management Unit (SWMU) boundaries result in scope changes to required 
IP corrective actions and potential permit modifications resulting in project cost impacts. 

0.00 $0.00 

CQ-10 MSS contractors are not available for IP control measure installations resulting in inability to meet 
required deadlines. 

0.00 $0.00 

CQ-12 Unidentified/documented utility corridors and infrastructure barriers are discovered during IP project 
field readiness and execution resulting in need for revised execution strategy and schedule delays. 

0.00 $0.00 



Los Alamos National Laboratory Legacy Cleanup Bridge Contract  DE-EM0003528 

 

 
 

 174 

CQ-13 IP project site access is denied due to communication and process coordination issues related to 
safety or security with LANL FODs/DAR (Facility Operations Director/Design Authorization 
Representative or LANL Divisions/Groups. 

0.00 $0.00 

CQ-15 NMED Total Maximum Daily Load (TMDL) development results in IP modifications with increased 
scope requirements and cost impacts. 

0.00 $0.00 

CQ-16 EPA disagrees with force majeure or permit modification requests resulting in schedule impacts and 
additional costs for implementation and permit compliance. 

0.00 $0.00 

CQ-17 401/404  permitting for specified construction projects results in additional unplanned scope and 
project schedule delays. 

0.00 $0.00 

CR-06 Changes to  Solid Waste Management Unit (SWMU) boundaries result in scope changes to required 
IP corrective actions and potential permit modifications resulting in project cost impacts. 

0.00 $0.00 

CR-10 MSS contractors are not available for IP control measure installations resulting in inability to meet 
required deadlines. 

0.00 $0.00 

CR-12 Unidentified/documented utility corridors and infrastructure barriers are discovered during IP project 
field readiness and execution resulting in need for revised execution strategy and schedule delays. 

0.00 $0.00 

CR-13 IP project site access is denied due to communication and process coordination issues related to 
safety or security with LANL FODs/DAR (Facility Operations Director/Design Authorization 
Representative or LANL Divisions/Groups. 

0.00 $0.00 

CR-15 NMED Total Maximum Daily Load (TMDL) development results in IP modifications with increased 
scope requirements and cost impacts. 

0.00 $0.00 

CR-16 EPA disagrees with force majeure or permit modification requests resulting in schedule impacts and 
additional costs for implementation and permit compliance. 

0.00 $0.00 

CR-17 401/404 permitting permitting for specified construction projects results in additional unplanned scope 
and project schedule delays. 

0.00 $0.00 

CS-06 Changes to  Solid Waste Management Unit (SWMU) boundaries result in scope changes to required 
IP corrective actions and potential permit modifications resulting in project cost impacts. 

0.00 $0.00 

CS-10 MSS contractors are not available for IP control measure installations resulting in inability to meet 
required deadlines. 

0.00 $0.00 

CS-12 Unidentified/documented utility corridors and infrastructure barriers are discovered during IP project 
field readiness and execution resulting in need for revised execution strategy and schedule delays 

0.00 $0.00 

CS-13 IP project site access is denied due to communication and process coordination issues related to 
safety or security with LANL FODs/DAR (Facility Operations Director/Design Authorization 
Representative or LANL Divisions/Groups. 

0.00 $0.00 

CS-15 NMED Total Maximum Daily Load (TMDL) development results in IP modifications with increased 
scope requirements and cost impacts. 

0.00 $0.00 

CS-16 EPA disagrees with force majeure or permit modification requests resulting in schedule impacts and 
additional costs for implementation and permit compliance. 

0.00 $0.00 

CS-17 401/404 permitting for specified construction projects results in additional unplanned scope and 
project schedule delays. 

0.00 $0.00 
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DA-04 Additional permits, including 401/404, are required during project execution resulting in project 
schedule delays and additional project costs. 

0.00 $0.00 

DA-05 Procurement and contracting lead time is longer than planned resulting in project schedule delays 
and additional project costs. 

0.00 $0.00 

DA-07 Unpaved roads become impassible during fieldwork due to inclement weather resulting in project 
delays and additional project costs. 

0.00 $0.00 

DA-08 Readiness assessment identifies concerns that require additional engineering design, restrictions or 
modifications of procedures and additional training and qualification standards that result in added 
field requirements and impacts to project cost and sc 

0.00 $0.00 

DA-09 Subcontractor encounters unanticipated field conditions resulting in schedule delays and 
subcontractor Requests for Equitable Adjustment (REAs). 

0.00 $0.00 

DF-01 T&E species habitat restrictions are encountered during field campaign resulting in project schedule 
execution delays and additional project costs. 

0.00 $0.00 

DF-03 Multiple sites require a high level of coordination due to non-DOE property owner requirements and 
expectations resulting in reduced productivity and impacts to project scope, schedule and cost. 

0.00 $0.00 

DF-04 Additional remediations are identified after initial risk screening evaluations are conducted resulting in 
additional scope and increased waste volumes. 

0.00 $0.00 

DF-06 Violation of access agreements results in schedule delays or potential work shutdowns. 0.00 $0.00 

DF-15 Subcontractor encounters unanticipated field conditions resulting in schedule delays and 
subcontractor Requests for Equitable Adjustment (REAs). 

0.00 $0.00 

ERP-007 Limited availability of off-site waste disposal options results in significantly higher disposal costs than 
estimated in the baseline. 

0.00 $0.00 

ERP-008 Active operations and security requirements significantly impact environmental remediation work 
resulting in access issues and project schedule delays (i.e. active firing site schedule). 

0.00 $0.00 

ERP-012 Loss of Regulatory resources jeopardizes ability to review, approve and submit deliverables 
accurately and on time and assure field compliance. 

0.00 $0.00 

ERP-014 Additional staffing and resources from support organizations will be required to complete project 
scope resulting in unplanned project costs. 

0.00 $0.00 

L1-12 Air permitting requirements for SVE unit delay start-up of operations resulting in project schedule 
delays. 

0.00 $0.00 

 

PBS 0040D-Low Risks Not Quantified 
  

MC-01 Airborne release during D&D activities exceeds regulatory limits creating risk to workers and/or public 
resulting in work stop, fines and project schedule delays. 

0.00 $0.00 

MC-02 Contaminated structures require implementation of radiological controls per 10 CFR 835 resulting in 
schedule delays and additional project costs. 

0.00 $0.00 

MC-03 Waste disposal costs during D&D activities exceed planned estimate impacting project cost and 
performance. 

0.00 $0.00 
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