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SECTION B 

 

SUPPLIES OR SERVICES AND PRICES/COSTS 

 

B.1 TYPE OF CONTRACT- ITEMS BEING ACQUIRED  

 

(a) This is a performance based Contract that includes Cost-Plus-Award-Fee (CPAF) 

Contract Line Item Numbers (CLINs) and Firm-Fixed-Price (FFP) CLINs.   This 

is a Contract for the Operation of the Depleted Uranium Hexafluoride (DUF6) 

Conversion Facility located at the Portsmouth Gaseous Diffusion Plant in Piketon, 

Ohio, and the Paducah Gaseous Diffusion Plant in Paducah, Kentucky with some 

management functions performed at an office located in Lexington, Kentucky. 

The Contractor shall furnish all personnel, facilities, equipment, material, 

supplies, services (except as expressly set forth in this Contract as furnished by 

the Government) and otherwise do all things necessary for, or incident to, the 

performance of work as described in this Contract. 

 

 

B.2 CONTRACT COST, AWARD FEE AND PRICE SCHEDULE 

 

(a) CLIN 0001 – Contract Transition Period– See Section C, Performance Work 

Statement (PWS) C.3. The contract transition period is anticipated to be ninety 

(90) days. No fee is payable for the contract transition period. 

 

CLIN Description of Services Performance 

Period 

Estimated Cost 

0001 Transition 90 days [Contractor Fill-In] 

 

 

(b) CLINs 0002 and 0004 - Conversion Operations, Project Support and Related 

Services- Cost Plus Award Fee: See Sections C.4, C.5 and C.7. 

 

CLIN Description 

of Services 

Performance 

Period 

Total 

Estimated 

Cost 

Total 

Available 

Award Fee 

Total 

Estimated 

Cost and 

Award Fee 

0002 Conversion 

Operations  

Base Period – 

36 months 

 

 

 

a. Year One [Contractor 

Fill-In] 

[Contractor 

Fill-In] 

[Contractor 

Fill-In] 

b. Year Two [Contractor 

Fill-In] 

[Contractor 

Fill-In] 

[Contractor 

Fill-In] 

c. Year Three [Contractor 

Fill-In] 

[Contractor 

Fill-In] 

[Contractor 

Fill-In] 

0004 Conversion 

Operations  

Option  Period 

– 24 months 
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a. Year One [Contractor 

Fill-In] 

[Contractor 

Fill-In] 

[Contractor 

Fill-In] 

b. Year Two [Contractor 

Fill-In] 

[Contractor 

Fill-In] 

[Contractor 

Fill-In] 

Total Estimated Cost and Award Fee for CLINs 0002 and 0004 [Contractor 

Fill-In] 

 

(c) CLINs 0003 and 0005 – Cylinder Management – Firm Fixed Price: See 

Section C, Performance Work Statement (PWS) C.6. 

 

CLIN Description 

of Services 

Performance 

Period 

Unit Price Per 

Month 

Total Firm Fixed Price 

0003 Cylinder 

Management  

Base Period – 

36 months 

 

a. Year One [Contractor Fill-In] [Contractor Fill-In] 

b. Year Two [Contractor Fill-In] [Contractor Fill-In] 

c. Year Three [Contractor Fill-In] [Contractor Fill-In] 

0005 Cylinder 

Management  

Option  Period 

– 24 months 

 

a. Year One [Contractor Fill-In] [Contractor Fill-In] 

b. Year Two [Contractor Fill-In] [Contractor Fill-In] 

Total Firm Fixed Price for CLINs 0003 and 0005 [Contractor Fill-In] 

 

(d) CLINs 0006 and 0007 – Defined Benefit Pension Costs- Cost Reimbursable- 

No Fee.  

 

CLIN Description of Services Performance 

Period 

Estimated Cost 

0006 Defined Benefit Pension Costs Base Period – 

36 months 

 

a. Year One [To Be Provided] 

b. Year Two [To Be Provided] 

c. Year Three [To Be Provided] 

0007 Defined Benefit Pension Costs Option Period – 

24 months 

 

a. Year One [To Be Provided] 

b. Year Two [To Be Provided] 

 

(e) The total estimated value the Contract is: $[Contractor Fill-in]. 

 
 

B.3 AWARD FEE - CLINs 0002 AND 0004  
 

(a) For the basic term of the contract and options, there is no base fee amount.  The 

determination of award fee shall be consistent with the Performance Evaluation and 

Measurement Plan (PEMP) (Section J, Attachment J-13).  Initial and subsequent 

PEMPs shall be provided to the Contractor not later than 30 calendar days prior to the 

start of the annual evaluation period(s). 
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(b) The PEMP will set forth the evaluation period and the criteria upon which the 

Contractor will be evaluated for performance relating to any (1) technical 

requirements, (2) management requirements, and (3) other criteria selected for 

evaluation. The amount of fee awarded shall be a unilateral determination by the Fee 

Determination Official (FDO). 

 

(c) The PEMP may be revised unilaterally by the Government at any time during the 

period of performance. Notification of such changes shall be provided to the 

Contractor 30 calendar days prior to the start of the period to which the change will 

apply. The Government will attempt to enter into a bilateral agreement regarding the 

PEMP criteria before the beginning of each annual evaluation period.  However, in 

the event that a bilateral agreement is not reached, the Contracting Officer may 

unilaterally establish the criteria before the beginning of the evaluation period.   

 

(d) Immediately upon final determination of the award fee for the annual evaluation 

period by the Fee Determining Official (FDO), the Contractor may invoice any fee 

amount due. Any unearned award fee from each evaluation period shall not be 

eligible to be earned in any future period(s). The total available award fee is [TBD].  

Award fee available for each annual period is as set forth in the PEMP. 

 

B.4 ALLOWABILITY OF SUBCONTRACTOR FEE 

 

(a) Separate, additional subcontractor fee is not an allowable cost under this Contract 

for individual team members, or for a subcontractor, supplier, or lower-tier 

subcontractor that is a wholly-owned, majority-owned, or affiliate of any team 

member. 

(b) The subcontractor fee restriction in paragraph (a) does not apply to members of 

the Contractor’s team that are:  (1) small business(es); (2) Protégé firms as part of 

an approved Mentor-Protégé relationship under the Section H Clause entitled, 

Mentor-Protégé Program; (3) subcontractors under a competitively awarded firm-

fixed price or firm-fixed unit price subcontract; or (4) commercial items as 

defined in FAR Subpart 2.1, Definitions. 

B.5 OBLIGATION OF FUNDS 

 

(a) Pursuant to Section B.9 clause entitled “Limitation of Government’s 

Obligation”, the total amount of incremental funding allotted is $    TBD 

for CLINs 00003 and 00005. 

  
(b) Pursuant to Section I clause entitled FAR 52.232-22 “Limitation of 

Funds”, the total amount of incremental funding allotted is $    TBD for 

CLINs 00001, 00002, 00004, 00006 and 00007.  
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B.6 ADVANCE UNDERSTANDING - CHANGES TO COST AND FEE 
 

(a) The Contractor is responsible for total performance under this Contract, 

including selecting the specific approaches and methods to perform all work.  

For all Contract work within the control of the Contractor, the consequences 

of any adverse Contractor work performance; consequences of any 

regulatory actions in response to adverse Contractor work performance; 

and/or inability to accomplish the Contractor’s proposed technical approach 

shall not be a basis for an upward adjustment to the cost and/or award fee 

and/or the firm fixed price. 

 

(b) The Government reserves the right to add work scope to any CLIN in support 

of the mission to operate the DUF6 conversion facilities to be completed by 

the Contractor throughout the term of the Contract.  Fee earned as a result of 

completion of additional work scope will be subject to the fee limitations 

stipulated in B.2.  The CO may initiate a change or consider Requests for 

Equitable Adjustment (REA) to the Contract Price and/or Schedule in 

accordance with the Section I Clause entitled, FAR 52.243-2, Changes – Cost 

Reimbursement.    

 

(c) Change proposals and REAs shall be submitted in accordance with FAR Part 

15, specifically FAR Table 15-2, and must be in compliance with all 

applicable Cost Accounting Standard (CAS) and in accordance with the 

Contractor’s Disclosure Statement.  Cost related to REAs shall be in 

accordance with the Section I Clause entitled, FAR 52.243-6, Change Order 

Accounting.   

(d) REAs and/or change orders will be priced and negotiated without the indirect 

cost burden amounts applied to the Total Estimated Cost and Award Fee 

(CLINs 00002 and 00004) or the Firm-Fixed-Price (CLINs 00003 and 00005). 

This is due to indirect costs not typically being incremental in nature.  If the 

Contractor can demonstrate indirect functions and associated costs are 

impacted due to the addition or deletion of Contract work scope, the 

Contractor may propose those incremental indirect costs for DOE 

consideration.  This must be submitted as a separately disclosed cost in the 

REA and/or change order submission. 

 

(e) DOE intends to obligate funding to the Contract in accordance with the 

following funding profile: 

 

Transition 

Period 

(MM-DD-

YYYY 

through 

MM-DD-

YYYY) 

Contract 

Year 1 

(MM-

DD-

YYYY 

through 

MM-DD-

Contract 

Year 2 

(MM-

DD-

YYYY 

through 

MM-

Contract 

Year 3 

(MM-

DD-

YYYY 

through 

MM-

Contract 

Year 4 

(MM-DD-

YYYY 

through 

MM-DD-

YYYY) 

Contract 

Year 5 

(MM-DD-

YYYY 

through 

MM-DD-

YYYY) 

Total 
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YYYY) DD-

YYYY) 

DD-

YYYY) 

TBD TBD TBD TBD TBD TBD TBD 

Note: TBD amounts to be inserted at the time of Contract award 

 

(f) The provided funding profile represents the Government’s current estimate of 

future funding. Actual funding may be greater or less than these estimates. 

The above funding profile is an estimate only, not a guarantee of funding, and 

there is no commitment by DOE to request funds equivalent to this assumed 

funding. Available funds depend on Congressional appropriations and 

priorities within the DOE. 
 

B.7 AUTHORIZATION OF TRANSITION COSTS UNDER THE CONTRACT- 

CLIN 0001 
 

The Contract transition period will begin with the issuance of a Notice to Proceed 

(NTP) by DOE. The transition period is estimated to be up to 90 days of time 

prior to the date the Contractor assumes full responsibility for operation of the 

conversion facilities. During the transition period, the Contractor shall perform 

those activities necessary to be prepared to assume full responsibility for the 

contract requirements. During the transition period, the Contractor shall bring to 

the site its management team and other staff necessary to plan and conduct those 

activities that provide for an orderly transfer of responsibilities and accountability, 

as authorized by the CO.  The Contractor shall coordinate its activities with DOE 

and the Incumbent Contractor to accomplish these activities (see PWS Section 

C.3.0) in a manner that will provide an effective transition of personnel and work 

activities while minimizing the cost of this effort. There will be no fee for the 

transition period but are included in the total estimated cost of this contract. 

 

B.8 CONDITIONAL PAYMENT OF FEE 
 

Based on the importance DOE places on the Contractor’s or Contractor 

employees’ compliance with the terms and conditions of this Contract relating to 

environment, safety and health (ES&H) (which includes worker safety and health 

and performance under an approved Integrated Safety Management System 

(ISMS)) and the safeguarding of restricted data and other classified information, 

fee determinations are subject to unilateral reductions.  See Section I clause 

DEAR 952.223-76 Conditional Payment of Fee or Profit – Safeguarding 

Restricted Data and Other Classified Information and Protection of Worker 

Safety and Health. 
 

B.9 LIMITATION OF GOVERNMENT’S OBLIGATION – CLINS 0003 and 

0005  

 

(a) This Contract’s CLIN 00003 and CLIN 00005 have traditional Federal 

Acquisition Regulation firm-fixed-prices and Contract terms and conditions, 

with the exceptions that: CLIN 00003 and CLIN 00005 or both may be 
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incrementally funded; and if a CLIN is incrementally funded,  in the event of 

termination before it is fully funded the Government’s maximum liability for 

the CLIN will be the lower of the amount of funds allotted to the CLIN or the 

amount payable to the Contractor per the Termination for Convenience 

(Fixed-Price) clause of this Contract.  For each CLIN there is:  

1) a fixed price for the action;  

2) a fixed amount of work that corresponds to the firm-fixed-price; 

3) a planned funding schedule that corresponds to the firm-fixed-price and 

the fixed amount of work; 

4) no Government obligation to the Contractor until the Government allots 

funds to the Contract for the action; 

5) if the Government incrementally allots funds, both a firm-fixed-price for 

the services the allotted funds cover and a maximum Government 

obligation, including any termination obligations, to the Contractor equal 

to the allotted funds; and 

6) an obligation that the Government will pay the Contractor for the work the 

Contractor performed for which funds were allotted based on the firm-

fixed-price for the services the allotted funds covered and the firm-fixed-

price of the work performed, not the costs the Contractor actually 

incurred. 

(b) For each CLIN: 

1) the Government’s maximum obligation, including any termination 

obligations and obligations under change orders, equitable adjustments, or 

unilateral or bilateral Contract modifications, at any time is always less 

than or equal to the total amount of funds allotted by the Government to 

the Contract for the CLIN; 

2) the Contractor explicitly agrees it reflected (that is, included or could have 

included an additional amount) in its offered price and in the subsequent 

negotiated firm-fixed-price for each of the firm-fixed-price CLINs 

included in this Contract: 

i. the added complexity, challenges, and risks (including all risks, 

costs or otherwise, associated with termination as articulated in this 

clause) to which the Contractor is subject due to the incremental 

funding arrangement established in this clause; and 

ii. the specific risk that in the event of termination of an incrementally 

funded CLIN before the CLIN is fully funded, the Contractor 

could receive less than the Termination for Convenience (Fixed-

Price) clause of this Contract would allow, that is, because the 

maximum Government obligation for a firm-fixed-price CLIN is 

the allotted funds for the CLIN, the Contractor will receive the 

lower of the allotted funds or what the Termination for 

Convenience (Fixed-Price) clause of this Contract would allow. 

3) the Contractor is not authorized to continue work beyond the point at 

which the total amount payable by the Government, which is the firm-

fixed-price of the services the allotted funds cover, equals the total amount 

allotted to the Contract for the services; 
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4) if funds become available and the Government’s need continues, the 

Government will allot funds periodically to the CLIN, the Contractor will 

provide a fixed amount of work for the funds allotted, and the Government 

will pay the Contractor based on the firm-fixed-price of the fixed amount 

of  work.  The Government will not pay the Contractor based on the costs 

the Contractor incurs in performing the work; and 

5) the Contractor agrees to provide the fixed amount of work for the firm-

fixed-price identified in the Contract’s Section B, Supplies or services and 

prices/costs, and in accordance with the delivery schedule identified in the 

Contract’s Section F, Deliveries or performance, provided the Government 

provides the funding per or earlier than the Planned Funding Schedule in 

paragraph (n) of this clause.  At any time, the cumulative amount of funds 

allotted is the fixed price for the cumulative fixed amount of work 

identified with the funds. 

(c) For each CLIN: 

1) The firm-fixed-price (of both the entire CLIN and of the current 

cumulative amount of funds allotted to the CLIN at any time during 

Contract performance) is not subject to any adjustment on the basis of the 

Contractor’s cost experience; 

2) The Contract places the maximum risk and full responsibility on the 

Contractor for all costs and resulting profit or loss; and 

3) If the Government meets the entire Planned Funding Schedule,  

i. the cumulative amount of funds allotted will equal the CLIN’s 

firm-fixed-price and 

ii. the Contractor must provide the work the Contract requires for the 

CLIN. 

(d) The firm-fixed-price for each CLIN is listed in Section B of this Contract. 

(e) The Planned Funding Schedule for each CLIN is in paragraph (n) of this 

clause.  The sum of the planned funding for each CLIN equals the firm-fixed-

price of the CLIN. 

(f) The Actual Funding Schedule for each CLIN is in paragraph (o) of this clause.  

It specifies the actual amount of funds allotted and presently available for 

payment by the Government separately for CLIN 00003 and CLIN 00005, and 

the work to be performed for the funds allotted. 

1) The Contractor may bill against a CLIN only after the Government has 

allotted funds to the CLIN and the Contractor has delivered the services 

and earned amounts payable for the CLIN.   

i. The Contractor may bill only the lower of the two preceding 

amounts, that is, the lower of allotted funds or amount payable.   

ii. If the Contractor does not perform the Contract’s requirements for 

the CLIN, it must return the amounts that it billed that the 

Government reimbursed. 

(g) If during the course of this Contract the Government is allotting funds to a 

CLIN per or earlier than the Planned Funding Schedule, this Contract to that 

point will be considered a simple firm-fixed-price Contract for that CLIN 
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regardless of the rate at which the Contractor is, or is not, earning amounts 

payable, and: 

1) The Government’s and the Contractor’s obligations under the Contract for 

the CLIN—with the exception that the Government’s obligation for the 

CLIN is limited to the total amount of funds allotted by the Government to 

the  CLIN and similarly the Contractor is not authorized to continue work 

beyond the point at which the total amount payable by the Government 

equals the total amount allotted—will be as if the CLIN were both firm-

fixed-price and fully funded at time of Contract execution, that is, the 

Contractor agrees that:  it will perform the work of the Contract for that 

CLIN; and neither the firm-fixed-price for the CLIN nor any other term or 

condition of the Contract will be affected due to the CLIN’s being 

incrementally funded. 

i. The Contractor agrees, for example, if the Government allots funds 

to a CLIN per or earlier than all of the funding dates in the Planned 

Funding Schedule for the CLIN, the Government has met all of its 

obligations just as if the CLIN were fully funded as of the time of 

Contract execution and the Contractor retains all of its obligations 

as if the CLIN were fully funded as of the time of Contract 

execution, while at the same time the Contractor is not authorized 

to continue work beyond the point at which the total amount 

payable by the Government equals the total amount allotted to the 

Contract; consequently, if the Contactor earns amounts payable at 

any time in performing work for the CLIN that exceed the  total 

amount of funds allotted by the Government to the Contract for the 

CLIN 

A.  it (not the Government) will be liable for those excess 

amounts payable  

B. it will remain liable for its obligations under every term or 

condition of the Contract and  

C. if it fulfills all of its obligations for that CLIN and the 

Government allots funds to the CLIN equal to the CLIN’s 

firm-fixed-price, the Government will pay it the firm-fixed-

price for the CLIN and no more. 

ii. The Contractor also agrees, for example, if the Government allots 

funds to a CLIN by the first funding date in the Planned Funding 

Schedule, the Government has met all of its obligations up to that 

point in the Contract as if the CLIN were fully funded (that is, as if 

progress payments based on cost had been agreed to and had been 

made, or milestone payments had agreed to and been made, or etc.) 

and the Contractor retains all of its obligations up to that point 

(such as meeting delivery schedules, maintaining quality, etc.) as if 

the CLIN were fully funded; consequently, if the Government 

subsequently terminates the CLIN it will pay the Contractor the 

lower of the following two amounts:  the amount allotted by the 
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Government to the CLIN; or the amount payable per the 

Termination for Convenience (Fixed-Price) clause of this Contract. 

(h) The Contractor shall notify the CO in writing whenever it has reason to 

believe that the amount payable it expects to earn for the CLIN in the next 

60 days, when added to all amounts payable previously earned, will exceed 

75 percent of the total amount allotted to the CLIN by the Government. 

1) The notification is for planning purposes only and does not change any 

obligation of either the Government or the Contractor. 

2) The Contractor is not authorized to continue work beyond the point at 

which the total amount payable by the Government equals the total 

amount allotted to the CLIN.   

3) The Government may require the Contractor to continue performance of 

that CLIN for as long as the Government allots funds for that CLIN 

sufficient to cover the amount payable for that CLIN. 

(i) If the Government does not allot funds to a CLIN per or earlier than its 

Planned Funding Schedule, the Contractor may be entitled to an equitable 

adjustment and: 

1) the Government’s maximum obligation, including any termination 

obligation, to reimburse the Contractor remains limited to the total amount 

of funds allotted by the Government to the Contract for that CLIN; 

2) the Contractor is not authorized to continue work beyond the point at 

which the total amount payable by the Government equals the total 

amount allotted to the Contract; 

3) if the Government subsequently terminates the CLIN, it will pay the 

Contractor the lower of the following two amounts:  the total amount of 

funds allotted by the Government to the Contract for the CLIN; or the 

amount payable per the Termination for Convenience (Fixed-Price) clause 

of this Contract.  

(j) Except as required by either other provisions of this Contract specifically 

citing and stated to be an exception to this clause, or by, among other things, 

terminations, change orders, equitable adjustments, or unilateral or bilateral 

Contract modifications specifically citing and stated to be an exception to this 

clause, for either CLIN: 

1) The Government is not obligated to reimburse the Contractor in excess of 

the total amount allotted by the Government to this Contract for the CLIN; 

and  

2) The Contractor is not obligated to continue performance under this 

Contract related to the CLIN or earn amounts payable in excess of the 

amount allotted to the Contract by the Government until the CO notifies 

the Contractor in writing that the amount allotted by the Government has 

been increased and specifies an increased amount, which shall then 

constitute the total amount allotted by the Government to the CLIN. 

(k) No notice, communication, or representation in any form, including, among 

other things, change orders, equitable adjustments, or unilateral or bilateral 

Contract modifications, other than that specified in this clause, or from any 

person other than the CO, shall affect the amount allotted by the Government 
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to this Contract for a CLIN, which will remain at all times the Government’s 

maximum liability for a CLIN.  In the absence of the specified notice, the 

Government is not obligated to reimburse the Contractor for any amounts 

payable earned for a CLIN in excess of the total amount allotted by the 

Government to this Contract for a CLIN, whether earned during the course of 

the Contract or as a result of termination. 

(l) Change orders, equitable adjustments, unilateral or bilateral Contract 

modifications, or similar actions shall not be considered increases in the 

Government’s maximum liability or authorizations to the Contractor to exceed 

the amount allotted by the Government for a CLIN unless they contain a 

statement increasing the amount allotted.  

(m) Nothing in this clause shall affect the right of the Government to terminate 

this Contract for convenience or default.  

(n) Planned Funding Schedule: 

 

CLIN 00003 (DUF6 Cylinder Management (FFP) – Base Period) 

 Funds to    Work to Be  Cumulative     Cumulative Work  

Date       Be Allotted    Accomplished      Funds to Be Allotted  to Be Accomplished 

 

 

 

CLIN 00005 (DUF6 Cylinder Management (FFP) – Option Period) 

Funds to    Work to Be  Cumulative     Cumulative Work  

Date        Be Allotted    Accomplished      Funds to Be Allotted  to Be Accomplished 

 

(o) Actual Funding Schedule:  

 

CLIN 00003 (DUF6 Cylinder Management (FFP) – Base Period) 

Funds to    Work to Be  Cumulative     Cumulative Work  

Date        Be Allotted    Accomplished      Funds to Be Allotted  to Be Accomplished 

 

CLIN 00005 (DUF6 Cylinder Management (FFP) – Option Period) 

Funds to    Work to Be  Cumulative     Cumulative Work  

Date        Be Allotted    Accomplished      Funds to Be Allotted  to Be Accomplished 
 


