The purpose of this amendment is to amend solicitation DE-SOL-0007016 as described below and incorporated in the conformed copy of the solicitation. All other sections of the Final RFP remain unchanged.

Amendment 001 to DE-SOL-0007016						
Number	RFP Section Reference	Change From	Change To			
1.	Section B.2 (d) CLIN 0004 – Defined Benefit Pension Costs- Cost Reimbursable- No Fee.	Estimated Cost: \$3,000,000	Estimated Cost: \$15,000,000			
2.	C.6.10 Quality Assurance Program (WBS elements LX1300, PA/PO3000)	The Contractor shall develop, implement, assess, and continuously improve the Quality Assurance Program (QAP) (see Attachment J-8, List of Deliverables) in accordance with DOE Order 414.1D, Quality Assurance, Attachment 1 Contractor Requirements Document (CRD); EM-QA-001, EM Quality Assurance Program, Rev. 1; and, associated DOE directives referenced herein (i.e. Policies, Guides, Manuals, and Orders). The QAP shall be submitted to the CO for approval within 60 days of the NTP and CO approval must be received prior to assuming full responsibility for conversion facility operations.	The Contractor shall review, revise as needed, submit any revisions for CO approval, and (once approved) execute and continually improve the approved organization-specific the Quality Assurance Program (QAP) (see Attachment J-8, List of Deliverables) in accordance with DOE Order 414.1D, Quality Assurance, Attachment 1 Contractor Requirements Document (CRD); EM-QA-001, EM Quality Assurance Program, Rev. 1; and, associated DOE directives referenced herein (i.e. Policies, Guides, Manuals, and Orders). The QAP shall be submitted to the CO for approval within 60 days of the NTP and CO approval must be received prior to assuming full responsibility for conversion facility operations.			
3.	C.6.10.1 Quality Assurance Program	The Contractor shall review, revise as needed, submit any revisions for CO approval, and (once approved) execute the approved organization-specific Quality Assurance Program (QAP) describing how the applicable requirements of the EM QAP will be implemented and passed down to lower-tier organizations.	The Contractor shall review, revise as needed, submit any revisions for CO approval, and (once approved) execute and continually improve the approved organization-specific Quality Assurance Program (QAP) describing how the applicable requirements of the EM QAP will be implemented and passed down to lower-tier organizations.			

Amendment 001 to DE-SOL-0007016						
Number	RFP Section Reference	Change From	Change To			
4.	C.6.11 Engineering	The Contractor shall provide engineering services so as to accomplish the technical scope associated with the operations and maintenance of the DUF6 conversion facilities and the surveillance and maintenance of the cylinder yards. The engineering services include such technical disciplines as mechanical engineering, electrical engineering, instrumentation and control engineering, process engineering, system engineering and nuclear safety basis engineering. The baseline will detail the planned engineering tasks and level of effort to support expected plant operations and maintenance. The Contractor shall propose the content of a periodic Engineering Services Report for the DOE CO (see Attachment J-8, List of Deliverables) describing expected engineering services for planned operation and maintenance work in order to assess the level of Engineering support needed for long term facility operations. Once agreement is reached on the content and periodicity of this report and any adjustments to the Contract value, the Contractor shall provide the report as agreed to by the DOE CO. (WBS elements PA/PO3000)	The Contractor shall provide engineering services so as to accomplish the technical scope associated with the operations, plant modifications and maintenance of the DUF6 conversion facilities and the surveillance and maintenance of the cylinder yards. The engineering services include such technical disciplines as mechanical engineering, electrical engineering, instrumentation and control engineering, process engineering, system engineering and nuclear safety basis engineering. The baseline will detail the planned engineering tasks and level of effort to support expected plant operations and maintenance. The Contractor shall propose the content of a periodic Engineering Services Report for the DOE CO approval (see Attachment J-8, List of Deliverables) describing expected engineering services for planned operations, plant modifications , and maintenance work in order to assess the level of Engineering support needed for long term facility operations, maintenance , and plant modifications to ensure continuous improvements to increasing the MT of DUF6 processed in a given fiscal year. Once agreement is reached on the content and periodicity of this report and any adjustments to the Contract value, the Contractor shall provide the report as agreed to by the DOE CO. (WBS elements PA/PO3000)			
5.	H.68	Clause H.68 REPORT AND APPROVAL REQUIREMENTS FOR CONFERENCE RELATED ACTIVITIES (CLIN0002 ONLY) is hereby deleted.	H.68 CONFERENCE MANAGEMENT is added.			

Amendment 001 to DE-SOL-0007016						
Number	RFP Section Reference	Change From	Change To			
6.	J-8 List of Deliverables	J-8 List of Deliverables currently in the RFP	Various Changes J-8 List of Deliverables has been replaced.			
7.	J-12 CSCS From	CSCS currently on RFP	Various Changes J-12 CSCS has been replaced			
8.	J-15 B. 1 a.	(see Section H.13, Table 1.)	(see Section <u>H.54)</u>			
9.	L.17 TIME, DATE AND PLACE PROPOSAL (S) ARE DUE	 (a) All Offers and Proposal Information, regardless of method of delivery, must be received on or before November 6, 2015 by 4:00 p.m. Eastern Time. (b) Request for Proposal (RFP) No. DE-SOL-0007016 Due Date: November 6, 2015 by 4:00 p.m. Eastern Time. 	 (a) All Offers and Proposal Information, regardless of method of delivery, must be received on or before November 24, 2015 by 4:00 p.m. Eastern Time. Request for Proposal (RFP) No. DE-SOL-0007016 Due Date: November 24, 2015 by 4:00 p.m. Eastern Time. 			
10.	ATTACHMENT L-9 CONSOLIDATED DIRECT COST SCHEDULES	Attachment L-9 currently in RFP	Various changes. Attachment L-9 has been replaced.			
11.	ATTACHMENT L-10 WORK BREAKDOWN STRUCTURE DICTIONARY	Attachment L-10 currently in RFP	Various changes. Attachment L-10 has been replaced.			
12.	M.4 Criterion 2: Technical Approach; paragraph 5	DOE will evaluate the Offeror's approach for management of conversion products (i.e., uranium oxide and aqueous HF) and management and disposition of all wastes in conformance with Sections C.4 and C.5.	DOE will evaluate the Offeror's approach for management of conversion products (i.e., uranium oxide and aqueous HF) and management and disposition of all wastes in conformance with Sections C.4 and C.6.			