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Section C - Description/Specifications 

 

 
Performance Work Statement (PWS) 

 

for 

 

Environmental Remediation (ER) Services, Deactivation, Decommissioning, Demolition, and 

Removal (DD&R) Services of Facilities (Contaminated), Regulatory Services, and Waste 

Management Services 

 

C.1 General Description of Services  

 

The contractor shall perform services including, but not limited to: environmental remediation; 
deactivation, decommissioning, demolition, and removal of facilities (contaminated); regulatory services; 
waste management and transportation; and all associated activities.  The contractor shall safely and 
efficiently perform these services in support of the U.S. Department of Energy (DOE) including National 
Nuclear Security Administration (NNSA) at various locations throughout the United States.  
 
C.2 Safety, Quality Assurance, and Contractor Oversight 

 
It is a DOE priority to ensure safety of its contractor workforce, the DOE workforce, the public, and the 
environment. DOE strives to meet a goal of zero accidents and injuries at its work sites and cannot achieve 
this goal without contractor/DOE cooperation in creation of a culture of Integrated Safety Management at 
all levels. To achieve this goal, all contractors will be required as part of performing each individual Task 
Order to implement safety, environmental, quality, and oversight programs to safely and efficiently deliver 
services.  The programs, including all implementing policy, procedures, and instructions, that may be 
required under each individual Task Order include, but are not limited to, the following: 

 

• Integrated Safety Management System  

• Radiation Protection Program (including dosimetry programs) 

• Worker Safety and Health Program  

• Conduct of Operations Program 

• Corporate Operating Experience Program 

• Environmental Protection Program 

• Waste Management Program 

• Quality Assurance Program (based on American Society of Mechanical Engineers (ASME) publication 
NQA-1 2004, Quality Assurance Requirements for Nuclear Facility Applications, including 2007 
addenda for Deactivation and Decommissioning (D&D) 

• Contractor Assurance Program 
 
List A (Section J Attachment J-1) includes the specific Federal regulations applicable to the programs 
above.  List B (Section J Attachment J-1) includes the DOE Policy, Orders, Manuals and Standards 
applicable to the programs above. Additional programs not discussed above may be required for the 
successful completion of work under each individual Task Order.  Descriptions of these programs are 
included in the DOE Policies, Orders, Manuals and Standards included in List B. Task Orders will identify 
the specific programs required.  In addition, there are numerous DOE Guides and some Handbooks 
referenced in the Orders and Manuals for the contractor’s use in developing and implementing acceptable 
programs.  
 
C.3 Regulatory Frameworks  

 
Services required under this contract for performance of Task Orders at various sites may be governed by 
different or several separate regulatory agreements.  The agreements will be specifically identified in the 
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individual Task Orders and may be derived from Comprehensive Environmental Response, Compensation, 
and Liability Act (CERCLA), Resource Conservation and Recovery Act (RCRA), DOE Orders, Nuclear 
Regulatory Commission (NRC) Licenses, Environmental Impact Statements (EIS), Records of Decision 
(ROD), CERCLA Action Memoranda, or other site-specific requirements.  

 
Additionally, a Federal Facility Agreement (FFA) may be in place at certain locations.  A FFA is a binding 
interagency agreement between the U.S. Environmental Protection Agency (EPA), DOE, and the respective 
State(s) where the site(s) is located. The FFA governs the corrective and Remedial Action (RA) processes 
from the investigation of individual CERCLA Operable Units through their remediation and is designed to 
integrate the response action process with the corrective measures provisions of Section 3004(u) of RCRA. 
The FFA describes procedures for the parties to set annual work priorities for each process.  
 
Some field work performed on-site or off-site at various sites may require contractor interaction with 
Federal (DOE and non-DOE) personnel and systems, as well as Tribal, State, and/or local governments. 
 

C.4 Unique Approaches  

 
It is not expected that a single cleanup formula will be applicable to all sites. Similar work may require 
different processes/timeframes at different locations or sometimes within a given location, dependent upon 
the complexity of the work in each individual Task Order.  
 

C.5 Contractor-Furnished Resources  
 
The contractor shall furnish all personnel, management and supervision, facilities, equipment, materials, 
and supplies necessary to perform the work under this contract, except for that specifically identified as 
being furnished by the Government.  
 

C.6 Government-Furnished Services and Items  

 

Government-furnished services and items will be identified in each individual Task Orders.  
 
C.7 Deliverables  

 
Deliverables, including reports, will be identified in each individual Task Order. 
 
C.8 Location of Performance  

 

The primary locations for the performance of work under this contract are throughout the United States.  
Contractor personnel may be required to travel to work sites throughout the United States. Generally, work 
sites shall be at current or former DOE or DOE contractor locations in which Atomic Energy Commission, 
Energy Research and Development Administration, or DOE including National Nuclear Security 
Administration, work was or is being performed, or locations where DOE is/was responsible for 
performing work. These locations also include any of the DOE owned, leased, and/or controlled facilities.  
Non-DOE sites to which EM is providing a supporting role may also be the location of performance. 
 

C.9 Work Authorization  

 
Work will be authorized by issuance of each individual Task Orders.    
 
C.10 Description of Services 

 
Services required under this contract include: environmental remediation; deactivation, decommissioning, 
demolition, and removal of facilities (contaminated), including accelerator facilities; regulatory services 
and support; waste management and transportation; and all associated activities to ensure safe and efficient 
performance of these services.  Sites and facilities may be contaminated with radioactive, hazardous, and/or 
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chemical substances.  Radiological constituents may include, but are not limited to: mixed fission products, 
activation products (e.g., cobalt-60), uranium, depleted uranium, radioactive sources, residual radioactive 
material (e.g., mill tailings), tritium, and small quantities of fissile and fissionable materials.   
 
Services not included in the scope of this contract involve facilities classified as Nuclear Hazard Category 
3, 2, and 1 (as defined in DOE Standard 1027 -92, Hazard Categorization and Accident Analysis 

Techniques for Compliance with DOE Order 5480.23, Nuclear Safety Analysis Reports), including 
associated safety systems; or reactor facilities, whether fueled or defueled; and complex facilities and its 
associated soils which have multiple hazards such as those containing a combination of radioactivity, 
elemental sodium, and/or mercury.  Facilities formerly classified as Nuclear Hazard Category 3, 2, and 1, 
but which are no longer classified as such are within the scope of this contract.  
 
The services are presented in the following manner for clarity purposes due to the differences in the 
regulatory framework applicable to the differing types of services.   The services may be required to be 
performed in any combination or separately in each individual Task Order.     
 
C.10.1   Environmental Remediation Services 

 

These services include comprehensive environmental remediation services, including, but not limited to: 
initial site inspection and assessments; soil and groundwater characterization; remediation of a specific site 
or area including remediation of soils and groundwater; associated site restoration; design, construction, 
operation, and/or maintenance of treatment units and/or on-site or off-site waste disposal units; regulatory 
report writing; contaminant fate and transport modeling, data reduction, interpretation, and presentation; 
statistical analysis; and geographic information systems.   Ancillary services such as design, construction, 
operation, surveillance and maintenance activities, and/or training (DOE, contractor and visitor personnel) 
may be required to accomplish the performance of these services.  
 
C.10.2    Deactivation, Decommissioning, Demolition, and Removal Services (DD&R) of 

Contaminated Facilities 

 

Services encompassed within DD&R include deactivation, decommissioning, demolition, and removal of 
contaminated facilities, and associated site restoration.  Contaminated facilities may involve radiological, 
chemical, and/or other hazardous contamination. The levels of contamination may vary. The facilities may 
also contain small quantities of fissile and fissionable materials, but not enough to require preparation or 
implementation of nuclear safety basis documentation, controls, and other programs commonly associated 
with Nuclear Hazard Category 3 and higher reactor and non-reactor facilities. The facilities may also 
contain hazardous chemicals and materials including, but not limited to, asbestos, lead, PCBs, beryllium, 
elemental mercury in HVAC devices and small quantities used for laboratory use, and non-hazardous 
materials and waste.  Ancillary services such as design, construction, operation, surveillance and 
maintenance activities, and/or training (DOE, contractor and visitor personnel) may be required.  Ancillary 
DD&R of non-contaminated facilities may be required to accomplish performance of the work. 
 

C.10.3   Waste Management Services  

 

Waste management services include comprehensive activities required to manage and dispose of wastes 
associated with or generated by cleanup of the contaminated sites and facilities.   The contractor shall 
perform all characterization, certification, permitting, storage, treatment, and necessary logistical support 
to store, transport (on-site) and/or ship (off-site), and/or dispose of radiological, chemical and other 
hazardous waste, mixed waste (radioactive and hazardous), or other waste types. Any information 
regarding specific waste types, preferred treatment and disposal paths that may be available, any contracts 
available for treatment and disposal services, and existing permits and other requirements, e.g. Receiver 
Site Waste Acceptance Criteria, will be described in individual task orders.  The contractor may be 
required to identify and implement a treatment process to effectively stabilize the waste and allow for its 
safe storage and eventual disposal.  Ancillary services such as design, construction, operation, surveillance 
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and maintenance activities, packaging and repackaging, and/or training (DOE, contractor and visitor 
personnel) may be required.  
 

C.10.4    Regulatory Services  

 
The contractor shall prepare any or all regulatory documents and assist DOE in obtaining public and 
stakeholder review, comment and acceptance of proposed ER and DD&R alternatives and approaches to 
satisfy RCRA, CERCLA, National Environmental Policy Act (NEPA), Federal Facility Agreements, 
Consent Orders and Decrees, Toxic Substances Control Act (TSCA), Atomic Energy Act,  NRC and/or 
Agreement State licenses, and permits. These activities include, but are not limited to, the following: 

 

• Initial site inspections and assessments 

• Historical Site Assessments (Multi-Agency Radiation Survey & Site Investigation Manual 
(MARSSIM) terminology) 

• RCRA Facility Investigation/Feasibility Study Work Plan (RIFS) 

• CERCLA Engineering Evaluation/Cost Analysis (EECA) 

• Baseline Risk Assessment Report  

• Corrective Measures Study/Feasibility Study 

• Statement of Basis/Proposed Plan under CERCLA 

• Categorical Exclusions (CX) 

• Environmental Assessment (EA) 

• Authorized Limits and supporting ALARA assessments 

• National Emission Standards for Hazardous Air Pollutants (NESHAPS) Assessments, Reports, 
and other Regulatory submittals 

• Record of Decision  

• CERCLA Action Memorandum 

• Post Construction Report 

• Final Remediation Report 

• RCRA Permit Modification and Applications 

• RCRA Closure Plans  

• RCRA Corrective Measure/Action Plans  

• Data Summary Reports  

• Field Sampling Plan  

• Groundwater Modeling Plan  

• Well Installation/Field Activities Report 

• Hazardous Materials Transportation Request 

• Remedial Action Implementation Plan 

• Radiological Implementation Plan  

• Radiological Work Permit  

• Sampling and Analysis Plan 

• Waste Manifests 

• State-specific reporting of treatment, storage, disposal, and shipment operations 

• Public Involvement Plans 

• Public Meetings 

• Legal Notices 

• Fact Sheets 

• Administrative File Record and Administrative Record creation, maintenance, and completion 
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C.11 Performance Requirements 

  
For each service, performance requirements are expressed in the following manner and include the 
following elements.  A performance requirement consists of:  
 

• Performance Objective: A statement of the outcome or results expected in a specific service area.  
Performance objectives are also found in the Task Orders issued under each of the service areas.  

• Performance Measures: The critical few characteristics or aspects of achieving the objective that will 
be monitored by the government. Each objective may have one or more measures.  

• Performance Expectations: A statement setting forth all milestones, procurement requirements, and 
deliverables to be met by the contractor.  

 
C.11.1   Performance Objectives  

 
The contractor shall complete all services as required by each individual Task Order. In accomplishing 
Performance Objectives, the contractor shall:  

 

• Perform services in accordance with applicable Federal laws, state laws, local laws, Consent 
Orders and Decrees, permits and any other agreements and DOE environmental, safety and health, 
and quality assurance requirements 

• Perform all services in accordance with approved safety programs 

• Complete work on schedule 

• Complete work within estimated cost 

• Receive no Notice of Violation or equivalent letter from DOE identifying a violation of Federal 
laws, state laws, local laws, Consent Orders and Decrees, permits, other agreements, DOE 
Environmental, Safety and Health programs, or quality assurance requirements. 

 
C.11.2   Representative Performance Measures  

 

Each individual Task Order will identify performance measures for the work to be performed.  These may 
include, but are not limited to, the following: 

 

• Environment, Safety, Health and Quality Assurance Statistics (recordable injury rate, lost 
work day case rates, reports of violations, work days without injuries, number of quality 
inspections and assessments completed, trends in time, etc.) 

• Earned Value Management Statistics and trends 

• Risks realized and their monetary value 

• Opportunities realized (costs avoided) and their monetary value  

• Process efficiency measures (e.g. shipments of waste per day, 1000’s of square feet 

demolished per month, percentage of waste material diverted to recycling, etc.) 

• Energy and water efficiency measures (e.g., reductions in fuel, utility, and natural resource 
consumption, use of renewable energy, etc.) 

 
C.11.3  Representative Performance Expectations 

 
Each individual Task Order will identify performance expectations for the work to be performed.  These 
may include, but are not limited to, the following: 

 

• Provide personal protective equipment. 

• Provide safety oversight of transportation activities while on DOE work sites. This includes 
performing hazard analysis of loading and unloading operations. 

• Provide safety training of all service personnel, DOE on-site personnel and visitors. 

• Develop and implement a training program to ensure compliance with all environmental, 
safety and health, quality assurance, and conduct of work requirements. 
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• Implement a compliant ASME NQA-1 program. 

• Provide oversight to ensure safe operations. 

• Obtain all necessary permits to conduct work. 

• Coordinate all groundwater characterization with site-wide groundwater protection programs, 
if any are established. 

• Submit characterization report. 

• Include and/or resolve all DOE comments in the characterization report and obtain approval 
by the regulators. 

• Complete environmental remediation services. 

• Obtain applicable Federal and/or State post construction report approval. 

• Provide temporary facilities, which may include, but are not limited to, trailers, change rooms, 
lockers, washrooms, shower facilities, and sanitation services to accommodate the contractor 
work force, as needed. 

• Remove all accountable property as appropriate for reuse by the DOE. 

• Characterize all materials, including building materials, process residuals, and wastes. 

• Deactivate and/or decontaminate the facility to a specified reuse standard, as required. 

• Disconnect, isolate, or reroute all utilities, services and/or infrastructure connections to the 
facility during deactivation. 

• Provide access roads, as needed, to facilitate work. 

• Modifying existing fencing or adding fencing to control the work area. 

• Selectively use explosives to facilitate demolition, if specifically allowed and authorized. 

• Minimize interference with roads, streets, walks and other facilities. 

• Preserve all stakes, monuments, and benchmarks.  If demolition techniques make this 
impossible, the contractor shall agree on an alternative with the DOE. 

• Employ and implement measures for controlling suspended solids in storm water run-off as a 
result of work activities. Storm drains shall be protected during performance of the work in a 
manner (e.g. straw bales, silt fence, etc.) in accordance with Federal, State or local 
regulations. 

• Dismantle, remove and dispose of all facilities, surplus equipment and fencing. 

• Remove inactive utilities and structures including, but not limited to: utility poles, post 
indicator valves, hydrants, exterior piping, electrical and associated distribution control 
equipment commonly found in substations, transformers, transformer pits and vaults, utility 
trenches, steam system piping and structures, heating fuel tanks and distribution piping, and 
compressed gasses tanks and distribution piping. 

• Stage all materials and equipment in appropriate lay-down areas. 

• Remove and dispose of all equipment, rubble, sanitary waste, scrap metal and trash from the 
work site. 

• Restore the work areas, which may involve, but not be limited to: backfilling excavations with 
clean fill, compacting the fill, and seeding, or paving; restoring damaged roadways; removing 
temporary roadways, facilities and fencing; and restoring other modifications made to 
facilitate work. 

• Complete all dismantlement and removal work. 

• Appropriately characterize, store, treat and dispose of all waste. 

• For all waste, ensure that final bills of lading and appropriate certificates of acceptance and 
disposal are signed by the disposal facility representative and are submitted to and accepted 
by the DOE. 

• Receive no moving traffic violations, violations or citations for road worthiness of transport 
vehicles or for improper labeling, placards, markings, packaging, weight limitation, or 
shipping paper inadequacies. 

• Complete all documentation.  

• Submit drafts of regulatory documents to DOE. 

• Incorporate any changes made to regulatory documents by the DOE and deliver revised 
documents to the DOE. 
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• Develop and implement a dosimetry program compliant with 10 CFR 835 Radiation 
Protection Programs, including obtaining Department of Energy Laboratory Accreditation 
Program (DOELAP) accreditation of the dosimetry program. 

• Complete regulatory Administrative File and Administrative Record. 

• Procure environmentally preferable products, supplies and services, including recycled-
content, biobased-content, energy-efficient, water-efficient, and non-toxic products, supplies, 
and services as a first option in the conduct of operations. 

• Incorporate sustainable design, construction, and operations and maintenance practices into 
the development and operations of all buildings. 

• Manage activities to maximize opportunities to recycle wastes generated through cleanup 
activities. 
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Section D - Packaging and Marking 

 
 
D.1 HQ-D-1001 Packaging (APR 1984)  
 
Preservation, packaging, and packing for shipment or mailing of all work deliverable hereunder shall be in 
accordance with good commercial practice and adequate to insure acceptance by common carrier and safe 
transportation at the most economical rates. 
 
D.2 EMCBC-D-1001 Marking (APR 1984)  
 
(a)  Each package, report or other deliverable shall be accompanied by a letter or other document which: 
 
(1)  Identifies the contract and Task Order by number under which the item is being delivered. 
 
(2)  Identifies the deliverable Item Number or Report Requirement which requires the delivered item(s). 
 
(3)  Indicates whether the contractor considers the delivered item to be a partial or full satisfaction of the 
requirement. 
 
(b)  For any package, report, or other deliverable being delivered to a party other than the Designated 
Contracting Officer (DCO), a copy of the document required in (a) above shall be simultaneously provided 
to the office administering the contract, as identified in Section G of the contract, or if none, to the DCO. 
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Section E - Inspection and Acceptance 

 
 
E.1 FAR 52.246-11 Higher-Level Contract Quality Requirement. (FEB 1999)  
 
The Contractor shall comply with the higher-level quality standard selected below:  
 
� Quality Assurance Program (based on American Society of Mechanical Engineers (ASME) publication 

NQA-1 2004, Quality Assurance Requirements for Nuclear Facility Applications, including 2007 
addenda for Deactivation and Decommissioning (D&D) 

 
� EM-QA-001 EM Quality Assurance Program 
 
E.2 EMCBC-E-1001 Inspection and Acceptance  
 
Inspection and acceptance of all items under this contract shall be accomplished by the DCO, the 
Designated Contracting Officer's Representative (DCOR), or any other duly authorized Government 
representative identified by the DCO.  The contractor will be notified in writing or by a copy of the 
delegation of authority if a different representative is designated.   
 
 

Fixed Price Clauses (applies to Fixed Price Task Orders only) 
 
E.3 FAR 52.246-2 Inspection of Supplies - Fixed-Price. (AUG 1996)  

 

E.4 FAR 52.246-4 Inspection of Services - Fixed-Price. (AUG 1996)  

 

E.5 FAR 52.246-16 Responsibility for Supplies. (APR 1984)  

 

 

Cost-Reimbursement Clauses (applies to Cost-Reimbursement Task Orders only) 

 

E.6 FAR 52.246-3 Inspection of Supplies - Cost-Reimbursement. (MAY 2001)  

 

E.7 FAR 52.246-5 Inspection of Services - Cost-Reimbursement. (APR 1984)  
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Section F - Deliveries or Performance 

 
 
F.1 DOE-F-1002 Place of Performance - Services  
 
The services specified by this contract shall be performed at the following location(s):  The services shall 
be performed at various locations throughout the United States in support of the U.S. Department of Energy 
(DOE) including National Nuclear Security Administration (NNSA).  The Place of Performance shall be 
specified in each individual Task Order. 
 
F.2 EMCBC-F-1001 Delivery Schedule  
 
The delivery schedule shall be specified in each individual Task Order.   
 
F.3 EMCBC-F-1002 Contract Term 

 
The contract term shall be five years from date of award of this contract.   
 

 
Fixed Price Clauses (applies to Fixed Price Task Orders only) 

 

F.4 FAR 52.242-15 Stop-Work Order. (AUG 1989)  

 

F.5 FAR 52.242-17 Government Delay of Work. (APR 1984)  

 

 

Cost-Reimbursement Clauses (applies to Cost-Reimbursement Task Orders only) 

 

F.6 FAR 52.242-15 Stop-Work Order. (AUG 1989) - Alternate I (APR 1984)  
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Section G - Contract Administration Data 

 
 
G.1 DOE-G-1001 Billing Instructions (applies to Cost-Reimbursement Task Orders only) 
 
Contractors will use Standard Form 1034 (Public Voucher for Purchases and Services Other Than 
Personal) when requesting reimbursement for work performed on cost-reimbursement type contracts.   
 
Contractors must submit vouchers electronically through the Oak Ridge Financial Service Center's 
(ORFSC) Vendor Inquiry Payment Electronic Reporting System (VIPERS).  VIPERS allows vendors to 
submit vouchers, attach supporting documentation and check the payment status of any voucher submitted 
to the DOE.  To obtain access to and use VIPERS, please visit the web page at 
http://finweb.oro.doe.gov/vipers.htm.  Detailed instructions on how to enroll and use the system are 
provided on the web page. The submission of vouchers electronically will reduce correspondence and other 
causes for delay to a minimum and will facilitate prompt payment to the contractor.   Do not submit a paper 
copy of the voucher. 
 
The voucher must include a statement of cost and supporting documentation for services rendered.  This 
statement should include, as a minimum, a breakout by cost or price element and task order (if applicable) 
of all services actually provided by the contractor, both for the current billing period and cumulatively for 
the entire contract.  
 
(1) Statement of Cost 
 
The following instructions are provided for use by the contractor in the preparation and submission of the 
Statement of Cost: 
 

(i) Statement of Cost must be completed in accordance with the contractor's cost accounting 
system. 

 
(ii) Costs claimed must be only those recorded costs authorized for billing by the payment 

provisions of the contract. 
 

(iii) Indirect costs claimed must reflect the rates approved for billing purposes by the 
Contracting Officer. 

 
(iv) The Direct Productive Labor Hour (DPLH) incurred during the current billing period 

must be shown and the DPLH Summary completed, if applicable. 
 

(v) The total fee billed, retainage amount, and available fee must be shown. 
 

(vi) If task orders or task assignments are issued under this contract, the contractor must 
prepare a Statement of Cost for each task order work assignment and a summary for the 
total invoiced cost.  

 
(2) Supporting Documentation 
 
Direct costs (e.g., labor, equipment, travel, supplies, etc.) claimed for reimbursement on the Statement of 
Cost must be adequately supported.  The level of detail provided must clearly indicate where the funds 
were expended.  For example, support for labor costs must include the labor category (e.g., program  
manager, senior engineer, technician, etc.) the hourly rate, the labor cost per category, and any claimed 
overtime; equipment costs must be supported by a list of the equipment purchased, along with the item's 
cost; supporting data for travel must include the destination of the trip, number and labor category of 
travelers, transportation costs, per diem costs, and purpose of the trip; and supplies should be categorized 
by the nature of the items (e.g., office, lab, computer, etc.) and the dollar amount per category. 
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Any cost sharing or in-kind contributions incurred by the contractor and/or third party during the billing 
period must be included.   
 
Indirect rates used for billings must be clearly indicated, as well as their basis of application.  When the 
cognizant Administrative Contracting Officer (ACO) or auditor approves a change in the billing rates, 
include a copy of the approval.  
 
All claimed subcontractor costs must be supported by submitting the same detail as outlined herein.   
 
G.2 DOE-G-1010 Nonsupervision of Contractor Employees on Government Facilities  
 
The Government shall not exercise any supervision or control over contractor employees performing 
services under this contract.  The contractor's employees shall be held accountable solely to the contractor's 
management, who in turn is responsible for contract performance to the Government. 
 
G.3 EMCBC-G-1001 Billing Instructions - ALT I (applies to Fixed Price Task Orders only) 
 
Contractors will use Standard Form 1034 (Public Voucher for Purchases and Services Other Than 
Personal) when requesting payment for supplies or services rendered.   The Standard Form can be found on 
the General Services Administration (GSA) website at: 
http://www.gsa.gov/Portal/gsa/ep/formslibrary.do?formType=SF.  
 
Contractors must submit vouchers electronically through the Oak Ridge Financial Service Center's 
(ORFSC) Vendor Inquiry Payment Electronic Reporting System (VIPERS).  VIPERS allows vendors to 
submit vouchers, attach supporting documentation and check the payment status of any voucher submitted 
to the DOE.  To obtain access to and use VIPERS, please visit the web page at 
http://finweb.oro.doe.gov/vipers.htm.  Detailed instructions on how to enroll and use the system are 
provided on the web page. The submission of vouchers electronically will reduce correspondence and other 
causes for delay to a minimum and will facilitate prompt payment to the contractor.   Do not submit a paper 
copy of the voucher. 
 
G.4 EMCBC-G-1002 Observance of Legal Holidays  
 
(a) The on-site Government personnel observe the following holidays: 
   

New Year's Day 
  Martin Luther King, Jr.'s Birthday 
  President's Day 
  Memorial Day 
  Independence Day 
  Labor Day 
  Columbus Day 
  Veterans Day 
  Thanksgiving Day 
  Christmas Day 

Any other day designated by Federal statute, Executive order, or the President's 
proclamation. 

 
(b)  When any holiday falls on a Saturday, the preceding Friday is observed.  When any holiday falls 
on a Sunday, the following Monday is observed.  Observance of such days by Government personnel shall 
not be cause for an additional period of performance or entitlement of compensation except as set forth 
within the contract. 
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G.5 EMCBC-G-1003 Individuals Authorized to Issue Orders  
 
The following personnel are authorized to issue orders under this contract: Department of Energy, 
including National Nuclear Security Administration, Contracting Officers. 
 
G.6 EMCBC-G-1004 Designated Contracting Officer's Representative (DCOR) 
 
The DCOR will be designated in each individual Task Order. Specific duties and responsibilities of the 
DCOR are those delegated in the DCOR's Delegation under each individual Task Order.   
 
G.7 EMCBC-G-1005 Correspondence Procedures  
 
To promote timely and effective administration, correspondence submitted under this contract shall include 
the contract number and shall be subject to the following procedures: 
 
(a)  Technical Correspondence.  Technical correspondence (as used herein, this term excludes technical 
correspondence where patent or technical data issues are involved and correspondence which proposes or 
otherwise involves waivers, deviations, or modifications to the requirements, terms, or conditions of this 
contract) shall be addressed to the DCOR, with an information copy of the correspondence to the DCO (see 
below paragraph (c) and to the cognizant Government Contract Administration Office (if other than DOE) 
designated in Block 24 of the contract form (Solicitation, Offer, and Award Standard Form 33) of this 
contract or if a Standard Form 26 is used (Award/Contract) the Government Contract Administration 
Office designated in block 6 of this contract. 
 
(b)  Other Correspondence. 
 
(1)  If no Government Contract Administration Office is designated on the contract form of each individual 
Task Order, all correspondence, other than technical correspondence, shall be addressed to the DCOR, with 
information copies of the correspondence to the DCOR, and to the DOE Patent Counsel (where patent or 
technical data issues are involved).  
 
(2)  If a Government Contract Administration Office is designated on the contract form of each individual 
Task Order, all administrative correspondence, other than technical correspondence, shall be addressed to 
the Government Contract Administration Office so designated, with information copies of the 
correspondence to the DCO, DCOR, and to the DOE Patent Counsel (where patent or technical data issues 
are involved).  
 
(c)  DCO Address.  The DCO address is as follows: 
  
Carin Boyd 
ATTN:DE-EM0000833 
U.S. Department of Energy 
Environmental Management Consolidated Business Center 
250 East 5th Street, Suite 500 
Cincinnati, OH 45208 
 
(d)  Technical Reports.  Procedures for technical reports will be specified and described in each individual 
Task Order. 
 
G.8 EMCBC-G-1006 DEFECTIVE OR IMPROPER INVOICES 

 
Name, title, phone number, office name, and complete mailing address of officials of the business concern 
who are to be notified when the Government receives a defective or improper invoice. 
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G.9 EMCBC-G-1007 Definitions 

 
The following special definitions are applicable to this contract:  

 
Contracting Officer (CO) - The person with the authority to enter into contracts as defined in FAR 2.101, 
who is assigned as responsible for this contract as a whole.  This is the official that will award and 
administer the basic contract.   

 
Designated Contracting Officer (DCO) - The person with the authority to enter into contracts as defined in 
FAR 2.101 and who is assigned as the person with authority to enter into and/or administer a Task Order 
issued under this contract.  The DCO shall be identified in each individual Task Order.  

 
Designated Contracting Officer’s Representative (DCOR) - The DCO’s designated representative whose 
responsibilities apply to the administration of a specific Task Order issued under this contract.  The DCOR 
shall be identified in each individual Task Order.  The extent of the DCOR’s authority is defined in the 
Contract Clause “Technical Direction”.  
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Section H - Special Contract Requirements 

 
 

H.1 DOE-H-1051 Consecutive Numbering (MAY 2009)  
 
Due to automated procedures employed in formulating this document, clauses and provisions contained 
within may not always be consecutively numbered. 
 
H.2 FAR 52.234-4 Earned Value Management System. (JUL 2006) (Applies to Each Individual 

Task Order, if applicable) 

 
(a) The contractor shall use an earned value management system (EVMS) that has been 
determined by the Cognizant Federal Agency (CFA) to be compliant with the guidelines in 
ANSI/EIA Standard - 748 (current version at the time of award) to manage this contract. If the 
contractor's current EVMS has not been determined compliant at the time of award, see paragraph 
(b) of this clause. The Contractor shall submit reports in accordance with the requirements of this 
contract. 
 
(b) If, at the time of award, the Contractor's EVM System has not been determined by the CFA as 
complying with EVMS guidelines or the Contractor does not have an existing cost/schedule 
control system that is compliant with the guidelines in ANSI/EIA Standard - 748 (current version 
at time of award), the Contractor shall-- 
 

(1) Apply the current system to the contract; and 
 
(2) Take necessary actions to meet the milestones in the Contractor's EVMS plan 
approved by the Contracting Officer. 
 

(c) The Government will conduct an Integrated Baseline Review (IBR). If a pre-award IBR has 
not been conducted, a post award IBR shall be conducted as early as practicable after contract 
award. 
 
(d) The Contracting Officer may require an IBR at-- 
 

(1) Exercise of significant options; or 
 
(2) Incorporation of major modifications. 
 

(e) Unless a waiver is granted by the CFA, Contractor proposed EVMS changes require approval 
of the CFA prior to implementation. The CFA will advise the Contractor of the acceptability of 
such changes within 30 calendar days after receipt of the notice of proposed changes from the 
Contractor. If the advance approval requirements are waived by the CFA, the Contractor shall 
disclose EVMS changes to the CFA at least 14 calendar days prior to the effective date of 
implementation. 

 
(f) The Contractor shall provide access to all pertinent records and data requested by the 
Contracting Officer or a duly authorized representative as necessary to permit Government 
surveillance to ensure that the EVMS conforms, and continues to conform, with the performance 
criteria referenced in paragraph (a) of this clause. 
 
(g) The Contractor shall require the subcontractors specified below to comply with the 
requirements of this clause:  <”TBD” (to be completed in each individual Task Order> 
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H.3 DOE-H-1001 Ombudsman ALT I  
 
(a)  An ombudsman has been appointed to hear and facilitate the resolution of concerns from offerors, 
potential offerors, and contractors during the pre-award and post-award phases of this acquisition. When 
requested, the ombudsman will maintain strict confidentiality as to the source of the concern. The existence 
of the ombudsman is not to diminish the authority of the contracting officer, the Source Evaluation Board, 
or the selection official. Further, the ombudsman does not participate in the evaluation of proposals, the 
source selection process, or the adjudication of formal contract disputes. Therefore, before consulting with 
an ombudsman, interested parties must first address their concerns, issues, disagreements, and/or 
recommendations to the contracting officer for resolution.  
 
(b)  If resolution cannot be made by the CO and DCO level, interested parties may contact the Contracting 
Activity ombudsman: 
 
Office of Environmental Management (EM) Task Order Ombudsman 
US Department of Energy  
1000 Independence Ave., S.W. 
Washington,  DC 20585 
 
Concerns, issues, disagreements, and recommendations which cannot be resolved by the Contracting 
Activity ombudsman may be referred to the DOE ombudsman: 
 
DOE Ombudsman 
US Department of Energy  
1000 Independence Ave., S.W. 
Washington,  DC 20585 
 
Please do not contact the ombudsman to request copies of the solicitation, verify offer due date, or clarify 
technical requirements.  Such inquiries shall be directed to the CO or DCO or as specified elsewhere in this 
document.  If this is a task or delivery order contract, the ombudsman shall review complaints from 
contractors and ensure they are afforded a 'fair opportunity to be considered', consistent with Section 
303J(b) of the Federal Property and Administrative Services Act  of 1949, as amended and the procedures 
of the contract. 
 

H.4 DOE-H-1003 Labor Relations (Applies to Each Individual Task Order, if applicable) 

 
(a) The Contractor shall respect the right of employees to organize and to form, join, or assist labor 
organizations, to bargain collectively through their chosen labor representatives, to engage in other 
concerted activities for the purpose of collective bargaining or other mutual aid or protection, and to refrain 
from any or all of these activities. 
 
(b) The Contractor shall meet with the Contracting Officer or designee(s) for the purpose of reviewing 
the Contractor's bargaining objectives prior to negotiations of any collective bargaining agreement or 
revision thereto and shall consult with and obtain the approval of the Contracting Officer regarding 
appropriate economic bargaining parameters, including those for pension and medical benefit costs, prior to 
the Contractor entering into the collective bargaining process.  During the collective bargaining process, the 
Contractor shall notify the Contracting Officer before submitting or agreeing to any collective bargaining 
proposal which can be calculated to affect allowable costs under this Contract or which could involve other 
items of special interest to the Government.  During the collective bargaining process, the Contractor shall 
obtain the approval of the Contracting Officer before proposing or agreeing to changes in any pension or 
other benefit plans. 
 
(c) The Contractor will seek to maintain harmonious bargaining relationships that reflect a judicious 
expenditure of public funds, equitable resolution of disputes and effective and efficient bargaining 
relationships consistent with the requirements of FAR, Subpart 22.1 and DEAR, Subpart 970.2201 and all 
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applicable Federal and State Labor Relations laws. 
 
(d) The Contractor will notify the Contracting Officer or designee in a timely fashion of all labor 
relations issues and matters of local interest including organizing initiatives, unfair labor practice, work 
stoppages, picketing, labor arbitrations, and settlement agreements and will furnish such additional 
information as may be required from time to time by the Contracting Officer. 
 

H.5 DOE-H-1004 No Third Party Beneficiaries  

 
This Contract is for the exclusive benefit and convenience of the parties hereto.  Nothing contained herein 
shall be construed as granting, vesting, creating, or conferring any right of action or any other right or 
benefit upon past, present, or future employees of the Contractor, or upon any other third party.  This 
provision is not intended to limit or impair the rights which any person may have under applicable Federal 
statutes. 
 

H.6 DOE-H-1005 Worker's Compensation Insurance  

 
(a) The Contractor shall maintain workers' compensation insurance coverage pursuant to the 
requirements of FAR 28.307-2, FAR 28.308 and DEAR 970.2803-1. The insurance program must be 
approved by the CO and cover all eligible employees of the Contractor and comply with applicable Federal 
and State workers' compensation and occupational disease statutes. 
 
(b) The Contractor shall obtain a service-type insurance policy that endorses the Department of 
Energy Incurred Loss Retrospective Rating Insurance Plan unless a different arrangement is approved by 
the CO. 
 
(c) The Contractor shall submit to the CO an annual evaluation and analysis of workers' compensation 
cost as a percent of payroll in comparison with the percentage of payroll cost reported by a nationally 
recognized Cost of Risk Survey that has been pre-approved by the CO.  The Contractor's self evaluation 
shall discuss: 
 - Periodic audits of claims servicing units; and, 
 - The reasonableness of self-insurance reserves and methods and assumptions used to closeout 
claims or losses to present value. 
 
(d) The Contractor, if it is a state institution covered under a corporate workers' compensation 
arrangement, shall provide the CO with a copy of the account statements including deposits, earnings, 
payments, losses, and administrative fees by the Contractor's financial institution on no less than an annual 
basis. 
 
(e) The Contractor shall obtain approval from the CO before making any significant change to its 
workers compensation coverage and shall furnish reports as may be required from time to time by the CO. 
 

H.7 DOE-H-1007 Post-Contract Responsibilities for Pension and Other Benefit Plans (Applies to 

Each Individual Task Order, if applicable) 

 
(a) If this Contract  (task order) expires or terminates and DOE has awarded a contract under which 
the new contractor becomes a sponsor and assumes responsibility for management and administration of 
the pension or other benefit plans covering active or retired contractor employees with respect to service at 
(fill-in site  ) (collectively, the 'Plans'), the Contractor shall cooperate and transfer to the new contractor its 
responsibility for sponsorship, management and administration of the  Plans consistent with direction from 
the Contracting Officer.  
 
(b) If this Contract (task order) expires or terminates and DOE has not awarded  a contract to a new 
contractor under which the new contractor becomes a sponsor and assumes responsibility for management 
and administration of the Plans, or if the Contracting Officer determines that the scope of work under the 
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Contract has been completed (any one such event may be deemed by the Contracting Officer to be 
'Contract Completion' for purposes of this clause), whichever is earlier, and notwithstanding any other 
obligations and requirements concerning expiration or termination under any other clause of this Contract, 
the following actions shall occur regarding the Contractor's obligations regarding the Plans at the time of 
Contract Completion: 
 
 (1)  Subject to subparagraph (2) below, and notwithstanding any legal obligations independent of 
the Contract the Contractor may have regarding responsibilities for sponsorship, management, and 
administration of the Plans, the Contractor shall remain the sponsor of the Plans, in accordance with 
applicable legal requirements. 
 
 (2)  The parties shall exercise their best efforts to reach agreement on the Contractor's 
responsibilities for sponsorship, management and administration of the Plans prior to or at the time of 
Contract Completion.  However, if the parties have not reached agreement on the Contractor's 
responsibilities for sponsorship, management and administration of the Plans prior to or at the time of 
Contract Completion, unless and until such agreement is reached, the Contractor shall comply with written 
direction from the Contracting Officer regarding the Contractor's responsibilities for continued provision of 
pension and welfare benefits under the Plans, including but not limited to continued sponsorship of the 
Plans, in accordance with applicable legal requirements. To the extent that the Contractor incurs costs in 
implementing direction from the Contracting Officer, the Contractor's costs will be reimbursed pursuant to 
applicable Contract provisions.   
 

H.8 DOE-H-1024 Alternative Dispute Resolution (ADR)  
 
(a) The DOE and the contractor both recognize that methods for fair and efficient resolution of 
significant disputes are essential to the successful and timely achievement of critical milestones and 
completion of all Contract requirements.  Accordingly, the parties agree that in the event of a dispute to 
jointly select a 'standing neutral.'  The standing neutral will be available to help resolve disputes as they 
arise.  Such standing neutral can be an individual, a board comprised of three independent experts, or a 
company with specific expertise in the Contract area.  If a standing neutral cannot be agreed upon, the DOE 
Office of Dispute Resolution will make a selection.  Specific joint ADR processes shall be developed. 
 
(b) The parties agree the following provision may be invoked for significant disputes upon mutual 
agreement of the DOE and the contractor: 
 

(1) DOE and the contractor shall use their best efforts to informally resolve any dispute, 
claim, question, or disagreement by consulting and negotiating with each other in good faith, 
recognizing their mutual interests, and attempting to reach a just and equitable solution 
satisfactory to both parties.  If any agreement cannot be reached through informal negotiations 
within 30 days after the start of negotiations, then such disagreement shall be referred to the 
standing neutral, pursuant to the jointly-developed ADR procedures. 

 
(2) The standing neutral will not render a decision, but will assist the parties in reaching a 
mutually satisfactory agreement.  In the event the parties are unable after 30 days to reach such an 
agreement, either party may request, and the standing neutral will render, a non-binding advisory 
opinion.  Such opinion shall not be admissible in evidence in any subsequent proceedings. 

 
(c) If one party to this Contract requests the use of the process set forth in Paragraphs (b)(1) and (b)(2)  
of this clause and the other party disagrees, the party disagreeing must express its position in writing to the 
other party.  On any such occasion, if the party requesting the above process wishes to file a claim they 
may proceed in accordance with Section I, FAR 52.233-1 Disputes or FAR 52.233-1 Disputes Alternate I.    
 



DE-EM0000833 
Page 23 of 69 

Environmental Management Nationwide IDIQ – Set Aside 
                

H.9 DOE-H-1032 Release of Information  
 
Any proposed public release of information including publications, exhibits, or audiovisual productions 
pertaining to the effort/items called for in this contract shall be submitted at least ten (10) days prior to the 
planned issue date for approval.  Proposed releases are to be submitted to Public Affairs Office, 
Department of Energy, Environmental Management, Consolidated Business Center, 250 East 5th Street, 
Suite 500, Cincinnati, OH 45202, with a copy provided to the DCO.  
 
H.10 EMCBC-H-1001 Conservation of Energy and Fuel  
 
The contractor shall instruct contractor employees in energy conservation practices. The contractor shall 
operate under conditions that preclude the waste of energy. 
 
The contractor shall use lights only in areas where and at the time when work is actually being performed 
except in those areas where lighting is essential for purpose of safety and security.  The contractor shall 
integrate renewable energy technologies into its activities to the maximum extent practicable. 
 
The contractor shall maximize efforts to increase the fuel efficiency in its vehicles, and to maximize the use 
of alternative fuels in vehicles, including the use of bio-based diesel fuels and additives in construction 
vehicles. 
 
H.11 EMCBC-H-1002 Addition and Alterations to Implement Executive Order 13423, 

Strengthening Federal Environmental, Energy, and Transportation Management and its 

Implementing Instructions  
 
This contract involves contractor operation of Government-owned facilities and/or vehicles and the 
provisions of Executive Order 13423 are applicable to the contractor to the same extent they would be 
applicable if the Government were operating the facilities or vehicles.  Information on the requirements of 
the Executive Order and its Implementing Instructions may be found at 
http://ofee.gov/eo/eo13423_main.asp.  The Department of Energy implements Executive Order 13423 
though DOE Order 430.2B, Departmental Energy, Renewable Energy, and Transportation Management, 
and DOE Order 450.1A, Environmental Protection Program.  The contractor is expected to integrate the 
sustainable practices identified in Executive Order 13423, and embedded in the DOE Orders, in all work 
conducted under this contract.  
 
H.12 EMCBC-H-1003 Confidentiality of Information  
 
(a)  To the extent that the work under this contract/Task Order requires that the contractor be given access 
to confidential or proprietary business, technical, or financial information belonging to the Government or 
other companies, the contractor shall, after receipt thereof, treat such information as confidential and agree 
not to appropriate such information to its own use or to disclose such information to third parties unless 
specifically authorized by the CO or DCO in writing.  The foregoing obligations, however, shall not apply 
to: 
 
(1)  Information which, at the time of receipt by the contractor, is in the public domain; 
 
(2)  Information which is published after receipt thereof by the contractor or otherwise becomes part of the 
public domain through no fault of the contractor; 
 
(3)  Information which the contractor can demonstrate was in his possession at the time of receipt thereof 
and was not acquired directly or indirectly from the Government or other companies; 
 
(4)  Information which the contractor can demonstrate was received by it from a third party who did not 
require the contractor to hold it in confidence. 
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(b)  The contractor shall obtain the written agreement, in a form satisfactory to the CO or DCO, of each 
employee permitted access, whereby the employee agrees that he will not discuss, divulge or disclose any 
such information or data to any person or entity except those persons within the contractor's organization 
directly concerned with the performance of the contract. 
 
(c)  The contractor agrees, if requested by the Government, to sign an agreement identical, in all material 
respects, to the provisions of this clause, with each company supplying information to the contractor under 
this contract, and to supply a copy of such agreement to the CO or DCO.  From time to time upon request 
of the CO or DCO, the contractor shall supply the Government with reports itemizing information received 
as confidential or proprietary and setting forth the company or companies from which the contractor 
received such information. 
 
(d)  The contractor agrees that upon request by DOE it will execute a DOE-approved agreement with any 
party whose facilities or proprietary data it is given access to or is furnished, restricting use and disclosure 
of the data or the information obtained from the facilities.  Upon request by DOE, such an agreement shall 
also be signed by contractor personnel. 
 
(e)  This clause shall flow down to all subcontracts. 
 
H.13 EMCBC-H-1004 Modification Authority 
 
Notwithstanding any of the other provisions of this contract/Task Order, the CO or DCO shall be the only 
individual authorized to: 
 
(a)  accept nonconforming work, 
 
(b)  waive any requirement of this contract, or 
 
(c)  modify any term or condition of this contract. 
 
H.14 EMCBC-H-1005 Ordering Procedures 

 
For the work specified in the Performance Work Statement of this contract, the CO or a DCO may 
periodically issue Task Orders to one or more of these contractors, pursuant to the procedures set forth in 
this clause.  The contractor shall commence performance upon the receipt of a Task Order signed by the 
DCO.  Costs not attributed to the performance of each individual Task Order will not be allowed without 
the prior written consent of the DCO or CO.  The contractor shall not be reimbursed for the costs of 
preparing task proposals as a direct cost under this contract or any Task Order.   
 
(a) The contractor agrees that issuance of a task order in accordance with any of the procedures as 
described below is deemed to have provided the contractor a "fair opportunity to be considered" as that 
phrase is used in Section 303J(b) of the Federal Property and Administrative Services Act of 1949, as 
amended. 
 
(b) The DCO shall provide each awardee a fair opportunity to be considered for a Task Order exceeding 
$3,000 unless one of the following statutory exceptions applies: 

(1) The agency need for the supplies or services is so urgent that providing a fair opportunity would 
result in unacceptable delays; 

(2) Only one awardee is capable of providing the supplies or services required at the level of quality 
required because the supplies or services ordered are unique or highly specialized; 

(3) The order must be issued on a sole-source basis in the interest of economy and efficiency as a 
logical follow-on to an order already issued under the contract, provided that all awardees were 
given a fair opportunity to be considered for the original order. 

(4) It is necessary to place an order to satisfy a minimum guarantee. 
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(c)  Procedures for Issuance of Request for Task Proposals: 
 

The DCO will furnish the contractor with a Request for Task Order Proposal (RTP) which will include, at a 
minimum:  

(1)  A description of the specified work and deliverables required, including the site location;  
(2)  The anticipated performance period;  
(3)  A description of the Task Order type;  
(4)  Any property, material or services to be made available for performance of the order; and  
(5)  Any other pertinent information, including but not limited to applicable Service Contract Act 

Wage rates, site visit date, Certificate of Current Cost or Pricing Data, any specific contractor 
human resources management requirements.  

(6)  Information required to be submitted by the Contractor and a reasonable response time 
(7)  Basis for award of the Task Order 
(8)  For Task Orders exceeding $5M, the following additional information will be provided: 
 a. A notice of the Task Order that includes a clear statement of the requirements 

b. Disclosure of the significant factors or subfactors (if any) including cost or price that the agency 
will consider in evaluating proposals and their relative importance 

(9)   The contractor shall, within the time specified in the RTP, provide the required number of copies 
of the proposal as set forth in the RTP.  The contractor’s proposal shall address the requirements 
as specified in the RTP which includes the requirement for cost and technical information. 

 
(d)  Procedures for Conducting Task Order Competition 
 

(1) Pre-proposal  
a. If a pre-proposal conference is held or a draft RTP is issued, there will be an opportunity for 

submittal of relevant written questions and answers. 
b. Site visits are at the discretion of the DCO.  If there is an opportunity for site visits, one week’s 

notice will be provided to contractors. 
c. An RTP may request limited technical and/or limited cost information.  

 
(2) After submission of proposals, the following exchanges with contractors will not necessitate 
exchanges with all Offerors: 

a. Limited exchanges to clarify (without permitting revisions) of certain aspects of proposals  or to 
resolve minor or clerical errors 

b. Obtain written agreement from the contractor to incorporation of commitments/statements 
proposed by the contractor in technical or cost proposals 

c. Obtain agreement to caps on indirect rates 
d. Change in statutory fixed fee percentage 
e. Adverse past performance information 
f. Substitutions of past performance references 
g. Any other matters pertaining to past performance 
h. Questions pertaining to locating information in proposals 
i. Requests for back-up to cost information 
j. Questions and answers to questions concerning mathematical calculations 
 

(3) Revisions to proposals 
 

a. The DCO has the right to not request revised proposals from all contractors that have submitted 
proposals in response to an RTP.   Based upon consideration of cost and technical submissions, 
the DCO has the right to limit the number of proposals to the greatest number that will permit an 
efficient competition.  The DCO has the right to not request revisions from contractors who 
have submitted proposals that would require substantial or major revisions and/or if the initial 
proposal is determined to be technically unacceptable. 

i.     The DCO has the right to conduct discussions on limited aspects of a proposal and/or 
limit revisions to only specific parts of the technical or cost proposal based upon a 
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determination that there is not a material impact to the other sections of the technical 
and cost proposal. 

ii.    The DCO has the right to limit negotiations and revisions to fee only. 
iii.   The DCO has the right to not provide information regarding all aspects of the 

evaluation of the contractor’s proposal and limit the information provided to only the 
deficiencies and/or significant weaknesses or significant cost issues.    

iv.   All contractors which have been requested to submit revisions will be provided a 
common date by which all revisions are to be submitted. 

b.   Correction of minor errors or inconsistencies will not be considered a revised proposal subject 
to paragraph (3)a. above. 

 
(e)  Basis for Award of Task Orders 

 
(1) Issuance of Task Orders Based on Lowest Price Technically Acceptable Offer. 

 
Task Orders may be issued based on the lowest price technically acceptable proposal.   The DCO 
will analyze the proposals against the requirements as set forth in the RTP to determine which 
technically acceptable proposal represents the lowest price to the Government.   

 
 (2) Issuance of Task Orders Based Upon other than Lowest Price Technically Acceptable 
 

Task Orders may be issued based upon other than the basis of lowest price technically acceptable 
proposal.  Task Orders may be issued upon a basis for award and the criteria as stated in the 
individual RTP.  Issuance of such orders may be based upon the following, which include but are 
not limited to: 

 
a. Best Value with Technical Merit Substantially More important than Cost/Price 
b. Best Value with Cost/Price and Technical Merit Approximately Equal 
c. Best Value with Technical Merit Less Important than Cost/Price 

 
(3)  Past performance on  Task Orders issued under the contract, including quality, timeliness and cost 

control, may also be considered, in the issuance of a task order under (e)(1) or (e)(2) above.  The 
DCO also has the discretion to consider past performance under other contracts in the issuance of 
a task order under (e)(1) or (e) (2) above. .  The RTP will identify information, if any, that is to be 
provided by the Contractor.  Requested information may include, but not be limited to, past 
performance information for the contractor, teaming partner, and major or critical subcontractors.  
If a teaming partner or major or critical subcontractor has changed during the contract 
performance period or is proposed to perform under the task order, past performance information 
for the new entity may  be evaluated as part of the DCO’s evaluation of that individual 
contractor’s proposal only (See also EMCBC-H-1002). 

 
(4)  The DOE may also consider the impact of other Task Orders placed with the contractor in making 

a Task Order award decision. 
 
(f) The Task Order issued will include the following information, but is not limited to:  

(1)  Date of the order;  
(2)  Contract and Task Order numbers;  
(3)  Performance-Based Statement of Work, including references to applicable specifications;  
(4)  Task Order Performance Period 
(5)  Task Order deliverables;  
(6)  Any property, material, or site support to be made available for performance of the Task Order 

(GFS/I);  
(7)  The total dollar value of the Task Order, and appropriate breakout for the specific task order type, 

if applicable;  
(8)  Accounting and appropriation data;  
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H.17 EMCBC-H-1008 Project Control Systems and Reporting Requirements (Applies to Each 

Individual Task Order, if applicable) 

 
NOTE: Specific Project Control Systems (PCS) and reporting requirements shall be specified under 

individual Task Orders dependent upon the extent of anticipated cost, scope and duration.  Task Orders 

will include specific requirements for each aspect of this clause that are required for each individual Task 

Order and with specifications and frequency of reports and oversight.  The Task Order will specify if the 

work shall be subdivided into subprojects and/or Project Baseline Summaries (PBS) for management, 

oversight and reporting.   

 
Project Control System 
 
(a) The contractor shall use the Government provided work breakdown structure (WBS) and 

incorporate DOE’s Environmental Cost Element Structure (ECES) into the WBS.  The 
contractor shall establish, maintain, and use a project control and management system 
that accurately reflects the project status relative to cost and schedule performance, and 
track changes to the baseline.  This system shall be fully integrated with the Department 
of Energy’s (DOE’s) financial accounting systems to ensure consistent reporting of costs.  
The contractor shall maintain a project management system in accordance with the 
following requirements documents, or any changes made in the requirements of these 
documents during the course of the project execution. 

 
(1) DOE Order 413.3A, Program and Project Management for the Acquisition of 

Capital Assets, July 28, 2006; 
 
(2) HQ Memorandum, Configuration Control Board, December 19, 2002. 

 
(b) The contractor shall submit to the DCO and the DCOR a detailed written Project Control 

System Description (PCSD), Project Management Plan (PMP), and all implementing 
policies and procedures documenting implementation of  ANSI/EIA-748-B Earned Value 
Management Systems (Published June 2007) in the contractor’s proposed project control 
system.  The contractor’s proposed project control system shall be submitted for review 
and approval within 90 calendar days after award of the Task Order.  Cost effective, 
tailored application of controls will be a critical factor in determining acceptability of the 
proposed system. 

 
(c) DOE will conduct an Earned Value Management System (EVMS) compliance review  of 

the contractor's proposed project control system per DOE Order 413.3A to determine if 
the description and procedures meet the requirements of this contract clause.  The 
contractor shall be prepared to successfully support a DOE review and to successfully 
gain Earned Value Management System certification (for Task Orders valued at $50 
million or more) six months after the date of Task Order award or the date specified in 
each individual Task Order. 

 
(d) The contractor shall utilize the Primavera 6.0 (P6) scheduling software (and updates to 

the 6.0 version) in accordance with the May 1, 2008, HQ Memorandum, Primavera 

Enterprise System, that established it as the EM standard. 
 
Baseline Development and Cost Collection 

 
(a) The contractor shall develop and submit resource loaded baseline schedules as specified 

in the Task Order within 120 calendar days after the date of Task Order award or the date 
specified in each individual Task Order.  The baselines shall be developed in accordance 
with DOE requirements and be acceptable to DOE and compatible with DOE project 
control and management systems, and reflect the project WBS. All supporting cost 
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information for the baselines shall be developed and prepared and be traceable to the 
contractor’s Task Order cost proposal.  (Note: the baselines are typically prepared at least 
one level lower in the WBS than that used in the contractor bid proposal.) 

 
(b) The contractor shall support DOE internal compliance reviews of the baseline, as well as 

the independent review and assessment.  The contractor shall fully support the baseline 
validation process, and assessments of compliance with the ANSI/EIA-748-B Earned 
Value Management Systems which is expected to take six months or less depending upon 
the complexity of the statement of work and value of the project. 

 
(c) The contractor shall, within 120 calendar days after the date of Task Order award or the 

date specified in each individual Task Order, develop and submit a Risk Management 
Plan in accordance with DOE G 413.3-7, Risk Management Guide (Guide, 09/16/2008, 
EM) for DOE review and approval that includes the risks identified in its proposal, as 
well as identify all other internal and external risks to achieving the baselines.  The Risk 
Management Plan shall include recommended mitigation strategies for risks that fall 
within the medium or high bins in the risk level likelihood of occurrence versus impact, 
the cost of the mitigation strategy and the expected residual risk. The Contractor's Risk 
Management Plan shall utilize a Monte Carlo analysis to determine cost and schedule 
contingency at 50% and 80% confidence levels.  Cost and schedule contingency will be 
summarized at the PBS and total project levels. 

 
(d) Risk Management is expected to be a continuous activity. Each month risk items (new, 

closed, and realized) shall be assessed, discussed with the Federal Project Director, and 
addressed in the monthly reports.  A formal update to the plan shall be completed 
semiannually.  The Contractor's Risk Management Plan shall be coordinated with the 
site's Federal Risk Management Plan to ensure there is no overlap or missing risks.   

 
(e) WBS development, cost estimates and project cost reports shall utilize ECES and the 

ASTM ECES adjunct Standard E-2150-04.  Costs shall be discernable by Budget and 
Report (B&R) code, direct, indirect, and fee.  The project management system must 
maintain capability to provide Total Estimated Cost (TEC), Total Project Cost (TPC), 
Estimates-to-Complete (ETC), and Estimates-at-Completion (EAC).  

 
(f) The contractor shall develop a schedule that includes all its project work scope that 

integrates with the WBS.  Each PBS will have assigned duration that will be based on 
work scope.  Activity logic links shall depict all work scope constraints and decision 
points and shall be integrated into a total project network schedule.  The project schedule 
shall clearly depict critical path activities and milestones.  Activities shall be resource 
loaded at the lowest practical level of the WBS.  The contractor’s schedule shall include 
all Government-Furnished Services and Items (GFSI) activities.  

 
(g) The contractor shall analyze any DOE proposed or directed funding changes for their 

impact on technical, schedule, and cost elements of the baselines. 
 
(h) Contractor requested changes or DOE directed changes shall be addressed through the 

established change control process detailed in Baseline Change Management section. 
 
(i) Each month, the contractor shall provide a variance justification for plus or minus 10% 

differences between planned and actual performance against the baseline at a WBS level 
determined by DOE once the final WBS in established.  Performance analysis techniques 
shall be commercially accepted and documented, and shall utilize earned-value methods.  
Performance metrics (i.e., quantities) are preferred for all technical work scope unless 
otherwise approved by the COR.  For variances greater than +10%, the analysis shall 
detail the causes for variance, impact on the project, and recommended corrective action. 
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(j) The EAC for the project shall be evaluated monthly to ensure that it is consistent with 

observed trends in performance, emerging or resolved issues, and changes in the 
assessment of project risk. 

 
(k) All actual direct costs incurred for resources applied in the performance of work shall be 

recorded on a timely basis each month.  Actual costs incurred must be recorded in the 
same accounting period that performance is measured and recorded.  Any indirect costs 
shall also be collected and appropriately allocated to the PBSs. 

 
Project Reporting 
 
(a) The contractor shall provide a monthly Project Performance Report (PPR) that describes 

the status on each PBS (if applicable) and that is rolled up to the baseline in a format 
approved by the COR.  At a minimum, the report shall include justification of the cost 
variance and schedule variance at a suitable WBS level determined by DOE once the 
final WBS is established with rollup to the PBS, the status of major milestones, and 
critical technical or programmatic issues. 

 
(b) Earned Value data will be reported in the following five Office of Management and 

Budget Contract Performance Report Formats, consistent with the DOE HQ 
memorandum titled Establishing the Requirements for an Earned Value Management 

System, Standardizing Minimal Reporting Requirements, and Implementing an Earned 

Value Management System Surveillance Program, dated July 6, 2007 and in accordance 
with the clause in Section H entitled “FAR 52.234-4 Earned Value Management System 
(JUL 2006).” 

 
Format 1, DD Form 2734/1, Mar 05, Work Breakdown Structure 
Format 2, DD Form 2734/2, Mar 05, Organizational Categories 
Format 3, DD Form 2734/3, Mar 05, Baseline 
Format 4, DD Form 2734/4, Mar 05, Staffing 
Format 5, DD Form 2734/5, Mar 05, Explanations and Problem Analysis 

 
(c) Semi-Annual Critical Analysis Report (SACAR).  Twice each year the contractor shall 

prepare and submit a comprehensive review covering six months of PPRs that critically 
analyzes the overall status of the baseline, any key metrics, and total estimated cost.  This 
review shall include overall narrative summaries, analysis of schedule trends and project 
float, critical path performance, analysis of critical manpower skills of other resources, 
budget and funding figures, and project risk updates. 

 
(d) Plans and reports shall be prepared in such a manner as to provide for consistency with 

the Task Order PWS, the baseline, and the approved WBS.  The contractor’s reporting 
system shall be able to provide for the following at the PBS level: 

 
(1) Timely incorporation of contractual changes affecting estimated cost and 

schedule. 
 
(2) Reconciliation of estimated costs for those elements of the WBS with current 

performance measurement budgets in terms of changes to the authorized work 
and internal re-planning. 

 
(3) Changes to records pertaining to work performed that will change previously 

reported costs for correction of errors and routine accounting adjustments. 
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(4) Revisions to the contract estimated costs for DOE-directed changes to the 
contractual effort. 
 

(e) The contractor shall provide the DCOR, or designated authorized representatives, access 
to any and all information and documents comprising the contractor’s project control and 
reporting system.  Generally, access will not be requested more than one level below the 
level chosen by the DCOR for control and approval authority, except during compliance 
reviews.  

 
(f) The contractor shall include tailored reporting requirements in all subcontracts adequate 

to fairly evaluate performance and support the contractor reporting requirements. 
 
(g) The contractor may also be required to report historical costs of completed activities in a 

historical cost database along with the cost driving parameters. 
 
(h) The contractor shall implement and maintain a surveillance program to ensure continued 

compliance of the earned value management system in accordance with the clause in 
Section H entitled “FAR 52.234-4 Earned Value Management System (JUL 2006).” 

 
Baseline Change Management 

 
(a) The baseline is the source document for all project control and baseline change 

management.  The processes for managing and administering changes to all elements of 
the baseline shall be timely, formal, and documented. 

 
(b) The approval authority for any change subject to EM configuration control pursuant to 

HQ Memorandum, Configuration Control Board, dated December 19, 2002, is the 
Assistant Secretary for Environmental Management. 

 
(c) Provided that the change does not affect any item subject to EM configuration as stated 

above, the baseline change control thresholds for cost shall be the lesser of the following: 
 

DOE Headquarters An increase equal to or in excess of the lesser of $10 Million 
or 10% (cumulative) of the original CD-2/3 EM total cost 
baseline and any change of $100 Million or more that does not 
affect the original CD-2/3 EM total cost baseline. 

Local DOE An increase up to the lesser of $10 Million or 10% 
(cumulative) of the original CD-2/3 EM total cost baseline and 
any change of $5 Million up to $100 Million that does not 
affect the original CD-2/3 EM total cost baseline. 

Contractor Any change of up to $5 Million that does not affect the 
original CD-2/3 EM total cost baseline (use of management 
reserve must be reported to the Federal Project Director). 

 
Additional work scope can only be authorized by the DCO, regardless of the threshold 
level.   

 
(d) Each change control threshold level shall accommodate emergency changes.  Retroactive 

changes that affect schedule and cost performance data are not allowed and should be 
made in the current period if necessary.  A record of all approved changes, at any level, 
shall be maintained in a change log through the life of the project.  Change control 
records shall maintain a clear distinction between approved changes in funding and 
baseline changes.  A copy of the log shall be provided monthly to the DCO and DCOR. 
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(e) Regardless of DOE’s action on a baseline change request, any changes to the Task 
Order’s estimated cost and fee shall be executed only through a Task Order modification 
approved by the DCO pursuant to the Task Order terms and conditions.  Approval of 
baseline changes do not imply approval to changes in a Task Order’s estimated cost or 
fee. 

 
H.18 EMCBC-H-1009 Management Project Controls (Applies to Each Individual Task Order, if 

applicable) 

 
(A) Project Control System 

 

1) Definition 

The contractor shall support the establishment and maintenance of the Department of Energy 
Environmental Management Project Management Information System (EM PMIS) from which 
comprehensive, project-wide performance metrics and project management reports are generated.  The EM 
PMIS system will produce accurate planning, budgeting, reporting and change control data and meet the 
requirements of DOE Order 413.3A Program and Project Management for the Acquisition of Capital 

Assets and DOE Manual 413.3-1 Project Management for the Acquisition of Capital Assets. 
In addition, the contractor shall provide all necessary technical information and support to enable DOE to 
proceed with the Critical Decision process and enable DOE to meet the data requirements of the Integrated 
Planning, Accountability and Budgeting System (IPABS). 
 
2) Data Requirements 

In support of EM PMIS implementation and maintenance, the contractor shall provide the following data 
elements on a monthly basis: 
 
 2.1  ANSI/EIA-748 Earned Value Metrics 

 2.2 Earned Value Time-Phased Incremental Cost and Quantity Data 

 2.3  Management Reserve Data 

 2.4  Schedule Data 

 2.5  Variance Analysis Data 

 2.6  Risk Data 

Specific reporting requirements and formats follow. 
 
2.1 ANSI/EIA-748 Earned Value Metrics 
The contractor shall report monthly cost and schedule metrics by WBS and OBS against the approved 
Project Management Baseline.  The reporting data elements are: 

• Monthly BCWS, BSWP, ACWP, Cost and Schedule Variance 

• Cumulative-to-Date BCWS, BCWP, ACWP, Cost and Schedule Variance 

• Cost Budget at Complete 

• Cost Estimate to Complete 

• Reprogramming Adjustment – Cost Variance 

• Reprogramming Adjustment – Budget 
Earned Value metrics shall be reported in ANSI X12-839 EDI Format 
 
2.2 Earned Value Time-Phased Incremental Cost and Quantity Data 
The contractor shall report incremental cost and schedule performance data on a monthly basis by the 
lowest level of the WBS and OBS.  The reporting data elements are: 

• BCWS for the project duration 

• BCWP from the project start through the current month 

• ACWP from the project start through the current month 

• ETC from the current month through the end of the project 
The reporting format is noted in Table 2.2.1 below. 
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2.3 Management Reserve Data 
The contractor shall report Management Reserve by WBS and OBS using the data elements Transaction 
Date, Credit, Debit and Account Balance.  The reporting format is noted in Table 2.3.1 below. 
 
2.4 Schedule Data 
The contractor shall report Schedule data by WBS and OBS; the following data elements shall be reported: 

• Type of Activity 

• Early/Late Start 

• Early/Late Finish 

• Start and Finish constraints 

• Durations 

• Critical Path 

• Total and Fee Float 

• % Complete 
The reporting format is noted in Table 2.4.1 and 2.4.2 below. 
 
2.5 Variance Analysis Data 
The contractor shall report variances by WBS and OBS that exceed + or – 10%.  The following data 
elements shall be reported: 

• Monthly Cost and Schedule Variances and Performance Indices 

• Cumulative-to-Date Cost and Schedule Variances and Performance Indices 

• Variance at Completion 

• Estimate at Completion and the Method of Calculation 

• Narrative 
The reporting format is noted in Table 2.5.1 and 2.2.5 below. 
 
2.6 Risk Data 
The contractor shall report risk information by WBS and OBS by a minimum set of data elements that 
include the following: 

• Type of Risk 

• Probability of Occurrence 

• Quantification of Risk 

• Mitigation 

• Status 
The reporting format is noted in Table 2.6.1 below. 
 

EM PMIS REPORTING FORMAT TABLES  

 

Table 2.2.1 

Earned Value Time Phased Table 

Earned Value Time-phased Incremental Data for Each Period by WBS and OBS  

Field Name Field Type Length Description Reqd. 

Project Name VARCHAR 50 Project Identification Code * 
Status Date DATETIME 8 End Date of Current Reporting Period * 
WBSNUM VARCHAR 35 WBS Element or ID  
OBSNUM VARCHAR 50 OBS Element or ID  
ActNam VARCHAR 16 Activity Name  
Resnam VARCHAR 20 Resource Name  
Period DATETIME  End Date of Period where Each cost is Time 

Phased 
* 

WBSDesc VARCHAR 255 WBS Description   
OBSDesc VARCHAR 255 OBS Description  

CINCBCWS NUMERIC 16 Cost Incremental Planned Value/BCWS * 
CINCBCWP NUMERIC 16 Cost Incremental Planned Value/BCWP * 
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CINCAWWP NUMERIC 16 Cost Incremental Planned Value/ACWP * 
CINCETC NUMERIC 16 Cost Incremental ETC-Future from  

Status Date 
* 

QINCBCWS NUMERIC 16 Quantity Incremental Planned Value/BCWS  
QINCBCWP NUMERIC 16 Quantity Incremental Planned Value/BCWP  
QINCACWP NUMERIC 16 Quantity Incremental Planned Value/ACWP  
QINCETC NUMERIC 16 Quantity Incremental ETC-Future from Status 

Date 
 

 
Table 2.3.1 

Earned Value Management Reserve Log Table 

Management Reserve Log 

Field Name Field Type Length Description Reqd. 

Project Name VARCHAR 50 Project Identification Code * 
Status Date DATETIME  End Date of Current Reporting Period * 
Log Date DATETIME  Date of MR Change * 

WBSNUM VARCHAR 35 WBS Element or ID  
OBSNUM VARCHAR 50 OBS Element or ID  
ActNam VARCHAR 16 Activity MR was applied to  
ResNam VARCHAR 20 Resource MR was applied to  

CCREDIT NUMERIC 16 Amount of Credit to MR * 
CBEBIT NUMERIC 16 Amount of Debit to MR * 

CBALANCE NUMERIC 16 Balance of MR after change * 
Narrative TEXT  Text Description of MR change  
Document OBJECT  Document Attachment  

 
 

Table 2.4.1 

Schedule Activity Table 

Activity Schedule Date 

Field Name Field Type Length Description Reqd. 

Project Name VARCHAR 50 Project Identification Code * 

Status Date DATETIME  Status Date * 

ActNam VARCHAR 16 Activity Name or Code or ID * 

ActDesc VARCHAR 255 Activity Description  

WBSNUM VARCHAR 35 WBS Element  

OBSNUM VARCHAR 50 OBS Element  

ActType VARCHAR 1 Activity Type (A=Activity, S=Summary, 
M=Milestone, H=Hammock 

* 

CUR StrCon VARCHAR 3 Current Start Constraint  

CURStrConDate DATETIME  Current Start Constraint Date  

CUR FinCon VARCHAR 3 Current Finish Constraint   

CUR FinConDate DATETIME  Current Finish Constraint Date  

CUR ESDate DATETIME  Current Early Start Date  

CUR EFDate DATETIME  Current Early Finish Date  

CUR LSDate DATETIME  Current Late Start Date  

CUR LFDate DATETIME  Current Late Finish Date  

CUR FreeFit INT 4 Current Free Float (Days)  

CUR TtlFit INT 4 Current Total Float (Days)  

CUR Crit BOOLEAN 1 Current Critical Path  

CUR OrgDur INT 4 Current Original Duration (Days)  

CUR RemDur INT 4 Current Remaining Duration (Days)  

CUR PctCmp NUMERIC 16 Current Percent Complet  
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BAS StrCon VARCHAR 3 Baseline Start Constraint  

BAS StrConDate DATETIME  Baseline Start Constraint Date  

BAS FinCon VARCHAR 3 Baseline Finish Constraint  

BAS FinConDate DATETIME  Baseline Finish Constraint Date  

BAS ESDate DATETIME  Baseline Early Start Date   

BAS EFDate DATETIME  Baseline Early Finish Date  

BAS LSDate DATETIME  Baseline Late Start Date   

BAS LFDate DATETIME  Baseline Late Finish Date  

BAS FreeFlt INT 4 Baseline Free Float (Days)  

BAS TtlFit INT 4 Baseline Total Float (Days)  

BAS Crit BOOLEAN 1 Baseline Critical Path  

BAS OrgDur INT 4 Baseline Original Duration (Days)  

BAS RemDur INT 4 Baseline Remaining Duration (Days)  

BAS PctCmp NUMERIC 16 Baseline Percent  

 
 

Table 2.4.2 

Schedule Relationship Table 

Activity Relationship Data 

Field Name Field Type Length Description Reqd. 

Project Name VARCHAR 50 Project Identification Code * 
Status Date DATETIME  Status Date * 

ActNam VARCHAR 16 Predecessor Activity Name or Code * 
ActNamRel VARCHAR 16 Successor Activity Name or Code * 

CUR RelType VARCHAR 2 Current Relationship Type: 
FS = Finish to Start 
SS = Start to Start 
FF = Finish to Finish 
SF = Start to Finish 
HS = Hammock to Start 
HF = Hammock to Finish 

* 

CUR Lag INT 4 Current Lag * 
BAS RelType VARCHAR 2 Baseline Relationship Type: 

FS = Finish to Start 
SS = Start to Start 
FF = Finish to Finish 
SF = Start to Finish 
HS = Hammock to Start 
HF = Hammock to Finish 

* 

BAS Lag INT 4 Baseline Lag (Pos.)/Lead (Neg.) * 
 

 
H.19 EMCBC-H-1010 Responsible Corporate Official (Applies to Each Individual Task Order, if 

applicable) 
 
 (a)  The contractor shall designate a Program Manager who will be the contractor's authorized supervisor 
for technical and administrative performance of all work performed under the Task Order.  The Program 
Manager shall provide the single point of contact between the contractor and the DCOR under this contract.   
 
(b) The Program Manager shall receive and execute, on behalf of the contractor, such technical directions 
as the DCOR may issue within the terms and conditions of the Task Order. 
 

H.20 EMCBC-H-1011 Task Order Administrative Information 
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(a) DCOs, as anticipated in FAR 52.216-18, Ordering are all DOE, including NNSA, Contracting Officers.  
 
(b) The DCO is responsible for all Task Order activities including requesting Task Proposals/Task Plans, 
evaluating for award, awarding, funding, all administrative activities and evaluating contractor performance 
for all Task Orders issued.  For tracking purposes, the CO will issue four-digit tracking number to each 
individual Task Order awarded under this contract.  This tracking number will be specified in Section G of 
the Task Order and will include two alpha characters for the ordering office and two numeric characters for 
the task sequence (such as OR01). 
 
(c) The DCO will provide copies of Task Orders and Task Order modifications to the CO. Copies of 
performance evaluations on completed Task Orders, or Task Orders that are in process, will also be 
provided to the CO. The CO will provide copies of the contract and contract modifications to the DCO, 
upon request. The CO will also provide past performance information for work performed under this 
contract to the DCO.  
 

H.21 EMCBC-H-1012 Security 

 
(a) Responsibility: It is the contractor's duty to safeguard all classified information, special nuclear 
material, any information designated as sensitive and not subject to disclosure that may be provided either 
for Task Order proposal preparation or performance, and other DOE property. The contractor shall, in 
accordance with DOE security regulations and requirements, be responsible for safeguarding and protecting 
against sabotage, espionage, loss and theft, classified information, sensitive information, and special 
nuclear material in the contractor's possession in connection with the performance of work under this 
contract. Special nuclear material will not be retained after the completion or termination of the contract.  
 
(b) Definition of Special Nuclear Material (SNM). SNM means: (1) plutonium, uranium enriched in the 
isotope 233 or in the isotope 235, and any other material which pursuant to the provisions of Section 51 of 
the Atomic Energy Act of 1954, as amended, has been determined to be special nuclear material, but does 
not include source material; or (2) any material artificially enriched by any of the foregoing, but does not 
include source material.  
 
(c) Subcontracts and purchase orders. Except as otherwise authorized in writing by the DCO, the contractor 
shall insert provisions similar to the foregoing in all subcontracts and purchase orders under this contract.  
 

H.22 EMCBC-H-1013 Security Clearances and Badges  

 

Each Task Order will specify security clearance and badging requirements and any other applicable 
security requirements. 
 

H.23 EMCBC-H-1014 Required Insurance and Bonds (Applies to Each Individual Task Order, if 

applicable) 

 

(a) Contractor’s Liability Insurance.  The contractor shall purchase from and maintain in a company or 
companies lawfully authorized to do business in the jurisdiction in which the Project is located such 
insurance as will protect the contractor from claims set forth below by which may arise out of or result 
from the contractor's operations under the Task Order and for which the contractor may be legally liable, 
whether such operations be by the contractor or by a Subcontractor or by anyone directly or indirectly 
employed by any of them, or by anyone for whose acts any of them may be liable:  

(1) Claims under workers' compensation, disability benefit and other similar employee benefit acts 
which are applicable to the Work to be performed;  

(2) Claims for damages because of bodily injury, occupational sickness or disease, or death of the 
contractor's employees;  

(3) Claims for damages because of bodily injury, sickness or disease, or death of any person other 
than the contractor's employees;  

(4) Claims for damages insured by usual personal injury liability coverage;  
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(5) Claims for damages, other than to the Work itself, because of injury to or destruction of tangible 

property, including loss of use resulting therefrom;  
(6) Claims for damages because of bodily injury, death of a person or property damage arising out of 

ownership, maintenance or use of a motor vehicle;  
(7) Claims for bodily injury or property damage arising out of completed operations; and,  
(8) Claims involving contractual liability insurance applicable to the contractor's obligations.  
 

(b) The insurance required by this clause shall be written for not less than limits of liability specified in the 
Task Order or required by law, whichever coverage is greater. Coverages, whether written on an 
occurrence or claims-made basis, shall be maintained without interruption from date of commencement of 
the Work until date of final payment and termination of any coverage required to be maintained after final 
payment.  
 
(c) Certificates of insurance acceptable to the DCO shall be filed with the DCO prior to commencement of 
the Work. These certificates and the insurance policies required by this paragraph shall contain a provision 
that coverages afforded under the policies will not be canceled or allowed to expire until at least 30 days' 
prior written notice has been given to the DCO. If any of the foregoing insurance coverages are required to 
remain in force after final payment and are reasonably available, an additional certificate evidencing 
continuation of such coverage shall be submitted with the final Application for Payment as required. 
Information concerning reduction of coverage on account of revised limits or claims paid under the General 
Aggregate, or both, shall be furnished by the contractor with reasonable promptness in accordance with the 
contractor's information and belief. 
 
(d) Performance Bond and Payment Bond 

(1) When required by the Task Order, the contractor shall acquire and provide to the DCO proof of a 
performance bond or payment bond of obligations to subcontractors, satisfactory to the DCO.  

(2) Upon the request of any person or entity appearing to be a potential beneficiary of bonds covering 
payment of obligations arising under the Task Order, the contractor shall promptly furnish a copy 
of the bonds or shall permit a copy to be made 

 
(e) The contractor agrees to insert the substance of this clause in all subcontracts placed under the 
individual Task Order. 
 
H.24 EMCBC-H-1015 Disputes 
 
In addition to any other clauses contained herein related to the Disputes clause of this contract, any dispute 
between the contractor and the Ordering Office shall be handled between the CO identified in the basic 
contract and the contractor.  
 

H.25 EMCBC-H-1016 Award Fee (Applies to Cost-Plus-Award-Fee Task Orders only) 
 
Beginning on the effective date of the Task Order, the Government shall evaluate the contractor's 
performance on a periodic basis as specified in the Task Order for a determination of the award fee earned 
by the contractor. 
 
The contractor may earn a minimum and maximum award fee as specified in the Task Order.  The base fee 
plus award fee shall not exceed the fee ceiling established in B. 2 EMCBC-B-1002 Fee Ceiling.  The DOE 
Fee Determination Official (FDO) shall determine the earned portion of the maximum award fee allocable 
to each performance period for possible award.  
 
The DCO will issue a unilateral Task Order modification when the award fee, if any, has been determined 
by the FDO.  The modification shall set forth the amount of fee earned for the performance period 
evaluated.  Upon receipt of the Task Order modification, the contractor may submit a public voucher for 
payment of the total award fee earned for the period evaluated.   
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H.26 EMCBC-H-1017 Award Fee Plan (Applies to Cost-Plus-Award-Fee Task Orders only) 
 
(a)  The contractor's award fee plan upon which the determination of award fee shall be based (including 
the criteria to be considered under each area evaluated and the percentage of award fee, if any, available for 
each area), will be unilaterally established by the Government.  A copy of the plan will be provided to the 
contractor 30 calendar days prior to the start of the first evaluation period. 
 
(b)  The award fee plan will set forth the criteria upon which the contractor will be evaluated for 
performance relating to the requirements in each Task Order. 
 
(c)  The award fee plan may be revised unilaterally by the Government at any time during the period of 
performance.  Notification of such changes shall be provided to the contractor 30 calendar days prior to the 
start of the evaluation period to which the change will apply. 
 
H.27 EMCBC-H-1018 Payment of Base Fee and Award Fee (Applies to Cost-Plus-Award-Fee Task 

Orders only) 
 
Base Fee - The base fee, if any, shall be paid for work performed under the Task Order as determined by 
the DCO, subject to the following withholding provisions.  After payment of eighty-five percent (85%) of 
the base fee, the Government shall withhold further payment of base fee pending establishment of a reserve 
of fifteen (15%) of the total base fee or $100,000, whichever is less.  This withholding shall be payable 
upon submission and acceptance of appropriate closing documents, after final audit of the Task Order has 
been completed and all audit exceptions have been resolved.  
 
Award Fee - The amount of award fee to be paid, if any, shall be paid promptly upon receipt of an invoice 
submitted as a result of the Task Order modification setting forth the amount of award fee earned from the 
Fee Determination Official (FDO).   
 
H.28 EMCBC-H-1019 Department of Labor Wage Determinations  
 
In the performance of this contract the contractor shall comply with the requirements of the U.S. 
Department of Labor Wage Determination(s) located in Section J of each individual Task Order and FAR 
52.222-42 STATEMENT OF EQUIVALENT RATES FOR FEDERAL HIRE when applicable.  
 
H.29 EMCBC-H-1020 Preservation of Antiquities, Wildlife and Land Areas  
 
(a) Federal Law provides for the protection of antiquities located on land owned or controlled by the 
Government.  Antiquities include Indian graves or campsites, relics and artifacts.  The contractor shall 
control the movements of its personnel and its subcontractor's personnel at the job site to ensure that any 
existing antiquities discovered thereon will not be disturbed or destroyed by such personnel.  It shall be the 
duty of the contractor to report to the CO or DCO the existence of any antiquities so discovered.   
 
(b) The contractor shall also preserve all vegetation (including wetlands) except where such 
vegetation must be removed for survey or construction purposes. Any removal of vegetation shall be in 
accordance with the terms of applicable habitat mitigation plans and permits. Furthermore, all wildlife must 
be protected consistent with programs approved by the CO or DCO. 
 
(c) Except as required by or specifically provided for in other provisions of this contract and/or Task 
Order, the contractor shall not perform any excavations, earth borrow, preparation of borrow areas, or 
otherwise disturb the surface soils within the job site without the prior approval of DOE or its designee. 
 
H.30 EMCBC-H-1021 Contractor Interface with Other Contractors and/or Government Employees  
 
The Government may award contracts for on site work or services to additional contractors. The contractor 
shall cooperate fully with all other on site DOE contractors, and with Government employees, and carefully 
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fit its own work to such other work as may be directed by the DCO or a duly authorized representative. The 
contractor shall not commit or permit any act which will interfere with the performance of work by any 
other contractor or by a Government employee. 
 
H.31 EMCBC-H-1022 Contractor Press Releases  
 
The DOE policy and procedure on news releases requires that all contractor press releases be reviewed and 
approved by DOE prior to issuance.  Therefore, the contractor shall, at least ten (10) days prior to the 
planned issue date, submit a draft copy to the DCO of any planned press releases related to work 
performed under individual Task Orders.  The DCO will then obtain necessary reviews and clearances and 
provide the contractor with the results of such reviews prior to the planned issue date. 
 
H.32 EMCBC-H-1023 Lobbying Restriction (Energy and Water Development and Related Agencies 

Appropriations Act, 2009)  

 
The contractor agrees that none of the funds obligated on this award or Task Order awards shall be 
expended, directly or indirectly, to influence congressional action on any legislation or appropriation 
matters pending before Congress, other than to communicate to Members of Congress as described in 18 
U.S.C. § 1913.  This restriction is in addition to those prescribed elsewhere in statute and regulation. 
 

H.33 EMCBC-H-1024 Representations, Certifications, and Other Statements of the Offeror 

 
The Representations, Certifications, and Other Statements of the contractor, dated October 16, 2009, made 
in response to Solicitation No. DE-SOL-0000524 are hereby incorporated into this contract by reference.  
 
H.34 EMCBC-H-1025 Disposition of Intellectual Property 

 
As a supplement to paragraph (e) of 48 CFR 970.5227-1 RIGHTS IN DATA - FACILITIES (DEC 2000), 
the following provisions shall apply, in the event of contractor default or termination, in order to enable 
DOE to assure continuity and completion  of the particular remediation, decontamination or 
decommissioning activity or task. 
 
(a) Regarding technical data and other intellectual property, DOE may have access to, make copies of, and 
use all technical data, including limited rights data and restricted computer software and data and software 
obtained from subcontractors, necessary to continue the remediation, decontamination or decommissioning 
of the facility. Limited rights data and restricted computer software will be protected in accordance with the 
Rights in Data - Facilities clause. Contractor shall assure that its subcontractors and licensors make similar 
rights available to DOE and its contractors. 
 
(b) The Contractor agrees to and does hereby grant to the Government an irrevocable non-exclusive paid up 
license in and to any inventions or discoveries, regardless of when conceived or actually reduced to practice 
or acquired by the Contractor, and any other intellectual property which are owned or controlled by the 
Contractor, at any time through completion of this Contract and which are incorporated or embodied in the 
design or construction or the facility being remediated or decontaminated, (1) to practice or to have 
practiced by or on behalf of the Government at the facility, and (2) to transfer such license with the tranfer 
of that facility. The acceptance or exercise by the Government of the aforesaid rights and license shall not 
prevent the Government at any time from contesting the enforceability, validity, or scope of, or title to, any 
rights or patents or other intellectual property herein licensed. 
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H.35 EMCBC-H-1026 Contractor Human Resource Management (Applies to Each Individual Task 

Order, if applicable) 

 
Services required under this Contract may include requirements pertaining to Human Resources 
Management activities/services to be performed by a Contractor under an individual task order.  These 
requirements may include, but not be limited to, sponsorship/management/administration of exiting pension 
and other benefit plans, specific requirements pertaining to right of first refusal and preferences in hiring 
for incumbent workforce, labor relations, and workforce transition.  When applicable, each individual Task 
Order will specify and include the specific Contractor Human Resources Management requirements.  
Representative Contractor Human Resources Management clauses that may be included in the individual 
task order are contained in Section J, Attachment J-2. 
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Section I - Contract Clauses 

 
I.1 FAR 52.202-1 Definitions. (JUL 2004)  
 
I.2 FAR 52.203-3 Gratuities. (APR 1984)  
 
I.3 FAR 52.203-5 Covenant Against Contingent Fees. (APR 1984)  
 
I.4 FAR 52.203-6 Restrictions on Subcontractor Sales to the Government. (SEP 2006)  
 
I.5 FAR 52.203-7 Anti-Kickback Procedures. (JUL 1995)  
 
I.6 FAR 52.203-8 Cancellation, Rescission, and Recovery of Funds for Illegal or Improper 

Activity. (JAN 1997)  
 
I.7 FAR 52.203-10 Price or Fee Adjustment for Illegal or Improper Activity. (JAN 1997)  
 
I.8 FAR 52.203-12 Limitation on Payments to Influence Certain Federal Transactions. (SEP 2007)  
 
I.9 FAR 52.203-13 Contractor Code of Business Ethics and Conduct. (DEC 2008)  
 
I.10 FAR 52.204-4 Printed or Copied Double-Sided on Recycled Paper. (AUG 2000)  
 
I.11 FAR 52.204-7 Central Contractor Registration. (APR 2008)  
 
I.12 FAR 52.204-9 Personal Identity Verification of Contractor Personnel. (SEP 2007)  
 
I.13 FAR 52.204-10 Reporting Subcontract Awards. (SEP 2007)  
 
I.14 FAR 52.209-6 Protecting the Government's Interest When Subcontracting with Contractors 

Debarred, Suspended, or Proposed for Debarment. (SEP 2006)  
 
I.15 FAR 52.211-12 Liquidated Damages - Construction. (SEP 2000)  

(a) "TBD" (to be completed in each individual Task Order, if applicable)  
 

I.16 FAR 52.211-13 Time Extensions. (SEP 2000)  
 
I.17 FAR 52.215-2 Audit and Records - Negotiation. (JUN 1999)  
 
I.18 FAR 52.215-8 Order of Precedence - Uniform Contract Format. (OCT 1997)  
 
I.19 FAR 52.215-10 Price Reduction for Defective Cost or Pricing Data. (OCT 1997)  
 
I.20 FAR 52.215-12 Subcontractor Cost or Pricing Data. (OCT 1997)  
 
I.21 FAR 52.215-13 Subcontractor Cost or Pricing Data - Modifications. (OCT 1997)  
 
I.22 FAR 52.215-15 Pension Adjustments and Asset Reversions. (OCT 2004)  
 
I.23 FAR 52.215-17 Waiver of Facilities Capital Cost of Money. (OCT 1997) 
 

I.24 FAR 52.215-18 Reversion or Adjustment of Plans for Postretirement Benefits (PRB) Other 

Than Pensions. (JUL 2005)  
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I.25 FAR 52.215-19 Notification of Ownership Changes. (OCT 1997)  

 
(a) The Contractor shall make the following notifications in writing: 
 

(1) When the Contractor becomes aware that a change in its ownership has occurred, or is certain to 
occur, that could result in changes in the valuation of its capitalized assets in the accounting records, 
the Contractor shall notify the Administrative Contracting Officer (ACO) within 30 days. 
 
(2) The Contractor shall also notify the ACO within 30 days whenever changes to asset valuations or 
any other cost changes have occurred or are certain to occur as a result of a change in ownership. 

 
(b) The Contractor shall -  
 

(1) Maintain current, accurate, and complete inventory records of assets and their costs; 
 
(2) Provide the ACO or designated representative ready access to the records upon request; 
 
(3) Ensure that all individual and grouped assets, their capitalized values, accumulated depreciation or 
amortization, and remaining useful lives are identified accurately before and after each of the 
Contractor's ownership changes; and 
 
(4) Retain and continue to maintain depreciation and amortization schedules based on the asset records 
maintained before each Contractor ownership change. 

 
(c) The Contractor shall include the substance of this clause in all subcontracts under this contract that meet 
the applicability requirement of FAR 15.408(k). 
 
I.26 FAR 52.215-21 Requirements for Cost or Pricing Data or Information Other Than Cost or 

Pricing Data - Modifications. (OCT 1997)  

 
I.27 FAR 52.216-18 Ordering. (OCT 1995)  
 
 (a) Any supplies and services to be furnished under this contract shall be ordered by issuance of delivery 
orders or task orders by the individuals or activities designated in the Schedule. Such orders may be issued 
from the date of contract award through five years after the date of contract award. 
 
(b) All delivery orders or task orders are subject to the terms and conditions of this contract. In the event of 
conflict between a delivery order or task order and this contract, the contract shall control. 
 
(c) If mailed, a delivery order or task order is considered “issued” when the Government deposits the order 
in the mail. Orders may be issued orally, by facsimile, or by electronic commerce methods only if 
authorized in the Schedule. 
 
I.28 FAR 52.216-19 Order Limitations. (OCT 1995)  
 
(a) Minimum order. When the Government requires supplies or services covered by this contract in an 
amount of less than $50,000.00, the Government is not obligated to purchase, nor is the Contractor 
obligated to furnish, those supplies or services under the contract. 
 
(b) Maximum order. The Contractor is not obligated to honor -- 

 
(1) Any order for a single item in excess of $250,000,000.00; 
 
(2) Any order for a combination of items in excess of $400,000,000.00; or 
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(3) A series of orders from the same ordering office within 30 days that together call for quantities 
exceeding the limitation in subparagraph (b)(1) or (2) of this section. 

 
(c) If this is a requirements contract (i.e., includes the Requirements clause at subsection 52.216-21 of the 
Federal Acquisition Regulation (FAR)), the Government is not required to order a part of any one 
requirement from the Contractor if that requirement exceeds the maximum-order limitations in paragraph 
(b) of this section. 
 
(d) Notwithstanding paragraphs (b) and (c) of this section, the Contractor shall honor any order exceeding 
the maximum order limitations in paragraph (b), unless that order (or orders) is returned to the ordering 
office within 15 days after issuance, with written notice stating the Contractor’s intent not to ship the item 
(or items) called for and the reasons. Upon receiving this notice, the Government may acquire the supplies 
or services from another source. 

 
I.29 FAR 52.216-22 Indefinite Quantity. (OCT 1995)  
 
(a) This is an indefinite-quantity contract for the supplies or services specified, and effective for the period 
stated, in the Schedule. The quantities of supplies and services specified in the Schedule are estimates only 
and are not purchased by this contract. 
 
(b) Delivery or performance shall be made only as authorized by orders issued in accordance with the 
Ordering clause. The Contractor shall furnish to the Government, when and if ordered, the supplies or 
services specified in the Schedule up to and including the quantity designated in the Schedule as the 
“maximum.” The Government shall order at least the quantity of supplies or services designated in the 
Schedule as the “minimum.” 
 
(c) Except for any limitations on quantities in the Order Limitations clause or in the Schedule, there is no 
limit on the number of orders that may be issued. The Government may issue orders requiring delivery to 
multiple destinations or performance at multiple locations. 
 
(d) Any order issued during the effective period of this contract and not completed within that period shall 
be completed by the Contractor within the time specified in the order. The contract shall govern the 
Contractor’s and Government’s rights and obligations with respect to that order to the same extent as if the 
order were completed during the contract’s effective period; provided, that the Contractor shall not be 
required to make any deliveries under this contract after five years from the last date of the contract’s 
effective period. 
 
I.30 FAR 52.216-24 Limitation of Government Liability. (APR 1984)  
 
(a) In performing this contract, the Contractor is not authorized to make expenditures or incur obligations 
exceeding "TBD" (to be completed in each individual Task Order, if applicable) dollars. 
 
(b) The maximum amount for which the Government shall be liable if this contract is terminated is "TBD" 
(to be completed in each individual Task Order, if applicable) dollars. 
 
I.31 FAR 52.217-9 Option to Extend the Term of the Contract. (MAR 2000) 

(a) The Government may extend the term of this contract by written notice to the Contractor within _____ 

30 days before the contract expires provided that the Government gives the Contractor a preliminary 
written notice of its intent to extend at least 60 days before the contract expires. The preliminary notice 
does not commit the Government to an extension. 

(b) If the Government exercises this option, the extended contract shall be considered to include this option 
clause. 
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(c) The total duration of this contract, including the exercise of any options under this clause, shall not 
exceed five years and six months. 

I.32 FAR 52.219-6 Notice of Total Small Business Set-Aside. (JUN 2003)  
 
I.33 FAR 52.219-8 Utilization of Small Business Concerns. (MAY 2004)  
 
I.34 FAR 52.219-14 Limitations on Subcontracting. (DEC 1996)  
 
I.35 FAR 52.219-28 Post-Award Small Business Program Representation. (APR 2009)  
 
I.36 FAR 52.222-1 Notice to the Government of Labor Disputes. (FEB 1997)  
 
I.37 FAR 52.222-3 Convict Labor. (JUN 2003)  
 
I.38 FAR 52.222-4 Contract Work Hours and Safety Standards Act - Overtime Compensation. 

(JUL 2005)  
 

I.39 FAR 52.222-6 Davis-Bacon Act. (JUL 2005)  
 

I.40 FAR 52.222-7 Withholding of Funds. (FEB 1988) 
 
I.41 FAR 52.222-8 Payrolls and Basic Records. (FEB 1988) 

 

I.42 FAR 52.222-9 Apprentices and Trainees. (JUL 2005) 

 

I.43 FAR 52.222-10 Compliance with Copeland Act Requirements. (FEB 1988) 

 

I.44 FAR 52.222-11 Subcontracts (Labor Standards). (JUL 2005) 

 

I.45 FAR 52.222-12 Contract Termination - Debarment. (FEB 1988) 

 
I.46 FAR 52.222-13 Compliance with Davis-Bacon and Related Act Regulations. (FEB 1988)  
 

I.47 FAR 52.222-14 Disputes Concerning Labor Standards. (FEB 1988) 

 

I.48 FAR 52.222-15 Certification of Eligibility. (FEB 1988) 

 
I.49 FAR 52.222-20 Walsh-Healey Public Contracts Act. (DEC 1996)  
 
I.50 FAR 52.222-21 Prohibition of Segregated Facilities. (FEB 1999)  
 
I.51 FAR 52.222-26 Equal Opportunity. (MAR 2007)  
 
I.52 FAR 52.222-35 Equal Opportunity for Special Disabled Veterans, Veterans of the Vietnam 

Era, and Other Eligible Veterans. (SEP 2006)  
 
I.53 FAR 52.222-36 Affirmative Action for Workers with Disabilities. (JUN 1998)  
 
I.54 FAR 52.222-37 Employment Reports on Special Disabled Veterans, Veterans of the Vietnam 

Era, and Other Eligible Veterans. (SEP 2006)  
 
I.55 FAR 52.222-39 Notification of Employee Rights Concerning Payment of Union Dues or Fees. 

(DEC 2004)  
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(a) Definition. As used in this clause-- 
 
United States means the 50 States, the District of Columbia, Puerto Rico, the Northern Mariana Islands, 
American Samoa, Guam, the U.S. Virgin Islands, and Wake Island. 
 
(b) Except as provided in paragraph (e) of this clause, during the term of this contract, the Contractor shall 
post a notice, in the form of a poster, informing employees of their rights concerning union membership 
and payment of union dues and fees, in conspicuous places in and about all its plants and offices, including 
all places where notices to employees are customarily posted. The notice shall include the following 
information (except that the information pertaining to National Labor Relations Board shall not be included 
in notices posted in the plants or offices of carriers subject to the Railway Labor Act, as amended (45 
U.S.C. 151-188)).  
 
Notice to Employees 
 
Under Federal law, employees cannot be required to join a union or maintain membership in a union in 
order to retain their jobs.  
 
Under certain conditions, the law permits a union and an employer to enter into a union-security agreement 
requiring employees to pay uniform periodic dues and initiation fees. However, employees who are not 
union members can object to the use of their payments for certain purposes and can only be required to pay 
their share of union costs relating to collective bargaining, contract administration, and grievance 
adjustment. 
 
If you do not want to pay that portion of dues or fees used to support activities not related to collective 
bargaining, contract administration, or grievance adjustment, you are entitled to an appropriate reduction in 
your payment. If you believe that you  have been required to pay dues or fees used in part to support 
activities not related to collective bargaining, contract administration, or grievance adjustment, you may be 
entitled to a refund and to an appropriate reduction in future payments. 
 
For further information concerning your rights, you may wish to contact the National Labor Relations 
Board (NLRB) either at one of its Regional offices or at the following address or toll free number: 
 
National Labor Relations Board 
Division of Information 
1099 14th Street, N.W. 
Washington, DC 20570 
1-866-667-6572 
1-866-316-6572 (TTY) 
 
To locate the nearest NLRB office, see NLRB's website at http://www.nlrb.gov. 
 
(c) The Contractor shall comply with all provisions of Executive Order 13201 of February 17, 2001, and 
related implementing regulations at 29 CFR part 470, and orders of the Secretary of Labor. 
 
(d) In the event that the Contractor does not comply with any of the requirements set forth in paragraphs 
(b), (c), or (g), the Secretary may direct that this contract be cancelled, terminated, or suspended in whole 
or in part, and declare the Contractor ineligible for further Government contracts in accordance with  
procedures at 29 CFR part 470, Subpart B--Compliance Evaluations, Complaint Investigations and 
Enforcement Procedures. Such other sanctions or remedies may be imposed as are provided by 29 CFR part 
470, which implements Executive Order 13201, or as are otherwise provided by law. 
 
(e) The requirement to post the employee notice in paragraph (b) does not apply to-- 

 
(1) Contractors and subcontractors that employ fewer than 15 persons; 
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(2) Contractor establishments or construction work sites where no union has been formally recognized 
by the Contractor or certified as the exclusive bargaining representative of the Contractor's employees; 
 
(3) Contractor establishments or construction work sites located in a jurisdiction named in the 
definition of the United States in which the law of that jurisdiction forbids enforcement of union-
security agreements; 
 
(4) Contractor facilities where upon the written request of the Contractor, the Department of Labor 
Deputy Assistant Secretary for Labor-Management Programs has waived the posting requirements 
with respect to any of the Contractor's facilities if the Deputy Assistant Secretary finds that the 
Contractor has demonstrated that-- 

 
(i) The facility is in all respects separate and distinct from activities of the Contractor related to the 
performance of a contract; and 
 
(ii) Such a waiver will not interfere with or impede the effectuation of the Executive order; or 

 
(5) Work outside the United States that does not involve the recruitment or employment of workers 
within the United States. 

 
(f) The Department of Labor publishes the official employee notice in two variations; one for contractors 
covered by the Railway Labor Act and a second for all other contractors. The Contractor shall-- 
 

(1) Obtain the required employee notice poster from the Division of Interpretations and Standards, 
Office of Labor-Management Standards, U.S. Department of Labor, 200 Constitution Avenue, NW, 
Room N-5605, Washington, DC 20210, or from any field office of the Department's Office of Labor-
Management Standards or Office of Federal Contract Compliance Programs; 
 
(2) Download a copy of the poster from the Office of Labor-Management Standards website at 
http://www.olms.dol.gov; or 
 
(3) Reproduce and use exact duplicate copies of the Department of Labor's official poster. 

 
(g) The Contractor shall include the substance of this clause in every subcontract or purchase order that 
exceeds the simplified acquisition threshold, entered into in connection with this contract, unless exempted 
by the Department of Labor Deputy Assistant Secretary for Labor-Management Programs on account of 
special circumstances in the national interest under authority of 29 CFR 470.3(c). For indefinite quantity 
subcontracts, the Contractor shall include the substance of this clause if the value of orders in any calendar 
year of the subcontract is expected to exceed the simplified acquisition threshold. Pursuant to 29 CFR part 
470, Subpart B--Compliance Evaluations, Complaint Investigations and Enforcement Procedures, the 
Secretary of Labor may direct the Contractor to take such action in the enforcement of these regulations, 
including the imposition of sanctions for noncompliance with respect to any such subcontract or purchase 
order. If the Contractor becomes involved in litigation with a subcontractor or vendor, or is threatened with 
such involvement, as a result of such direction, the Contractor may request the United States, through the 
Secretary of Labor, to enter into such litigation to protect the interests of the United  States. 
 
I.56 FAR 52.222-41 Service Contract Act of 1965. (NOV 2007)  
 
I.57 FAR 52.222-42 Statement of Equivalent Rates for Federal Hires. (MAY 1989)  
 
In compliance with the Service Contract Act of 1965, as amended, and the  regulations of the Secretary of 
Labor (29 CFR Part 4), this clause identifies the classes of service employees expected to be employed 
under the contract and states the wages and fringe benefits payable to each if they were employed by the 
contracting agency subject to the provisions of 5 U.S.C. 5341 or 5332. 
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This Statement is for Information Only: 

 
It is not a Wage Determination 

 
Employee Class Monetary Wage - Fringe Benefits 
"TBD" (to be completed in each individual Task Order, if applicable)  

 
I.58 FAR 52.222-49 Service Contract Act - Place of Performance Unknown. (MAY 1989)  
 
(a) "TBD" (to be completed in each individual Task Order, if applicable), "TBD" (to be completed in each 
individual Task Order, if applicable) 
 
I.59 FAR 52.222-50 Combating Trafficking in Persons.  (FEB 2009)  
 
I.60 FAR 52.222-54 Employment Eligibility Verification. (JAN 2009)  
 
I.61 FAR 52.223-3 Hazardous Material Identification and Material Safety Data. (JAN 1997)  

Alternate I (JUL 1995) 

 
I.62 FAR 52.223-5 Pollution Prevention and Right-to-Know Information. (AUG 2003)  
 
I.63 FAR 52.223-6 Drug-Free Workplace. (MAY 2001)  
 
I.64 FAR 52.223-7 Notice of Radioactive Materials. (JAN 1997)  
 
(a) The Contractor shall notify the Contracting Officer or designee, in writing, 60 days prior to the delivery 
of, or prior to completion of any servicing required by this contract of, items containing either (1) 
radioactive material requiring specific licensing under the regulations issued pursuant to the Atomic Energy 
Act of 1954, as amended, as set forth in Title 10 of the Code of Federal Regulations, in effect on the date of 
this contract, or (2) other radioactive material not requiring specific licensing in which the specific activity 
is greater than 0.002 microcuries per gram or the activity per item equals or exceeds 0.01  microcuries. 
Such notice shall specify the part or parts of the items which contain radioactive materials, a description of 
the materials, the name and activity of the isotope, the manufacturer of the materials, and any other 
information known to the Contractor which will put users of the items on notice as to the hazards involved 
(OMB No. 9000-0107). 
 
(b) If there has been no change affecting the quantity of activity, or the characteristics and composition of 
the radioactive material from deliveries under this contract or prior contracts, the Contractor may request 
that the Contracting Officer or designee waive the notice requirement in paragraph (a) of this clause. Any 
such request shall -  

 
(1) Be submitted in writing; 
 
(2) State that the quantity of activity, characteristics, and composition of the radioactive material have 
not changed; and 
 
(3) Cite the contract number on which the prior notification was submitted and the contracting office to 
which it was submitted. 

 
(c) All items, parts, or subassemblies which contain radioactive materials in which the specific activity is 
greater than 0.002 microcuries per gram or activity per item equals or exceeds 0.01  microcuries, and all 
containers in which such items, parts or subassemblies are delivered to the Government shall be clearly 
marked and labeled as required by the latest revision of MIL-STD 129 in effect on the date of the contract. 
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(d) This clause, including this paragraph (d), shall be inserted in all subcontracts for radioactive materials 
meeting the criteria in paragraph (a) of this clause. 
 
I.65 FAR 52.223-14 Toxic Chemical Release Reporting. (AUG 2003)  
 
I.66 FAR 52.224-1 Privacy Act Notification. (APR 1984)  
 
I.67 FAR 52.224-2 Privacy Act. (APR 1984)  
 

I.68    FAR 52.225-1 Buy American Act – Supplies (FEB 2009) 

 

I.69 FAR 52.225-11 Buy American Act - Construction Materials under Trade Agreements. (JUL 

2009) 

 

I.70 FAR 52.225-13 Restrictions on Certain Foreign Purchases. (JUN 2008)  

 

I.71 FAR 52.225-23 Required Use of American Iron, Steel, and Other Manufactured Goods--Buy 

American Act--Construction Materials under Trade Agreements. (MAR 2009) 

 

(b)(3) "TBD" (to be completed in each individual Task Order, if applicable) 
(d) "TBD" (to be completed in each individual Task Order, if applicable) 
 
I.72 FAR 52.227-11 Patent Rights--Ownership by the Contractor. (DEC 2007)  
 
(j) "TBD" (To be included in each individual task order that includes any research, development or 
demonstration work) 
 
I.73 FAR 52.227-23 Rights to Proposal Data (Technical). (JUN 1987)  
 
"TBD" (to be completed in each individual Task Order, if applicable), "TBD" (to be completed in each 
individual Task Order, if applicable) 
 
I.74 FAR 52.228-2 Additional Bond Security. (OCT 1997)  
 
I.75 FAR 52.228-11 Pledges of Assets. (FEB 1992)  
 
I.76 FAR 52.228-14 Irrevocable Letter of Credit. (DEC 1999)  

 

I.77 FAR 52.228-15 Performance and Payment Bonds – Construction. (NOV 2006) 

 

I.78 FAR 52.228-16 Performance and Payment Bonds -- Other Than Construction. (NOV 2006) 

 

I.79 FAR 52.230-2 Cost Accounting Standards. (OCT 2008)  
 
I.80 FAR 52.230-3 Disclosure and Consistency of Cost Accounting Practices. (OCT 2008)  
 
I.81 FAR 52.232-9 Limitation on Withholding of Payments. (APR 1984)  
 
I.82 FAR 52.232-17 Interest.  (OCT 2008)  
 
I.83 FAR 52.232-23 Assignment of Claims. (JAN 1986)  
 
I.84 FAR 52.232-25 Prompt payment. (OCT 2008)  
 
I.85 FAR 52.232-33 Payment by Electronic Funds Transfer - Central Contractor Registration. 
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(OCT 2003)  
 
I.86 FAR 52.233-1 Disputes. (JUL 2002)  
 
I.87 FAR 52.233-3 Protest after Award. (AUG 1996)  
 
I.88 FAR 52.233-4 Applicable Law for Breach of Contract Claim. (OCT 2004) 
  
I.89 FAR 52.236-5 Material and Workmanship. (APR 1984) 

 

I.90 FAR 52.236-7 Permits and Responsibilities. (NOV 1991) 
 
I.91 FAR 52.237-2 Protection of Government Buildings, Equipment, and Vegetation. (APR 1984)  
 

I.92 FAR 52.237-3 Continuity of Services. (JAN 1991) 

 

I.93 FAR 52.242-1 Notice of Intent to Disallow Costs. (APR 1984)  
 
I.94 FAR 52.242-3 Penalties for Unallowable Costs. (MAY 2001)  
 
I.95 FAR 52.242-4 Certification of Final Indirect Costs. (JAN 1997)  
 
I.96 FAR 52.242-13 Bankruptcy. (JUL 1995)  
 
I.97 FAR 52.244-5 Competition in Subcontracting. (DEC 1996)  
 

I.98 FAR 52.244-6 Subcontracts for Commercial Items. (MAR 2009)  
 
I.99 FAR 52.245-1 Government Property.  (JUN 2007)  
 
I.100 FAR 52.245-9 Use and Charges. (JUN 2007)  
 
I.101 FAR 52.246-13 Inspection - Dismantling, Demolition, or Removal of Improvements. (AUG 

1996)  
 
I.102 FAR 52.246-23 Limitation of Liability. (FEB 1997)  
 
I.103 FAR 52.246-25 Limitation of Liability - Services. (FEB 1997)  
 
I.104 FAR 52.247-5 Familiarization with Conditions. (APR 1984)  
 
I.105 FAR 52.247-17 Charges. (APR 1984)  
 
I.106 FAR 52.247-21 Contractor Liability for Personal Injury and/or Property Damage. (APR 1984)  
 
I.107 FAR 52.251-1 Government Supply Sources. (APR 1984)  
 
I.108 FAR 52.252-2 Clauses Incorporated by Reference. (FEB 1998)  
 
This contract incorporates one or more clauses by reference, with the same force and effect as if they were 
given in full text. Upon request, the Contracting Officer will make their full text available. Also, the full 
text of a clause may be accessed electronically at this/these address(es): http://www.acquisition.gov/far/ 
 

I.109 FAR 52.253-1 Computer Generated Forms. (JAN 1991)  
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I.110 DEAR 952.202-1 Definitions.  
 
I.111 DEAR 952.203-70 Whistleblower Protection for Contractor Employees.  (DEC 2000)  
 
I.112 DEAR 952.204-2 Security Requirements.  (MAY 2002) 
 
I.113 DEAR 952.204-70 Classification/Declassification. (SEP 1997) 
 
I.114 DEAR 952.204-75 Public Affairs.  (DEC 2000)  
 
I.115 DEAR 952.208-70 Printing.  (APR 1984)  
 
I.116 DEAR 952.209-72 Organizational conflicts of interest.  (JUN 1997) – Alternate I 
 
I.117 DEAR 952.223-71 Integration of environment, safety, and health into work planning and 

execution.  
 
I.118 DEAR 952.223-72 Radiation protection and nuclear criticality.  (APR 1983)  
 
I.119 DEAR 952.223-75 Preservation of individual occupational radiation exposure records.  (APR 

1984)  
 
I.120 DEAR 952.223-77 Conditional Payment of Fee or Profit--Protection of Worker Safety and 

Health. (JAN 2004)  
 
(b) (2)(i) "TBD" (to be completed in each individual Task Order, if applicable)  
 
I.121 DEAR 952.226-74 Displaced employee hiring preference. (JUN 1997) 

 

I.122 DEAR 952.231-71 Insurance-litigation and claims. (APR 2002) 

 

I.123 DEAR 952.235-70 Key personnel.  (APR 1994)  
 
I.124 DEAR 952.242-70 Technical Direction.  (DEC 2000)  
 
I.125 DEAR 952.250-70 Nuclear hazards indemnity agreement.  (JUN 1996)  
 
I.126 DEAR 952.251-70 Contractor employee travel discounts.  (DEC 2000)  
 
I.127 DEAR 970.5204-2 Laws, regulations, and DOE directives. (DEC 2000)  
 
I.128 DEAR 970.5204-3 Access to and Ownership of Records (Jul 2005) 

 

I.129 DEAR 970.5223-4 Workplace Substance Abuse Programs at DOE Sites (DEC 2000) 

 

I.130 DEAR 970.5227-1 Rights in Data - Facilities (DEC 2000) 

 

I.131 DEAR 970.5227-4 Authorization and Consent (AUG 2002) 

 

I.132 DEAR 970.5227-5 Notice and Assistance Regarding Patent and Copyright Infringement (AUG 

2002) 

 

I.133 DEAR 970.5227-6 Patent Indemnity – Subcontracts (DEC 2000) 
 
I.134 DEAR 970.5231-4 Preexisting Conditions – Alternate II  (DEC 2000) 
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Fixed Price Clauses (apply to Fixed Price Task Orders only) 

 

I.135 FAR 52.211-11 Liquidated Damages - Supplies, Services, or Research and Development. (SEP 

2000)  
 
(a) "TBD" (to be completed in each individual Task Order, if applicable), "TBD" (to be completed in each 
individual Task Order, if applicable) 
 
I.136 FAR 52.222-43 Fair Labor Standards Act and Service Contract Act - Price Adjustment 

(Multiple Year and Option Contracts). (NOV 2006)  
 
I.137 FAR 52.228-5 Insurance - Work on a Government Installation. (JAN 1997)  
 
I.138 FAR 52.229-3 Federal, State, and Local Taxes. (APR 2003)  
 
I.139 FAR 52.232-1 Payments. (APR 1984)  
 
I.140 FAR 52.232-8 Discounts for Prompt Payment. (FEB 2002)  
 
I.141 FAR 52.232-11 Extras. (APR 1984)  
 
I.142 FAR 52.232-16 Progress Payments. (JUL 2009)  
 
(l) Each individual Task Order will specify the applicability of progress payments.  
 

I.143 FAR 52.236-2 Differing Site Conditions (APR 1984)  

 

I.144 FAR 52.236-3 Site Investigation and Conditions Affecting the Work. (APR 1984) 

 

I.145 FAR 52.236-6 Superintendence by the Contractor. (APR 1984) 

 

I.146 FAR 52.236-8 Other Contracts. (APR 1984) 

 

I.147 FAR 52.236-9 Protection of Existing Vegetation, Structures, Equipment, Utilities, and 

Improvements. (APR 1984) 

 

I.148 FAR 52.236-10 -- Operations and Storage Areas. (APR 1984) 

 

I.149 52.236-11 -- Use and Possession Prior to Completion. (APR 1984) 

 

I.150 52.236-12 -- Cleaning Up. (APR 1984) 

 

I.151 52.236-13 -- Accident Prevention. (APR 1984) 

 

I.152 52.236-15 -- Schedules for Construction Contracts. (APR 1984) 

 

I.153 52.236-21 -- Specifications and Drawings for Construction. (FEB 1997) 

 
I.154 FAR 52.243-1 Changes - Fixed-Price. (AUG 1987)  
 
I.155 FAR 52.243-1 Changes - Fixed-Price. (AUG 1987) - Alternate II (APR 1984)  
 
I.156 FAR 52.243-1 Changes - Fixed-Price. (AUG 1987) - Alternate IV (APR 1984)  
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I.157 FAR 52.249-2 Termination for Convenience of the Government (Fixed-Price). (MAY 2004)  
 
I.158 FAR 52.249-8 Default (Fixed-Price Supply and Service). (APR 1984) 

 
 
Cost-Reimbursement Clauses (apply to Cost-Reimbursement Task Orders only) 

 
I.159 FAR 52.216-7 Allowable Cost and Payment. (DEC 2002)  
 
(a) (3) "TBD" (to be completed in each individual Task Order, if applicable)  
 
I.160 FAR 52.216-8 Fixed Fee. (MAR 1997)  

 

I.161 FAR 52.216-9 Fixed Fee – Construction. (MAR 1997) 

 

I.162 FAR 52.216-10 Incentive Fee. (MAR 1997) 
 
(e) (1) "TBD" (to be completed in each individual Task Order, if applicable), "TBD" (to be completed in 
each applicable Task Order), "TBD" (to be completed in each individual Task Order, if applicable), "TBD" 
(to be completed in each individual Task Order, if applicable)  
 

I.163 FAR 52.222-2 Payment for Overtime Premiums. (JUL 1990)  
 
(a) "TBD" (to be completed in each individual Task Order, if applicable)  
 
I.164 FAR 52.228-7 Insurance - Liability to Third Persons. (MAR 1996)  
 
I.165 FAR 52.232-20 Limitation of Cost. (APR 1984)  
 
I.166 FAR 52.232-22 Limitation of Funds. (APR 1984)  
 
I.167 FAR 52.232-25 Prompt payment. (OCT 2008) -- Alternate I (FEB 2002)  
 
I.168 FAR 52.236-18 Work Oversight in Cost-Reimbursement Construction Contracts. (APR 1984) 

 

I.169 FAR 52.236-19 Organization and Direction of the Work. (APR 1984) 

 
I.170 FAR 52.243-2 Changes - Cost-Reimbursement. (AUG 1987) - Alternate I (APR 1984)  
 
I.171 FAR 52.243-2 Changes - Cost-Reimbursement. (AUG 1987) - Alternate II (APR 1984)  
 
I.172 FAR 52.243-2 Changes - Cost-Reimbursement. (AUG 1987) - Alternate III (APR 1984)  
 
I.173 FAR 52.244-2 Subcontracts. (JUN 2007) - Alternate I (JUN 2007)  
(d) "TBD" (to be completed in each individual Task Order, if applicable) 
(j) "TBD" (to be completed in each individual Task Order, if applicable) 
 
I.174 FAR 52.249-6 Termination (Cost-Reimbursement). (MAY 2004)  
 
I.175 FAR 52.249-14 Excusable Delays. (APR 1984)  
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Section J - List of Documents, Exhibits and Other Attachments 

 
 
J.1 DOE-J-1001 List of Attachments  
 
The following attachments constitute part of this contract: 
 

Attachment Description Date No. of Pages 

J-1 List A/B May 28, 2009 9 

J-2 Sample Contractor Human Resource 
Management Clauses 

August 4, 2009 5 
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ATTACHMENT J-1 LIST OF APPLICABLE LAWS AND REGULATIONS (LIST A) & LIST OF 

APPLICABLE DOE DIRECTIVES (LIST B) 

 

LIST OF APPLICABLE LAWS AND REGULATIONS (LIST A) 

 

This list was prepared for the convenience of the contractor.  Omission of a Law or Regulation is not 

intended to imply that the law is not applicable to this contract. 

 
All Federal regulations and State equivalent regulations apply to this contract.  Federal Regulations include 
but are not limited to the following: 
 
 
10 CFR 820 Procedural Rules for DOE Nuclear Activities 
 
10 CFR 824 Procedural Rules for the Assessment Of Civil Penalties 

for Classified Information Security Violations 
 
10 CFR 830 Nuclear Safety Management 
 
10 CFR 835 Occupational Radiation Protection 
 
10 CFR 850  Beryllium Disease Prevention Programs 
 
10 CFR 851 Worker Safety and Health Program 
 
10 CFR 708 DOE Contractor Employee Protection Program 
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LIST OF APPLICABLE DOE DIRECTIVES (LIST B) 

 
The DOE directives listed in the table below contain requirements relevant to the scope of work in Task 

Orders.  In most cases, the requirements applicable to the Contractor are contained in a Contractor 
Requirements Document (CRD) attached to the DOE directive.  The Contractor is encouraged to 

continuously evaluate the work scope and task order requirements for opportunities to improve efficiency 
or creativity and propose alternative methods to those specified in the DOE directives to the DCO for 

review and possible modification of the contract.  DOE has an extensive inventory of guides, standards, and 
manuals.  It is intended for the contractor to make use of these resources and incorporate them in to the 
contractor’s program, to comply with the requirements of this contract. DOE has listed for convenience 

several of the standards, guides, and handbooks the contractor is expected to follow during the performance 
of Task Orders.  The contractor may identify that several more standards, guides, and handbooks are 

needed to comply with the requirements of Task Orders. Use of alternate methods is encouraged to improve 
efficiency; however, use of alternate methods shall be brought to the attention of the DCOR for review, 

comment, and approval prior to use. 
 
 

DOE Orders 
DOE O 110.3 Conference Management     [11-3-99] 
 
DOE O 130.1 Budget Formulation Process    [9-29-95] 
 
DOE O 142.1 Classified Visits Involving Foreign Nationals      [1-13-04] 
 
DOE O 142.2A Voluntary Offer Safeguards Agreement and Additional Protocol with the 

International Atomic Energy Agency      [12-15-06] 
 
DOE O 142.3 Chg 1 Unclassified Foreign Visits and Assignments      [2-28-08] 
 
DOE O 144.1  Department of Energy American Indian Tribal Government Interactions 

and Policy  [1-16-09] 
 
DOE O 150.1 Continuity Programs  [5-8-08] 
 
DOE O 151.1C Comprehensive Emergency Management System      [11-2-05] 
 
DOE O 153.1 Departmental Radiological Emergency Response Assets   [6-27-07] 
 
DOE O 200.1A Information Management Program      [12-23-08] 
 
DOE O 205.1A Department of Energy Cyber Security Management Program [12-4-06] 
 
DOE M 205.1-4 National Security System Manual   [3-8-07] 
 
DOE O 206.1 DOE O 206.1, Department of Energy Privacy Program [1-16-09] 
 
DOE O 210.2  DOE Corporate Operating Experience Program  [6-12-06]  
 
DOE O 221.1A Reporting Fraud, Waste, and Abuse to the Office of the Inspector General 
[4-19-08] 
 
DOE O 221.2A  Cooperation with the Office of Inspector General [2-25-08] 
 
DOE O 225.1A Accident Investigations    [11-26-97] 
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DOE O 226.1A Implementation of DOE Oversight Policy       [7-31-07] 
 
DOE O 231.1A Environment, Safety, and Health Reporting       [6-3-04, chg 1] 
 
DOE O 241.1A Scientific and Technical Information Management   [10-14-03, chg 1] 
 
DOE O 243.1 Records Management Program   [2-3-06] 
 
DOE O 243.2 Vital Records     [2-2-06] 
 
DOE O 251.1B Directives System      [8-16-06] 
 
DOE O 251.1C Departmental Directives Program [1-15-09] 
 
DOE O 252.1 Technical Standards Program   [11-19-99] 
 
DOE O 341.1A Federal Employee Health Services       [10-18-07] 
 
DOE O 350.1 Contractor Human Resource Management Programs (by Chapter)   [5-8-

98, chg 1] 
 
DOE O 350.2A Use of Management & Operating or Other Facility Management 

Contractor Employees for Services to DOE in Washington, DC Area 
 
DOE O 410.1 Central Technical Authority Responsibilities Regarding Nuclear Safety   

Requirements[8-28-07] 
 
DOE O 413.1A Management Control Program      [4-18-02] 
 
DOE O 413.3A Program and Project Management for the Acquisition of Capital Assets 

($20M threshold for Total Project Cost)     [11-17-08, chg 1]  
 
DOE O 414.1C Quality Assurance   [6-17-05]  
 
DOE O 420.1B Facility Safety     [12-22-05] 
 
DOE O 420.2B Safety of Accelerator Facilities     [7-23-04] 
 
DOE O 430.1B Real Property Asset Management      [2-9-08, chg 1] 
 
DOE O 430.2B Departmental Energy and Utilities Management         [2-27-08] 
 
DOE O 433.1A Maintenance Management Program for DOE Nuclear Facilities    [2-13-
07] 
 
DOE O 435.1 Radioactive Waste Management      [8-28-01, chg 1] 
 
DOE O 440.1A Worker Protection Management for DOE Federal and Contractor 

Employees 
 
DOE O 440.1B Worker Protection Program for DOE (Including NNSA) Federal 

Employees 
 [5-17-07] 
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DOE O 440.2B Aviation Management and Safety     [11-19-06, chg 1] 
 
DOE O 442.1A Department of Energy Employee Concerns Program     [6-6-01] 
 
DOE O 450.1A Environmental Protection Program      [6-4-08] 
 
DOE O 460.1B Packaging and Transportation Safety      [4-4-03] 
 
DOE O 460.2-1A Radioactive Material Transportation Practices      [6-4-08] 
 
DOE O 460.2A Departmental Materials Transportation and Packaging Management   [12-
22-04] 
 
DOE O 461.1A  Packaging and Transfer or Transportation of Materials of National 

Security Interest [4-26-04] 
 
DOE O 462.1  Import and Export of Category 1 and 2 Radioactive Sources and 

Aggregated Quantities  [11-10-08] 
 
DOE O 470.2B Independent Oversight and Performance Assurance Program      [10-31-
02] 
 
DOE O 470.3A Design Basis Threat Policy (U)   [11-29-05] 
 
DOE O 470.4A Safeguards and Security Program [5/25/07] 
 
DOE O 471.1A Identification and Protection of Unclassified Controlled Nuclear 

Information  (UCNI) 
 [6-30-2000] 
 
DOE O 471.2-2 Classified Information Systems Security Manual 
 
DOE O 471.3 Identifying & Protecting Official Use Only      [4-9-03] 
 
DOE O 472.1B Personnel Security Activities 
 
DOE O 475.1 Counterintelligence Program     [12-10-04] 
 
DOE O 475.2 Identifying Classified Information [8-28-07] 
 
DOE O 481.1C Work for Others (Non-Department of Energy Funded Work)     [1-24-05] 
 
DOE O 482.1 DOE Facilities Technology Partnering Programs     [1-12-01] 
 
DOE O 483.1 DOE Cooperative Research and Development Agreements     [1-12-01] 
 
DOE O 484.1 Reimbursable Work for the Department of Homeland Security   [8-17-06]   
 
DOE O 522.1 Pricing of Departmental Materials and Services    [11-3-04]  
 
DOE O 534.1B Accounting     [1-6-03] 
 
DOE O 551.C Official Foreign Travel   [6-24-08]   
 
DOE O 580.1 Department of Energy Personal Property Management Program     [5-8-08, 
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chg 1] 
 
DOE O 1230.2 American Indian Tribal Government Policy 
 
DOE O 1340.1B Management of Public Communications Publications and Scientific, 

Technical, and Engineering Publications    [1-7-93]  
 
DOE O 1350.1 Audiovisual and Exhibits Management 
 
DOE O 1450.4 Consensual Listening-in to or Recording Telephone/Radio Conversations  
 [11-12-92] 
 
DOE O 5400.5 Radiation Protection of the Public and the Environment     [1-7-93, chg 2] 
 
DOE O 5480.19 Conduct of Operations Requirements for DOE Facilities     [10-23-01, chg 
2] 
 
DOE O 5480.20A Personnel Selection, Qualification, and Training Requirements for DOE 

Nuclear Facilities     [7-12-01, chg 1] 
 
DOE O 5660.1B Management of Nuclear Materials      [5-26-94] 
 
DOE O 5670.1A Management and Control of Foreign Intelligence     [1-15-92] 
  

 
DOE Policy 

 

DOE P 441.1 DOE Radiological Health & Safety Policy      [4-26-96] 
 
DOE P 450.4 Safety Management System Policy 
 
DOE N 450.7 The Safe Handling, Transfer, and Receipt of Biological Etiologic Agents 

at Department of Energy Facilities 
 
DOE P 450.7 Environment, Safety, and Health (ESH) Goals      [8-2-04] 
  

 

DOE Standards 

 
DOE-STD-1027-92 Chg 1 Hazard Categorization and Accident Analysis Techniques 
 
DOE-STD-1030-96 Guide to Good Practices for Lockouts and Tagouts 
 
DOE-STD-1088-95 Fire Protection for Relocatable Structures 
 
DOE-STD-1090-04 Hoisting and Rigging  
 
DOE-STD-1095-95 Department of Energy Laboratory Accreditation Program for Personnel 

Dosimetry Systems 
 
DOE-STD-1098-99  
  Change 1 Radiological Control 
 
DOE-STD-1104-96 Review and Approval of Nuclear Facility Safety Basis Documents 

(Documented Safety Analysis and Technical Safety Requirements)  
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DOE-STD-1107-97 Knowledge, Skills, and Abilities for key Radiation Protection Positions at 

DOE Facilities 
 
DOE-STD-1111-98 Laboratory Accreditation Program Administration  
 
DOE-STD-1112-98 Laboratory Accreditation Program for Radiobioassay 
 
DOE-STD-1120-2005 Integration of Environment, Safety, and Health into Facility Disposition 

Activities 
 
DOE-STD-1121-98 Internal Dosimetry  
 
DOE-STD-1190-2007 Illness and Injury Surveillance Program Guidelines 
 
DOE-STD-3006-2000 Planning and Conduct of Operational Readiness Reviews 
 
DOE-STD-3009-94  
   Change Notice 3 Preparation Guide for US Department of Energy Nonreactor Nuclear 

Facility Safety Analysis 
  
DOE-STD-3020-2005 Specification for HEPA Filters used by DOE Contractors 
 
DOE-STD-3022-98 DOE HEPA Filter Test Program 
 
DOE-STD-3025-2007 Qualities Assurance Inspection and Testing of HEPA Filters 
 
DOE-STD-5506-2007 Preparation of Safety Basis Documents for Transuranic (TRU) Waste 

Facilities 
 
DOE Manuals 
 
DOE M 140.1-1B Interface with the Defense Nuclear Facilities Safety Board     [3-30-01] 
 
DOE M 142.2-1 DOE M 142.2-1, Manual for Implementation of the Voluntary Offer 

Safeguards Agreement and Additional Protocol with the International 
Atomic Energy Agency [9-4-08] 

 
DOE M 200.1-1 Telecommunications Security Manual  
 
DOE M 200.1-1, Chapter 9 Telecommunications Security Manual  (Chapter 9)       [2-15-2000] 
 
DOE M 205.1-2 Clearing, Sanitization, and Destruction of Information System Storage 

Media, Memory Devices, and Related Hardware Manual 
 
DOE M 205.1-4 National Security System Manual 
 
DOE M 205.1-6 Media Sanitization Manual  [12-23-08] 
 
DOE M 205.1-7  DOE M 205.1-7, Security Controls for Unclassified Information Systems 

Manual  [1-5-09] 
 
DOE M 205.1-8 DOE M 205.1-8, Cyber Security Incident Management Manual   [1-8-09] 
 
DOE N 206.4 Personal Identity Verification Program  [11-24-08, new expiration date 6-
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29-09] 
 
DOE M 231.1-1A Environment, Safety, and Health Reporting Manual       [9-9-04, chg 1] 
 
DOE M 231.1-2 Occurrence Reporting and Processing of Operations Information     [8-19-
03] 
 
DOE M 251.1-1B Departmental Directives Program Manual      [8-16-06] 
 
DOE M 413.3-1 Project Management and Project Management Manual ($5M threshold)    

[3-28-03] 
 
DOE M 435.1-1, Chg 1 Radioactive Waste Management Manual      [6-19-01, chg 1] 
 
DOE M 440.1-1A DOE Explosives Safety Manual    [1-9-06] 
 
DOE M 442.1-1 Differing Professional Opinions Manual for Technical Issues Involving 

Environmental, Safety and Health     [11-16-06] 
 
DOE M 450.4-1 Integrated Safety Management System Manual     [11-1-06] 
 
DOE M 460.2-1 Radioactive Material Transportation Practices 
 
DOE M 461.1-1 Packaging & Transfer of Materials of National Security Interest    [7-26-

05, chg 1] 
 
DOE M 470.4-1 Safeguards and Security Program Planning and Management  [3-7-06, chg 

1] 
 
DOE M 470.4-2 Physical Protection     [3-7-06, chg 1] 
 
DOE M 470.4-3A Protective Force     [11-5-08] 
 
DOE M 470.4-4A Information Security Manual [1-16-09] 
 
DOE M 470.4-5 Personnel Security      [8-26-05] 
 
DOE M 471.3-1 Identifying & Protecting Official Use Only Information     [4-9-03] 
 
DOE M 475.1-1B Manual for Identifying Classified Information (was 1-1A)     [8-28-07] 
DOE M 483.1-1 DOE Cooperative Research and Development Agreements Manual   
 
DOE Handbooks 
 
DOE/EH-0196 Fire Prevention Measures for Cutting, Welding, and Related Activities 
 
DOE/EH -0535 Handbook for Occupational Safety and Health During Hazardous Waste 

Activities 
 
DOE-HDBK-1062-96 DOE Fire Protection Handbook 
 
DOE-HDBK-1122-99 Radiological Control Technician Training 
 
DOE-HDBK-1130-98 Radiological Worker Training 
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DOE-HDBK-1131-98 General Employee Radiological Training 
 
DOE-HDBK-1141-2001 Radiological Assessor Training 
 
DOE-HDBK-1169-2003 Nuclear Air Cleaning Handbook 
 
DOE Guides 
 
DOE G 151.1-1 Emergency Management Series 
 
DOE G 414.1-1A Management Assessment and Independent Assessment Guide 
 
DOE G 414.1-2A Quality Assurance Management System Guide for use with 10 CFR 

830.120 and DOE O 414.1 
 

DOE G 414.1-5 Corrective Action Program Guide 
 
DOE G 421.1-2 Implementation Guide for Use in Developing Documented Safety 

Analyses to Meet Subpart of 10 CFR 830 
 
DOE G 423.1-1 Implementation Guide for Use in Developing Technical Safety 

Requirements 
 
DOE G 424.1-1A Implementation Guide for Use in Addressing Unreviewed Safety 

Question Requirements 
 
DOE G 430.1-2   Implementation Guide For Surveillance And 
   Maintenance During Facility Transition And Disposition  
 
DOE G 430.1-3  Deactivation Implementation Guide 
 
DOE G 430.1-4  Decommissioning Implementation Guide  
 
DOE G 430.1-5  Transition Implementation Guide   
 
DOE G 435.1-1 Crosswalk Tables DOE O 5820.2A vs. DOE O 435.1/M 435.1-1    [7-9-

99] 
 
DOE G 435.1-1 Chapter 1 General Requirements and Responsibilities 
 
DOE G 435.1-1 Chapter 2 High-Level Waste Requirements 
 
DOE G 435.1-1 Chapter 3 Transuranic Waste Requirements 
 
DOE G 435.1-1 Chapter 4 Low-Level Waste Requirements 
 
DOE G 440.1-2 Construction Safety Management Guide for use with DOE O 440.1 
 
DOE G 440.1-3 Implementation Guide for use with DOE O 440.1, Occupational Exposure 

Assessment 
 
DOE G 440.1-4 Contractor Occupational Medical Program Guide for use with DOE O 

440.1 
 
DOE G 440.1-5 Implementation Guide for Fire Safety Program 
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DOE G 440.1-7A Implementation Guide for Use with 10 CFR Part 850, Chronic Beryllium 

Disease Prevention Program 
 
DOE G 440.1-8 Implementation Guide for use with 10 CFR 851, Worker Safety and 

Health Program 
 
DOE G 441.1-1B Management and Administration of Radiation Protection Programs Guide 

for use with Title 10, Code of Federal Regulations, Part 835, 
Occupational Radiation Protection 

 
DOE G 442.1-1 Department of Energy Employee Concerns Program Guide 
 
DOE G 450.1-1A Implementation Guide for Use with DOE O 450.1, Environmental 

Protection Program 
 
DOE G 450.1-5 Implementation Guide for Integrating Pollution Prevention into 

Environmental Management Systems 
 
DOE G 450.3-3 Tailoring for Integrated Safety Management Applications 
 
DOE G 450.4-1B Integrated Safety Management System Guide for use with DOE P 450.4, 

Safety Management System, and Dear Safety Management System 
Contract Clauses (Volumes 1 and 2) 

 
DOE G 460.1-1 Implementation Guide for use with DOE O 460.1A, Packaging and 

Transportation Safety 
 
DOE G 460.2-1 Implementation Guide for use with DOE O 460.2, Departmental 

Materials Transportation and Packaging Management 
 
DOE G 573.1-1 Mail Services User’s Guide     [10-3-05] 
 
DOE Notices 
 
DOE N 144.1 American Indian Tribal Government Policy      [10-20-06] 
 
DOE N 153.2 Connectivity to National Atmospheric Release Advisory Center 
 
DOE N 206.3 Personal Identification Verification [10-9-07] 
 
DOE N 206.5 Response and Notification Procedures for Data Breaches Involving  
 
 
DOE N 234.1 Reporting of Radioactive Sealed Sources   [2-27-08] 
 
DOE N 456.1 The Safe Handling of Unbound Engineered Nanoparticles [1-5-09] 
 
DOE N 470.4  Reciprocal Recognition of Existing Personnel Security Clearances/Access 

Authorizations [1-9-09] 
 
 
 
DOE Miscellaneous Applicable Regulations 
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36 CFR, Chapter 12, Subchapter B, “Records Management,”   

44 U.S.C., Chapters 21, 29, 31, 33, and 35  

E-Government Act of 2002 (P.L. 107-347, 44 U.S.C. Ch 36) 

5 U.S.C. 552 et. Seq. Freedom of Information Act and Privacy Act of 1974  

Multi-Agency Radiation Survey and Site Investigation Manual 
http://www.epa.gov/rpdweb00/marssim/ 

DOE Environmental Cost Element Structure (ECES) 
http://www.em.doe.gov/stakepages/aceteam_eces.aspx 

ANSI/EIA-748-B Earned Value Management Systems (Published June 2007) 
  
ASME NQA-1 Nuclear Quality Assurance 2004 
 
EM-QA-001 EM Quality Assurance Program 
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ATTACHMENT J-2  SAMPLE CONTRACTOR HUMAN RESOURCE MANAGEMENT 

CLAUSES 

 

DOE-H-1002 Employee Compensation:  Pay and Benefits  
 
(a) Contractor Employee Compensation Plan 
 
The Contractor shall submit by (fill-in, example: close of contract transition), a Contractor Employee 
Compensation Plan demonstrating how the Contractor will comply with the requirements of this Contract.  
The Contractor Employee Compensation Plan shall describe the Contractor's policies regarding 
compensation, pensions and other benefits, and how these policies will support at reasonable cost the 
effective recruitment and retention of a highly skilled, motivated, and experienced workforce. 
 
(b) Total Compensation System 
 
The Contractor shall develop, implement and maintain formal policies, practices and procedures to be used 
in the administration of its compensation system including a compensation system Self-Assessment Plan 
consistent with FAR 31.205-6 and DEAR 970.3102-05-6; "Compensation for Personal Services (Total 
Compensation System)".  DOE-approved standards (e.g., set forth in an advance understanding or 
appendix), if any, shall be applied to the Total Compensation System.  The Contractor's Total 
Compensation System shall meet the tests of allowability established by and in accordance with FAR 
31.205-6 and DEAR 970.3102-05-6, be fully documented, consistently applied, and acceptable to the 
Contracting Officer.  Costs incurred in implementing the Total Compensation System shall be consistent 
with the Contractor's documented Contractor Employee Compensation Plan as approved by the Contracting 
Officer. 
   
(c) Appraisals of Contractor Performance  
 
 DOE will conduct periodic appraisals of Contractor performance with respect to Total 
Compensation System implementation.  Such appraisals will be conducted through either DOE validation 
of the Contractor's performance self-assessment of its Total Compensation System or third party expert 
review. 
 
(d) Reports and Information 
 
The Contractor shall provide the Contracting Officer with the following reports and information with 
respect to pay and benefits provided under this Contract: 
 
(1) An Annual Contractor Salary-Wage Increase Expenditure Report to include, at a minimum, 
breakouts for merit, promotion, variable pay, special adjustments, and structure movements for each pay 
structure showing actual against approved amounts. 
(2) A list of the top five most highly compensated executives as defined in FAR 31.205-6(p)(2)(ii) 
and their total cash compensation at the time of Contract award, and at the time of any subsequent change 
to their total cash compensation.  
(3) An Annual Report of Contractor Expenditures for Employee Supplemental Compensation through 
the Department Workforce Information System (WFIS) Compensation and Benefits Module no later than 
March 1 of each year. 
(4) A performance self-assessment of the Total Compensation System implementation and results to 
include an evaluation of total benefits using the Employee Benefits Value Study and the Employee Benefits 
Cost Survey Comparison Analysis described in paragraph (f) below. 
 
(e) Pay and Benefit Programs 
 
The Contractor shall establish pay and benefit programs for Incumbent Employees and Non-Incumbent 
Employees as defined in paragraphs (1) and (2) below; provided, however, that employees scheduled to 
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work fewer than 20 hours per week receive only those benefits required by law.  Employees are eligible for 
benefits, subject to the terms, conditions, and limitations of each benefit program.   
 
(1) Incumbent Employees are the employees [(fill-in) who hold regular appointments or who are 
regular employees] of the incumbent contractor.  
 
(A) Pay.  Subject to the Workforce Transition Clause,  the Contractor shall provide equivalent base 
pay to Incumbent Employees as compared to pay provided by (fill-in name of the incumbent contractor ) 
for at least the first year of the term of the Contract.   
 
(B) Pension and Other Benefits.  The Contractor shall provide a total package of benefits to Incumbent 
Employees comparable to that provided by [fill-in the company name of the previous  incumbent 
contractor].  Comparability of the total benefit package shall be determined by the CO in his/her sole 
discretion.   
 
Incumbent Employees shall remain in their existing pension plans (or comparable successor plans if 
continuation of the existing plans is not practicable) pursuant to pension plan eligibility requirements and 
applicable law. The Contractor shall become a sponsor of the existing pension and other benefit plans (or 
comparable successor plans), including other post-retirement benefit (PRB) plans, as applicable, for 
Incumbent Employees and retired plan participants, with responsibility for management and administration 
of the plans.  The Contractor shall be responsible for maintaining the qualified status of those plans.  The 
Contractor shall carry over the length of service credit and leave balances accrued as of the date of the 
Contractor's assumption of Contract performance. 
 
(2) Non-Incumbent Employees are new hires, i.e., employees other than Incumbent Employees who 
are hired by the Contractor after date of award.  All Non-Incumbent Employees shall receive a total pay 
and benefits package that provides for market-based retirement and medical benefit plans that are 
competitive with the industry from which the Contractor recruits its employees and in accordance with 
Contract requirements.   
 
(3) Cash Compensation  
 
(A) The Contractor shall submit the following to the Contracting Officer for a determination of cost 
allowability for reimbursement under the Contract: 
 
(i) Any additional compensation system self-assessment data requested by the Contracting Officer 
that may be needed to validate and approve the total compensation system.  
 
(ii) Any proposed major compensation program design changes prior to implementation. 
 
(iii) An Annual Compensation Increase Plan (CIP). 
 
(iv) Individual compensation actions for the Key Personnel, including initial and proposed changes to 
base salary and/or payments under an Executive Incentive Compensation Plan.  
 
(v) Any proposed establishment of an incentive compensation plan (variable pay plan/pay-at-risk).   
 
(B) The Contracting Officer's approval of individual compensation actions will be required only for 
the chief executive officer, laboratory director, and all other named key personnel, as identified by the 
Contracting Officer. 
 
(C) Severance Pay is not payable to an employee under this Contract if the employee: 
 
(i) Voluntarily separates, resigns or retires from employment, 
(ii) Is offered employment with a successor/replacement contractor, 
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(iii) Is offered employment with a parent or affiliated company, or 
(iv) Is discharged for cause.   
 
(D) Service Credit for purposes of determining severance pay does not include any period of prior 
service for which severance pay has been previously paid through a DOE cost-reimbursement contract.   
 
(f) Pension and Other Benefit Programs 
 
(1) No presumption of allowability will exist when the Contractor implements a new benefit plan or 
makes changes to existing benefit plans for either Incumbent Employees or Non-Incumbent Employees 
until the Contracting Officer makes a determination of cost allowability for reimbursement for new or 
changed benefit plans.   
 
(2) Cost reimbursement for Incumbent Employee and Non-Incumbent Employee pension and other 
benefit programs sponsored by the Contractor will be based on the Contracting Officer's approval of 
Contractor actions pursuant to an approved Employee Benefits Value Study and an Employee Benefits 
Cost Survey Comparison as described below.   
 
(3) Unless otherwise stated, or as directed by the Contracting Officer, the Contractor shall submit the 
studies required in paragraphs (A) and (B) below. The studies shall be used by the Contractor as part of its 
performance self assessment described in paragraph (d) (4) above and in calculating the cost of benefits 
under existing benefit plans.  In addition, the Contractor shall submit updated studies to the Contracting 
Officer for approval prior to the adoption of any change to a pension or other benefit plan. 
(A) An Employee Benefits Value Study (Ben-Val), every two years each for Incumbent and Non-
Incumbent Employees benefits, which is an actuarial study of the relative value (RV) of the benefits 
programs offered by the Contractor to Incumbent and Non-Incumbent Employees measured against the RV 
of benefit programs offered by comparator companies approved by the Contracting Officer.  To the extent 
that the value studies do not address post retirement benefits other than pensions, the Contractor shall 
provide a separate cost and plan design data comparison for the post retirement benefits other than pensions 
using external benchmarks derived from nationally recognized and Contracting Officer approved survey 
sources and, 
 
(B) An Employee Benefits Cost Study Comparison, annually each for Incumbent and Non-Incumbent 
Employees that analyzes the Contractor's employee benefits cost for Incumbent and Non-Incumbent 
Employees on a per capita basis per full time equivalent employee and as a percent of payroll and compares 
it with the cost reported by the U.S. Chamber of Commerce Annual Employee Benefits Cost Survey or 
other Contracting Officer approved broad based national survey. 
 
(4) When the net benefit value exceeds the comparator group by more than five percent, the 
Contractor shall submit a corrective action plan to the Contracting Officer for approval. 
 
(5) When the average total benefit per capita cost or total benefit cost as a percent of payroll exceeds 
the comparator group by more than five percent, when and if required by the Contracting Officer, the 
Contractor shall submit an analysis of the specific plan costs that are above the per capita cost range or total 
benefit cost as a percent of payroll and a corrective action plan to achieve conformance with a Contracting 
Officer directed per capita cost range or total benefit cost as a percent of payroll. 
 
(6) Within two years of Contracting Officer approval of the Contractor's corrective action plan, the 
Contractor shall align employee benefit programs with the benefit value and per capita cost range as 
approved by the Contracting Officer. 
 
(7) The Contractor shall submit the Report of Contractor Expenditures for Supplementary 
Compensation for the previous calendar year via the DOE Workforce Information System (WFIS) 
Compensation and Benefits Module no later than March 1 of the current calendar year. 
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(8) The Contractor may not terminate any benefit plan during the term of the Contract without the 
prior approval of the Contracting Officer in writing. 
 
(9)  Cost reimbursement for PRBs is contingent on DOE approved service eligibility requirements for 
PRB that shall be based on a minimum period of continuous employment service not less than 5 years 
under a DOE cost reimbursement contract(s) immediately prior to retirement. Unless required by Federal or 
State law, advance funding of PRBs is not allowable.   
 
(g) Establishment and Maintenance of Pension Plans for which DOE Reimburses Costs  
 
(1) For cost allocability and reimbursement purposes, any defined benefit (DB) or defined 
contribution (DC) pension plans established and/or implemented by the Contractor shall be maintained 
consistent with the requirements of the IRC and ERISA.  
 
(2) Contractor policies, practices, and procedures used in the administration of pension plans shall be 
consistent with applicable laws and regulations. 
 
(3) Employees working for the Contractor shall only accrue credit for service under this Contract after 
the date of Contract award. 
 
(4) Any pension plan maintained by the Contractor, for which DOE reimburses costs, shall be 
maintained as a separate pension plan distinct from any other pension plan which provides credit for 
service not performed under a DOE cost-reimbursement contract. 
 
(5) For each pension plan or portion of a pension plan for which DOE reimburses costs, the 
Contractor shall provide the Contracting Officer with the following information within nine months of the 
last day of the current pension plan year. 
 
(A) Copies of IRS forms 5500 with schedules; and 
 
(B) Copies of all forms in the 5300 series that document the establishment, amendment, termination, 
spin-off, or merger of a plan. 
 
(6) Prior to the adoption of any changes to a pension plan, the Contractor shall submit the information 
required below, as applicable, to the Contracting Officer for approval or disapproval and a determination as 
to whether the costs to be incurred are consistent with the Contractor's documented Human Resources 
Compensation Plan and are deemed allowable pursuant to FAR 31.205-6, as supplemented by DEAR 
970.3102-05-6. 
 
(A) For proposed changes to pension plans and pension plan funding, an analysis of the impact of any 
proposed changes on actuarial accrued liabilities and an analysis of relative benefit value; and, 
 
(B) The Contractor shall obtain the advance written approval of the Contracting Officer for any non-
statutory pension plan changes that may increase costs or liabilities, and any proposed special programs 
(including, but not limited to, plan-loan features, employee contribution refunds, or ancillary benefits) and 
shall provide DOE with an analysis of the impact of special programs on the actuarial accrued liabilities of 
the pension plan, and on relative benefit value, if applicable.   
 
(C) The Contractor shall not terminate any pension plan without at least 60 days notice to and the 
approval of the Contracting Officer prior to the scheduled date of plan termination. 
 
 

DOE-H-1003 Labor Relations  
 
(a) The Contractor shall respect the right of employees to organize and to form, join, or assist labor 
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organizations, to bargain collectively through their chosen labor representatives, to engage in other 
concerted activities for the purpose of collective bargaining or other mutual aid or protection, and to refrain 
from any or all of these activities. 
 
(b) The Contractor shall meet with the Contracting Officer or designee(s) for the purpose of reviewing 
the Contractor's bargaining objectives prior to negotiations of any collective bargaining agreement or 
revision thereto and shall consult with and obtain the approval of the Contracting Officer regarding 
appropriate economic bargaining parameters, including those for pension and medical benefit costs, prior to 
the Contractor entering into the collective bargaining process.  During the collective bargaining process, the 
Contractor shall notify the Contracting Officer before submitting or agreeing to any collective bargaining 
proposal which can be calculated to affect allowable costs under this Contract or which could involve other 
items of special interest to the Government.  During the collective bargaining process, the Contractor shall 
obtain the approval of the Contracting Officer before proposing or agreeing to changes in any pension or 
other benefit plans. 
 
(c) The Contractor will seek to maintain harmonious bargaining relationships that reflect a judicious 
expenditure of public funds, equitable resolution of disputes and effective and efficient bargaining 
relationships consistent with the requirements of FAR, Subpart 22.1 and DEAR, Subpart 970.2201 and all 
applicable Federal and State Labor Relations laws. 
 
(d) The Contractor will notify the Contracting Officer or designee in a timely fashion of all labor 
relations issues and matters of local interest including organizing initiatives, unfair labor practice, work 
stoppages, picketing, labor arbitrations, and settlement agreements and will furnish such additional 
information as may be required from time to time by the Contracting Officer. 
 
DOE-H-1006 Workforce Transition ALT I  
 
INCUMBENT EMPLOYEES HIRING PREFERENCES   
 
The Contractor shall use the transition period to make hiring decisions and to establish the management 
structures necessary to conduct an employee relations program.  In establishing an initial workforce, and 
through the first six months after Contract award, the Contractor shall give a first preference in hiring for 
vacancies in non-managerial positions under this Contract to Incumbent Employees as defined in the 
clause, EMPLOYEE COMPENSATION: PAY AND BENEFITS and who meet the qualifications for a 
particular position. This hiring preference takes priority over the hiring preference provided in the Section I 
clause entitled DEAR 952.226-74 Displaced Employee Hiring Preference.  It does not apply to the 
Contractor's hiring of management staff (i.e., first line supervisors and above). 
 
DOE-H-1007 Post-Contract Responsibilities for Pension and Other Benefit Plans  
 
(a) If this Contract  (task order) expires or terminates and DOE has awarded a contract under which 
the new contractor becomes a sponsor and assumes responsibility for management and administration of 
the pension or other benefit plans covering active or retired contractor employees with respect to service at 
(fill-in site  ) (collectively, the 'Plans'), the Contractor shall cooperate and transfer to the new contractor its 
responsibility for sponsorship, management and administration of the  Plans consistent with direction from 
the Contracting Officer.  
 
(b) If this Contract (task order) expires or terminates and DOE has not awarded  a contract to a new 
contractor under which the new contractor becomes a sponsor and assumes responsibility for management 
and administration of the Plans, or if the Contracting Officer determines that the scope of work under the 
Contract has been completed (any one such event may be deemed by the Contracting Officer to be 
'Contract Completion' for purposes of this clause), whichever is earlier, and notwithstanding any other 
obligations and requirements concerning expiration or termination under any other clause of this Contract, 
the following actions shall occur regarding the Contractor's obligations regarding the Plans at the time of 
Contract Completion: 
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 (1)  Subject to subparagraph (2) below, and notwithstanding any legal obligations independent of 
the Contract the Contractor may have regarding responsibilities for sponsorship, management, and 
administration of the Plans, the Contractor shall remain the sponsor of the Plans, in accordance with 
applicable legal requirements. 
 
 (2)  The parties shall exercise their best efforts to reach agreement on the Contractor's 
responsibilities for sponsorship, management and administration of the Plans prior to or at the time of 
Contract Completion.  However, if the parties have not reached agreement on the Contractor's 
responsibilities for sponsorship, management and administration of the Plans prior to or at the time of 
Contract Completion, unless and until such agreement is reached, the Contractor shall comply with written 
direction from the Contracting Officer regarding the Contractor's responsibilities for continued provision of 
pension and welfare benefits under the Plans, including but not limited to continued sponsorship of the 
Plans, in accordance with applicable legal requirements. To the extent that the Contractor incurs costs in 
implementing direction from the Contracting Officer, the Contractor's costs will be reimbursed pursuant to 
applicable Contract provisions.   
 
 


	Clauss
	DE-EM0000833 (Clauss Contract Redacted)
	SF 26 EM0000833 (Clauss)
	DE-EM0000833 (Clauss Contract)




