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SECTION B - SUPPLIES OR SERVICES/PRICES

B.01. DOE-B-2012 SUPPLIES/SERVICES BEING PROCURED/DELIVERY
REQUIREMENTS (OCT 2014)

This is an Indefinite-Delivery/Indefinite-Quantity (ID1Q) contract under which Firm-Fixed-Price
(FFP) and/or Time-and-Materials (T&M) task orders will be issued, using the fully-burdened
labor rates contained in Section J, Attachment J-7, IDIQ Schedule of Fully Burdened Labor
Rates. This contract will provide various technical and oversight services in support of the
planning and management of the Department of Energy (DOE) Oak Ridge Office of
Environmental Management (OREM) Portfolio of Projects as described in the Section C —
Performance Work Statement.

The Contractor shall furnish all personnel, facilities, equipment, material, supplies, and services
(except as may be expressly set forth in this contract and applicable task orders as furnished by
the Government) and otherwise do all things necessary for, or incident to, the performance of
work under this contract and resulting task orders.

The Contractor shall provide the requested services, within the minimum and maximum
quantities as specified in Section B.02 below, on a schedule to be specified by the Government in
each individual task order, in accordance with the Section H clause titled Task Ordering
Procedure.

B.02. CONTRACT MINIMUM AND MAXIMUM VALUE OF SERVICES

(@) The guaranteed minimum value of services to be ordered as required by Section I, FAR
52.216-22, Indefinite Quantity, is $20,000.00.

(b) The maximum value of services to be ordered as required by Section I, FAR 52.216-22,
Indefinite Quantity, is $49,000,000.00.

(c) Funding will be obligated to each individual task order. All task orders issued under this

contract count towards the ceiling price of $49,000,000.00, and the total cumulative value of
the task orders issued shall not exceed the contract ceiling price.
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B.03. CONTRACT LINE ITEM STRUCTURE

CONTRACT
CLIN MAXIMUM VALUE
TR ITEM DESCRIPTION B ORDERING
PERIOD
Five (5) years from the
00001 OREM Technical Support Services $49,000,000.00 date of contract award.

B.04. LABOR CATEGORIES - IDIQ SCHEDULE OF FULLY BURDENED LABOR
RATES

Section J, Attachment J-7 IDIQ Schedule of Fully Burdened Labor Rates contains a listing of the
fully burdened labor rates for all of the labor categories, by contract year. Additional labor
categories may be added upon bilateral agreement, provided the requirements warrant the
inclusion.

B.05. FIRM FIXED PRICE TASK ORDERS

For Firm-Fixed-Price task orders, payment for the services ordered and delivered shall be
made in accordance with Section | clause 52.232-1 Payments.

B.06. TIME-AND-MATERIALS TASK ORDERS

(a) A total ceiling price will be established for each task order that includes the ceiling for labor
plus the combined ceiling for materials, travel, other direct costs, and the indirect costs that
are applied to these non-labor direct costs.

(b) Labor

(i)  The Contractor shall provide direct-productive-labor-hours (DPLH) at the fully
burdened labor rates shown in Attachment J-7 IDIQ Schedule of Fully Burdened Labor
Rates, which are fixed for the term of the contract and any task order awarded
thereunder. Fully burdened labor rate is defined as the sum of the base wage, fringe
benefits, overhead, general and administrative expense, and profit, on an hourly basis
for a given labor category.

(i) DPLH is defined as actual hours worked, inclusive of both the prime and any
subcontractor hours, but exclusive of federal holidays (10 total), vacation, sick leave,
administrative leave, and other absences.
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(iii)

Estimated DPLH will be established for each labor category; however, they are only
estimates. Actual hours may vary from the estimated hours during the course of the task
order. Note that the Contractor shall not be bound to deliver labor hours by labor
category in strict accordance with the task order, but will instead be authorized to
interchange labor hours within approved labor categories, so long as overall labor costs
are within the labor ceiling dollar value. However, prior to contractor utilization of
DPLH in excess of the estimated DPLH for any given labor category, the contractor
must provide 10 business days advance written notice to the Contracting Officer. The
advance notification requirement applies to the initial instance such a situation occurs
in a task order for each labor category.

(c) Materials, Travel, and Other Direct Costs

(i)

(i)

(iii)

The Contractor shall be reimbursed on an actual costs basis for materials, travel, and
other direct costs in accordance with the applicable cost principles contained in the
contract clause at FAR 52.216-7, Allowable Cost and Payment.

Materials and Other Direct Costs - The Contractor shall be reimbursed on an actual cost
basis for allowable and relatable materials and other direct costs.

Travel

(A) The Contractor shall be entitled to reimbursement of the expenses incurred by its
employees for lodging, meals and incidental expenses (M&IE), and transportation
(airfare, rental cars and/or other ground transportation) for travel related to the
work scope (e.g. training classes, technical meetings, and stakeholder interactions).
Reimbursement shall be in accordance with FAR 31.205-46 — Travel Costs.

(B) The Contractor shall obtain written approval from the Contracting Officer prior to
incurring expenses pertaining to a domestic extended personnel assignment.
Domestic extended personnel assignments are defined as any assignment of
contractor personnel to a domestic location different than their permanent duty
station for a period expected to exceed 30 consecutive calendar days. The
Government will not reimburse costs associated with salary premiums, per diem,
lodging, or other subsidies for contractor employees on domestic extended
personnel assignments after 60 days, unless prior written Contracting Officer
approval is received. Additionally, the above requirements are applicable to
subcontracts and consultant agreements in which travel will be reimbursed at cost.

(d) The Contractor shall notify the Contracting Officer in writing should it note any conditions
that arise that may warrant a change in the ceiling value of a task order or the utilization of a
new/additional labor category. The Contracting Officer shall notify the Contractor in writing
within ten calendar days of such a notice from the Contractor whether or not a change to the
task order may be warranted and a proposal necessary.
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(e) Payment for the DPLH provided and materials, travel, or other direct costs, if any, will be
made in accordance with Section | clause 52.232-7 Payments Under Time-and-Materials and
Labor-Hour Contracts.

B.07. DOE-B-2013 OBLIGATION OF FUNDS (OCT 2014) (FOR TIME-AND-

MATERIALS TASK ORDERS)

Pursuant to the clause of this contract at FAR 52.232-22, Limitation of Funds, total funds in the
amount(s) specified below are obligated for the payment of allowable costs and fee. It is
estimated that this amount is sufficient to cover performance through the date(s) shown below.

To Be Determined on a Task Order basis.

B.08. LIMITATION OF GOVERNMENT’S OBLIGATION (FOR FIRM-FIXED-PRICE

TASK ORDERYS)

(@) This contract’s fixed-price task orders issued under CLIN 00001 have traditional
Federal Acquisition Regulation fixed prices and contract terms and conditions, except
that: fixed-price task orders issued under CLIN 00001 may be incrementally funded;
and if a CLIN or task order is incrementally funded, in the event of termination
before it is fully funded the Government’s maximum liability for the CLIN or task
order will be the lower of the amount of funds allotted to the CLIN or task order or
the amount payable to the Contractor per the Termination for Convenience (Fixed-
Price) clause of this contract. For each CLIN or task order there is:

1)
2)
3)
4)
5)

6)

a fixed price for the action;

a fixed amount of work that corresponds to the fixed price;

a planned funding schedule that corresponds to the fixed price and the fixed
amount of work;

no Government obligation to the Contractor until the Government allots funds
to the contract for the action;

if the Government allots funds, a maximum Government obligation, including
any termination obligations, to the Contractor equal to the allotted funds; and
an obligation that the Government will pay the Contractor for the work the
Contractor performs for which funds were allotted based on the price of the
work performed, not the costs the Contractor actually incurs.

(b) For each CLIN or task order:

1)

the Government’s maximum obligation, including any termination obligations
and obligations under change orders, equitable adjustments, or unilateral or
bilateral contract modifications, at any time is always less than or equal to the
total amount of funds allotted by the Government to the contract for the CLIN
or task order;
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2)

3)

4)

5)

the Contractor explicitly agrees it reflected (that is, included or could have

included an additional amount) in its offered price and in the subsequent

negotiated fixed price for each of the fixed-price CLINs or task orders
included in this contract:

i. the added complexity, challenges, and risks (including all risks, costs or
otherwise, associated with termination as articulated in this clause) to
which the Contractor is subject due to the incremental funding
arrangement established in this clause; and

ii. the specific risk that in the event of termination of an incrementally funded
CLIN or task order before the CLIN or task order is fully funded, the
Contractor could receive less than the Termination for Convenience
(Fixed-Price) clause of this contract would allow, that is, because the
maximum Government obligation for a fixed-price CLIN or task order is
the allotted funds for the CLIN or task order, the Contractor will receive
the lower of the allotted funds or what the Termination for Convenience
(Fixed-Price) clause of this contract would allow.

the Contractor is not authorized to continue work beyond the point at which

the total amount payable by the Government, which is the price of the services

the allotted funds cover, equals the total amount allotted to the contract for the
services;

if funds become available and the Government’s need continues, the

Government will allot funds periodically to the CLIN or task order, the

Contractor will provide a fixed amount of work for the funds allotted, and the

Government will pay the Contractor based on the price of the fixed amount of

work. The Government will not pay the Contractor based on the costs the

Contractor incurs in performing the work; and

the Contractor agrees to provide the fixed amount of work for the fixed price

identified in the contract’s Section B, Supplies or services and prices/costs,

and in accordance with the delivery schedule identified in the contract’s

Section F, Deliveries or performance, provided the Government provides the

funding per or earlier than the Planned Funding Schedule in paragraph (n) of

this clause. At any time, the cumulative amount of funds allotted is the fixed
price for the cumulative fixed amount of work identified with the funds.

(c) For each CLIN or task order:

1)

2)

3)

The fixed price (of both the entire CLIN or task order and of the current

cumulative amount of funds allotted to the CLIN or task order at any time

during contract performance) is not subject to any adjustment on the basis of

the Contractor’s cost experience;

The contract places the maximum risk and full responsibility on the

Contractor for all costs and resulting profit or loss; and

If the Government meets the entire Planned Funding Schedule,

i. the cumulative amount of funds allotted will equal the CLIN’s or task
order’s fixed price and
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ii. the Contractor must provide the work the contract requires for the CLIN or
task order.

(d) The fixed price for each CLIN or task order is listed in Section B of this contract.

(e) The Planned Funding Schedule for each CLIN or task order is in paragraph (n) of this
clause. The sum of the planned funding for each CLIN or task order equals the fixed
price of the CLIN or task order.

(F) The Actual Funding Schedule for each CLIN or task order is in paragraph (o) of this
clause. It specifies the actual amount of funds allotted and presently available for
payment by the Government separately for task orders issued under CLIN 00001, and
the work to be performed for the funds allotted.

1) The Contractor may bill against a CLIN or task order only after the
Government has allotted funds to the CLIN or task order and the Contractor
has delivered the services and earned amounts payable for the CLIN or task
order.

i. The Contractor may bill only the lower of the two preceding amounts, that
is, the lower of allotted funds or amount payable.

ii. If the Contractor does not perform the contract’s requirements for the
CLIN or task order, it must return the amounts that it billed that the
Government reimbursed.

(9) If during the course of this contract the Government is allotting funds to a CLIN or
task order per or earlier than the Planned Funding Schedule, this contract to that point
will be considered a simple fixed-price contract for that CLIN or task order regardless
of the rate at which the Contractor is, or is not, earning amounts payable, and:

1) The Government’s and the Contractor’s obligations under the contract for the
CLIN or task order—with the exception that the Government’s obligation for
the CLIN or task order is limited to the total amount of funds allotted by the
Government to the CLIN or task order and similarly the Contractor is not
authorized to continue work beyond the point at which the total amount
payable by the Government equals the total amount allotted—will be as if the
CLIN or task order were both fixed price and fully funded at time of contract
execution, that is, the Contractor agrees that: it will perform the work of the
contract for that CLIN or task order; and neither the fixed-price for the CLIN
or task order nor any other term or condition of the contract will be affected
due to the CLIN’s or task order’s being incrementally funded.

i. The Contractor agrees, for example, if the Government allots funds to a
CLIN or task order per or earlier than all of the funding dates in the
Planned Funding Schedule for the CLIN or task order, the Government
has met all of its obligations just as if the CLIN or task order were fully
funded as of the time of contract execution and the Contractor retains all
of its obligations as if the CLIN or task order were fully funded as of the
time of contract execution, while at the same time the Contractor is not
authorized to continue work beyond the point at which the total amount
payable by the Government equals the total amount allotted to the
contract; consequently, if the Contactor earns amounts payable at any time
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in performing work for the CLIN or task order that exceed the total
amount of funds allotted by the Government to the contract for the CLIN
or task order
A. it (not the Government) will be liable for those excess amounts
payable
B. it will remain liable for its obligations under every term or
condition of the contract and
C. if it fulfills all of its obligations for that CLIN or task order and the
Government allots funds to the CLIN or task order equal to the
CLIN’s or task order’s fixed price, the Government will pay it the
fixed price for the CLIN or task order and no more.
The Contractor also agrees, for example, if the Government allots funds to
a CLIN or task order by the first funding date in the Planned Funding
Schedule, the Government has met all of its obligations up to that point in
the contract as if the CLIN or task order were fully funded (that is, as if
progress payments based on cost had been agreed to and had been made,
or milestone payments had agreed to and been made, or etc.) and the
Contractor retains all of its obligations up to that point (such as meeting
delivery schedules, maintaining quality, etc.) as if the CLIN or task order
were fully funded; consequently, if the Government subsequently
terminates the CLIN or task order it will pay the Contractor the lower of
the following two amounts: the amount allotted by the Government to the
CLIN or task order; or the amount payable per the Termination for
Convenience (Fixed-Price) clause of this contract.

(h) The Contractor shall notify the Contracting Officer in writing whenever it has reason
to believe that the amount payable it expects to earn for the CLIN or task order in the
next 60 days, when added to all amounts payable previously earned, will exceed
75 percent of the total amount allotted to the CLIN or task order by the Government.

1) The notification is for planning purposes only and does not change any
obligation of either the Government or the Contractor.

The Contractor is not authorized to continue work beyond the point at which

the total amount payable by the Government equals the total amount allotted

to the CLIN or task order.

The Government may require the Contractor to continue performance of that

CLIN or task order for as long as the Government allots funds for that CLIN

or task order sufficient to cover the amount payable for that CLIN or task

order.

(i) If the Government does not allot funds to a CLIN or task order per or earlier than its
Planned Funding Schedule, the Contractor will be entitled to an equitable adjustment

2)

3)

and:

1) the Government’s maximum obligation, including any termination obligation,
to reimburse the Contractor remains limited to the total amount of funds
allotted by the Government to the contract for that CLIN or task order;
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@)

2) the Contractor is not authorized to continue work beyond the point at which
the total amount payable by the Government, equals the total amount allotted
to the contract;

3) if the Government subsequently terminates the CLIN or task order, it will pay
the Contractor the lower of the following two amounts: the total amount of
funds allotted by the Government to the contract for the CLIN or task order;
or the amount payable per the Termination for Convenience (Fixed-Price)
clause of this contract.

Except as required by either other provisions of this contract specifically citing and
stated to be an exception to this clause, or by, among other things, terminations,
change orders, equitable adjustments, or unilateral or bilateral contract modifications
specifically citing and stated to be an exception to this clause, for either CLIN or task
order:

1) The Government is not obligated to reimburse the Contractor in excess of the
total amount allotted by the Government to this contract for the CLIN or task
order; and

2) The Contractor is not obligated to continue performance under this contract
related to the CLIN or task order or earn amounts payable in excess of the
amount allotted to the contract by the Government until the Contracting
Officer notifies the Contractor in writing that the amount allotted by the
Government has been increased and specifies an increased amount, which
shall then constitute the total amount allotted by the Government to the CLIN
or task order.

(k) No notice, communication, or representation in any form, including, among other

0]

things, change orders, equitable adjustments, or unilateral or bilateral contract
modifications, other than that specified in this clause, or from any person other than
the Contracting Officer, shall affect the amount allotted by the Government to this
contract for a CLIN or task order, which will remain at all times the Government’s
maximum liability for a CLIN or task order. In the absence of the specified notice,
the Government is not obligated to reimburse the Contractor for any amounts payable
earned for a CLIN or task order in excess of the total amount allotted by the
Government to this contract for a CLIN or task order, whether earned during the
course of the contract or as a result of termination.

Change orders, equitable adjustments, unilateral or bilateral contract modifications, or
similar actions shall not be considered increases in the Government’s maximum
liability or authorizations to the Contractor to exceed the amount allotted by the
Government for a CLIN or task order unless they contain a statement increasing the
amount allotted.

(m) Nothing in this clause shall affect the right of the Government to terminate this

contract for convenience or default.

(n) Planned Funding Schedule:

The following table and requisite information shall be inserted by the Government in
each fixed-priced task order to account for incrementally funded FFP CLINs:
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CLIN [TBD in each Fixed-Price Task Order]:

Request for Proposals

DE-SOL-0009142

Date

Funds To Be
Allotted

Work To Be
Accomplished

Cumulative
Funds To Be
Allotted

Cumulative
Work To Be
Accomplished

(o) Actual Funding Schedule:

The following table and requisite information shall be inserted by the Government in
each fixed-priced task order to account for incrementally funded FFP CLINs:

CLIN [TBD in each Fixed-Price Task Order]:

Date

Funds To Be
Allotted

Work To Be
Accomplished

Cumulative
Funds To Be
Allotted

Cumulative
Work To Be
Accomplished
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SECTION C - DESCRIPTION/SPECIFICATIONS

C.01. DOE-C-2002 PERFORMANCE WORK STATEMENT (OCT 2014)

PERFORMANCE WORK STATEMENT
for
OREM Technical Support Services Contract

C.01.1 BACKGROUND AND GENERAL REQUIREMENTS

The U.S. Department of Energy (DOE) Oak Ridge Reservation (ORR) occupies approximately
34,000 acres, within the City of Oak Ridge, Tennessee limits. Three sites lie within its borders:
the East Tennessee Technology Park (ETTP), Y-12 National Security Complex (Y-12), and Oak
Ridge National Laboratory (ORNL).

The DOE Oak Ridge Office of Environmental Management (OREM) is responsible for removing
environmental legacies from decades of nuclear weapons development and government-
sponsored research. Each site within the ORR includes its own unique cleanup challenges that
exist in the midst of ongoing DOE missions in science and national security. The OREM
environmental cleanup program is responsible for protecting the health of the region and
environment, enabling ongoing DOE missions, and making clean land available for new
economic development opportunities.

OREM has developed a portfolio of projects designed to complete remediation at ETTP, Y-12,
and ORNL. All three portfolios are integrated into a single plan for the ORR that balances risks
across all regulator, stakeholder, and mission priorities with the OREM Program. Goals
established in the OREM Program Plan FY 2014 to 2024 to address the environmental cleanup
scope are:

Complete ETTP cleanup;

Disposition ORNL uranium-233 inventory;
Disposition ORNL transuranic waste inventory; and
Address Y-12 mercury contamination.

This is a Technical Support Services Contract, providing various technical and oversight
assistance support services to OREM. This is an Indefinite Delivery/Indefinite Quantity contract,
and DOE will procure the services described below by issuing task orders under this basic IDIQ
contract. Many required activities are stated within this Performance Work Statement (PWS);
however, while these help define the contract scope, they are not all-inclusive. Activities fall
under the following four major work scope areas:

e Project Planning and Baseline Support;
Page 16 of 165



Oak Ridge Office of Environmental Management Request for Proposals
Technical Support Services DE-SOL-0009142

e Senior Management Technical Support;
e Portfolio Federal Project Director Technical Support; and
e Independent Government Cost Estimate Support.

Any resulting task order(s) will further define the specific requirements being procured by DOE.

The services to be provided in this PWS directly support the restoration of a contaminated
environment by providing project management and oversight assistance for environmental
cleanup work at the Oak Ridge Reservation. Project Planning and Baseline Support will directly
support the restoration of a contaminated environment by aiding OREM in project planning,
baselining, scheduling, and monitoring of project performance to meet project completion goals.
Independent Government Cost Estimate Support will directly support the restoration of a
contaminated environment by providing cost estimating expertise in evaluation of site operating
contractor proposals for new projects or changes in existing projects. This allows OREM to
negotiate cost effective solutions for project completion goals. Senior Management and Portfolio
Federal Project Director Support will directly support the restoration of a contaminated
environment by providing technical expertise to manage projects efficiently in order to meet
project completion goals.

Contractor personnel shall be expected to perform the activities described in this PWS in
compliance with all applicable DOE and OREM procedures.

The Contractor shall ensure that duties are performed in a competent, professional manner that
meets established milestones and adheres to schedules as established by the DOE. Work products
are expected to be thorough, accurate, appropriately documented, and comply with established
criteria. Some work products will include highly sensitive information and recommendations.
The Contractor is expected to maintain the confidentially of information as dictated by the
requesting federal party and overall DOE standards of ethics and professional behavior. In
performing the work, the Contractor must comply with all applicable DOE orders and local,
state, and Federal regulations. The Contractor shall be responsible for coordinating with other
site contractors and any other entities at the site locations, planning, integrating, managing, and
executing the programs, projects, operations, and other activities as described in this PWS (see
Section J, Attachment J-11 Interfaces with Other Contractors). The Contractor shall be
responsible for complying with the site access control requirements and requirements for access
to radiological areas established by Site Operating Contractors on the Oak Ridge Reservation.
The Contractor shall have such access as is necessary to perform activities required under this
contract.

The Contractor shall be responsible for the operations, project management, environment, safety,
health, and quality control within its own organization. Some Contractor employees shall be
required to visit OREM projects at the East Tennessee Technology Park, Oak Ridge National
Laboratory, and Y-12 National Security Complex, all located on the Oak Ridge Reservation.
Contractor support at OREM project sites may need to meet differing site requirements
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including, but not limited to, physical access, health monitoring, radiological worker training,
and HAZWOPER training, and may require limited physical effort including, but not limited to,
walking significant distances and wearing personal protective equipment (PPE) which may
include respirators and anti-contamination clothing. Technical support may require exposure to
radiation areas and conditions within the limits of a site’s authorized radiological activities.

The Contractor shall require each of its employees on this contract to fill out and submit to the
Government such forms as may be necessary for personnel identification and site access or for
other reasons. Note that:

e All Contractor personnel shall be citizens of the United States of America.

e Contractor personnel may be required to have or obtain a DOE security clearance (Q
or L), depending upon individual assignments. If Contractor personnel do not
currently have a clearance and their assignment requires one, they shall be able to
obtain and maintain the required clearance. Clearances will be provided and paid for
by DOE. All Contractor personnel shall carry and display any DOE issued security
badges at all times when performing work for this contract. All security badges will
be returned upon the departure of Contractor employees. At the conclusion of the
contract all outstanding badges will be returned. Lost or stolen badges will be reported
within one business day.

e All Contractor personnel shall adhere to local site security requirements and
procedures, including participation in required initial employee security briefings and
other awareness activities.

The Contractor shall facilitate an accident free environment while performing this contract. The
Contractor shall allow Government safety personnel to inspect the Contractor’s work areas for
safety violations at any time during the term of the contract.

The Contractor shall:

e Report, in writing, to the Contracting Officer (CO) within 24-hours of occurrence, all
accidents which may arise out of, or in connection with, performance of services
required hereunder which results in injury, death, or property damage. Give full
details of the accident, including statements from witnesses (if any).

e Require all employees to comply with all safety regulations and requirements
imposed by federal, state, and local authorities, and by DOE directives.

e Report to the CO in writing within one hour of occurrence any incident that causes a
significant disruption of any Contractor’s operations, an evacuation of Contractor
facilities, or a security or emergency incident.

Additionally, OREM works to ensure the goals described in the Office of Environmental
Management FY15/FY 16 Performance Agreement (Section J, Attachment J-8) are supported.
The goals that are pertinent to this PWS are:
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e Goal 1: Improve Organizational Culture
e Goal 2: Increase Efficiency/Improve Performance
e Goal 3: Achieve Program/Project Results
e Goal 4: Organizational Excellence

C.01.2 SCOPE OF WORK

C.01.2.1 TRANSITION

Contract Transition activities to be performed include, but are not limited to:

Within 24 hours following issuance of the task order that includes transition
activities, the Contractor shall release on its own website a brief Executive
Summary of its offer. The purpose of this Executive Summary is to provide
immediate release of relevant information to stakeholders and the public at large.
The Contractor shall submit a Transition Plan for DOE approval 5 calendar days
after issuance of the task order that includes transition activities. The Transition
Plan shall also include a schedule and description of the activities necessary to
transition the work from the incumbent contractor in a manner that (1) ensures
that all work for which the Contractor is responsible under the contract is
continued without disruption; (2) provides for an orderly transfer of resources,
responsibilities, and accountability from the incumbent contractor; and (3)
provides for the ability of the Contractor to perform the work in an efficient,
effective, and safe manner. All Government property, including Government
furnished and contractor-acquired property (i.e. materials), and associated records,
currently assigned to the incumbent contractor, will be transferred to the
Contractor during the transition period. Coordination with other site contractors is
required to ensure continuation of services by the Contractor. The Transition Plan
must ensure there is no loss or degradation of the services that are provided to
DOE and its contractors. The Contractor is responsible for performing due
diligence to ensure that all activities, deliverables, and actions to be completed by
the end of the transition identified in the PWS are included in the Transition Plan.

The Contractor shall put into place any agreements it deems necessary between it and
other site contractors/subcontractors for provision of services. Any agreement that
requires DOE consent shall be subject to a 14 calendar day review and approval period
unless a longer review/approval period is warranted due to the size and complexity of the
document.
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C.01.2.2 PROJECT PLANNING AND BASELINE SUPPORT

C.01.2.21 BASELINE MANAGEMENT SYSTEM

The Contractor shall operate and maintain an integrated baseline management system
(BMS) capable of documenting, maintaining configuration control and reporting on the
OREM Life Cycle Cost and Schedule Baseline (LCB).

The Contractor shall develop and maintain LCB documentation in a centralized data
repository located in the Contractor’s facility that includes: Work Breakdown Structure
(WBS), WBS dictionary, resource loaded critical path schedules, basis of estimates,
risk registers, contingency calculations, performance measures, and milestones.

The LCB shall include all the scope, cost and schedule to complete the cleanup of the
Oak Ridge Reservation for both contracted and uncontracted work.

The Contractor shall maintain configuration control over the LCB. Baseline change
proposals (BCP) shall be developed to track real time changes to conditions,
assumptions, estimates and schedules. Approved BCP’s shall be incorporated into the
LCB. The Contractor shall provide support to ensure the HQ reporting systems
(IPABS and PARS II) reflect the LCB.

C.01.2.2.2 COST AND SCHEDULE PERFORMANCE SYSTEM

The Contractor shall operate and maintain the current OREM Integrated Cost and
Schedule Performance System (CSPS) that integrates all OREM contractor earned
value data, including schedules, and provide a consolidated monthly report on the cost
and schedule performance of the portfolio of OREM projects by the 12" DOE workday
of the subsequent month. This system is capable of calculating and reporting
performance data on a monthly, quarterly, six-month, fiscal year-to-date, and project-
to-date basis. This system has the capability to provide realistic estimates to complete,
estimates at completion, and variance-at-completion; to complete performance indices;
and to track fee, management reserve, and contingency. The system is also capable of
accurately reporting progress on performance measures and milestone progress on a
monthly, quarterly, six-month, fiscal year-to-date, and project-to-date basis.

The OREM Integrated CSPS consists of the tools necessary to track, analyze and
report cost and schedule performance of the OREM portfolio of projects. The OREM
Integrated CSPS consists of the following software programs:

e Project Management Cost Processor (PMCP)
e Primavera Project Management (P6)
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Acumen Fuse

Pert master

Crystal Ball

Risk Management Database

Various Access and Excel Databases

The listing of all existing computer software programs to be transferred to the
Contractor, including those pertaining to other portions of this PWS, can be seen in
Section J, Attachment J-12, Government Furnished Existing Computer Software.

If requested via task order issuance (post contract award), the Contractor shall evaluate
the current OREM Integrated CSPS to determine if any changes are necessary due to
obsolescence or data integration issues with our Site Operating Contractors. If so, the
Contractor shall modify the OREM Integrated CSPS or propose the use of new
systems/software to effectively integrate, analyze and report Site Operating Contractor
data. A list of Site Operating Contractor software that integrates with the OREM
Integrated CSPS is provided as Section J, Attachment J-13, Site Operating Contractor
Integrating Software. If modifications to the OREM Integrated CSPS
systems/software or new systems/software are proposed by the Contractor, the
Contractor is required to run dual systems for a 3-month reporting cycle to ensure
system functionality.

Note that all information technology related work scope shall be in accordance with
the Section H clause titled DOE-H-2064 Use of Information Technology Equipment,
Software, and Third Party Services — Alternate | (Oct 2014) and the data clause(s)
contained in this contract.

The Contractor shall provide the following Project Controls Support for all OREM
capital projects, line item construction projects and operating activities:

e Integrate and analyze Earned Value Management System (EVMS) data from
all contractors’ Project Performance Reports including budgeted cost of work
scheduled, budgeted cost of work performed, actual cost of work performed,
cost and schedule variances, and cost and schedule indices.

e Provide the following information, analysis and updates on a monthly basis to
the FPD and Project Managers:

0 Monthly EVMS Surveillance on BCWP and/or OBS substructure
matrices on a performing contractor' s Level 6 or 7 subproject (using,
among other criteria, the 32 standards listed in EIA-748).

0 Analyze contractor variances and perform root cause analysis as needed.

0 Updated analysis of and resolution of outstanding issues associated with
baseline changes, contractor's estimates at completion (EAC),
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schedule/Critical Path, milestones, corporate performance metrics (CPM),
adequacy of funding, cost savings calculations, and spend plans.

o Develop independent composite EAC's.

0 Reconcile actual cost of work performed reported in Contractor’s project
management systems to cost reported in DOE’s accounting system
(STARS).

o Provide input to recurring management reports, such as annual
performance plan charts, project review charts and ad hoc reports.

0 Update Integrated Planning, Accountability and Budgeting System
(IPABS) and Project Assessment and Reporting Systems 11 (PARS 1)
with earned value data, variance explanations, general project
information, corporate performance metrics and milestones.

0 Collect and analyze data for and prepare Internal Project Review
presentations for project managers.

e Prepare initial version and updates to the Project Execution Plans (PEP),
Integrated Project Team Charters (IPT), Tailoring Strategies and other project
documents as needed.

e Perform Baseline Change Proposal (BCP) Analysis for each BCP submitted
by contractors. Analysis shall include review of basis-of-estimate, schedule
impacts, Management Reserve (MR) usage, and scope verification and
alignment with contract.

e Prepare BCPs to document changes in DOE ORO directly administered
subcontract’s/subproject’s performance baselines.

e Support development of quarterly environmental liabilities estimate, assist in
providing documentation and schedules requested by auditors, and support
update to the Active Facilities Data Collection System.

e Support development of Ten Year Site Plan that is consistent with OREM life
cycle baseline.

e Integrate and analyze contractor’s baseline and working schedules as part of
the BCP process and as part of monthly contractor reporting to include:

Critical path analysis

Project float analysis

Evaluation of project resources

Schedule risk analysis

Consistency with project scope and contract requirements
Consistency with reported contractor EVMS data
Consistency with project milestones and metrics
Integration with other EM projects, as required

O O0OO0OO0OO0OO0OO0O0

e Support project and contract closeout activities.
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C.01.2.2.3 RISK MANAGEMENT PROGRAM SUPPORT

The Contractor shall provide the following Risk Management Program Support
activities:

Advise the ORO Risk Management Coordinator and Integrated Project Teams
in meeting the requirements of DOE O 413.3B, the DOE Risk Management
Guidance (April 2008) and the DOE Contingency Implementation Guidance.

Develop and maintain systems and processes for planning, execution,
monitoring and closing out risks throughout the life cycle of a portfolio of
projects, including a database that has the capability to:

O O0OO0O00O0O0

Produce risk registers

Format data for input to Oracle Crystal Ball

Produce reports covering risk data at the portfolio and project level
Track risk mitigation efforts

Perform risk management surveillances

Document lessons learned

Identify and track re-emergence of closed risks

Support development of Portfolio risk management plans and IPT meetings to:

O O0OO0OO0OO0OO0OO0OO0OO0OO0OOo

Review Status of Existing Risks
Identify New Emerging Risks

Review Mitigation Strategies

Identify Closing Risks

Status Risk Opportunity Forms

Update Risk Registers

Update Risk Models

Respond to HQ requests related to risks
Track success of risk mitigation efforts
Provide estimate back up for risks and opportunities
Run confidence level (CL) analyses

Perform qualitative and quantitative analysis on risk registers and develop risk
assessment reports that include:

(0}

o
(0}

Summary report of contingency required to establish confidence levels
required by the IPT

Cost uncertainty analysis

Schedule uncertainty analysis

Page 23 of 165



Oak Ridge Office of Environmental Management Request for Proposals
Technical Support Services DE-SOL-0009142

C.01.224

(0]

Estimate backup for best case, most likely and worst case scenarios

Maintain contingency logs showing draw-downs for realized risks

Develop and maintain an automated repository of project risk data to produce
project risk registers, individual risk forms, and output from risk modeling.

INTEGRATED LIFE CYCLE PLANNING MODELING TOOL

The Contractor shall operate and maintain an Integrated Lifecycle Planning Modeling
tool (PMT) capable of modeling impacts to the life cycle cost and schedule baseline
due to changes in conditions and assumptions, performing what-if analysis, conducting
strategic planning and supporting budget development. OREM currently utilizes
Invizion Analyzer and Microsoft Excel software for this. Invizion Analyzer will be
transferred to the Contractor; see Attachment J-12, Government Furnished EXisting
Computer Software.

The PMT shall consist of the tools necessary to perform the following:

Predict outcomes on life cycle costs and schedules due to changes in project
scope, schedule, method of accomplishments, ground rules, assumptions or
funding.

Perform real time what-if and sensitivity analysis for the portfolio of projects
to determine life cycle impacts of and options for responding to changes in
scope, contractor performance, budgets, prioritization, sequencing and
stakeholder input. Analysis must:

(0]

Rapidly develop what-if scenarios at a summary level while maintaining
schedule discipline and interdependencies within and between projects
and operational activities.

Maintain the Primavera critical predecessor and successor relationships
embedded in detailed project schedules into a summary level that what-ifs
shall be conducted

Easily configure, compare and contrast different alternatives to support
strategic planning

Determine revised execution strategies that shall optimize the technical
approach and maximize return on investment for dealing with
programmatic changes and fiscal constraints and clearly package and
communicate recommendations to senior management.

Develop and document requirements, target and other required planning cases
to support the budget formulation process. Support the development of the
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annual budget request including the budget presentation to Headquarters, the
integrated priority list, project data sheets and other required budget
documents.

e Assist DOE’s efforts to collaborate budget development activities with the
Environmental Protection Agency and the Tennessee Department of
Environment and Conservation.

C.01.2.3 SENIOR MANAGEMENT TECHNICAL SUPPORT

The Contractor shall provide technical support as requested to the DOE OREM Manager to
improve and enhance program/project performance related to the EM cleanup mission in Oak
Ridge. Areas of technical support shall include, but shall not be limited to:

o Assisting with Program/Project performance tracking;

o Supporting issues management including identification, tracking, and trending of
issues as well as root cause identification and identifying potential resolutions to
those issues;

. Participating in the development, scheduling and execution of Program/Project
Assessments;

e  Assisting with evaluation of executing Program/Project Improvement Plans;

. Providing technical support to the OREM Manager related to mission and program
priorities;

. Providing technical support to the OREM Manager related to evaluation of cleanup
strategies;

o Supporting the OREM Manager’s continuous improvement initiatives for the
OREM Program,;

. Supporting communications strategy development; and

. Supporting communication of program and project information.

C.01.24 PORTFOLIO FEDERAL PROJECT DIRECTOR TECHNICAL SUPPORT

The Contractor shall provide technical services to support the OREM Integrated Project
Teams for the East Tennessee Technology Park, Oak Ridge National Laboratory, and the Y-
12 National Security Complex. Types of services include: preparing and reviewing technical
documents; conducting technical assessments/reviews; performing data analysis; providing
engineering evaluations and design reviews; conducting regulatory analysis; and other related
tasks.

The following is a list of activities to be performed by the Contractor as part of this task:
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C.01.25

Assist DOE in conducting compliance assessments and regulatory analysis
(crosswalk of DOE Orders or regulations requirements to ensure project planning
and implementation have incorporated the requirements);
Support development and documentation of Portfolio Plans;
Perform value engineering assessments and alternatives analysis;
Assist DOE in conducting walkthroughs and project assessment;
Develop Walkthrough/Assessment Plans, including scope, areas to be evaluated
(construction safety, industrial safety, nuclear criticality, conduct of operations, fire
protection, occupational safety, radiation protection, etc.);
Provide Subject Matter Experts to conduct independent reviews/ assessments/
walkthroughs;
Performing data tracking, analysis and trending;
Develop documents and conduct technical reviews;
Review project technical documents, provide engineering analysis, and design
reviews;
Participate in Operational Readiness Reviews, Readiness assessments, system
analysis, and requirement analysis;
Provide Subject Matter Experts to perform technical support for OREM
procurements;
Provide Title 111 and facility commissioning services to assist DOE in the oversight
of construction projects throughout the construction phase, including startup,
readiness reviews, and CD-4 approval. These services include:

0 periodic construction observation and monitoring,
review of submittals for conformance with construction documents,
preparation of design change notices,
interpretation and clarification of engineering design documents,
coordination of construction quality control (CQC) activities and
evaluation of CQC data, and

0 support during mechanical completion test and inspection.
Support routine FFA informal and formal dispute resolution activities;
Conduct and document reviews of existing regulatory documentation relevant to
Oak Ridge Reservation Environmental Restoration activities, and provide analysis
and recommendations to DOE for meeting regulatory compliance requirements;
Support shall be provided in the development of presentation materials to be used
during interactions with regulatory and other stakeholder organizations

©O 00O

INDEPENDENT GOVERNMENT COST ESTIMATE SUPPORT

The Contractor shall assist in the development of Independent Government Cost Estimates
(IGCE) for OREM work scope and support contract modifications in accordance with the
Federal Acquisition Regulations requirements and the EM Head of Contracting Activity
Directive 2.10, Independent Government Cost Estimates. Estimates shall include work
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currently in the OREM portfolio and new tasks within the scope of the task order, as
determined by OREM management and directed by the CO or Contracting Officer’s
Representative (COR). Estimates shall be developed at a level of detail consistent with all
applicable DOE Orders and consistent with the GAO Cost Estimating and Assessment Guide:
Best Practices for Developing and Managing Capital Program Costs (Twelve Step Cost
Engineering Process) or as otherwise directed by the CO or COR. These estimates should
specify what work is to be accomplished, the method of accomplishment, the basis of
estimate, as well as the following information:

Ground rules and Assumptions

Estimate Type/Approach

Level of Confidence

Resource Descriptions and abbreviations for all aspects of Work (Labor,
Equipment, Materials and Subcontracts, etc.)

Hourly Rates/Unit Prices

Work Hours

Hours worked per week for all aspects of work
Durations (number of days worked per aspect of work)
Full Time Equivalents (FTE’s)

Financial Data

Project Schedule Assumptions

Exclusions

Estimate details shall include verifiable itemized costs for the different aspects of work
including: Resource Description and abbreviation for Labor, Equipment, Materials and
Subcontracts. Include hourly rates/unit prices, work hours, quantities, durations and FTE’s.
The IGCEs shall be developed, and documented, in Micro Computer Aided Cost Estimating
System (MCACES) Second Generation (MI1) software in accordance with standards and
practices of the OREM Cost Estimating guidelines.

This activity also includes estimate development or reconciliation, meeting attendance,
support documentation development or other items in support of needed IGCE.

Estimate backup in support of critical decisions shall contain verifiable itemized competitive
quotes/bids including: Resource Description and abbreviation for Labor, Equipment,
Materials and Subcontracts. Include hourly rates/unit prices, quantities, work hours, durations
and FTE’s.

Estimate reconciliation and transfer of information to DOE shall be completed as requested
by the COR or CO.

Support to Project Teams shall be available on an as needed basis from the date the COR or
CO requests support until approval of the baseline or completion of the estimate, unless
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directed otherwise by the COR or CO

Estimate development and transfer of information to DOE shall be completed as specified by
the CO or COR.

C.01.26 RECORDS MANAGEMENT

The Contractor shall ensure all records (See 44 U.S.C. § 3301 for the statutory definition of a
record), regardless of media (paper, email, electronic, etc.) that are generated or received in
the performance of this contract are managed and turned over in accordance with OREM
Records Management Policies, Procedures and Processes.

All records generated or received in the performance of this contract are the property of the
Government.

C.01.2.7 QUALITY ASSURANCE

The Contractor shall maintain a Quality Assurance Program in accordance with Section H
clause titled Quality Assurance For Work Affecting Nuclear Safety, shall submit a Quality
Assurance Plan for review and approval by DOE, and shall review their plan annually and
submit changes to DOE for approval.

C.01.2.8 OUTGOING TRANSITION

The Contractor recognizes that the work and services covered by this contract are vital to the
OREM mission and shall be maintained without interruption, both at the commencement (as
described in Section C.01.2.1 Transition) and the expiration of this contract (as described in

this section). Therefore:

(@) At the expiration of the final task order issued under the basic IDIQ contract, or any
earlier termination thereof, the Contractor shall cooperate with a successor contractor
or the Government by allowing its employees to interview for possible employment.
For those employees who accept employment with the successor contractor, such
employees shall be released in a coordinated manner with the successor contractor.
The Contractor shall cooperate with the successor contractor and Government with
regard to the termination or transfer arrangements for such employees to ensure
maximum protection of employee service credits and fringe benefits.

(b) This clause shall apply to subcontracts as approved by the Contracting Officer.

Page 28 of 165



Oak Ridge Office of Environmental Management Request for Proposals
Technical Support Services DE-SOL-0009142

C.02. DELIVERABLES

The Contractor shall prepare and submit deliverables in accordance with Section J, Attachment
J-3, List of Deliverables, and as specified in other clauses in the contract. Additionally,
deliverables will be specified on the task order level to which the Contractor shall also adhere.
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SECTION D - PACKAGING AND MARKING

D.01. DOE-D-2001 PACKAGING AND MARKING (OCT 2014)

(a) Preservation, packaging and packing for shipment or mailing of all work delivered hereunder
shall be in accordance with good commercial practice and adequate to insure acceptance by
common carrier and safe transportation at the most economical rate(s), including electronic
means.

(b) Each package, report or other deliverable shall be accompanied by a letter or other document
which —

(1) Identifies the contract by number pursuant to which the item is being delivered;

(2) Identifies the deliverable item number or report requirement which requires the
delivered item; and

(3) Indicates whether the Contractor considers the delivered item to be a partial or full
satisfaction of the requirement.

(c) For any package, report, or other deliverable being delivered to a party other than the
Contracting Officer, a copy of the document required by paragraph (b) shall be
simultaneously delivered to the office administering this contract, as identified in Section G
of the contract, or if none, to the Contracting Officer.
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SECTION E - INSPECTION AND ACCEPTANCE

E.01l. CLAUSES INCORPORATED BY REFERENCE —~SECTION E

Clause(s) at the beginning of this Section are incorporated by reference, with the same force and
effect as if they were given in full text. Clauses incorporated by reference which require a fill-in
by the Government include the text of the affected paragraph(s) only. This does not limit the
clause to the affected paragraph(s). The Contractor is responsible for understanding and
complying with the entire clause. The full text of the clause is available at the addresses
contained in clause 52.252-2, Clauses Incorporated by Reference, of this contract.

CLAUSES INCORPORATED BY REFERENCE

CLAUSE FAR

NUMBER | REFERENCE CLAUSE TITLE (DATE)
E.01.1 52.246-4 INSPECTION OF SERVICES - FIXED-PRICE. (AUG 1996)
E.012 52 246-6 INSPECTION - TIME-AND-MATERIAL AND LABOR-HOUR.

(MAY 2001)

E.02. DOE-E-2001 INSPECTION AND ACCEPTANCE (OCT 2014)

Inspection and acceptance of all items under this contract shall be accomplished by the
Contracting Officer in accordance with the clause entitled FAR 52.246-4, Inspection of Services
— Fixed-Price for FFP task orders, and FAR 52.246-6, Inspection — Time-and-Material and
Labor-Hour for T&M task orders. If the Contracting Officer assigns this responsibility to the
Contracting Officer’s Representative or another representative of the Government, the
Contracting Officer shall notify the Contractor in writing.
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SECTION F - DELIVERIES OR PERFORMANCE

F.01. CLAUSES INCORPORATED BY REFERENCE —SECTION F

Clause(s) at the beginning of this Section are incorporated by reference, with the same force and
effect as if they were given in full text. Clauses incorporated by reference which require a fill-in
by the Government include the text of the affected paragraph(s) only. This does not limit the
clause to the affected paragraph(s). The Contractor is responsible for understanding and
complying with the entire clause. The full text of the clause is available at the addresses
contained in clause 52.252-2, Clauses Incorporated by Reference, of this contract.

CLAUSES INCORPORATED BY REFERENCE

CLAUSE FAR
NUMBER REFERENCE CLAUSE TITLE (DATE)
F.01.1 52.242-15 STOP-WORK ORDER. (AUG 1989)

F.02. DOE-F-2002 PLACE OF PERFORMANCE - SERVICES (OCT 2014)

The services specified by this contract shall be performed at the following location(s):

The primary place of performance is at the Contractor’s facility, which shall be located within 25
miles to Oak Ridge, TN. As an exception, Project Controls Analysts directly supporting Portfolio
Federal Project Directors (through the Project Planning and Baseline Support work scope area)
shall be located in the Federal Office Building in Oak Ridge, TN.

Note that any facility costs incurred by the Contractor will not be an allowable direct cost to the
contract or any resulting task order.

Additionally, note that the place of performance designated above is the Government’s intent at

the time of contract award. However, DOE reserves the right to specify place of performance
requirements, by labor category, on the task order level.

F.03. PERIOD OF PERFORMANCE

(a) Each task order issued by the Contracting Officer will identify a period of performance
specific to that task order.

(b) Performance of all task orders issued before the end of the contract ordering period shall not
exceed two (2) years beyond the end of the contract ordering period.

(c) The period of performance for any individual T&M task order shall not exceed three (3)
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years. The period of performance for any individual FFP task order shall not exceed five (5)
years.

(d) The transition period shall last for 30 days or less, and will occur on the initial task order
that is issued to provide services under this IDIQ contract.

F.04. DOE-F-2007 DELIVERY OF LIMITED RIGHTS DATA (OCT 2014)

(@) Delivery of limited rights data. The Contractor shall, at the option of the Contracting Officer,
be required to deliver any limited rights data used in the performance of this contract. Such
data shall be subject to the provisions of the clause at FAR 52.227-14, Rights in Data--
General, paragraph (g), "Protection of limited rights data and restricted computer software,"
with Alternatives Il and V which are incorporated into this contract.

(b) The limited rights data subject to the clause at FAR 52.227-14, Rights in Data—General, are
listed below. This listing of limited rights data, which are asserted by the Contractor to be
limited rights data, does not constitute an admission by the Government that the data is in
fact limited rights data.

[Contractor to identify specific data asserted to be limited rights data if not included in an
attachment]

If a patent is issued by the United States Patent and Trademark Office (U.S. PTO) or the
patent office of any foreign country based on any information asserted to be limited rights
data, the Government will no longer treat any data contained in such issued patent as limited
rights data. In addition, if any information asserted to be limited rights data results in or
becomes a Subject Invention, as that term is defined in the patent rights clause of this
agreement, the Government will only treat such data as limited rights data until the
Contractor has filed its initial patent application.

(c) The Contractor shall not introduce or utilize any limited rights data not identified in (b)
above without advance written notification to the Contracting Officer.

(d) Notwithstanding any other provision of this Contract, the following data shall be delivered to
the Government with unlimited rights:

To be inserted at time of contract award, if applicable.
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F.05. DOE-F-2008 DELIVERY OF RESTRICTED COMPUTER SOFTWARE (OCT
2014)

(a) Delivery of restricted computer software. The Contractor shall, at the option of the
Contracting Officer, be required to deliver any restricted computer software used in the
performance of this contract. Such restricted computer software shall be subject to the
provisions of clause at FAR 52.227-14, Rights in Data-General, paragraph (g), "Protection of
limited rights data and restricted computer software,” with Alternatives I1l and V which are
incorporated into this contract.

(b) The restricted computer software subject to the clause at FAR 52.227-14, Rights in Data-
General, are listed below. This listing of restricted computer software, which is asserted by
the Contractor to be restricted computer software, does not constitute an admission by the
Government that the data is in fact restricted computer software.

[Contractor to identify and certify specific data asserted to be restricted computer software,
if not included in an attachment]

If a patent is issued by the United States Patent and Trademark Office (U.S. PTO) or the
patent office of any foreign country based on any information asserted to be restricted
computer software, the Government will no longer treat any data contained in such issued
patent as restricted computer software. In addition, if any information asserted to be
restricted computer software results in or becomes a Subject Invention, as that term is
defined in the patent rights clause of this agreement, the Government will only treat such data
as restricted computer software until the Contractor has filed its initial patent application.

(c) The Contractor shall not introduce or utilize any restricted computer software not identified
in (b) above without advance written notification to the Contracting Officer.

(d) Notwithstanding any other provision of this contract, the following data shall be delivered to
the Government with unlimited rights:

To be inserted at time of contract award, if applicable.
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SECTION G - CONTRACT ADMINISTRATION DATA

G.01. DOE-G-2001 CONTRACTING OFFICER AUTHORITY (OCT 2014)

The Contracting Officer is responsible for administration of the contract. The Contracting
Officer may appoint a Contracting Officer’s Representative (COR), in accordance with the
clause entitled Contracting Officer’s Representative, to perform specifically delegated functions.
The Contracting Officer is the only individual who has the authority on behalf of the
Government, among other things, to take the following actions under the contract:

(a) Assign additional work within the general scope of the contract.

(b) Issue a change in accordance with the clause entitled Changes.

(c) Change the cost or price of the contract.

(d) Change any of the terms, conditions, specifications, or services required by the contract.

(e) Accept non-conforming work.

() Waive any requirement of the contract.

G.02. DOE-G-2002 CONTRACTING OFFICER’S REPRESENTATIVE (OCT 2014)

Pursuant to the clause at DEAR 952.242-70, Technical Direction, the Contracting Officer shall
designate in writing a Contracting Officer’s Representative (COR) for this contract, and provide
a copy of such designation to the contractor, including the delegated responsibilities and
functions. The COR does not have authority to perform those functions reserved exclusively for
the Contracting Officer.

G.03. DOE-G-2004 CONTRACT ADMINISTRATION (OCT 2014)

To promote timely and effective contract administration, correspondence delivered to the
Government under this contract shall reference the contract number, title, and subject matter, and
shall be subject to the following procedures:

(a) Technical correspondence. Technical correspondence shall be addressed to the Contracting
Officer’s Representative (COR) for this contract, and a copy of any such correspondence
shall be sent to the Contracting Specialist and Contracting Officer. As used herein, technical
correspondence does not include correspondence where patent or rights in data issues are
involved, nor technical correspondence which proposes or involves waivers, deviations, or
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modifications to the requirements, terms or conditions of this contract.
(b) Other Correspondence.

(1) Correspondence regarding patent or rights in data issues should be sent to the
Intellectual Property Counsel. A copy of such correspondence shall be provided to the
Contracting Specialist and Contracting Officer.

(2) If no Government Contract Administration Office is designated on Standard Form 33
(Block 24), all correspondence, other than technical correspondence and
correspondence regarding patent of rights in data, including correspondence regarding
waivers, deviations, or modifications to requirements, terms or conditions of the
contract, shall be addressed to the Contracting Specialist and Contracting Officer.
Copies of all such correspondence shall be provided to the COR.

(3) Where a Government Contract Administration Office, other than DOE, is designated
on either Standard Form 33 (Block 24), or Standard Form 26 (Block 6), of this
contract, all correspondence, other than technical correspondence, shall be addressed
to the Government Contract Administration Office so designated, with copies of the
correspondence to the Contract Specialist, Contracting Officer, and the COR.

(c) Information regarding correspondence addresses and contact information is as follows:

(1) Contract Specialist

(A) Name: TBD

(B) Telephone number: TBD
(C) Address: TBD

(D) Email address: TBD

(2) Contracting Officer

(A) Name: TBD

(B) Telephone number: TBD
(C) Address: TBD

(D) Email address TBD

(3) Contracting Officer’s Representative
(A) Name: TBD

(B) Telephone number: TBD

(C) Address: TBD

(D) Email address: TBD

(4) Intellectual Property Counsel
(A) Name: TBD
(B) Telephone number: TBD
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(C) Address: TBD
(D) Email address: TBD

(5) Government Contract Administration Office
(A) Name: TBD

(B) Telephone number: TBD

(C) Mailing address: TBD

(D) Email address: TBD

G.04. DOE-G-2005 BILLING INSTRUCTIONS (OCT 2014) (For FFP Task Orders)

(@)

()

(©)
(d)

Contractors shall use Standard Form 1034, Public VVoucher for Purchases and Services
Other than Personal, when requesting payment for work performed under the contract.

Contractors shall submit vouchers electronically through the Oak Ridge Financial Service
Center's (ORFSC) Vendor Inquiry Payment Electronic Reporting System (VIPERS).
VIPERS allows vendors to submit vouchers, attach supporting documentation and check the
payment status of any voucher submitted to the DOE. Instructions concerning contractor
enrollment and use of VIPERS can be found at https://vipers.doe.gov.

A paper copy of a voucher that has been submitted electronically will not be accepted.

The Contractor’s voucher shall include a breakdown of the percentage of cost of contract
performance incurred for Contractor personnel and the cost of contract performance
incurred for subcontractor personnel. This information will be utilized to monitor
compliance with FAR 52.219-14, Limitations on Subcontracting, on an IDIQ contract basis.

G.05. DOE-G-2005*Al1 BILLING INSTRUCTIONS - ALTERNATE | (OCT 2014) (For

(@)

(b)

(©)

T&M Task Orders)

Contractors shall use Standard Form 1034, Public VVoucher for Purchases and Services
Other than Personal, when requesting payment for work performed under each task order
issued under the basic IDIQ contract.

Contractors shall submit vouchers electronically through the Oak Ridge Financial Service
Center's (ORFSC) Vendor Inquiry Payment Electronic Reporting System (VIPERS).
VIPERS allows vendors to submit vouchers, attach supporting documentation and check the
payment status of any voucher submitted to the DOE. Instructions concerning contractor
enrollment and use of VIPERS can be found at https://vipers.doe.gov.

A paper copy of a voucher that has been submitted electronically will not be accepted.
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(d) The voucher must include a statement of cost and supporting documentation for services
rendered. This statement should include, as a minimum, a breakout by cost or price element
of all services actually provided by the Contractor, both for the current billing period and
cumulatively for the entire task order period.

(1) Statement of Cost. The Contractor shall prepare and submit a Statement of Cost with
each voucher in accordance with the following:

(A)

(B)

(©)

(D)

(E)

(F)

Statement of Cost must be completed in accordance with the Contractor's
cost accounting system.

Costs claimed must be only those recorded costs authorized for billing by
the payment provisions of the contract.

Indirect costs claimed must reflect the rates approved for billing purposes by
the Contracting Officer.

The Direct Productive Labor Hours (DPLH) incurred during the current
billing period must be shown and the DPLH summary completed, if
applicable.

If a given Task Order includes task areas/subtasks, the Statement of Cost
must include a breakdown of costs for all respective task areas/subtasks.

A breakdown of the percentage of cost of contract performance incurred for
Contractor personnel and the cost of contract performance incurred for
subcontractor personnel. This information will be utilized to monitor
compliance with FAR 52.219-14, Limitations on Subcontracting, on an
IDIQ contract basis.

(2) The Contractor shall prepare and submit the supporting documentation with each
voucher in accordance with the following:

(A)

Direct costs (e.g., labor, equipment, travel, supplies, etc.) claimed for
reimbursement on the Statement of Cost must be adequately supported. The
level of detail provided must clearly indicate where the funds were
expended. For example, support for labor costs must include the labor
category (e.g., program manager, senior engineer, technician, etc.), the
hourly rate, the labor cost per category, and any claimed overtime;
equipment costs must be supported by a list of the equipment purchased,
along with the item's cost; supporting data for travel must include the
destination of the trip, number and labor category of travelers, transportation
costs, per diem costs, and purpose of the trip; and supplies should be
categorized by the nature of the items (e.qg., office, lab, computer, etc.) and
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the dollar amount per category.

(B) Indirect rates used for billings must be clearly indicated, as well as their
basis of application. When the cognizant Administrative Contracting Officer
(ACO) or auditor approves a change in the billing rates, include a copy of
the approval.

(C) All claimed subcontractor costs must be supported by submitting the same
detail as outlined herein.

G.06. DOE-G-2007 CONTRACTOR PERFORMANCE ASSESSMENT REPORTING
(OCT 2014) (Revised)

(a) The Contracting Officer will document the Contractor’s performance under this contract
(including any task orders placed against it, if applicable) by using the Contractor
Performance Assessment Reporting System (CPARS). CPARS information is handled as
“Source Selection Information.” Performance assessments entered into CPARS by the
Contracting Officer are transmitted to the Past Performance Information Retrieval System
(PPIRS) which is maintained by the Department of Defense (DoD). Information in PPIRS is
available to authorized Government personnel seeking past performance information when
evaluating proposals for award.

(b) Contractor performance will be evaluated at least annually at the contract or task order level,
as determined by the Contracting Officer. Evaluation categories may include any or all of the
following at the Government’s discretion: (1) quality, (2) schedule, (3) business relations, (4)
business management/key personnel, and (5) cost/price. PPIRS information is available at
http://www.ppirs.gov, and CPARS information is available at http://www.cpars.gov. It is
recommended that the Contractor take the overview training that can be found on the CPARS
website. The Contractor shall acknowledge receipt of the Government’s request for
comments on CPARS assessments at the time it is received and shall adhere to the process
and associated timeline found in the User Manual for Contractor Performance Assessment
Reporting System (CPARS).

(c) Joint Ventures. Performance assessments shall be prepared on contracts with joint ventures.
When the joint venture has a uniqgue Commercial and Government Entity (CAGE) code and
Data Universal Numbering System (DUNS) number, a single assessment will be prepared for
the joint venture using its CAGE code and DUNS number. If the joint venture does not have
a unique CAGE code and DUNS number, separate assessments, containing identical
narrative, will be prepared for each participating contractor and will state that the evaluation
is based on performance under a joint venture and will identify the contractors that were part
of the joint venture.

(d) In addition to the performance assessments addressed above, the Government will perform
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other performance assessments necessary for administration of the contract in accordance
with other applicable clauses in this contract.

G.07. DOE-G-2008 NON-SUPERVISION OF CONTRACTOR EMPLOYEES (OCT
2014)

The Government shall not exercise any supervision or control over Contractor employees
performing services under this contract. The Contractor's employees shall be held accountable
solely to the Contractor's management, who in turn is responsible for contract performance to the
Government.

G.08. CONTRACTOR’S PROGRAM MANAGER

(a) The Contractor shall designate a Program Manager to serve in the Contractor’s local facility
as described in the Section F clause DOE-F-2002 Place of Performance - Services, who will
be the Contractor's authorized supervisor for technical and administrative performance of all
work hereunder, and have supervisory control over the Contractor’s employees assigned to
perform work under this contract and its resulting task orders. The Program Manager shall be
the primary point of contact between the Contractor and the Contracting Officer's
Representative (COR) under this contract.

(b) The Program Manager shall receive and execute, on behalf of the Contractor, such technical
directions as the COR may issue within the terms and conditions of the contract.

(c) The Program Manager shall develop work and staffing plans for all assigned tasks and
provide monthly status reports on all activities to the COR.

G.09. DEFECTIVE OR IMPROPER INVOICE

The name, title, office name, phone number, e-mail, and complete mailing address of those
officials of the Contractor who are to be notified when DOE receives a defective or improper
invoice are as follows:

<OFFEROR FILL-IN>
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G.10. INDIVIDUAL AUTHORIZED TO ISSUE TASK ORDERS

The following personnel are authorized to issue task orders under this contract:

Any duly appointed OREM Contracting Officer, and the Procuring Contracting Officer who
awarded the IDIQ contract.

Page 41 of 165



Oak Ridge Office of Environmental Management Request for Proposals
Technical Support Services DE-SOL-0009142

SECTION H - SPECIAL CONTRACT REQUIREMENTS

H.01. DOE-H-2013 CONSECUTIVE NUMBERING (OCT 2014)

Due to automated procedures employed in formulating this document, clauses and provisions
contained within may not always be consecutively numbered.

H.02. DOE-H-2029 POSITION QUALIFICATIONS (OCT 2014)

The Contractor shall provide personnel for the performance of this contract, whether employees
of the Contractor or employees of a subcontractor, which satisfy as a minimum the applicable
labor category qualifications, both education and experience, set forth in Section J, Attachment J-
6, Position Qualifications, except as the Contracting Officer may otherwise authorize.

H.03. DOE-H-2033 ALTERNATIVE DISPUTE RESOLUTION (OCT 2014)

(@) The DOE and the Contractor both recognize that methods for fair and efficient resolution of
contractual issues in controversy by mutual agreement are essential to the successful and
timely completion of contract requirements. Accordingly, DOE and the Contractor shall use
their best efforts to informally resolve any contractual issue in controversy by mutual
agreement. Issues of controversy may include a dispute, claim, question, or other
disagreement. The parties agree to negotiate with each other in good faith, recognizing their
mutual interests, and attempt to reach a just and equitable solution satisfactory to both
parties.

(b) If a mutual agreement cannot be reached through negotiations within a reasonable period of
time, the parties may use a process of alternate dispute resolution (ADR) in accordance with
the clause at FAR 52.233-1, Disputes. The ADR process may involve mediation,
facilitation, fact-finding, group conflict management, and conflict coaching by a neutral
party. The neutral party may be an individual, a board comprised of independent experts, or
a company with specific expertise in conflict resolution or expertise in the specific area of
controversy. The neutral party will not render a binding decision, but will assist the parties
in reaching a mutually satisfactory agreement. Any opinions of the neutral party shall not be
admissible in evidence in any subsequent litigation proceedings.

(c) Either party may request that the ADR process be used. The Contractor shall make a written
request to the Contracting Officer, and the Contracting Officer shall make a written request
to the appropriate official of the Contractor. A voluntary election by both parties is required
to participate in the ADR process. The parties must agree on the procedures and terms of the
process, and officials of both parties who have the authority to resolve the issue must
participate in the agreed upon process.
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(d) ADR procedures may be used at any time that the Contracting Officer has the authority to
resolve the issue in controversy. If a claim has been submitted by the Contractor, ADR
procedures may be applied to all or a portion of the claim. If ADR procedures are used
subsequent to issuance of a Contracting Officer’s final decision under the clause at FAR
52.233-1, Disputes, their use does not alter any of the time limitations or procedural
requirements for filing an appeal of the Contracting Officer’s final decision and does not
constitute reconsideration of the final decision.

(e) If the Contracting Officer rejects the Contractor’s request for ADR proceedings, the
Contracting Officer shall provide the Contractor with a written explanation of the specific
reasons the ADR process is not appropriate for the resolution of the dispute. If the
Contractor rejects the Contracting Officer’s request to use ADR procedures, the Contractor
shall provide the Contracting Officer with the reasons for rejecting the request.

H.04. DOE-H-2034 CONTRACTOR INTERFACE WITH OTHER CONTRACTORS
AND/OR GOVERNMENT EMPLOYEES (OCT 2014)

The Government may award contracts to other contractors for work to be performed at a DOE-
owned or —controlled site or facility. The Contractor shall cooperate fully with all other on-site
DOE contractors and Government employees. The Contractor shall coordinate its own work with
such other work as may be directed by the Contracting Officer or a duly authorized
representative. The Contractor shall not commit or permit any act which will interfere with the
performance of work by any other contractor or by a Government employee.

H.05. DOE-H-2035 ORGANIZATIONAL CONFLICT OF INTEREST MANAGEMENT
PLAN (OCT 2014)

Within 15 calendar days after the Notice to Proceed, the Contractor shall submit to the
Contracting Officer for approval an Organizational Conflict of Interest (OCI) Management Plan
(Plan). The Plan shall describe the Contractor’s program to identify, avoid, neutralize, or
mitigate potential or actual conflicts of interest that exist or may arise during contract
performance and otherwise comply with the requirements of the clause at DEAR 952.209-72,
Organizational Conflicts of Interest. The Plan shall be periodically updated as required during
the term of the contract. The Plan shall include, as a minimum, the following:

(@) The procedures for identifying and evaluating past, present, and anticipated contracts of the
Contractor, its related entities and other performing entities under the contract.

(b) The procedures the Contractor will utilize to avoid, neutralize, or mitigate potential or actual
conflicts of interest.
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(©

(d)

(€)

(f)

(9)

(h)

The procedures for reporting actual or potential conflicts of interest to the Contracting
Officer.

The procedures the Contractor will utilize to oversee, implement, and update the Plan, to
include assigning responsibility for management, oversight and compliance to an individual
in the Contractor's organization with full authority to implement the Plan.

The procedures for ensuring all required representations, certifications and factual analyses
are submitted to the Contracting Officer for approval in a timely manner.

The procedures for protecting agency information that could lead to an unfair competitive
advantage if disclosed including collecting disclosure agreements covering all individuals,
subcontractors, and other entities with access to agency-sensitive information and physical
safeguarding of such information.

An OCI training and awareness program that includes periodic, recurring training and a
process to evidence employee participation.

The enforceable, employee disciplinary actions to be used by the Contractor for violation of
OCI requirements.

H.06. DOE-H-2041 SUSTAINABLE ACQUISITION UNDER DOE SERVICE

(@)

CONTRACTS (OCT 2014)

Pursuant to Executive Orders 13423, Strengthening Federal Environmental, Energy and
Transportation Management, and 13514, Federal Leadership in Environmental, Energy, and
Economic Performance, the Department of Energy (DOE) is committed to managing its
facilities in a manner that will promote the natural environment and protect the health and
well-being of its Federal employees and contractor service providers. The Contractor shall
use its best efforts to support DOE in meeting those commitments, including sustainable
acquisition or environmentally preferable contracting which may involve several interacting
initiatives, such as:

(1) Alternative Fueled Vehicles and Alternative Fuels;

(2) Biobased Content Products (USDA Designated Products);
(3) Energy Efficient Products;

(4) Non-Ozone Depleting Alternative Products;

(5) Recycled Content Products (EPA Designated Products); and
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(6) Water Efficient Products (EPA WaterSense Labeled Products).
(b) The Contractor should become familiar with these information resources:

(1) Recycled Products are described at http://epa.gov/cpg.

(2) Biobased Products are described at http://www.biopreferred.gov/.

(3) Energy efficient products are described at http://energystar.gov/products for Energy
Star products.

(4) FEMP designated products are described at
http://www.eere.energy.gov/femp/procurement

(5) Environmentally Preferable Computers are described at http://www.epeat.net.

(6) Non-Ozone Depleting Alternative Products are described at
http://www.epa.gov/ozone/strathome.html.

(7) Water efficient plumbing fixtures are described at http://epa.gov/watersense.

(c) If, in the course of providing services at the DOE site, the Contractor’s services necessitate
the acquisition of any of the above types of products, it is expected that the Contractor will
acquire the sustainable, environmentally preferable models unless the product is not
available competitively within a reasonable time, at a reasonable price, is not life cycle cost
efficient in the case of energy consuming products, or does not meet reasonable
performance standards. While there is no formal reporting, DOE prepares a sustainable
acquisition annual report and the Contractor may be asked by the Contracting Officer to
provide information in support of DOE’s report.

H.07. DOE-H-2047 FEDERAL HOLIDAYS AND OTHER CLOSURES (OCT 2014)

(a) Designated Federal holidays. Federal employees observe the following Federal holidays:

(1) New Year’s Day
(2) Birthday of Martin Luther King, Jr.
(3) Washington’s Birthday
(4) Memorial Day
(5) Independence Day
(6) Labor Day
(7) Columbus Day
(8) Veterans Day
(9) Thanksgiving Day
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(b)

(©)

(d)

(€)

()

(10) Christmas Day

Generally, Federal holidays that fall on Saturday are observed on the preceding Friday; and
holidays that fall on Sunday are observed on the following Monday. The exact calendar day
and/or date on which any of the listed holidays are observed may change year to year.

Other Federal Holidays. In addition to the holidays specified above in paragraph (a), Federal
employees may observe other holidays designated by Federal Statute, Executive Order, or
Presidential Proclamation as a one-time, day-off such as Inauguration Day for the President
of the United States.

Unscheduled closures. Occasionally, an individual Federally-owned or -controlled site or
facility will be closed or have an early closure on a normal work day for other reasons such
as inclement weather or facility conditions. If an unplanned closure occurs, the Contractor
will be notified as soon as possible after the determination that the Federally-owned or -
controlled site or facility will be closed.

The Contractor shall provide the services required by the contract at Federally-owned or —
controlled sites or facilities on all regularly scheduled Federal work days and other days as
may be required by the contract. The Contractor shall not provide the services required by
the contract on those days, or portions thereof, specified in paragraphs (a), (b) and (c),
except as required under paragraph (e). Accordingly, the Contractor’s employees, whose
regular duty station in performance of this contract is a Federally-owned or controlled site or
facility, shall not be granted access to the facility during those times specified in paragraphs
(@), (b) and (c), unless required by paragraph (e) below.

There may be times that the Contractor is required to perform the services required by the
contract on a Federal holiday or other closure times. In the event that such performance is
required, the Contracting Officer will notify the Contractor, in writing, and specify the
extent to which performance of the contract will be required. The Contractor shall provide
sufficient personnel to perform the contractually-required work on those days, as directed by
the Contracting Officer.

In accordance with the payment and other applicable clauses of the contract, the
Government will not pay the Contractor for its employees’ regularly scheduled work hours
not actually provided directly in performance of the contract due to an unscheduled closure
as contemplated in paragraphs (b) and (c) above.
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H.08. DOE-H-2048 PUBLIC AFFAIRS — CONTRACTOR RELEASES OF
INFORMATION (OCT 2014)

In implementation of the clause at DEAR 952.204-75, Public Affairs, all communications or
releases of information to the public, the media, or Members of Congress prepared by the
Contractor related to work performed under the contract shall be reviewed and approved by DOE
prior to issuance. Therefore, the Contractor shall, at least 14 calendar days prior to the planned
issue date, submit a draft copy to the Contracting Officer of any planned communications or
releases of information to the public, the media, or Members of Congress related to work
performed under this contract. The Contracting Officer will obtain necessary reviews and
clearances and provide the Contractor with the results of such reviews prior to the planned issue
date.

H.09. DOE-H-2049 INSURANCE REQUIREMENTS (OCT 2014)

(@) Inaccordance with the clause FAR 52.228-5, Insurance — Work on a Government
Installation, the following types and minimum amounts of insurance shall be maintained by
the Contractor:

(1) Workers’ compensation — Amount in accordance with applicable Federal and State
workers’ compensation and occupational disease statutes.

(2) Employer’s liability - $100,000 (except in States with exclusive or monopolistic
funds that do not permit worker’s compensation to be written by private carriers).

(3) Comprehensive bodily injury liability - $500,000.

(4) Property damage liability — None, unless otherwise required by the Contracting
Officer.

(5) Comprehensive automobile bodily injury liability - $200,000 per person and
$500,000 per occurrence.

(6) Comprehensive automobile property damage - $20,000 per occurrence.
(b) The Contractor shall provide evidence of such insurance, if requested by the Contracting

Officer; and the Contracting Officer may require such evidence to be provided prior to the
commencement of work under the contract.
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H.10. DOE-H-2053 WORKER SAFETY AND HEALTH PROGRAM IN
ACCORDANCE WITH 10 CER 851 (OCT 2014)

(a) The Contractor shall comply with all applicable safety and health requirements set forth in 10
C.F.R. Part 851, Worker Safety and Health Program, and any applicable DOE Directives
incorporated into the contract. The Contractor shall develop, implement, and maintain a
written Worker Safety and Health Program (WSHP) which shall describe the Contractor's
method for complying with and implementing the applicable requirements of 10 C.F.R. Part
851. The WSHP shall be submitted to and approved by DOE. The approved WSHP must be
implemented prior to the start of work. In performance of the work, the Contractor shall
provide a safe and healthful workplace and must comply with its approved WSHP and all
applicable federal and state environment, health, and safety regulations.

(b) The Contractor shall take all reasonable precautions to protect the environment, health, and
safety of its employees, DOE personnel, and members of the public. When more than one
contractor works in a shared workplace, the Contractor shall coordinate with the other
contractors to ensure roles, responsibilities, and worker safety and health provisions are
clearly delineated. The Contractor shall participate in all emergency response drills and
exercises related to the Contractor’s work and interface with other DOE contractors.

(c) The Contractor shall take all necessary and reasonable steps to minimize the impact of its
work on DOE functions and employees, and immediately report all job-related injuries
and/or illnesses which occur in any DOE facility to the Contracting Officer Representative
(COR). Upon request, the Contractor shall provide to the COR a copy of occupational safety
and health self-assessments and/or inspections of work sites for job hazards for work
performed at DOE facilities.

(d) The Contracting Officer may notify the Contractor, in writing, of any noncompliance with
the terms of this clause, and the corrective action(s) to be taken. After receipt of such notice,
the Contractor shall immediately take such corrective action(s).

(e) In the event that the Contractor fails to comply with the terms and conditions of this clause,
the Contracting Officer may, without prejudice to any other legal or contractual rights, issue
a stop-work order halting all or any part of the work. Thereafter, the Contracting Officer
may, at his or her discretion, cancel the stop-work order so that the performance of work may
be resumed. The Contractor shall not be entitled to an equitable adjustment of the contract
amount or extension of the performance schedule due to any stop-work order issued under
this clause.

(F) The Contractor shall flow down the requirements of this clause to all subcontracts at any tier.

(9) In the event of a conflict between the requirements of this clause and 10 C.F.R. Part 851, the
requirements of 10 C.F.R. Part 851 shall take precedence.
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H.11. DOE-H-2055 GOVERNMENT FURNISHED PROPERTY (OCT 2014)

In accordance with the clause FAR 52.245-1, Government Property, the Government will
provide the property listed in Section J, Attachment J-9, Government Furnished Property.

H.12. DOE-H-2056 ANNUAL INDIRECT BILLING RATES (OCT 2014) (For T&M
Task Orders)

(a) Pursuant to the clause at FAR 52.216-7, Allowable Cost and Payment, indirect billing rates,
revised billing rates (as necessary), and final indirect cost rate agreements must be
established between the Contractor and the Department of Energy (DOE) for each of the
Contractor's fiscal years for the life of the contract. These indirect rate agreements allow the
Contractor to recover indirect expenses incurred during a fiscal year for which final indirect
rates have not been established.

(b) Indirect billing and revised indirect billing rate proposals must represent the Contractor's best
estimate of the anticipated indirect expenses to be incurred and the estimated allocation base
for the current fiscal year in accordance with its approved accounting system. Revised billing
rates allow the adjustment of the approved billing rates, based upon updated information, in
order to prevent significant over or under billings.

(c) The establishment of rates for the reimbursement of independent research and
development/bid and proposal costs shall be in accordance with the provisions of FAR
Subpart 42.7, “Indirect Cost Rates,” FAR 31.205-18, “Independent Research and
Development and Bid and Proposal Costs,” and DEAR 931.205-18, “Independent Research
and Development (IR&D) and Bid and Proposal (B&P) Costs.”

(d) Paragraph (e) below, identifies the requirements and process to be followed by the Contractor
in establishing indirect rates for contracts when DOE is the Cognizant Federal Agency (CFA)
and when DOE is not the CFA. Specific instructions for submittal of indirect rate proposals
to agencies other than DOE must be obtained from the agency involved.

(e) Requirements whether or not DOE is the CFA.

(1) Allowability of costs and acceptability of cost allocation methods shall be determined
in accordance with the applicable sections of FAR Part 30, Cost Accounting
Standards, FAR Part 31 and DEAR 931, Contract Cost Principles and Procedures, in
effect as of the date of this contract.

(2) Pending settlement of the final indirect expense rates for any period, the Contractor
shall be reimbursed at billing rates approved by the CFA subject to acknowledgment
by the cognizant DOE Contracting Officer. These billing rates are subject to
appropriate adjustments when revised by mutual agreement or when the final indirect
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rates are settled, either by mutual agreement or unilateral determination by the CFA
subject to acknowledgment by the cognizant DOE Contracting Officer.

(3) The Contractor shall continue to use the latest DOE or CFA approved billing rate(s)
which have been acknowledged by the cognizant DOE Contracting Officer until those
rates are superseded by establishment of final rates or more current billing rates. In
those cases where current billing rates have not been established, the latest approved
final rates shall be used for invoicing, unless it is determined by the cognizant DOE
Contracting Officer that use of said rates would not provide for an equitable recovery
of indirect costs. In those instances, the cognizant DOE Contracting Officer will take
whatever steps are necessary to establish rates that DOE considers to be reasonable
for billing purposes.

H.13. DOE-H-2057 DEPARTMENT OF LABOR WAGE DETERMINATIONS -
ALTERNATE | (OCT 2014) (Deviation)

The Contractor’s performance under each individual Task Order issued pursuant to this contract
shall comply with the requirements of the U.S. Department of Labor Wage Determination(s)
located in Section J, Attachment J-4, OREM TSS Service Contract Labor Standards (Formerly
Known as the Service Contract Act) Wage Determination — Anderson County, and Attachment J-
5, OREM TSS Service Contract Labor Standards (Formerly Known as the Service Contract Act)
Wage Determination — Roane County.

H.14. DOE-H-2058 DESIGNATION AND CONSENT OF MAJOR OR CRITICAL
SUBCONTRACTS — ALTERNATE I (OCT 2014)

(@) Inaccordance with the clause at FAR 52.244-2(d), Subcontracts, the following subcontracts
have been determined to be major or critical subcontracts:

<OFFEROR FILL-IN>

(b) In the event that the Contractor plans either to award or use a new major or critical
subcontract or replace an existing, approved major or critical subcontract identified in
paragraph (a) above, the Contractor shall provide advance notification to, and obtain consent
from, the Contracting Officer, notwithstanding the consent requirements under any
approved purchasing system or any other terms or conditions of the contract. Consent to
these subcontracts is retained by the Contracting Officer and will not be delegated.

(c) Inthe event that the Contractor proposes to use a new, or replace, one or more of the
approved major or critical subcontractors identified in paragraph (a) above in performance
of an individual Task Order, the Contractor shall provide advance notification to, and obtain
consent from the cognizant Contracting Officer notwithstanding any other terms and
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conditions of the contract. Consent of these subcontracts is retained by the cognizant
Contracting Officer for the Task Order and will not be delegated. The requirements of this
paragraph (c) apply when the Contractor proposes the use of a new major or critical
subcontractor either prior to or subsequent to the award of the individual Task Order. The
Contractor shall provide rationale and a detailed explanation including the equivalency or
similarity of the experience and qualifications to the above listed major or critical
subcontractor and any other information requested by the cognizant Contracting Officer.
Consent may be provided on a one time basis only and should not be construed as
authorizing the use of the new major or critical subcontractor on future Task Orders.

H.15. DOE-H-2059 PRESERVATION OF ANTIQUITIES, WILDLIFE AND LAND

(@)

()

(©)

AREAS (OCT 2014)

Federal Law provides for the protection of antiquities located on land owned or controlled
by the Government. Antiquities include Indian graves or campsites, relics and artifacts. The
Contractor shall control the movements of its personnel and its subcontractor's personnel at
the job site to ensure that any existing antiquities discovered thereon will not be disturbed or
destroyed by such personnel. It shall be the duty of the Contractor to report to the
Contracting Officer the existence of any antiquities so discovered.

The Contractor shall also preserve all vegetation (including wetlands) except where such
vegetation must be removed for survey or construction purposes. Any removal of vegetation
shall be in accordance with the terms of applicable habitat mitigation plans and permits.
Furthermore, all wildlife must be protected consistent with programs approved by the
Contacting Officer.

Except as required by or specifically provided for in other provisions of this contract, the
Contractor shall not perform any excavations, earth borrow, preparation of borrow areas, or
otherwise disturb the surface soils within the job site without the prior approval of DOE or
its designee.

H.16. DOE-H-2062 PERSONAL IDENTITY VERIFICATION OF CONTRACTOR

(@)

(b)

PERSONNEL (OCT 2014)

Pursuant to the clause at FAR 52.204-9, Personal Identity Verification of Contractor
Personnel, the Contractor shall comply with applicable DOE regulations, policies and
directives regarding identification, credential and access management for its personnel who
have routine physical access to DOE-owned or -controlled sites or facilities or routine
access to DOE information systems.

The Contractor shall comply with the requirements of those DOE directives, or parts
thereof, identified below in implementing the requirements of this clause. The Contracting
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Officer may, at any time, unilaterally amend this clause in order to add, modify or delete
specific requirements.

Identity, Credential, and

DOE O 206.2 Access Management (ICAM)

February 19, 2013

H.17. DOE-H-2063 CONFIDENTIALITY OF INFORMATION (OCT 2014)

(@)

(b)

(©)

(d)

Performance of work under this contract may result in the Contractor having access to
confidential information via written or electronic documents, or by virtue of having access
to DOE’s electronic or other systems. Such confidential information includes personally
identifiable information (such as social security account numbers) or proprietary business,
technical, or financial information belonging to the Government or other companies or
organizations. The Contractor shall treat this information as confidential and agrees not to
use this information for its own purposes, or to disclose the information to third parties,
unless specifically authorized to do so in writing by the Contracting Officer.

The restrictions set out in paragraph (a) above, however, do not apply to —
(1) Information which, at the time of receipt by the Contractor, is in the public domain;

(2) Information which, subsequent to receipt by the Contractor, becomes part of the
public domain through no fault or action of the Contractor;

(3) Information which the Contractor can demonstrate was previously in its possession
and was not acquired directly or indirectly as a result of access obtained by
performing work under this contract;

(4) Information which the Contractor can demonstrate was received from a third party
who did not require the Contractor to hold it in confidence; or

(5) Information which is subject to release under applicable law.

The Contractor shall obtain a written agreement from each of its employees who are granted
access to, or furnished with, confidential information, whereby the employee agrees that he
or she will not discuss, divulge, or disclose any such information to any person or entity
except those persons within the Contractor's organization directly concerned with the
performance of the contract. The agreement shall be in a form satisfactory to the Contracting
Officer.

Upon request of the Contracting Officer, the Contractor agrees to execute an agreement with
any party which provides confidential information to the Contractor pursuant to this
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contract, or whose facilities the Contractor is given access to that restrict use and disclosure
of confidential information obtained by the Contractor. A copy of the agreement, which
shall include all material aspects of this clause, shall be provided to the Contracting Officer
for approval.

(e) Upon request of the Contracting Officer, the Contractor shall supply the Government with
reports itemizing the confidential or proprietary information it receives under this contract
and identify the source (company, companies or other organizations) of the information.

(F) The Contractor agrees to flow down this clause to all subcontracts issued under this
contract.

H.18. DOE-H-2064 USE OF INFORMATION TECHNOLOGY EQUIPMENT,
SOFTWARE, AND THIRD PARTY SERVICES - ALTERNATE | (OCT 2014)

(@) Acquisition of Information Technology. The Government may provide information
technology equipment, existing computer software (as described in 48 CFR 27.405), and
third party services for the Contractor’s use in the performance of the contract; and the
Contracting Officer may provide guidance to the Contractor regarding usage of such
equipment, software, and third party services. The Contractor is not authorized to acquire
(lease or purchase) information technology equipment, existing computer software, or third
party services at the Government’s direct expense without prior written approval of the
Contracting Officer. Should the Contractor propose to acquire information technology
equipment, existing computer software, or third party services, the Contractor shall provide
to the Contracting Officer justification for the need, including a complete description of the
equipment, software or third party service to be acquired, and a lease versus purchase
analysis if appropriate.

(b) The Contractor shall immediately provide written notice to the Contracting Officer’s
Representative when an employee of the Contractor no longer requires access to the
Government information technology systems.

(c) The Contractor shall not violate any software licensing agreement, or cause the Government
to violate any licensing agreement.

(d) The Contractor agrees that its employees will not use, copy, disclose, modify, or reverse
engineer existing computer software provided to it by the Government except as permitted
by the license agreement or any other terms and conditions under which the software is
made available to the Contractor.

(e) If at any time during the performance of this contract the Contractor has reason to believe
that its utilization of Government furnished existing computer software may involve or
result in a violation of the software licensing agreement, the Contractor shall promptly
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notify the Contracting Officer, in writing, of the pertinent facts and circumstances. Pending
direction from the Contracting Officer, the Contractor shall continue performance of the
work required under this contract without utilizing the software.

(F) The Contractor agrees to include the requirements of this clause in all subcontracts at any
tier.

(g) The Contractor shall comply with the requirements of those DOE directives, or parts
thereof, identified elsewhere in the contract pursuant to the clause at DOE-H-2071,
Department of Energy Directives.

H.19. DOE-H-2065 REPORTING OF FRAUD, WASTE, ABUSE, CORRUPTION, OR
MISMANAGEMENT (OCT 2014)

The Contractor shall comply with the following:

(@) Notify employees annually of their duty to report allegations of fraud, waste, abuse, misuse,
corruption, criminal acts, or mismanagement relating to DOE programs, operations,
facilities, contracts, or information technology systems to an appropriate authority (e.g.,
OIG, other law enforcement, supervisor, employee concerns office, security officials).
Examples of violations to be reported include, but are not limited to, allegations of false
statements; false claims; bribery; kickbacks; fraud; DOE environment, safety, and health
violations; theft; computer crimes; contractor mischarging; conflicts of interest; and
conspiracy to commit any of these acts. Contractors must also ensure that their employees
are aware that they may always report incidents or information directly to the Office of
Inspector General (OIG).

(b) Display the OIG hotline telephone number in buildings and common areas such as
cafeterias, public telephone areas, official bulletin boards, reception rooms, and building
lobbies.

(c) Publish the OIG hotline telephone number in telephone books and newsletters under the
Contractor’s cognizance.

(d) Ensure that its employees report to the OIG within a reasonable period of time, but not later
than 24 hours after discovery, all alleged violations of law, regulations, or policy, including
incidents of fraud, waste, abuse, misuse, corruption, criminal acts, or mismanagement, that
have been referred to Federal, State, or local law enforcement entities.

(e) Ensure that its employees report to the OIG any allegations of reprisals taken against

employees who have reported to the OIG fraud, waste, abuse, misuse, corruption, criminal
acts, or mismanagement.
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(F) Ensure that its managers do not retaliate against DOE contractor employees who report
fraud, waste, abuse, misuse, corruption, criminal acts, or mismanagement.

(9) Ensure that all their employees understand that they must —
(1) Comply with requests for interviews and briefings and must provide affidavits or sworn
statements, if so requested by an employee of the OIG so designated to take affidavits
or sworn statements;

(2) Not impede or hinder another employee's cooperation with the OIG; and

(3) Not take reprisals against DOE contractor employees who cooperate with or disclose
information to the OIG or other lawful appropriate authority.

(h) Seek more specific guidance concerning reporting of fraud, waste, abuse, corruption, or
mismanagement, and cooperation with the Inspector General, in DOE directives.

H.20. DOE-H-2066 SAFEGUARDS AND SECURITY PROGRAM (OCT 2014)

(@) Pursuant to the clause at DEAR 952.204-2, Security, the Contractor agrees to comply with
all security regulations and contract requirements as incorporated into the contract.

(b) The Contractor shall comply with the requirements of those DOE directives, or parts
thereof, identified below in implementing the requirements of this clause. The Contracting
Officer, may, at any time, unilaterally amend this clause in order to add, modify or delete
specific requirements.

DOE 0 206.2 Identity, Credential, and Feb 20, 2013
Access Management (ICAM)

DOE 0 470.4B Safeguards and Security Feb 15, 2013
Program

DOE O 471.1B Identification and Protection | Mar 01, 2010

of Unclassified Controlled
Nuclear Information

DOE O 471.3 Admin Chg. 1, Identifying Jan 13, 2011
and Protecting Official Use
Only Information

DOE O 471.6 Admin Chg. 2, Information May 21, 2015
Security

DOE O 475.2B Identifying Classified Oct 03, 2014
Information
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H.21. DOE-H-2067 GOVERNMENT FURNISHED ON-SITE FACILITIES OR
SERVICES (OCT 2014)

(@) Pursuant to the Government Property clause of this contract, the Government shall, during
the period of performance of this contract, furnish to the Contractor office space for
approximately 8 contractor personnel. See Section F clause F.02 DOE-F-2002 Place of
Performance — Services, for details regarding which contractor personnel are anticipated to
be located in the Government-provided office space as compared to the contractor-provided
office space.

(b) As necessary during contract performance, the Government shall provide to the Contractor,

for that office space described in paragraph (a) above, office furnishings, supplies, utilities,
telephone, janitorial and mail services, and access to Government-owned computer systems.

H.22. DOE-H-2068 CONFERENCE MANAGEMENT (OCT 2014) (For T&M Task
Orders)

The Contractor agrees that:

(a) The Contractor shall ensure that Contractor-sponsored conferences reflect the DOE/NNSA’s
commitment to fiscal responsibility, appropriate stewardship of taxpayer funds and support
the mission of DOE/NNSA as well as other sponsors of work. In addition, the Contractor will
ensure conferences do not include any activities that create the appearance of taxpayer funds
being used in a questionable manner.

(b) For the purposes of this clause, “conference” is defined in Attachment 2 to the Deputy
Secretary’s memorandum of August 17, 2015 entitled “Updated Guidance on Conference-
Related Activities and Spending.”

(c) Contractor-sponsored conferences include those events that meet the conference definition
and either or both of the following:

(1) The Contractor provides funding to plan, promote, or implement an event, except in
instances where a contractor:

(i) covers participation costs in a conference for specified individuals (e.g. students,
retirees, speakers, etc.) in a total amount not to exceed $10,000 (by individual
contractor for a specific conference) or

(if) purchases goods or services from the conference planners (e.g., attendee registration
fees, renting booth space).

(2) The Contractor authorizes use of its official seal, or other seals/logos/ trademarks to
promote a conference. Exceptions include non-M&O contractors who use their seal to
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promote a conference that is unrelated to their DOE contract(s) (e.g., ifa DOE IT
contractor were to host a general conference on cyber security).

(d) Attending a conference, giving a speech or serving as an honorary chairperson does not
connote sponsorship.

(e) The Contactor will provide information on conferences it plans to sponsor with expected
costs exceeding $100,000 in the Department’s Conference Management Tool, including:

(1) Conference title, description, and date

(2) Location and venue

(3) Description of any unusual expenses (e.g., promotional items)

(4) Description of contracting procedures used (e.g., competition for space/support)

(5) Costs for space, food/beverages, audio visual, travel/per diem, registration costs,
recovered costs (e.g., through exhibit fees)

(6) Number of attendees

(F) The Contractor will not expend funds on the proposed Contractor-sponsored conferences
with expenditures estimated to exceed $100,000 until notified of approval by the Contracting
Officer.

(g) For DOE-sponsored conferences, the Contractor will not expend funds on the proposed
conference until notified by the Contracting Officer.

(1) DOE-sponsored conferences include events that meet the definition of a conference and
where the Department provides funding to plan, promote, or implement the conference
and/or authorizes use of the official DOE seal, or other seals/logos/ trademarks to
promote a conference. Exceptions include instances where DOE:

(i) covers participation costs in a conference for specified individuals (e.g. students,
retirees, speakers, etc.) in a total amount not to exceed $10,000 (by individual
contractor for a specific conference) or

(i) purchases goods or services from the conference planners (e.g., attendee registration
fees; renting booth space); or provide funding to the conference planners through
Federal grants.

(2) Attending a conference, giving a speech, or serving as an honorary chairperson does not
connote sponsorship.

(3) The Contractor will provide cost and attendance information on their participation in all
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DOE-sponsored conference in the DOE Conference Management Tool.

(h) For non-contractor sponsored conferences, the Contractor shall develop and implement a
process to ensure costs related to conferences are allowable, allocable, reasonable, and
further the mission of DOE/NNSA. This process must at a minimum:

(1) Track all conference expenses.

(2) Require the Laboratory Director (or equivalent) or Chief Operating Officer approve a
single conference with net costs to the contractor of $100,000 or greater.

(i) Contractors are not required to enter information on non-sponsored conferences in DOE’S
Conference Management Tool.

Once funds have been expended on a non-sponsored conference, contractors may not
authorize the use of their trademarks/logos for the conference, provide the conference
planners with more than $10,000 for specified individuals to participate in the conference, or
provide any other sponsorship funding for the conference. If a contractor does so, its
expenditures for the conference may be deemed unallowable.

H.23. DOE-H-2070 KEY PERSONNEL (OCT 2014) (Deviation)

(@) Pursuant to the clause at DEAR 952.215-70, Key Personnel, the key personnel for this
contract are identified below:

Name Position
[OFFEROR FILL-IN] Program Manager
[OFFEROR FILL-IN] Program Systems Manager

Absent prior written approval of the Contracting Officer, key personnel shall remain in their
respective position for a minimum of two (2) years. In addition to the requirement for the
Contracting Officer’s approval before removing, replacing, or diverting any of the listed key
personnel, the Contracting Officer’s approval is also required for any change to the position
assignment of a current key person. Violation of this contract requirement could result in an
adverse impact to the Contractor’s Performance Assessment Reporting System evaluation.

(b) Key personnel team requirements. The Contracting Officer and designated Contracting
Officer's Representative(s) shall have direct access to the key personnel assigned to the
contract. All key personnel shall be assigned to their respective positions on a full-time
basis.

(c) With respect to the clause at DEAR 952.215-70, the term “reasonably in advance” is defined
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(d)

as thirty (30) calendar days.

Key Personnel relocation costs. The Contractor shall be entitled to reimbursement of
relocation costs, if needed for the key personnel, up to $100,000 per individual.
Reimbursement is allowable only for the initial relocation to the Oak Ridge, TN area upon
contract award. Further, relocation is only allowable for the initial individuals filling the key
personnel positions. Any relocation costs must be in accordance with the Federal Travel
Regulations contained in Chapter 302 “Relocation Allowances” 41 CFR 302.

H.24. DOE-H-2071 DEPARTMENT OF ENERGY DIRECTIVES (OCT 2014)

(@)

()

(©

(d)

(€)

In performing work under this contract, the Contractor shall comply with the requirements
of those Department of Energy (DOE) directives, or parts thereof listed in Section J,
Attachment J-2, List of Applicable DOE Directives (List B), or identified elsewhere in the
contract.

The Contracting Officer may, at any time, unilaterally amend this clause, or other clauses
which incorporate DOE directives, in order to add, modify or delete specific requirements.
Prior to revising the listing of directives, the Contracting Officer shall notify the Contractor
in writing of the Department'’s intent to revise the list, and the Contractor shall be provided
with the opportunity to assess the effect of the Contractor's compliance with the revised list
on contract cost and funding, technical performance, and schedule, and identify any
potential inconsistencies between the revised list and the other terms and conditions of the
contract. Within 30 days after receipt of the Contracting Officer's notice, the Contractor
shall advise the Contracting Officer in writing of the potential impact of the Contractor's
compliance with the revised list. Based on the information provided by the Contractor and
any other information available, the Contracting Officer shall decide whether to revise the
listing of directives and so advise the Contractor not later than 30 days prior to the effective
date of the revision.

Notwithstanding the process described in paragraph (b), the Contracting Officer may direct
the Contractor to immediately begin compliance with the requirements of any directive.

The Contractor and the Contracting Officer shall identify and, if appropriate, agree to any
changes to other contract terms and conditions, including cost and schedule, associated with
the revision pursuant to the clause of this contract at FAR 52.243-1, Changes — Fixed-Price
for FFP task orders, and/or FAR 52.243-3, Changes — Times-and-Materials or Labor-Hours
for T&M task orders.

Regardless of the performer of the work, the Contractor is responsible for compliance with

the requirements of this clause. The Contractor shall include this clause in all subcontracts
to the extent necessary to ensure the Contractor’s compliance with these requirements.
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H.25. DOE-H-2076 LOBBYING RESTRICTIONS (OCT 2014)

The Contractor agrees that none of the funds obligated on this award shall be expended, directly
or indirectly, to influence congressional action on any legislation or appropriation matters
pending before Congress, other than to communicate to Members of Congress as described in 18
U.S.C. § 1913. This restriction is in addition to those prescribed elsewhere in statute and
regulation.

H.26. APPLICABLE LAWS AND REGULATIONS

(@) In performing work under this contract, the Contractor shall comply with the requirements of
applicable Federal, State, and local laws and regulations (including DOE regulations), unless
relief has been granted in writing by the appropriate regulatory agency. A List of Applicable
Laws and regulations can be found as Section J, Attachment J-1 Requirements Sources and
Implementing Documents (List A). Omission of any applicable law or regulation from List A
does not affect the obligation of the Contractor to comply with such law or regulation pursuant to
this paragraph.

(b) Regardless of the performer of the work, the Contractor is responsible for compliance with
the requirements of this clause. The Contractor is responsible for flowing down the requirements
of this clause to subcontracts at any tier to the extent necessary to ensure the Contractor's
compliance with the requirements.

H.27. QUALITY ASSURANCE FOR WORK AFFECTING NUCLEAR SAFETY

The Contractor shall implement a Department of Energy (DOE) approved Quality Assurance
Program (QAP) (see Section J, Attachment J-3 List of Deliverables) in accordance with the
current revision of the Environmental Management (EM) QAP, EM-QA-001, prior to
commencement of work affecting nuclear safety. The EM QAP provides the basis to achieve
quality across the EM complex for all mission-related work while providing a consistent
approach to Quality Assurance (QA).

EM requires that American Society of Mechanical Engineers (ASME) NQA-1-2008, "Quality
Assurance Requirements for Nuclear Facility Applications,” and addenda through 2009 to be
implemented as part of the Contractor's QA Program for work affecting nuclear safety. The
required portions of NQA-1 to be implemented include: 1) Introduction; 2) Part I; and 3)
Applicable portions of Part 1I. NQA-1 Parts I1l and IV are to be used as guidance for the
Contractor's QAP and implementing procedures.

Contractors have three options for complying with this contract requirement:
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1) Develop and submit for DOE approval a new QAP;

@) Adopt the prior Contractor's DOE-approved QAP; or

(3) Modify the prior Contractor's DOE-approved QAP and submit it for DOE
approval.

Development of a new QAP, or adoption of an existing or modified version of a QAP from a
prior contractor, does not alter a contractor's legal obligation to comply with 10 C.F.R. Part 830,
other regulations affecting QA and DOE Order 414.1D.

The Contractor's QAP shall describe the overall implementation of the EM QA requirements and
shall be applied to all work performed by the Contractor (e.g., research, design/engineering,
construction, operation, budget, mission, safety, and health). Specifically, the contractor's QAP
shall also describe the supply chain for electronic subcomponents, require procurement of sub-
components only from original equipment manufacturers or original equipment manufacturer
authorized distributors, and require electronic subcomponents be procured from vendors with a
documented successful history with the supplier.

The Contractor shall develop and implement a comprehensive Issues Management System for
the identification, assignment of significance category, and processing of nuclear safety-related
issues identified within the Contractor's organization. The significance assigned to the issues
shall be the basis for all actions taken by the Contractor in correcting the issue from initial causal
analysis, reviews for reporting to DOE, through completion of Effectiveness Reviews, if required
based on the seriousness of the issue.

The Contractor shall, at a minimum, annually review and update as appropriate, its QAP. The

review and any changes shall be submitted to DOE for approval. Changes shall be approved
before implementation by the Contractor.

H.28. CONTRACTOR EMPLOYEE TRAINING

The Contractor shall provide fully qualified and trained personnel from its own resources to
support OREM requirements. The Contractor is responsible for ensuring that employees remain
cognizant and knowledgeable of emerging and proven technologies applicable to the work to be
performed.

The Contractor shall ensure that all employees who perform services under this Contract attend
mandatory DOE-provided security and/or safety training, as directed by the Contracting Officer
or Contracting Officer’s Representative (usually within 30 days of the first date of performance
on this Contract and at least once annually thereafter). The Contractor shall ensure that every
employee expected to work on federal property is instructed to safely and competently perform
the work.
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H.29. TASK ORDERING PROCEDURE

(@) A task order may be issued under this basic IDIQ contract for any work scope covered by
Section C, Performance Work Statement. Task orders may be issued as FFP or T&M.

(b) All task order efforts shall be completed in accordance with the contract requirements, in
addition to the requirements as stated within the task order. In the event of a conflict between
the requirements of the task order and the Contractor’s approved task order proposal, the task
order shall prevail.

(c) Prior to issuing a task order, the CO will provide the Contractor with a Request for Task
Order Proposal (RFTOP) including, at a minimum, the following:

1. Atask order PWS providing the functional description/requirements of the work,
deliverables, Government-furnished items (if any), and period of performance, as well as
identifying the objectives or results desired from the contemplated task order;

2. Proposed performance standards to be used as criteria for determining whether the work
requirements have been met;

3. The requirements for the Contractor’s task order proposal (see reference paragraph (f)
below); and

4. A response time for submitting the task order proposal.

(d) Task orders will be issued on forms specified and provided by the Government. Task orders
will be numbered. All task order modifications will be issued in writing on a Standard Form
30 and will be numbered sequentially.

(e) If time constraints do not permit issuance of a fully defined task order in accordance with the
procedures described in this clause, the CO may issue an undefinitized task order which
includes a Not-To-Exceed ceiling cost/price for which all the terms and conditions will be
subsequently negotiated and definitized at a later date.

() The Contractor shall submit a Task Order Proposal within ten (10) calendar days of receipt of
each RFTOP issued by the CO.

1. The Contractor’s Task Order Proposal shall include, at a minimum, the following:

a. Discussion of the technical approach for performing the work;

b. A detailed schedule including, but not limited to, key milestones identified in the
Government PWS and/or the Contractor’s technical approach;

c. Detailed cost/price information (reference paragraphs (2) and/or (3) below). The
Contractor shall substantiate and provide the basis for all proposed costs (e.g., based
on rates set on the IDIQ contract, historical data, competition, or other appropriate
industry standard).

d. Proposed deviations (if any) from the stated PWS requirements; and
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e.

Any other information required to determine the reasonableness of the Contractor's
proposal.

2. The Contractor’s Task Order Proposal for FFP task orders shall, in addition to the
minimum requirements found in (f)(1) above, include:
a. Date of commencement of work and any necessary revision to the schedule of

b.

performance stipulated by the Government.

A total firm-fixed-price for the completion of the work described in the PWS of the
task order by the schedule of performance. The firm-fixed-price proposed by the
Contractor shall incorporate all anticipated costs including fully-burdened labor,
travel, material, equipment and other direct costs.

The Contractor shall include a detailed breakdown of direct labor hours for each
labor category performing the task order work. The Contractor shall determine the
total direct labor costs by totaling the number of labor hours for each labor
category and then multiplying by the appropriate fully-burdened labor rate from
Section J Attachment J-7 IDIQ Schedule of Fully Burdened Labor Rates.

Wages need to be tied to qualifications or experience for each labor category.
Other Direct Costs (e.g., Materials, Supplies, Equipment, Software Licenses,
Training, Travel). The Contractor shall include a detailed breakdown of all Other
Direct Costs (ODCs) required to perform the task order work. The Contractor
shall propose all travel in accordance with FAR 31.205-46 — Travel Costs, and
established Per Diem Rates. The Contractor shall provide a breakout of all travel
by number of travelers, number of days, origination and destination locations,
allowable per diem rates, airfare, and other details to fully support the proposed
travel costs.

Subcontract Costs.

1. The Contractor shall utilize competition to the maximum extent practical
when utilizing subcontracting.

2. The Contractor’s proposal shall include documentation supporting the fairness
and reasonableness of all subcontracted efforts. The documentation shall
include the proposals received, the successful awardee and the basis for award
(e.g., low bidder or best value). If competitive proposals are not received,
justification of price reasonableness shall be provided in addition to a
justification for procuring from a single source, if applicable.

3. The Contractor’s Task Order Proposal for T&M task orders shall, in addition to the
minimum requirements found in (f)(1) above, include:

a.

b.

The date of commencement of work and any necessary revision to the schedule of
performance stipulated by the Government.

Direct Productive Labor Hours (DPLH), on an annual basis by the applicable labor
category, and the total number of labor hours, estimated to be necessary to complete
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the task order. The Contractor shall determine the total direct labor costs by totaling

the number of labor hours for each labor category and then multiplying by the

appropriate fully-burdened labor rate from Section J Attachment J-7 IDIQ Schedule
of Fully Burdened Labor Rates.

c. Wages need to be tied to qualifications or experience for each labor category.

d. Travel and Other Direct Costs.

(1) An estimate for subcontractors and consultants, including DPLH, if applicable.

(2) The Contractor shall include a detailed breakdown of all proposed Materials and
Supplies required to perform the task order work.

(3) The Contractor shall propose all travel in accordance with FAR 31.205-46 —
Travel Costs, and established Per Diem Rates. The Contractor shall provide a
breakout of all travel by number of travelers, number of days, origination and
destination locations, allowable per diem rates, airfare, and other details to fully
support the proposed travel costs.

e. Other pertinent information.

(9) The Contractor’s task order proposal is subject to review and acceptance by the CO or his/her
designee. The CO will either approve the Contractor’s task order proposal or negotiate any
areas of disagreement with the Contractor. The Contractor shall not perform any work on the
task order until authorized by the CO. After review and any necessary discussions, the CO
may issue a task order to the Contractor containing, as a minimum, the following:

1.

wn

O No gk

Date of the order.

Contract number and task order number.

PWS identifying the objectives or results desired from the task order, including special
instructions or other information necessary for performance of the task.

Performance standards, and where appropriate, quality assurance standards.

Maximum dollar amount authorized (FFP amount or T&M ceiling value).

Any other resources (e.g., travel, material, equipment, facilities) authorized.
Delivery/performance schedule including start and end dates.

Accounting and appropriation data.

(h) With respect to Section | clause FAR 52.216-18 Ordering, paragraph (c), task orders may be
issued via mail, facsimile, or electronically.

(i) The Contractor shall provide acknowledgement to the CO of receipt of the task order within
2 business days after receipt.

(1) The Contractor shall deliver all task order specific deliverables as stated in the task order.
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H.30. MONTHLY TASK ORDER STATUS REPORT

The Contractor shall submit monthly task order progress reports. At a minimum, the reports shall
contain the following information:

Task order number.

Total task order cost/price.

Significant issues/problems associated with each task order.

Summary of activities performed during the month, and the current status of each
activity.

Status of the schedule for each task order.

f. For T&M task orders, an itemized breakdown of cost and DPLHSs utilized per labor
category to date shall also be provided.

oo

@

H.31. ANNUAL PAYROLL AND RESIDENCY REPORT

In order to develop reports on the economic impact of DOE-support programs in the Oak Ridge
area, by January 15" of each year, the Contractor shall submit employment, payroll, and
residence data for the prior calendar year. Oak Ridge Contractor Industrial Relations personnel
will distribute the required template to be utilized for the given annual data submittal.
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52.252-2 CLAUSES INCORPORATED BY REFERENCE. (FEB 1998)

This contract incorporates one or more clauses by reference, with the same force and effect as if
they were given in full text. Upon request, the Contracting Officer will make their full text
available. Also, the full text of a clause may be accessed electronically at this/these addresses:

For FAR clauses: https://www.acquisition.gov/?g=browsefar

For DOE Acquisition Regulation (DEAR) clauses:
http://energy.gov/management/downloads/searchable-electronic-department-energy-acquisition-

regulation

The Section | clauses in the following table are incorporated by reference:

Fill-In
FAR/ .
Clause . Information
No. REfEérche Title See FAR
52.104(d)

1.02. 52.202-1 Definitions (Nov 2013)
1.03. 52.203-3 Gratuities (Apr 1984)
1.04. 52.203-5 Covenant Against Contingent Fees (May 2014)
1.05. 52.203-6 Restrictions on Subcontractor Sales to the

Government (Sep 2006)
1.06. 52.203-7 Anti-Kickback Procedures (May 2014)
1.07. 52.203-8 Cancellation, Rescission, and Recovery of

Funds for Illegal or Improper Activity (May

2014)
1.08. 52.203-10 Price or Fee Adjustment for Illegal or Improper

Activity (May 2014)
1.09. 52.203-12 Limitation on Payments to Influence Certain

Federal Transactions (Oct 2010)
1.10. 52.203-13 Contractor Code of Business Ethics and

Conduct (Oct 2015)
1.11. 52.203-14 Display of Hotline Poster(s) (Oct 2015) (b)(3) DOE IG Hotline

Poster:

http://energy.gov/sites/

prod/fi

les/igprod/docu

ments/Hotline poster.p

df
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1.12. 52.203-17 Contractor Employee Whistleblower Rights and
Requirement to Inform Employees of
Whistleblower Rights (Apr 2014)

1.13. 52.204-4 Printed or Copied Double-Sided on
Postconsumer Fiber Content Paper (May 2011)

1.14. 52.204-9 Personal Identity Verification of Contractor
Personnel (Jan 2011)

1.15. 52.204-10 Reporting Executive Compensation and First-
Tier Subcontract Awards (Oct 2015)

1.16. 52.204-13 System for Award Management Maintenance
(Jul 2013)

1.17. 52.204-15 Service Contract Reporting Requirements for
Indefinite-Delivery Contracts (Jan 2014)

1.18. 52.204-18 Commercial and Government Entity Code
Maintenance (Jul 2015)

1.19. 52.204-19 Incorporation by Reference of Representations
and Certifications (Dec 2014)

1.20. 52.209-6 Protecting the Government’s Interest When
Subcontracting with Contractors Debarred,
Suspended, Or Proposed for Debarment (Oct
2015)

1.21. 52.209-9 Updates of Publicly Available Information
Regarding Responsibility Matters (Jul 2013)

1.22. 52.209-10 Prohibition on Contracting With Inverted
Domestic Corporations (Nov 2015)

1.23. 52.210-1 Market Research (Apr 2011)

1.24. 52.215-2 Audit and Records — Negotiation (Oct 2010)

1.25. 52.215-8 Order of Precedence — Uniform Contract
Format (Oct 1997)

1.26. 52.215-11 Price Reduction for Defective Certified Cost or
Pricing Data — Modifications (Aug 2011)

1.27. 52.215-13 Subcontractor Certified Cost or Pricing Data —
Modifications (Oct 2010)

1.28. 52.215-17 Waiver of Facilities Capital Cost of Money
(Oct 1997)
Note: this clause will not be included if the
awardee proposed Facilities Capital Cost of
Money.

1.29. 52.215-19 Notification of Ownership Changes (Oct 1997)

1.30. 52.215-21 Requirements for Certified Cost or Pricing Data | (¢) CD-ROM, as

and Data Other Than Certified Cost or Pricing
Data — Modifications (Oct 2010) (Alt. 11 (Oct
1997))

requested by the
Contracting Officer.
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1.31. 52.215-23 Limitations on Pass-Through Charges (Oct
2009)
1.32. 52.217-8 Option to Extend Services (Nov 1999) The Contracting
Officer may exercise
the option by written
notice to the Contractor
within 30 calendar days
of the contract
expiration date.
1.33. 52.217-9 Option to Extend the Term of the Contract (Mar | (a) TBD on task order
2000) level; TBD on task
Applies at the task order level, not at the basic | order level
IDIQ contract level. Applicability will be (c) TBD on task order
determined on an individual task order basis. | level
1.34. 52.219-6 Notice of Total Small Business Set-Aside (Nov
2011)

1.35. 52.219-8 Utilization of Small Business Concerns (Oct
2014)

1.36. 52.219-14 Limitations on Subcontracting (Nov 2011)

1.37. 52.219-28 Post-Award Small Business Program
Rerepresentation (Jul 2013)

1.38. 52.222-3 Convict Labor (Jun 2003)

1.39. 52.222-17 Nondisplacement of Qualified Workers (May
2014)

1.40. 52.222-21 Prohibition of Segregated Facilities (Apr 2015)

1.41. 52.222-26 Equal Opportunity (Apr 2015)

1.42. 52.222-37 Employment Reports on Veterans (Feb 2016)

1.43. 52.222-40 Notification of Employee Rights Under the

National Labor Relations Act (Dec 2010)
1.44. 52.222-41 Service Contract Labor Standards (May 2014)
1.45. 52.222-43 Fair Labor Standards Act and Service Contract
Labor Standards -- Price Adjustment (Multiple
Year and Option Contracts) (May 2014)
1.46. 52.222-50 Combating Trafficking in Persons (Mar 2015)
1.47. 52.222-54 Employment Eligibility Verification (Oct 2015)
1.48. 52.222-55 Minimum Wages Under Executive Order 13658
(Dec 2015)

1.49. 52.223-5 Pollution Prevention and Right-to-Know
Information (May 2011)

1.50. 52.223-6 Drug-Free Workplace (May 2001)

1.51. 52.223-10 Waste Reduction Program (May 2011)
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1.52. 52.223-16 Acquisition of EPEAT® — Registered Personal
Computer Products (Oct 2015)

1.53. 52.223-17 Affirmative Procurement of EPA-designated
Items in Service and Construction Contracts
(May 2008)

1.54. 52.223-18 Encouraging Contractors Policies to Ban Text
Messaging While Driving (Aug 2011)

1.55. 52.225-1 Buy American — Supplies (May 2014)

1.56. 52.225-13 Restrictions on Certain Foreign Purchases (Jun
2008)

1.57. 52.227-1 Authorization and Consent (Dec 2007)

1.58. 52.227-2 Notice and Assistance Regarding Patent and
Copyright Infringement (Dec 2007)

1.59. 52.227-3 Patent Indemnity (Apr 1984)

1.60. 52.227-16 Additional Data Requirements (Jun 1987)

1.61. 52.228-5 Insurance -- Work on a Government Installation
(Jan 1997)
Applies to fixed-price task orders only

1.62. 52.229-3 Federal, State, and Local Taxes (Feb 2013)
Applies to fixed-price task orders only

1.63. 52.232-1 Payments (Apr 1984)
Applies to fixed-price task orders only

1.64. 52.232-7 Payments Under Time-and-Materials and (h)(2) 30th
Labor-Hour Contracts (Aug 2012)

1.65. 52.232-8 Discounts for Prompt Payment (Feb 2002)
Applies to fixed-price task orders only

1.66. 52.232-9 Limitation of Withholding of Payments (Apr
1984)

1.67. 52.232-11 Extras (Apr 1984)
Applies to fixed-price task orders only

1.68. 52.232-17 Interest (May 2014)

1.69. 52.232-20 Limitation of Cost (Apr 1984)

1.70. 52.232-22 Limitation of Funds (Apr 1984)

1.71. 52.232-23 Assignment of Claims (May 2014)

1.72. 52.232-25 Prompt Payment (Jul 2013)

1.73. 52.232-33 Payment by Electronic Funds Transfer —
System for Award Management (Jul 2013)

1.74. 52.232-39 Unenforceability of Unauthorized Obligations
(Jun 2013)

1.75. 52.232-40 Providing Accelerated Payments to Small
Business Subcontractors (Dec 2013)

1.76. 52.233-1 Disputes (May 2014) — Alt | (Dec 1991)

1.77. 52.233-3 Protest after Award (Aug 1996)
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1.78. 52.233-4 Applicable Law for Breach of Contract Claim
(Oct 2004)
1.79. 52.237-2 Protection of Government Buildings,
Equipment, and Vegetation (Apr 1984)
1.80. 52.237-3 Continuity of Services (Jan 1991)
1.81. 52.239-1 Privacy or Security Safeguards (Aug 1996)
1.82. 52.242-1 Notice of Intent to Disallow Costs (Apr 1984)
1.83. 52.242-3 Penalties for Unallowable Costs (May 2014)
1.84. 52.242-4 Certification of Final Indirect Costs (Jan 1997)
1.85. 52.242-13 Bankruptcy (Jul 1995)
1.86. 52.243-1 Changes - Fixed Price (Aug 1987) — Alt | (Apr
1984)
Applies to fixed-price task orders only
1.87. 52.243-3 Changes — Time-and-Materials or Labor-Hours
(Sep 2000)
Applies to time-and-materials task orders only
1.88. 52.244-6 Subcontracts for Commercial Items (Feb 2016)
1.89. 52.245-1 Government Property (Apr 2012), as modified
by DEAR 952.245-5 by adding “and DOE
Acquisition Regulation Subpart 945.5” after the
reference to FAR Subpart 45.5 in paragraphs
(e)(1) and (e)(2) of the clause.
Alt 1 (Apr 2012) Applies to fixed-price task
orders only
1.90. 52.245-9 Use and Charges (Apr 2012)
1.91. 52.246-25 Limitation of Liability — Services (Feb 1997)
1.92. 52.248-1 Value Engineering (Oct 2010) (m) Contracting Officer
fill in at award for
paragraph (m)
1.93. 52.249-2 Termination for Convenience of the
Government (Fixed-Price) (Apr 2012)
Applies to fixed-price task orders only
1.94. 52.249-6 Termination (Cost-Reimbursement ) (May
2004) — Alt IV (Sep 1996)
Applies to time-and-materials task orders only
1.95. 52.249-8 Default (Fixed-Price Supply and Service) (Apr
1984)
Applies to fixed-price task orders only
1.96. 52.249-14 Excusable Delays (Apr 1984)
1.97. 52.251-1 Government Supply Sources (Apr 2012)
1.98. 52.253-1 Computer Generated Forms (Jan 1991)
1.99. 952.202-1 Definitions (Feb 2011)
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1.100. 952.203-70 | Whistleblower Protection for Contractor
Employees (Dec 2000)

1.101. 952.204-2 Security (Mar 2011)

1.102. 952.204-70 | Classification/Declassification (Sep 1997)

1.103. 952.204-75 | Public Affairs (Dec 2000)

1.104. 952.204-77 | Computer Security (Aug 2006)

1.105. 952.208-70 | Printing (Apr 1984)

1.106. 952.209-72 | Organizational Conflicts of Interest (Aug 2009) | (b)(1)(i) two (2)
Alternate | (Aug 2009)

1.107. 952.226-74 | Displaced Employee Hiring Preference (Jun
1997)

1.108. 952.242-70 | Technical Direction (Dec 2000)

1.109. 952.251-70 | Contractor Employee Travel Discounts (Aug
2009)

1.110. 52.216-7 ALLOWABLE COST AND PAYMENT. (JUN 2013) (Applicable only to
the portion of T&M task orders that provides for reimbursement of non-labor costs)

(@) Invoicing. (1) The Government will make payments to the Contractor when requested
as work progresses, but (except for small business concerns) not more often than once
every 2 weeks, in amounts determined to be allowable by the Contracting Officer in
accordance with Federal Acquisition Regulation (FAR) subpart 31.2 in effect on the date
of this contract and the terms of this contract. The Contractor may submit to an
authorized representative of the Contracting Officer, in such form and reasonable detail
as the representative may require, an invoice or voucher supported by a statement of the
claimed allowable cost for performing this contract.

(2) Contract financing payments are not subject to the interest penalty provisions
of the Prompt Payment Act. Interim payments made prior to the final payment
under the contract are contract financing payments, except interim payments if
this contract contains Alternate | to the clause at 52.232-25.

(3) The designated payment office will make interim payments for contract
financing on the 30th day after the designated billing office receives a proper
payment request.

In the event that the Government requires an audit or other review of a specific payment
request to ensure compliance with the terms and conditions of the contract, the designated
payment office is not compelled to make payment by the specified due date.

(b) Reimbursing costs. (1) For the purpose of reimbursing allowable costs (except as
provided in paragraph (b)(2) of the clause, with respect to pension, deferred profit
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sharing, and employee stock ownership plan contributions), the term costs includes only-

(i) Those recorded costs that, at the time of the request for reimbursement,
the Contractor has paid by cash, check, or other form of actual payment
for items or services purchased directly for the contract;

(if) When the Contractor is not delinquent in paying costs of contract
performance in the ordinary course of business, costs incurred, but not
necessarily paid, for-

(A) Supplies and services purchased directly for the contract and
associated financing payments to subcontractors, provided
payments determined due will be made-

(1) In accordance with the terms and conditions of a
subcontract or invoice; and

(2) Ordinarily within 30 days of the submission of the
Contractor's payment request to the Government;

(B) Materials issued from the Contractor's inventory and placed in
the production process for use on the contract;

(C) Direct labor;

(D) Direct travel;

(E) Other direct in-house costs; and

(F) Properly allocable and allowable indirect costs, as shown in the
records maintained by the Contractor for purposes of obtaining

reimbursement under Government contracts; and

(iif) The amount of financing payments that have been paid by cash,
check, or other forms of payment to subcontractors.

(2) Accrued costs of Contractor contributions under employee pension plans shall
be excluded until actually paid unless-

(i) The Contractor's practice is to make contributions to the retirement
fund quarterly or more frequently; and

(ii) The contribution does not remain unpaid 30 days after the end of the
applicable quarter or shorter payment period (any contribution remaining
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unpaid shall be excluded from the Contractor's indirect costs for payment
purposes).

(3) Notwithstanding the audit and adjustment of invoices or vouchers under
paragraph (g) below, allowable indirect costs under this contract shall be obtained
by applying indirect cost rates established in accordance with paragraph (d)
below.

(4) Any statements in specifications or other documents incorporated in this
contract by reference designating performance of services or furnishing of
materials at the Contractor's expense or at no cost to the Government shall be
disregarded for purposes of cost-reimbursement under this clause.

(c) Small business concerns. A small business concern may receive more frequent
payments than every 2 weeks.

(d) Final indirect cost rates. (1) Final annual indirect cost rates and the appropriate bases
shall be established in accordance with Subpart 42.7 of the Federal Acquisition
Regulation (FAR) in effect for the period covered by the indirect cost rate proposal.

(2)(i) The Contractor shall submit an adequate final indirect cost rate proposal to
the Contracting Officer (or cognizant Federal agency official) and auditor within
the 6-month period following the expiration of each of its fiscal years. Reasonable
extensions, for exceptional circumstances only, may be requested in writing by
the Contractor and granted in writing by the Contracting Officer. The Contractor
shall support its proposal with adequate supporting data.

(if) The proposed rates shall be based on the Contractor's actual cost
experience for that period. The appropriate Government representative and
the Contractor shall establish the final indirect cost rates as promptly as
practical after receipt of the Contractor's proposal.

(iii) An adequate indirect cost rate proposal shall include the following
data unless otherwise specified by the cognizant Federal agency official:

(A) Summary of all claimed indirect expense rates, including pool,
base, and calculated indirect rate.

(B) General and Administrative expenses (final indirect cost pool).
Schedule of claimed expenses by element of cost as identified in
accounting records (Chart of Accounts).

(C) Overhead expenses (final indirect cost pool). Schedule of
claimed expenses by element of cost as identified in accounting
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records (Chart of Accounts) for each final indirect cost pool.

(D) Occupancy expenses (intermediate indirect cost pool).
Schedule of claimed expenses by element of cost as identified in
accounting records (Chart of Accounts) and expense reallocation to
final indirect cost pools.

(E) Claimed allocation bases, by element of cost, used to distribute
indirect costs.

(F) Facilities capital cost of money factors computation.

(G) Reconciliation of books of account (i.e., General Ledger) and
claimed direct costs by major cost element.

(H) Schedule of direct costs by contract and subcontract and
indirect expense applied at claimed rates, as well as a subsidiary
schedule of Government participation percentages in each of the
allocation base amounts.

(1) Schedule of cumulative direct and indirect costs claimed and
billed by contract and subcontract.

(J) Subcontract information. Listing of subcontracts awarded to
companies for which the contractor is the prime or upper-tier
contractor (include prime and subcontract numbers; subcontract
value and award type; amount claimed during the fiscal year; and
the subcontractor name, address, and point of contact information).

(K) Summary of each time-and-materials and labor-hour contract
information, including labor categories, labor rates, hours, and
amounts; direct materials; other direct costs; and, indirect expense
applied at claimed rates.

(L) Reconciliation of total payroll per IRS form 941 to total labor
costs distribution.

(M) Listing of decisions/agreements/approvals and description of
accounting/organizational changes.

(N) Certificate of final indirect costs (see 52.242-4, Certification of
Final Indirect Costs).

(O) Contract closing information for contracts physically
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completed in this fiscal year (include contract number, period of
performance, contract ceiling amounts, contract fee computations,
level of effort, and indicate if the contract is ready to close).

(iv) The following supplemental information is not required to determine
if a proposal is adequate, but may be required during the audit process:

(A) Comparative analysis of indirect expense pools detailed by
account to prior fiscal year and budgetary data.

(B) General organizational information and limitation on
allowability of compensation for certain contractor personnel. See
31.205-6(p). Additional salary reference information is available at
http://lwww.whitehouse.gov/omb/procurement_index_exec_comp/.

(C) Identification of prime contracts under which the contractor
performs as a subcontractor.

(D) Description of accounting system (excludes contractors
required to submit a CAS Disclosure Statement or contractors
where the description of the accounting system has not changed
from the previous year's submission).

(E) Procedures for identifying and excluding unallowable costs
from the costs claimed and billed (excludes contractors where the
procedures have not changed from the previous year's submission).

(F) Certified financial statements and other financial data (e.g.,
trial balance, compilation, review, etc.).

(G) Management letter from outside CPAs concerning any internal
control weaknesses.

(H) Actions that have been and/or will be implemented to correct
the weaknesses described in the management letter from
subparagraph (G) of this section.

(1) List of all internal audit reports issued since the last disclosure
of internal audit reports to the Government.

(J) Annual internal audit plan of scheduled audits to be performed
in the fiscal year when the final indirect cost rate submission is
made.
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(K) Federal and State income tax returns.
(L) Securities and Exchange Commission 10-K annual report.
(M) Minutes from board of directors meetings.

(N) Listing of delay claims and termination claims submitted
which contain costs relating to the subject fiscal year.

(O) Contract briefings, which generally include a synopsis of all
pertinent contract provisions, such as: Contract type, contract
amount, product or service(s) to be provided, contract performance
period, rate ceilings, advance approval requirements, pre-contract
cost allowability limitations, and billing limitations.

(v) The Contractor shall update the billings on all contracts to reflect the
final settled rates and update the schedule of cumulative direct and indirect
costs claimed and billed, as required in paragraph (d)(2)(iii)(I) of this
section, within 60 days after settlement of final indirect cost rates.

(3) The Contractor and the appropriate Government representative shall execute a
written understanding setting forth the final indirect cost rates. The understanding
shall specify (i) the agreed-upon final annual indirect cost rates, (ii) the bases to
which the rates apply, (iii) the periods for which the rates apply, (iv) any specific
indirect cost items treated as direct costs in the settlement, and (v) the affected
contract and/or subcontract, identifying any with advance agreements or special
terms and the applicable rates. The understanding shall not change any monetary
ceiling, contract obligation, or specific cost allowance or disallowance provided
for in this contract. The understanding is incorporated into this contract upon
execution.

(4) Failure by the parties to agree on a final annual indirect cost rate shall be a
dispute within the meaning of the Disputes clause.

(5) Within 120 days (or longer period if approved in writing by the Contracting
Officer) after settlement of the final annual indirect cost rates for all years of a
physically complete contract, the Contractor shall submit a completion invoice or
voucher to reflect the settled amounts and rates. The completion invoice or
voucher shall include settled subcontract amounts and rates. The prime contractor
is responsible for settling subcontractor amounts and rates included in the
completion invoice or voucher and providing status of subcontractor audits to the
contracting officer upon request.

(6)(i) If the Contractor fails to submit a completion invoice or voucher within the
Page 76 of 165



Oak Ridge Office of Environmental Management Request for Proposals
Technical Support Services DE-SOL-0009142

time specified in paragraph (d)(5) of this clause, the Contracting Officer may-

(A) Determine the amounts due to the Contractor under the
contract; and

(B) Record this determination in a unilateral modification to the
contract.

(ii) This determination constitutes the final decision of the Contracting
Officer in accordance with the Disputes clause.

(e) Billing rates. Until final annual indirect cost rates are established for any period, the
Government shall reimburse the Contractor at billing rates established by the Contracting
Officer or by an authorized representative (the cognizant auditor), subject to adjustment
when the final rates are established. These billing rates-

(1) Shall be the anticipated final rates; and

(2) May be prospectively or retroactively revised by mutual agreement, at either
party's request, to prevent substantial overpayment or underpayment.

() Quick-closeout procedures. Quick-closeout procedures are applicable when the
conditions in FAR 42.708(a) are satisfied.

(9) Audit. At any time or times before final payment, the Contracting Officer may have
the Contractor's invoices or vouchers and statements of cost audited. Any payment may
be-

(1) Reduced by amounts found by the Contracting Officer not to constitute
allowable costs or

(2) Adjusted for prior overpayments or underpayments.

(h) Final payment. (1) Upon approval of a completion invoice or voucher submitted by
the Contractor in accordance with paragraph (d)(5) of this clause, and upon the

Contractor's compliance with all terms of this contract, the Government shall promptly
pay any balance of allowable costs and that part of the fee (if any) not previously paid.

(2) The Contractor shall pay to the Government any refunds, rebates, credits, or

other amounts (including interest, if any) accruing to or received by the

Contractor or any assignee under this contract, to the extent that those amounts

are properly allocable to costs for which the Contractor has been reimbursed by

the Government. Reasonable expenses incurred by the Contractor for securing

refunds, rebates, credits, or other amounts shall be allowable costs if approved by
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the Contracting Officer. Before final payment under this contract, the Contractor
and each assignee whose assignment is in effect at the time of final payment shall
execute and deliver-

(i) An assignment to the Government, in form and substance satisfactory
to the Contracting Officer, of refunds, rebates, credits, or other amounts
(including interest, if any) properly allocable to costs for which the
Contractor has been reimbursed by the Government under this contract;
and

(i) A release discharging the Government, its officers, agents, and
employees from all liabilities, obligations, and claims arising out of or
under this contract, except-

(A) Specified claims stated in exact amounts, or in estimated
amounts when the exact amounts are not known;

(B) Claims (including reasonable incidental expenses) based upon
liabilities of the Contractor to third parties arising out of the
performance of this contract; provided, that the claims are not
known to the Contractor on the date of the execution of the release,
and that the Contractor gives notice of the claims in writing to the
Contracting Officer within 6 years following the release date or
notice of final payment date, whichever is earlier; and

(C) Claims for reimbursement of costs, including reasonable
incidental expenses, incurred by the Contractor under the patent
clauses of this contract, excluding, however, any expenses arising
from the Contractor's indemnification of the Government against
patent liability.

1.111. 52.216-18 ORDERING. (OCT 1995)

(@) Any supplies and services to be furnished under this contract shall be ordered by
issuance of delivery orders or task orders by the individuals or activities designated in the
Schedule. Such orders may be issued from date of contract award through five (5) years
from the date of contract award.

(b) All delivery orders or task orders are subject to the terms and conditions o