

<b>AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT</b>				1. CONTRACT ID CODE		PAGE 1 OF 24 PAGES	
2. AMENDMENT/MODIFICATION NO. <div style="text-align: right;">001</div>		3. EFFECTIVE DATE February 9, 2009		4. REQUISITION/PURCHASE REQ. NO.		5. PROJECT NO. (If applicable)	
6. ISSUED BY U.S. Department of Energy Environmental Management Consolidated Business Center 250 E. 5th Street, Suite 500 Cincinnati, OH 45202		7. ADMINISTERED BY (If other than Item 6)		CODE			
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code)				(X)		9A. AMENDMENT OF SOLICITATION NO.  DE-RP30-09CC40020	
				X		9B. DATED (SEE ITEM 11) January 16, 2009	
						10A. MODIFICATION OF CONTRACT/ORDER NO.	
						10B. DATED (SEE ITEM 11)	
CODE		FACILITY CODE					

**11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS**

☒ The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers ☒ is extended, ☐ is not extended.

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods:

(a) By completing items 8 and 15, and returning 1 copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment your desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)  
N/A

**13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS.  
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.**

CHECK ONE	A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.
	B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).
	C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
	D. OTHER (Specify type of modification and authority)

**E. IMPORTANT:** Contractor ☐ is not, ☐ is required to sign this document and return \_\_\_\_\_ copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)  
SEE PAGE 2

15A. NAME AND TITLE OF SIGNER (Type or print)		16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)	
15B. CONTRACTOR/OFFEROR  (Signature of person authorized to sign)		16B. UNITED STATES OF AMERICA  (Signature of Contracting Officer)	
15C. DATE SIGNED		16C. DATE SIGNED	

The purpose of the amendment is to incorporate revisions to solicitation DE-RP30-09CC40020 as described below:

## **Section B**

### **1. Section B.2(c) is hereby revised as follows:**

FROM:

(c) The base fee is \$\_\_\_\_\_ (2% of the estimated cost in B.2.(a)(2)).

TO:

(c) The base fee is \$\_\_\_\_\_ (2% of the total estimated cost in B.2.(a)(2)).

### **2. The third sentence of Section B.2(e) is hereby revised as follows:**

FROM:

The total available award fee for this contract line item is \$\_\_\_\_\_ (not more than 8% of the estimated cost in B.2.(a)(2)).

TO:

The total available award fee for this contract line item is \$\_\_\_\_\_ (not more than 8% of the total estimated cost in B.2.(a)(2)).

### **3. Section B.4(a)(1)(i) and (ii) are hereby revised as follows:**

FROM:

(i) The estimated cost for Option Item 002, to support the implementation of the GDP transition plan to D&D is \$\_\_\_\_\_.

(ii) The base fee is \$\_\_\_\_\_ (2% of the estimated cost in B.4.(a)(1)(i)).

TO:

(i) The total estimated cost for Option Item 002, to support the implementation of the GDP transition plan to D&D is \$\_\_\_\_\_.

(ii) The base fee is \$\_\_\_\_\_ (2% of the total estimated cost in B.4.(a)(1)(i)).

### **4. The third sentence of Section B.4(a)(1)(iv) is hereby revised as follows:**

FROM:

The total available award fee for this contract line item is \$\_\_\_\_\_ (not more than 8% of the estimated cost in B.4.(a)(1)(i)).

TO:

The total available award fee for this contract line item is \$\_\_\_\_\_ (not more than 8% of the total estimated cost in B.4.(a)(1)(i)).

**5. Section B.4.(a)(1)(v) is hereby revised as follows:**

FROM:

- (v) The total estimated cost will be based on a yearly basis with an estimated quantity of two (2) years. The Government will determine the estimated number of year(s) at the time the option is exercised. The following is a breakdown of the total estimated cost, base fee and award fee by year/evaluation period:

Description: Item 002 Transition of De-leased GDP Facilities – Section C.1.3.5.b).	Year 1	Year 2	Total
Estimated Cost – Section B.4.(a)(1)(i)	\$1.0M	\$2.0M	\$3.0M
Contractor Markup Costs Section B.4.(a)(1)(i)	\$	\$	\$
Total Estimated Cost – Section B.4.(a)(1)(i)	\$	\$	\$
Base Fee – Section B.4.(a)(1)(ii)	\$	\$	\$
Award Fee – Section B.4.(a)(1)(iv)	\$	\$	\$
Total Estimated Cost and Fee	\$	\$	\$

TO: The total estimated cost/fee will be based on a monthly basis with an estimated quantity of twenty-four (24) months. The Government will determine the estimated number of months at the time the option is exercised. The following is a breakdown of the estimated unit cost, total estimated cost, base fee and award fee by month/evaluation period:

Description	Unit of Measure	Estimated Quantity	Estimated Unit Cost	Total Estimated Cost/Fee
Item 002 – Support Transition of De-leased GDP Facilities – Section C.1.3.5.b).	Month	24	\$	\$
<b>Item 002 - Estimated Unit Cost/Total Estimated Cost/Fee Breakdown</b>				
Monthly Estimated Cost			\$125,000	
Contractor Monthly Estimated Markup Cost				
Total/Monthly Estimated Cost – Section B.4.(a)(1)(i)		24	\$	\$
Total/Monthly Base Fee – Section B.4.(a)(1)(ii)		24	\$	\$
Total/Monthly Award Fee – Section B.4.(a)(1)(iv)		24	\$	\$
Estimated Unit Cost			\$	

**6. Section B.4(a)(2)(ii) is hereby revised as follows:**

FROM:

(ii) The base fee is \$\_\_\_\_\_ (2% of the estimated cost in B.4.(a)(2)(i)).

TO:

(ii) The base fee is \$\_\_\_\_\_ (2% of the total estimated cost in B.4.(a)(2)(i)).

**7. The third sentence of B.4(a)(2)(iv) is hereby revised as follows:**

FROM:

The total available award fee for this contract line item is \$\_\_\_\_\_ (not more than 8% of the estimated cost in B.4.(a)(2)(i)).

TO:

The total available award fee for this contract line item is \$\_\_\_\_\_ (not more than 8% of the total estimated cost in B.4.(a)(2)(i)).

**8. Section B.4.(a)(2)(v) is hereby revised as follows:**

FROM:

- (v) The total estimated cost will be based on a yearly basis with an estimated quantity of one (1) year. The following is a breakdown of the total estimated cost, base fee and award fee by year/evaluation period:

Description: Item 003 - S&M of De-leased GDP Facilities – Section C.1.3.5.c).	Total
Estimated Cost – Section B.4.(a)(2)(i)	\$12.6M
Contractor Markup Costs Section B.4.(a)(2)(i)	\$
Total Estimated Cost – Section B.4.(a)(2)(i)	\$
Base Fee – Section B.4.(a)(2)(ii)	\$
Award Fee – Section B.4.(a)(2)(iv)	\$
Total Estimated Cost and Fee	\$

TO:

- (v) The total estimated cost/fee will be based on a monthly basis with an estimated quantity of twelve (12) months. The Government will determine the estimated number of month(s) at the time the option is exercised. The following is a breakdown of the estimated unit cost, total estimated cost, base fee and award fee by month/evaluation period:

Description	Unit of	Estimated	Estimated	Total
-------------	---------	-----------	-----------	-------

	Measure	Quantity	Unit Cost	Estimated Cost
Item 003 - S&M of De-leased GDP Facilities – Section C.1.3.5.c).	Month	12	\$	\$
<b>Item 003 – Estimated Unit Cost/Total Estimated Cost/Fee Breakdown</b>				
Monthly Estimated Cost			\$1,050,000	
Contractor Monthly Estimated Markup Cost			\$	
Total Estimated Monthly Cost – Section B.4.(a)(2)(i)		12	\$	\$
Total/Monthly Base Fee – Section B.4.(a)(2)(ii)		12	\$	\$
Total/Monthly Award Fee – Section B.4.(a)(2)(iv)		12	\$	\$
Estimated Unit Cost			\$	

## Section C

1. The third sentence of Section C.1.10.3h) is hereby revised as follows:

FROM:

The Infrastructure Contractor shall provide radiation dosimetry (TLDs/Personal Nuclear Accident Dosimeters (PNADs)) and bioassays as required by 10 CFR 835 for the Contractor.

TO:

The Contractor shall provide radiation dosimetry (TLDs/Personal Nuclear Accident Dosimeters (PNADs)) and bioassays as required by 10 CFR 835 for the Contractor.

## Section J

- Attachment J2, List of Applicable DOE Directives (List B), is hereby revised to remove superseded directives that have been cancelled.**

The following directives previously listed in Attachment J2 have been cancelled and are hereby removed from Attachment J2:

<b>Directive Number</b>	<b>Directive Title</b>
DOE N 206.5, CRD	Response and Notification Procedures for Data Breaches Involving Personally Identifiable Information
DOE O 251.1B, CRD	Departmental Directives System
DOE M 251.1-1B, CRD	Departmental Directives System Manual
DOE M 470.4-4, Chg 1, CRD	Information Security

The following directives not previously listed in Attachment J2 are hereby added to Attachment J2:

<b>Directive Number</b>	<b>Directive Title</b>
DOE O 206.1, CRD	Department of Energy Privacy Program
DOE M 470.4-4A, CRD	Information Security Manual

- Attachment J8, Paducah Facilities/Areas Assignment of Responsibilities is hereby revised and replaced with the following Attachment J8:**

## SECTION J-LIST OF DOCUMENTS, EXHIBITS AND OTHER ATTACHMENTS

### PADUCAH FACILITIES/AREAS ASSIGNMENT OF RESPONSIBILITY

Operationally Responsible	S&M	Janitorial	Pest Control	Grounds Service <sup>a</sup>	Facility Identification #	Facility Type	Restroom Sq. ft. (# of restrms)	Office/Conf. Rooms Sq. ft.	Gross Sq.ft. - Acreage
INF	INF	INF	INF		C-103	Building	122 (2)	7,313	7,435
REM	REM	N/A	INF		C-200	Tanks	N/A	N/A	N/A
REM	REM	N/A	INF		C-204	Building	N/A	N/A	192
REM	REM	N/A	REM		C-217	Post 34 Building	N/A	N/A	54
REM	REM	N/A	INF		C-218	Range	N/A	N/A	40,000
REM	REM	N/A	REM		C-219	Gate 38 Building	N/A	N/A	120
REM	REM	INF	INF		C-301	Slab	N/A	N/A	2,640
REM	REM	REM	REM		C-340-A	Building	N/A	N/A	25,200
REM	REM	REM	REM		C-340-B	Building	N/A	N/A	21,360
REM	REM	REM	REM		C-340-C	Building	N/A	N/A	3,888
REM	REM	REM	REM		C-340-E	Building	N/A	N/A	N/A
REM	REM	N/A	INF		C-340-FENCE	Fence	N/A	N/A	1,844
REM	REM	REM	REM		C-342	Building	N/A	N/A	1,000
REM	REM	REM	REM		C-342-A	Building	N/A	N/A	80
REM	REM	REM	REM		C-342-B	Shelter	N/A	N/A	2,150
REM	REM	N/A	INF		C-370-E	Monitoring Sta	N/A	N/A	N/A
REM	REM	N/A	INF		C-370-W	Monitoring Sta	N/A	N/A	N/A
REM	REM	N/A	INF		C-375-W8	Outfall 015	N/A	N/A	N/A
REM	REM	N/A	INF		C-375-W9	Outfall 001	N/A	N/A	N/A
REM	REM	N/A	INF		C-375-17	Outfall	N/A	N/A	N/A
REM	REM	N/A	INF		C-375-19	Outfall	N/A	N/A	N/A
REM	REM	N/A	N/A		C-400 & C-404	Transfer Line	N/A	N/A	N/A
REM	REM	N/A	INF		C-400-L	Lift Station	N/A	N/A	N/A
REM	REM	N/A	INF		C-402	Slab only	N/A	N/A	1,502
REM	REM	N/A	INF		C-403	Pit	N/A	N/A	576
REM	REM	N/A	INF		C-404	Burial ground	N/A	N/A	N/A



Operationally Responsible	S&M	Janitorial	Pest Control	Grounds Service <sup>a</sup>	Facility Identification #	Facility Type	Restroom Sq. ft. (# of restrms)	Office/Conf. Rooms Sq. ft.	Gross Sq.ft. - Acreage
REM	REM	N/A	INF		C-404-A	Sump	N/A	N/A	N/A
REM	REM	N/A	INF		C-405	Slab only	N/A	N/A	600
REM	REM	REM	REM		C-410	Building	N/A	N/A	82,765
REM	REM	N/A	REM		C-410-A	Slab only	N/A	N/A	6,000
REM	REM	N/A	REM		C-410-B	Lagoon	N/A	N/A	2,000
REM	REM	REM	REM		C-410-C	Building	N/A	N/A	1,088
REM	REM	N/A	REM		C-410-E	Pond	N/A	N/A	N/A
REM	REM	REM	REM		C-410-EXP	Feed Plant Exp	N/A	N/A	55,228
REM	REM	REM	REM		C-410-F	Building	N/A	N/A	1,222
REM	REM	REM	REM		C-410-G	Building	N/A	N/A	1,222
REM	REM	REM	REM		C-410-H	Building	N/A	N/A	1,222
REM	REM	REM	REM		C-410-I	Building	N/A	N/A	2,000
REM	REM	REM	REM		C-410-J	Building	N/A	N/A	2,024
REM	REM	INF	INF		C-411	Building	N/A	N/A	4,260
REM	REM	REM	REM		C-411-A	Area	N/A	N/A	N/A
REM	REM	INF	INF		C-412-T01	Trailer	113	1327	1,440
REM	REM	INF	INF		C-412-T02	Trailer	113	1327	1,440
REM	REM	INF	INF		C-412-T03	Trailer	113	1327	1,440
REM	REM	INF	INF		C-412-T04	Trailer	113	1327	1,440
REM	REM	INF	INF		C-412-T05	Trailer	113	1327	1,440
REM	REM	INF	INF		C-412-T06	Trailer	113	1327	1,440
REM	REM	INF	INF		C-412-T07	Trailer	1440	N/A	1,440
REM	REM	INF	INF		C-412-T08	Trailer	113	1327	1,440
REM	REM	INF	INF		C-412-T09	Trailer	113	1327	1,440
REM	REM	INF	INF		C-412-T10	Trailer	113	1327	1,440
REM	REM	INF	INF		C-412-T11	Trailer	1440	N/A	1,440
REM	REM	INF	INF		C-412-T12	Trailer	1440	N/A	1,440
REM	REM	INF	INF		C-412-T13	Trailer	113	1327	1,440
REM	REM	INF	INF		C-412-T14	Trailer	113	847	960
REM	REM	N/A	INF		C-415	Building	N/A	N/A	3,672
REM	REM	N/A	INF		C-416	Pad	N/A	N/A	2,826

Operationally Responsible	S&M	Janitorial	Pest Control	Grounds Service <sup>a</sup>	Facility Identification #	Facility Type	Restroom Sq. ft. (# of restrms)	Office/Conf. Rooms Sq. ft.	Gross Sq.ft. - Acreage
REM	REM	INF	INF		C-416-T01	Trailer	N/A	N/A	N/A
REM	REM	N/A	INF		C-417	Area	N/A	N/A	N/A
REM	REM	REM	REM		C-420	Building	N/A	N/A	51,778
REM	REM	N/A	INF		C-603-A	Slab	N/A	N/A	72
REM	REM	N/A	INF		C-603-B	Soil Area	N/A	N/A	N/A
REM	REM	N/A	INF		C-603-C	Soil Area	N/A	N/A	N/A
REM	REM	N/A	INF		C-603-D	Soil Area	N/A	N/A	N/A
REM	REM	N/A	INF		C-603-H	Slab	N/A	N/A	128
REM	REM	N/A	INF		C-603-I	Soil Area	N/A	N/A	340
REM	REM	N/A	INF		C-611-K	Lagoon	N/A	N/A	N/A
REM	REM	N/A	INF		C-611-M	Tank	N/A	N/A	N/A
REM	REM	N/A	INF		C-611-N	Tank	N/A	N/A	N/A
REM	REM	INF	INF		C-612	Pump and Treat	N/A	N/A	4,480
REM	INF	N/A	INF		C-612-A	Pad	N/A	N/A	38,700
INF	INF	INF	INF		C-612-B	Shelter	N/A	N/A	48
REM	REM	INF	INF		C-612-T01	Trailer	N/A	644	644
REM	REM	INF	INF		C-612-T02	Trailer	N/A	644	644
REM	REM	INF	INF		C-612-T03	Trailer	672	N/A	672
REM	REM	N/A	INF		C-613	Basin	N/A	N/A	N/A
REM	REM	INF	INF		C-613-A	Trailer	N/A	N/A	539
REM	REM	N/A	INF		C-613-DITCH	Water Conveyance System to C-613	N/A	N/A	N/A
REM	REM	N/A	N/A		C-614	Treatment System	N/A	N/A	N/A
REM	REM	N/A	INF		C-614-A	Pad	N/A	N/A	2520
REM	REM	N/A	INF		C-614-B	Well	N/A	N/A	N/A
REM	REM	N/A	INF		C-614-C	Well	N/A	N/A	N/A
REM	REM	N/A	INF		C-614-FENCE	Fence	N/A	N/A	516
REM	REM	N/A	INF		C-615-J	Lift Station	N/A	N/A	N/A
REM	REM	N/A	INF		C-616-E & F	Lagoon	N/A	N/A	1 acre
REM	REM	N/A	INF		C-616-L	Lift Station	N/A	N/A	N/A
REM	REM	N/A	INF		C-632-B	Tank	N/A	N/A	N/A

Operationally Responsible	S&M	Janitorial	Pest Control	Grounds Service <sup>a</sup>	Facility Identification #	Facility Type	Restroom Sq. ft. (# of restrms)	Office/Conf. Rooms Sq. ft.	Gross Sq.ft. - Acreage
REM	REM	N/A	INF		C-634-B	Dike	N/A	N/A	N/A
REM	REM	N/A	INF		C-710	Tanks	N/A	N/A	N/A
REM	REM	N/A	INF		C-720	Pipe	N/A	N/A	N/A
REM	REM	N/A	INF		C-720	Degreaser	N/A	N/A	N/A
REM	REM	N/A	REM		C-728	Building	N/A	N/A	1950
REM	REM	INF	INF		C-730-T01	Trailers	56 (1)	664	720
REM	REM	INF	INF		C-730-T02	Trailer	56 (1)	616	672
REM	REM	INF	INF		C-730-T06	Trailer	113 (2)	1447	1,560
INF	INF	INF	INF		C-730-A	Shelter	N/A	N/A	48
REM	REM	N/A	INF		C-733	Building	N/A	N/A	4,224
INF	INF	INF	INF		C-743-B	Shelter	N/A	N/A	160
INF	INF	INF	INF		C-743-C	Shelter	N/A	N/A	96
REM	REM	INF	INF		C-743-T01	Trailer	90 (2)	1560	1,650
REM	REM	INF	INF		C-743-T02	Trailer	90 (2)	1560	1,650
REM	REM	INF	INF		C-743-T03	Trailer	78 (2)	1572	1,650
REM	REM	INF	INF		C-743-T04	Trailer	1410 (2)	N/A	1,410
REM	REM	INF	INF		C-743-T07	Trailer	18 (1)	654	672
REM	REM	INF	INF		C-743-T09	Trailer	200 (2)	1450	1,650
INF	INF	INF	INF		C-743-T11	Trailer	100(2)	1500	1,600
REM	REM	INF	INF		C-743-T12	Trailer	200 (2)	1400	1,600
INF	INF	INF	INF		C-743-T13	Trailer	240 (2)	1360	1,600
INF	INF	INF	INF		C-743-T14	Trailer	240 (2)	1360	1,600
REM	REM	INF	INF		C-743-T15	Trailer	200 (2)	1400	1,600
REM	REM	INF	INF		C-743-T16	Trailer	200 (2)	1400	1,600
REM	REM	INF	INF		C-743-T17	Trailer	200 (2)	1533	1,733
REM	REM	INF	INF		C-743-T17-A	Shed	N/A	N/A	320
REM	REM	N/A	INF		C-745-A-SW	Yard	N/A	N/A	N/A
REM	REM	N/A	INF		C-745-C	Yard	N/A	N/A	N/A
DUF <sub>6</sub>	DUF <sub>6</sub>	DUF <sub>6</sub>	DUF <sub>6</sub>		C-745-D	Yard	N/A	N/A	N/A
DUF <sub>6</sub>	DUF <sub>6</sub>	DUF <sub>6</sub>	DUF <sub>6</sub>		C-745-E	Yard	N/A	N/A	N/A

Operationally Responsible	S&M	Janitorial	Pest Control	Grounds Service <sup>a</sup>	Facility Identification #	Facility Type	Restroom Sq. ft. (# of restrms)	Office/Conf. Rooms Sq. ft.	Gross Sq.ft. - Acreage
REM	REM	DUF <sub>6</sub>	DUF <sub>6</sub>		C-745-F	Yard	N/A	N/A	N/A
DUF <sub>6</sub>	DUF <sub>6</sub>	DUF <sub>6</sub>	DUF <sub>6</sub>		C-745-G	Yard	N/A	N/A	N/A
DUF <sub>6</sub>	DUF <sub>6</sub>	DUF <sub>6</sub>	DUF <sub>6</sub>		C-745-G-T01	Trailer	N/A	N/A	672
DUF <sub>6</sub>	DUF <sub>6</sub>	DUF <sub>6</sub>	DUF <sub>6</sub>		C-745-G1	Lift Station	N/A	N/A	N/A
DUF <sub>6</sub>	DUF <sub>6</sub>	DUF <sub>6</sub>	DUF <sub>6</sub>		C-745-G2	UDS Buildings	N/A	N/A	4,375
DUF <sub>6</sub>	DUF <sub>6</sub>	DUF <sub>6</sub>	DUF <sub>6</sub>		C-745-G3	UDS Buildings	N/A	N/A	4,375
DUF <sub>6</sub>	DUF <sub>6</sub>	DUF <sub>6</sub>	DUF <sub>6</sub>		C-745-G4	UDS Buildings	N/A	N/A	4,375
DUF <sub>6</sub>	DUF <sub>6</sub>	DUF <sub>6</sub>	DUF <sub>6</sub>		C-745-G5	UDS Buildings	N/A	N/A	4,375
DUF <sub>6</sub>	DUF <sub>6</sub>	DUF <sub>6</sub>	DUF <sub>6</sub>		C-745-K	Yard	N/A	N/A	N/A
DUF <sub>6</sub>	DUF <sub>6</sub>	DUF <sub>6</sub>	DUF <sub>6</sub>		C-745-L	Yard	N/A	N/A	N/A
DUF <sub>6</sub>	DUF <sub>6</sub>	DUF <sub>6</sub>	DUF <sub>6</sub>		C-745-M	Yard	N/A	N/A	N/A
DUF <sub>6</sub>	DUF <sub>6</sub>	DUF <sub>6</sub>	DUF <sub>6</sub>		C-745-N	Yard	N/A	N/A	N/A
DUF <sub>6</sub>	DUF <sub>6</sub>	DUF <sub>6</sub>	DUF <sub>6</sub>		C-745-P	Yard	N/A	N/A	N/A
DUF <sub>6</sub>	DUF <sub>6</sub>	DUF <sub>6</sub>	DUF <sub>6</sub>		C-745-S	Yard	N/A	N/A	N/A
DUF <sub>6</sub>	DUF <sub>6</sub>	DUF <sub>6</sub>	DUF <sub>6</sub>		C-745-T	Yard	N/A	N/A	N/A
REM	REM	INF	INF		C-746-A	Warehouse	N/A	400 (1)	63,000
REM	REM	N/A	N/A		C-746-A1	UST	N/A	N/A	N/A
REM	REM	N/A	N/A		C-746-A2	UST	N/A	N/A	N/A
REM	REM	INF	INF		C-746-B	Warehouse	N/A	N/A	71,000
REM	REM	INF	INF		C-746-B1	Area	N/A	N/A	N/A
REM	REM	N/A	INF		C-746-C	Yard	N/A	N/A	137,997
REM	REM	N/A	INF		C-746-C1	Yard	N/A	N/A	189,837
REM	REM	N/A	INF		C-746-D	Yard	N/A	N/A	60,837
REM	REM	N/A	INF		C-746-E	Yard	N/A	N/A	138,276
REM	REM	N/A	INF		C-746-E1	Yard	N/A	N/A	113,280
REM	REM	N/A	INF		C-746-F	Yard	N/A	N/A	70,002
REM	REM	N/A	INF		C-746-H3	Slab	N/A	N/A	56,150
REM	REM	N/A	INF		C-746-H4	Pad	N/A	N/A	48,798
REM	REM	N/A	INF		C-746-K	Landfill	N/A	N/A	N/A
REM	REM	N/A	INF		C-746-L	Landfill	N/A	N/A	N/A
REM	REM	N/A	INF		C-746-M	Building	N/A	N/A	560

Operationally Responsible	S&M	Janitorial	Pest Control	Grounds Service <sup>a</sup>	Facility Identification #	Facility Type	Restroom Sq. ft. (# of restrms)	Office/Conf. Rooms Sq. ft.	Gross Sq.ft. - Acreage
REM	REM	N/A	INF		C-746-N	Pad	N/A	N/A	19,800
REM	REM	N/A	INF		C-746-P	Yard	N/A	N/A	268,749
REM	REM	N/A	INF		C-746-P1	Yard	N/A	N/A	199,998
REM	REM	INF	INF		C-746-P-T01	Trailer	65	1279	1,344
REM	REM	INF	INF		C-746-Q	Storage Facility	N/A	N/A	30,967
REM	REM	INF	INF		C-746-R	Storage Area	N/A	N/A	2,160
REM	REM	N/A	INF		C-746-S	Landfill	N/A	N/A	5 acres
REM	REM	INF	INF		C-746-S1	Building	56	264	320
REM	REM	INF	INF		C-746-S-T01	Trailer	N/A	160	160
REM	REM	N/A	INF		C-746-T	Landfill	N/A	N/A	10 acres
REM	REM	INF	INF		C-746-U	Landfill	N/A	N/A	60 acres
REM	REM	N/A	INF		C-746-U Fence	Landfill Fence	N/A	N/A	8,380 ft
REM	REM	INF	INF		C-746-U1	Building	85.5	538.5	624
REM	REM	INF	INF		C-746-U2	Building	72	2976	3,048
REM	REM	INF	INF		C-746-U3	Leachate Facility	N/A	N/A	250
INF	INF	INF	INF		C-746-U4	Shelter	N/A	N/A	72
REM	REM	N/A	INF		C-746-U10	Shed	N/A	N/A	392
REM	REM	N/A	INF		C-746-U11	Shed	N/A	N/A	392
REM	REM	N/A	INF		C-746-U12	Shed	N/A	N/A	392
REM	REM	INF	INF		C-746-U13	Trailer	360	N/A	360
REM	REM	INF	INF		C-746-U-T14	Trailer	360	N/A	360
REM	REM	N/A	INF		C-746-V	Waste Staging Area	N/A	N/A	9,999
REM	REM	N/A	INF		C-747	Burial Yard	N/A	N/A	N/A
REM	REM	N/A	INF		C-747-A	Burial Yard	N/A	N/A	16,704
REM	REM	INF	INF		C-747-A-T01	Trailer	N/A	500	500
REM	REM	N/A	INF		C-747-B	Burial Yard	N/A	N/A	4,068
REM	REM	N/A	INF		C-747-C	Area	N/A	N/A	10,197
REM	REM	N/A	INF		C-747-D	Pad	N/A	N/A	10,000
REM	REM	N/A	INF		C-747-E	Pad	N/A	N/A	10,000
REM	REM	INF	INF		C-747-F	Trailer	N/A	336	336
REM	REM	N/A	INF		C-747-FENCE	Fence	N/A	N/A	2124 ft

Operationally Responsible	S&M	Janitorial	Pest Control	Grounds Service <sup>a</sup>	Facility Identification #	Facility Type	Restroom Sq. ft. (# of restrms)	Office/Conf. Rooms Sq. ft.	Gross Sq.ft. - Acreage
REM	REM	INF	INF		C-747-T07	Trailer	N/A	N/A	336
REM	REM	N/A	INF		C-748-A	Area	N/A	N/A	N/A
REM	REM	N/A	INF		C-748-B	Area	N/A	N/A	N/A
REM	REM	N/A	INF		C-749	Yard	N/A	N/A	N/A
REM	REM	N/A	INF		C-750-D	UST	N/A	N/A	N/A
REM	REM	N/A	INF		C-752	Pad	N/A	N/A	8,800
REM	REM	INF	INF		C-752-A	Storage Facility	N/A	1200	42,000
REM	REM	N/A	INF		C-752-A-ENC	Waste Containment Enclosure	N/A	N/A	756
REM	REM	INF	INF		C-752-A-T09	Trailer	N/A	N/A	440
REM	REM	N/A	INF		C-752-B	Pad	N/A	N/A	4,200
REM	REM	INF	INF		C-752-C	Building	N/A	N/A	7,260
REM	REM	N/A	INF		C-752-D	Pad	N/A	N/A	1944
REM	REM	INF	INF		C-752-T01 THROUGH T08	Sealand Trailers	N/A	N/A	2,700
REM	REM	INF	INF		C-753-A	Storage Facility	N/A	N/A	32,160
INF	INF	INF	INF		C-755-A	Maintenance Shop	N/A	N/A	3,630
INF	INF	INF	INF		C-755-A1	Shed	N/A	N/A	108
REM	REM	INF	INF		C-755-B	Building	2400	N/A	2,400
REM	REM	INF	INF		C-755-C	Building	N/A	600	600
REM	REM	INF	INF		C-755-D	Guard shack	N/A	100	100
INF	INF	INF	INF		C-755-E	Shelter	N/A	N/A	160
INF	INF	INF	INF		C-755-F	Shelter	N/A	N/A	160
INF	INF	N/A	INF		C-755-FENCE	Fence	N/A	N/A	2,264 ft
INF	INF	INF	INF		C-755-G	Shelter	N/A	N/A	160
INF	INF	INF	INF		C-755-H	Shelter	N/A	N/A	160
INF	INF	INF	INF		C-755-M	Shed	N/A	N/A	120
INF	INF	INF	INF		C-755-T	Shed	N/A	N/A	504
INF	INF	INF	INF		C-755-U	Equipment sheds (8)	N/A	N/A	4032
INF	INF	INF	INF		C-755-V	Equiment shed	N/A	N/A	270
REM	REM	INF	INF		C-755-T01 THROUGH T09	Trailers	700 (11)	12,322	13,022
REM	REM	INF	INF		C-755-T10 THROUGH T12	Trailers	N/A	N/A	672

Operationally Responsible	S&M	Janitorial	Pest Control	Grounds Service <sup>a</sup>	Facility Identification #	Facility Type	Restroom Sq. ft. (# of restrms)	Office/Conf. Rooms Sq. ft.	Gross Sq.ft. - Acreage
INF	INF	INF	INF		C-755-T17	Trailer	840 (1)	N/A	840
REM	REM	INF	INF		C-755-T19	Trailer	480 (1)	N/A	480
REM	REM	INF	INF		C-755-T22	Trailer	N/A	720	720
REM	REM	INF	INF		C-755-T23	Trailer	N/A	224	224
REM	REM	N/A	N/A		C-755-T24	Sealand Storage Trailer	N/A	360	360
REM	REM	N/A	INF		C-759	Area	N/A	N/A	124,893
REM	REM	N/A	INF		C-760	Pad	N/A	N/A	N/A
REM	REM	N/A	INF		C-770	Building gone	N/A	N/A	N/A
REM	N/A	N/A	N/A		A-1	Landfill	N/A	N/A	4.6 acres
REM	N/A	N/A	N/A		A-2	Landfill	N/A	N/A	3.4 acres
INF	N/A	N/A	N/A		A-3	NW Area (1,3,4 & 5)	N/A	N/A	20.5 acres
INF	N/A	N/A	N/A		A-3	NW area (2)	N/A	N/A	21 acres
INF	N/A	N/A	N/A		A-4	Fence	N/A	N/A	10 acres
REM	N/A	N/A	N/A		A-5	Cylinder yard	N/A	N/A	9 acres
REM	N/A	N/A	N/A		A-6	Scrap yard	N/A	N/A	6.7 acres
INF	N/A	N/A	N/A		B-1	C-416 pad	N/A	N/A	2.6 acres
REM	N/A	N/A	N/A		B-2	Ditch	N/A	N/A	11.4 acres
INF	N/A	N/A	N/A		B-3	NE Area, sect 1	N/A	N/A	9 acres
INF	N/A	N/A	N/A		B-3	NE Area, sect 2	N/A	N/A	9 acres
INF	N/A	N/A	N/A		B-3	NE Area, sect 3	N/A	N/A	9 acres
INF	N/A	N/A	N/A		C-1	C-410 complex	N/A	N/A	6.9 acres
INF	N/A	N/A	N/A		C-2	West of C-400	N/A	N/A	1.1 acres
INF	N/A	N/A	N/A		C-3	C-340 complex	N/A	N/A	3.0 acres
INF	N/A	N/A	N/A		C-4	C-342 Facility	N/A	N/A	0.7 acres
REM	N/A	N/A	N/A		C-5	Cylinder yards	N/A	N/A	10 acres
INF	N/A	N/A	N/A		C-6	SE Area	N/A	N/A	36.2

Operationally Responsible	S&M	Janitorial	Pest Control	Grounds Service <sup>a</sup>	Facility Identification #	Facility Type	Restroom Sq. ft. (# of restrms)	Office/Conf. Rooms Sq. ft.	Gross Sq.ft. - Acreage
									acres
INF	N/A	N/A	N/A		D-1	SW areas (1 & 3)	N/A	N/A	20.6 acres
INF	N/A	N/A	N/A		D-1	SW areas	N/A	N/A	20.6 acres
INF	N/A	N/A	N/A		E-1	Access Road	N/A	N/A	150 acres
INF	N/A	N/A	N/A		F-1	Perimeter Fence	N/A	N/A	8.1 acres
INF	N/A	N/A	N/A		F-2	C-755 area	N/A	N/A	7.9 acres
INF	N/A	N/A	N/A		F-3	Roads	N/A	N/A	40 acres
INF	N/A	N/A	N/A		F-4	C-103 Bldg.	N/A	N/A	2.4 acres
INF	N/A	N/A	N/A	-	F-5	Road Area	N/A	N/A	45.8 acres
INF	N/A	N/A	N/A	-	F-6	C-743-T-17	N/A	N/A	1.3 acres
INF	N/A	N/A	N/A	-	F-7	C-752 area	N/A	N/A	16 acres
INF	N/A	N/A	N/A	-	F-8	C-730 area	N/A	N/A	1.8 acres
REM	N/A	N/A	N/A	-	F-9	Landfill	N/A	N/A	18.2 acres
INF	N/A	N/A	N/A	-	F-10	Area east of C-611	N/A	N/A	15.5 acres
INF	N/A	N/A	N/A	-	F-11	C-611-M area	N/A	N/A	2 acres
INF	N/A	N/A	N/A	-	F-11	C-611-N area	N/A	N/A	2 acres
INF	N/A	N/A	N/A	-	F-12	Area	N/A	N/A	34.2 acres
INF	N/A	N/A	N/A	-	F-13	Road - Old	N/A	N/A	50 acres
INF	N/A	N/A	N/A	-	F-13	Road - New	N/A	N/A	50 acres
INF	N/A	N/A	N/A	-	F-14	Areas	N/A	N/A	4 acres
INF	N/A	N/A	N/A	-	G-1	Boundary mrkrs	N/A	N/A	4 acres
REM	N/A	N/A	N/A	-	H-1	Monitoring Wells	N/A	N/A	4 acres
REM	N/A	N/A	N/A	-	I-1	Plumes	N/A	N/A	2.6 acres
INF	INF	INF	INF		K-T01	Trailer	N/A	N/A	1,440

<sup>a</sup> All ground services are provided by the Infrastructure



Operationally Responsible	S&M	Janitorial	Pest Control	Grounds Service <sup>a</sup>	Facility Identification #	Facility Type	Restroom Sq. ft. (# of restrms)	Office/Conf. Rooms Sq. ft.	Gross Sq.ft. - Acreage
---------------------------	-----	------------	--------------	------------------------------	---------------------------	---------------	---------------------------------	----------------------------	------------------------

Contractor.

**Section L****1. Section L.3(a)(1) is hereby revised as follows:**

FROM:

- (1) Standard Form (SF) 33, Solicitation, Offer and Award. The Standard Form 33 shall be fully executed by an authorized representative of the Offeror. This execution shall include acknowledgement of all amendments. This form shall be used as the cover sheet of each copy of Volume I, Offer and Other Documents.

TO:

- (1) Standard Form (SF) 33, Solicitation, Offer and Award. The Standard Form 33 shall be fully executed by an authorized representative of the Offeror. (Sections B through J of the model contract shall not be submitted, except for any required fill-in information). This execution shall include acknowledgement of all amendments. This form shall be used as the cover sheet of each copy of Volume I, Offer and Other Documents.

**2. Section L.4(b) Technical Approach is hereby revised as follows:**

FROM:

The Offeror shall describe its approach by Work Breakdown Structure (WBS) to the management and execution of project work. The Offeror shall describe how it is going to execute each of the requirements of the PWS. Sufficient detail shall be provided to communicate the Offeror's understanding of the requirements of the PWS. In more detail, the Offeror shall describe how it will execute the work for the burial grounds operable unit project and for the dissolved phase plumes remediation as if the baseline assumptions are accurate and the described work in Section C will be performed.

The Offeror shall provide a WBS correlating its approach to the project work. The Offeror shall include a crosswalk which correlates its WBS to the PWS. The Offeror shall provide a WBS and WBS description, at a minimum, to Level 4.

The Offeror shall provide an integrated critical path method schedule through contract completion for the activities defined in the PWS corresponding to the Offeror's proposed WBS.

The Offeror shall describe its sequence of work, including a description of the critical path, associated with remediation and disposition of land sites, groundwater, and surface water; facility decontamination and decommissioning; and waste storage facility operation and waste disposition.

The Offeror shall describe its approach to achieve regulatory approval for the proposed execution of project work. The Offeror shall demonstrate the integration of the regulatory approach with project management and execution. The Offeror shall describe, in sufficient detail, plans to obtain the regulatory approvals to implement the proposed approach.

TO:

The Offeror shall describe its approach by Work Breakdown Structure (WBS) to the management and execution of project work. The Offeror shall describe how it is going to execute each of the requirements of the PWS. A general description shall be provided for the non-discriminating activities to communicate the Offeror's understanding of the requirements of the PWS elements identified in Section L.5.(f).4.(B). The Offeror shall describe its specific approach to the management, execution, and sequencing of the work for the discriminating activities in sufficient detail to demonstrate both the Offeror's understanding and the ability to perform the PWS requirements identified in Section L.5.(f).4.(A).(i). In more detail, the Offeror shall describe how it will execute the work for the burial grounds operable unit project and for the dissolved phase plumes remediation as if the baseline assumptions are accurate and the described work in Section C will be performed.

The Offeror shall provide a WBS correlating its approach to the project work. The Offeror shall include a crosswalk which correlates its WBS to the PWS. The Offeror shall provide a WBS and WBS description, at a minimum, to Level 4.

The Offeror shall provide an integrated critical path method schedule through contract completion for the discriminating activities defined in Section L.5.(f).4.(A).(i) corresponding to the Offeror's proposed WBS.

The Offeror shall describe its approach to achieve regulatory approval for the proposed execution of project work. The Offeror shall demonstrate the integration of the regulatory approach with project management and execution. The Offeror shall describe, in sufficient detail, plans to obtain the regulatory approvals to implement the proposed approach.

**3. Section L.5(f)(4)(A)(i) Discriminating Activities is hereby revised as follows:**

FROM:

(A) **Discriminating Activities (Offeror proposed costs):**

- (i) WBS. The cost proposal shall include a breakdown of cost correlated with the PWS and consistent with the Offeror's technical proposal (including the proposed integrated critical path method schedule), at a minimum, one level lower than each of the lowest PWS elements in Section C of the RFP.

TO:

(A) **Discriminating Activities (Offeror proposed costs):**

- (i) WBS. The cost proposal shall include a breakdown of cost correlated with the PWS and consistent with the Offeror's technical proposal (including the proposed integrated critical path method schedule), at a minimum, one level lower than each of the lowest PWS elements in Section C for the following areas:

- Groundwater Environmental Actions C.1.1
- Material Disposition C.1.2
- D&D of the C-410/420 Complex C.1.3.1
- D&D of Inactive Facilities C.1.3.2
- D&D of the C-340 Complex C.1.3.3
- Soils Operable Unit C.1.4
- Waste Disposition Options Project C.1.6
- Burial Grounds Operable Unit (BGOU) C.1.9
- Project Management System C.1.10.1
- Environment, Safety and Health Program C.1.10.3

**4. The last paragraph in Section L.5(f)(4)(B) Non-Discriminating Activities (DOE provided Costs) is hereby revised as follows:**

FROM:

The Offeror shall include the \$94.6M identified in Attachment L-7 as part of the total estimated cost in accordance with Section B.2 (Estimated Cost, Base and Award Fee - Base Period), Section B.4(b)(1) (Option Item 002) and Section B.4.(b)(2) (Option Item 003). The Offeror will not be allowed to change the assigned dollar figures with the exception to apply its proposed mark-up costs (e.g., indirect rates, overhead, G&A), if applicable and applying the base and award fee dollar amounts.

TO:

The Offeror shall include the \$94.6M identified in Attachment L-7 as part of the total estimated cost in accordance with Section B.2 (Estimated Cost, Base and Award Fee - Base Period), Section B.4(b)(1) (Option Item 002) and Section B.4.(b)(2) (Option Item 003) (Estimated Unit Cost, Total/Monthly Estimated Cost, Base and Award Fee). The Offeror will not be allowed to change the assigned dollar figures with the exception to apply its proposed mark-up costs (e.g., indirect rates, overhead, G&A), if applicable and applying the base and award fee dollar amounts.

The Offeror shall use the Price Tables in Section B.4 for Option Item 002 and Option Item 003 to determine the Estimated Unit Cost, Total/Monthly Estimated Cost, Base and Award Fee as follows:

- (i) The Offeror shall add its proposed mark-up costs to the assigned dollar figure to determine the monthly estimated cost and then multiply the monthly estimated cost by the estimated quantity to determine the Total Estimated Cost for Section B.4 (a) (1) (i) (Option Item 002) and B.4 (a) (2) (i) (Option Item 003);
- (ii) the Offeror shall multiply the monthly estimated cost by 2% to determine the monthly base fee and then multiply the monthly base fee by the estimated quantity to determine the Total Base Fee for Section B.4 (a) (1) (ii) (Option Item 002) and B.4 (a) (2) (ii) (Option Item 003);
- (iii) the Offeror shall multiply the monthly estimated cost by proposed award fee (not more than 8%) to determine the monthly award fee and then multiply the monthly award fee by the estimated quantity to determine the Total Award Fee for Section B.4 (a) (1) (iv) (Option Item 002) and B.4 (a) (2) (iv) (Option Item 003);
- (iv) the Offeror shall add the monthly estimated cost, base and award fee to determine the Estimated Unit Cost; and
- (v) the Offeror shall multiple the estimated unit cost by the estimated quantity to determine the Total Estimated Cost/Fee.

**5. Section L.6 is hereby revised as follows to extend the proposal due date to March 24, 2009:**

**L.6 TIME, DATE, AND PLACE PROPOSALS ARE DUE**

- (a) Mailed proposals shall be marked as follows:

From: \_\_\_\_\_  
\_\_\_\_\_  
\_\_\_\_\_

To: U.S. Department of Energy  
Consolidated Business Center  
Paducah Remediation Project Source Evaluation Board  
175 Tri-County Parkway, Suite B  
Springdale, OH 45246  
ATTN: Mr. William Hensley

Solicitation No.: **DE-RP30-09CC40020**

Due: **4:00 PM Eastern Time**      **March 24, 2009**  
(Time)                                      (Date)

**NOTICE TO DOE MAIL ROOM: DO NOT OPEN. THIS IS A PROPOSAL UNDER THE ABOVE-IDENTIFIED SOLICITATION.**

- (b) Handcarried Proposals. If the Offeror elects to forward the proposal by means other than the U.S. Mail, it assumes the full responsibility of insuring that the proposal is received by the date and time specified. Such proposals shall be marked, closed, and sealed as if for mailing. All hand-carried packages shall be delivered **between the hours 8:00 a.m. and 4:00 p.m. Eastern Time workdays by March 24, 2009.** Deliver to:

U.S. Department of Energy  
Consolidated Business Center  
Paducah Remediation Project Source Evaluation Board  
175 Tri-County Parkway, Suite B  
Springdale, OH 45246  
ATTN: Mr. William Hensley

Solicitation No.: **DE-RP30-09CC40020**

Note: Offerors hand-carrying proposals to the above address should arrange for pickup by calling the phone number below.

Phone: **(513) 246-0061**

- (c) Express-Mailed Proposals shall be marked as follows:  
From: \_\_\_\_\_

\_\_\_\_\_  
\_\_\_\_\_  
\_\_\_\_\_

To:  
U.S. Department of Energy  
Consolidated Business Center  
Paducah Remediation Project Source Evaluation Board  
175 Tri-County Parkway, Suite B  
Springdale, OH 45246  
ATTN: Mr. William Hensley

Solicitation No.: **DE-RP30-09CC40020**

## Section M

1. **The third sentence of Section M.4.2 Technical Approach is hereby revised as follows:**

**FROM:**

DOE will evaluate the proposed Work Breakdown Structure (WBS) and integrated critical path method schedule, and the sequence of work associated with: remediation and disposition of land sites, groundwater, and surface water; facility decontamination and decommissioning; and waste storage facility operation and waste disposition to determine if a safe, efficient execution of work scope is planned.

**TO:**

DOE will evaluate the proposed Work Breakdown Structure (WBS) and integrated critical path method schedule, and the sequence of work associated with: remediation and disposition of land sites and groundwater; facility decontamination and decommissioning; and waste storage facility operation and waste disposition to determine if a safe, efficient execution of work scope is planned.