

PART I – THE SCHEDULE

**SECTION F - DELIVERIES OR PERFORMANCE
TABLE OF CONTENTS**

F.1	PERIOD OF PERFORMANCE.....	1
F.2	PRINCIPAL PLACE OF PERFORMANCE	1

F.1 PERIOD OF PERFORMANCE

- (a) The contract period, including the 60-day transition period, will consist of all work up to and including the demolition of the Main Plant Process Building (CLIN 6.1).
 - (1) Contract Transition Period – The 60-day period for transition of work from the existing West Valley Demonstration Project DOE contractor will begin on May 1, 2011, and end June 30, 2011. If necessary, the Contracting Officer (CO) may direct a change in the contract transition period;
 - (2) Remaining Contract Period – The remaining contract period will begin on July 1, 2011, and end no later than April 30, 2018
- (b) The maximum period of performance for the contract including the option periods, shall not exceed seven (7) years including the time allotted for the contract transition period.

F.2 PRINCIPAL PLACE OF PERFORMANCE

The principal place of performance of this contract is the West Valley Demonstration Project located approximately 40 miles south of Buffalo, NY.