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SECTION B - SUPPLIES OR SERVICES PRICES / COST

B.01 TYPE OF CONTRACT - ITEMS BEING ACQUIRED

This is a Requirements Contract under which task orders will be issued on either a Time-and-
Materials (T&M) or Fixed Price basis utilizing fixed unit rates. This contract is for the purpose of
providing quality assurance (QA), audit, surveillance, technical oversight, and executive
management support services to the DOE Carlsbad Field Office (CBFO) in all program areas.
The Contractor shall furnish all personnel, facilities, equipment, supplies, and services (except as
furnished by the DOE as set forth in this Contract); and otherwise do all things necessary for, or
incident to, the performance of work under this Contract in a safe, efficient, and effective manner.

B.02 LIMITATION OF FUNDS
The total amount of funds allotted to the contract for work under task orders will be provided on
each task order. Task orders may be issued up to the not-to-exceed value of the contract base
period plus any exercised option periods.

B.03 PRICE SCHEDULE

Base Period: Months 1 through 36

SCHEDULE OF UNIT OF EXTENDED
CLIN SUPPLIES/SERVICES QUANTITY | MEASURE AMOUNT
0001 | Technical Support 1 NTE 3
0002 | Materials 1 NTE
$3,300,000.00
Total Price — Base Period $
Base Period — Months 1 through 12
Labor Category Estimated Fixed Unit Extended
Direct Rate Amount
Productive
Labor Hours
(DPLH)
Project Manager 1,880 $ $
QA Audit and Surveillance Manager 1,880 $ $
Lead QA Auditor 18,800 $ $
QA Auditor 5,640 $ $
QA Senior Technical Expert 18,800 $ $
QA Technical Expert 5,640 $ $
Technical Writer/Editor 7,520 $ $
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QA Data Analyst 2,820 $ $
TRU Waste Certification Specialist 4,700 $ $
TRU Waste Packaging Specialist 940 $ $
TRU Waste Transportation Specialist 940 $ $
PDP Specialist 1,880 $ $
Nuclear Safety Specialist 1,880 $ $
Nuclear Safeguards and Security 1,880 $ $
Specialist
Health Physics/Radiological 940 $ $
Protection Specialist
Fire Protection Specialist 940 $ $
Industrial Safety Specialist 1,880 $ $
Environmental Compliance Specialist 2,820 $ $
Nuclear & Mining Facility Operations 7,520 $ $
Specialist
Int’l Programs & Repository Scientist 3760 $ $
NAMP Specialist 1,880 $ $
Executive Management Consultant 2,820 $ $
General Clerk 3,760 $ $
Administrative Assistant 15,040 $ $
Executive Assistant 3,760 $ $
Information and Records Management 3,760 $ $
Specialist
Business Specialist 4,700 $ $
IT Specialist 1,880 $ $
Project Management Specialist 1 1,410 $ $
Project Management Specialist 2 470 $ $
Project Management Specialist 3 470 $ $

Subtotal Amount CLIN 0001. $

Base Period — Months 13 through 24
Labor Category Estimated Fixed Unit Extended
Direct Rate Amount
Productive
Labor Hours
(DPLH)

Project Manager 1,880 $ $
QA Audit and Surveillance Manager 1,880 $ $
Lead QA Auditor 18,800 $ $
QA Auditor 5,640 $ $
QA Senior Technical Expert 18,800 $ $
QA Technical Expert 5,640 $ $
Technical Writer/Editor 7,520 $ $
QA Data Analyst 2,820 $ $
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TRU Waste Certification Specialist 4,700 $ $
TRU Waste Packaging Specialist 940 $ $
TRU Waste Transportation Specialist 940 $ $
PDP Specialist 1,880 $ $
Nuclear Safety Specialist 1,880 $ $
Nuclear Safeguards and Security 1,880 $ $
Specialist
Health Physics/Radiological 940 $ $
Protection Specialist
Fire Protection Specialist 940 $ $
Industrial Safety Specialist 1,880 $ $
Environmental Compliance Specialist 2,820 $ $
Nuclear & Mining Facility Operations 7,520 $ $
Specialist
Int’l Programs & Repository Scientist 3,760 $ $
NAMP Specialist 1,880 $ $
Executive Management Consultant 1,880 $ $
General Clerk 3,760 $ $
Administrative Assistant 15,040 $ $
Executive Assistant 3,760 $ $
Information and Records Management 3,760 $ $
Specialist
Business Specialist 4,700 $ $
IT Specialist 1,880 $ $
Project Management Specialist 1 1,410 $ $
Project Management Specialist 2 470 $ $
Project Management Specialist 3 470 $ $

Subtotal Amount CLIN 0001. $

Base Period — Months 25 through 36
Labor Category Estimated Fixed Unit Extended
Direct Rate Amount
Productive
Labor Hours
(DPLH)

Project Manager 1,880 $ $
QA Audit and Surveillance Manager 1,880 $ $
Lead QA Auditor 18,800 $ $
QA Auditor 5,640 $ $
QA Senior Technical Expert 18,800 $ $
QA Technical Expert 5,640 $ $
Technical Writer/Editor 5,640 $ $
QA Data Analyst 2,820 $ $
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TRU Waste Certification Specialist 2,820 $ $
TRU Waste Packaging Specialist 940 $ $
PDP Specialist 1,880 $ $
Nuclear Safety Specialist 940 $ $
Nuclear Safeguards and Security 1,880 $ $
Specialist
Health Physics/Radiological 940 $ $
Protection Specialist
Fire Protection Specialist 940 $ $
Industrial Safety Specialist 940 $ $
Environmental Compliance Specialist 1,880 $ $
Nuclear & Mining Facility Operations 4,700 $ $
Specialist
Int’1 Programs & Repository Scientist 1,880 $ $
NAMP Specialist 940 $ $
Executive Management Consultant 940 $ $
General Clerk 3,760 $ $
Administrative Assistant 15,040 $ $
Executive Assistant 3,760 $ $
Information and Records Management 2,820 $ $
Specialist
Business Specialist 2,820 $ $
IT Specialist 1,880 $ $
Project Management Specialist 1 1,410 $ $
Project Management Specialist 2 470 $ $
Project Management Specialist 3 470 $ $

Subtotal Amount CLIN 0001. $

Total Estimated Amount CLIN $

0001 (Months 1 through 36).

Insert this Amount in CLIN 0001

above.

Option Period 1: Months 37 through 60

SCHEDULE OF UNIT OF EXTENDED
CLIN SUPPLIES/SERVICES QUANTITY | MEASURE AMOUNT
0003 | Technical Support 1 NTE 3
0004 | Materials 1 NTE

$2,100,000.00
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Total Price — Option Period 1
Option Period 1 — Months 37 through 48
Labor Category Estimated Fixed Unit Extended
Direct Rate Amount
Productive
Labor Hours
(DPLH)

Project Manager 1,880 $ $
QA Audit and Surveillance Manager 1,880 $ $
Lead QA Auditor 18,800 $ $
QA Auditor 5,640 $ $
QA Senior Technical Expert 18,800 $ $
QA Technical Expert 5,640 $ $
Technical Writer/Editor 5,640 $ $
QA Data Analyst 2,820 $ $
TRU Waste Certification Specialist 1,880 $ $
PDP Specialist 1,880 $ $
Nuclear Safety Specialist 940 $ $
Nuclear Safeguards and Security 1,880 $ $
Specialist
Health Physics/Radiological 940 $ $
Protection Specialist
Fire Protection Specialist 940 $ $
Industrial Safety Specialist 940 $ $
Environmental Compliance Specialist 1,880 $ $
Nuclear & Mining Facility Operations 3,760 $ $
Specialist
Int’] Programs & Repository Scientist 1,880 $ $
NAMP Specialist 940 $ $
General Clerk 3,760 $ $
Administrative Assistant 15,040 $ $
Executive Assistant 3,760 $ $
Information and Records Management 2,820 $ $
Specialist
Business Specialist 1,880 $ $
IT Specialist 1,880 $ $
Project Management Specialist 1 1,410 $ $
Project Management Specialist 2 470 $ $
Project Management Specialist 3 470 $ $

Subtotal CLIN 0003 $
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Option Period 1 — Months 49 through 60
Labor Category Estimated Fixed Unit Extended
Direct Rate Amount
Productive
Labor Hours
(DPLH)

Project Manager 1,880 $ $
QA Audit and Surveillance Manager 1,880 $ $
Lead QA Auditor 18,800 $ $
QA Auditor 5,640 $ $
QA Senior Technical Expert 18,800 $ $
QA Technical Expert 5,640 $ $
Technical Writer/Editor 5,640 $ $
QA Data Analyst 2,820 $ $
TRU Waste Certification Specialist 1,880 $ $
PDP Specialist 1,880 $ $
Nuclear Safety Specialist 940 $ $
Nuclear Safeguards and Security 1,880 $ $
Specialist
Health Physics/Radiological 940 $ $
Protection Specialist
Fire Protection Specialist 940 $ $
Industrial Safety Specialist 940 $ $
Environmental Compliance Specialist 1,880 $ $
Nuclear & Mining Facility Operations 3,760 $ $
Specialist
Int’] Programs & Repository Scientist 1,880 $ $
NAMP Specialist 940 $ $
General Clerk 3,760 $ $
Administrative Assistant 15,040 $ $
Executive Assistant 3,760 $ $
Information and Records Management 2,820 $ $
Specialist
Business Specialist 1,880 $ $
IT Specialist 1,880 $ $
Project Management Specialist 1 1,410 $ $
Project Management Specialist 2 470 $ $
Project Management Specialist 3 470 $ $

Subtotal CLIN 0003 $

Total Estimated Amount CLIN $

0003 (Months 37 through 60).

Insert this Amount in CLIN 0003

above.
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B.04 LIMITATION OF GOVERNMENT’S OBLIGATION (Only applicable to Fixed Price Task
Orders)

(a) This contract allows for Fixed Price task orders that will have traditional Federal Acquisition
Regulation fixed prices and contract terms and conditions, with the exceptions that some or all of
the CLINS may be incrementally funded; and if a CLIN is incrementally funded, in the event of
termination before it is fully funded the Government’s maximum liability for the CLIN will be
the lower of the amount of funds allotted to the CLIN or the amount payable to the Contractor per
the Termination for Convenience (Fixed-Price) clause of this contract. For each CLIN there is

1)
2)
3)
4)
5)

6)

a fixed price for the action;

a fixed amount of work that corresponds to the fixed price;

a planned funding schedule that corresponds to the fixed price and the fixed amount of
work;

no Government obligation to the Contractor until the Government allots funds to the
contract for the action;

if the Government allots funds, a maximum Government obligation, including any
termination obligations, to the Contractor equal to the allotted funds; and

an obligation that the Government will pay the Contractor for the work the Contractor
performs for which funds were allotted based on the price of the work performed, not the
costs the Contractor actually incurs.

(b) Foreach CLIN

1)

2)

3)

4)

the Government’s maximum obligation, including any termination obligations and
obligations under change orders, equitable adjustments, or unilateral or bilateral
contract modifications, at any time is always less than or equal to the total amount of
funds allotted by the Government to the contract for the CLIN and the total amount of
funds allotted by the Government to the contract for the CLIN is the fixed price of the
work for which the funds are allotted,;

the Contractor explicitly agrees it reflected (that is, included or could have included an
additional amount) in its offered price and in the subsequent negotiated fixed price for
each of the fixed-price CLINs included in this contract:

i. the added complexity, challenges, and risks (including all risks, costs or
otherwise, associated with termination as articulated in this clause) to which the
Contractor is subject due to the incremental funding arrangement established in
this clause; and

ii. the specific risk that in the event of termination of an incrementally funded CLIN
before the CLIN is fully funded, the Contractor could receive less than the
Termination for Convenience (Fixed-Price) clause of this contract would allow,
that is, because the maximum Government obligation for a fixed-price CLIN is
the allotted funds for the CLIN, the Contractor will receive the lower of the
allotted funds or what the Termination for Convenience (Fixed-Price) clause of
this contract;

the Contractor is not authorized to continue work beyond the point at which the total
amount payable by the Government, which is the price of the services the allotted funds
cover, equals the total amount allotted to the contract for the services;

if funds become available and the Government’s need continues, the Government will
allot funds periodically to the CLIN, the Contractor will provide a fixed amount of work
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for the funds allotted, and the Government will pay the Contractor based on the price of
the fixed amount of work. The Government will not pay the Contractor based on the
costs the Contractor incurs in performing the work; and

5) the Contractor agrees to provide the fixed amount of work for the fixed price identified in
the contract’s Section B, Supplies or services and prices/costs, and in accordance with the
delivery schedule identified in the contract’s Section F, Deliveries or performance,
provided the Government provides the funding per or earlier than the Planned Funding
Schedule in paragraph (n) of this clause. At any time, the cumulative amount of funds
allotted is the fixed price for the cumulative fixed amount of work identified with the
funds.

(c) Foreach CLIN

1) The fixed price (of both the entire CLIN and of the current cumulative amount of funds
allotted to the CLIN at any time during contract performance) is not subject to any
adjustment on the basis of the Contractor’s cost experience;

2) The contract places the maximum risk and full responsibility on the Contractor for all
costs and resulting profit or loss; and

3) If the Government meets the entire Planned Funding Schedule,

i. the cumulative amount of funds allotted will equal the CLIN’s fixed price and
ii. the Contractor must provide the work the contract requires for the CLIN.

(d) The fixed price for each CLIN is listed in Section B of this contract.

(e) The Planned Funding Schedule for each CLIN is in paragraph (n) of this clause. The sum of the
planned funding for each CLIN equals the fixed price of the CLIN.

(f) The Actual Funding Schedule for each CLIN is in paragraph (o) of this clause. It specifies the
actual amount of funds allotted and presently available for payment by the Government
separately for the fixed price CLINS and the work to be performed for the funds allotted.

1) The Contractor may submit an invoice under a CLIN only after the Government has
allotted funds to the CLIN and the Contractor has provided services in accordance
with the terms and conditions of the Contract. The Contractor may submit an invoice
for only the lower of the two preceding amounts, that is, the lower of

i. the amount of allotted funds for the specified work (which is the amount of
the fixed price of the specified work) or

ii. the amount equal to the portion of the fixed price for the specified work the
Contractor has earned by providing a portion of the fixed work.

(g9) If during the course of this contract the Government is allotting funds to a CLIN per or earlier
than the Planned Funding Schedule, this contract to that point will be considered a simple fixed-
price contract for that CLIN regardless of the rate at which the Contractor is, or is not, earning
amounts payable, and

1) The Government’s and the Contractor’s obligations under the contract for the CLIN—
with the exception that the Government’s obligation for the CLIN is limited to the total
amount of funds allotted by the Government to the CLIN and similarly the Contractor is
not authorized to continue work beyond the point at which the total amount payable by
the Government equals the total amount allotted—will be as if the CLIN were both fixed
price and fully funded at time of contract execution, that is, the Contractor agrees that: it
will perform the work of the contract for that CLIN; and neither the fixed-price for the
CLIN nor any other term or condition of the contract will be affected due to the CLIN’s
being incrementally funded.

i. The Contractor agrees, for example, if the Government allots funds to a CLIN
per or earlier than all of the funding dates in the Planned Funding Schedule for
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the CLIN, the Government has met all of its obligations just as if the CLIN were
fully funded as of the time of contract execution and the Contractor retains all of
its obligations as if the CLIN were fully funded as of the time of contract
execution, while at the same time the Contractor is not authorized to continue
work beyond the point at which the total amount payable by the Government
equals the total amount allotted to the contract; consequently, if the Contactor
earns amounts payable at any time in performing work for the CLIN that exceed
the total amount of funds allotted by the Government to the contract for the
CLIN
A. it (not the Government) will be liable for those excess amounts payable
B. it will remain liable for its obligations under every term or condition of
the contract and
C. ifitfulfills all of its obligations for that CLIN and the Government allots
funds to the CLIN equal to the CLIN’s fixed price, the Government will
pay it the fixed price for the CLIN and no more.

ii. The Contractor also agrees, for example, if the Government allots funds to a
CLIN by the first funding date in the Planned Funding Schedule, the Government
has met all of its obligations up to that point in the contract as if the CLIN were
fully funded (that is, as if progress payments based on cost had been agreed to
and had been made, or milestone payments had been agreed to and been made, or
etc.) and the Contractor retains all of its obligations up to that point (such as
meeting delivery schedules, maintaining quality, etc.) as if the CLIN were fully
funded; consequently, if the Government subsequently terminates the CLIN it
will pay the Contractor the lower of the following two amounts: the amount
allotted by the Government to the CLIN; or the amount payable per the
Termination for Convenience (Fixed-Price) clause of this contract.

(h) The Contractor shall notify the Contracting Officer in writing whenever it has reason to believe
that the amount payable it expects to earn for the CLIN in the next 60 days, when added to all
amounts payable previously earned, will exceed 75 percent of the total amount allotted to the
CLIN by the Government.

1)
2)

3)

The notification is for planning purposes only and does not change any obligation of
either the Government or the Contractor.

The Contractor is not authorized to continue work beyond the point at which the total
amount payable by the Government equals the total amount allotted to the CLIN.

The Government may require the Contractor to continue performance of that CLIN for as
long as the Government allots funds for that CLIN sufficient to cover the amount payable
for that CLIN.

(i) If the Government does not allot funds to a CLIN per or earlier than its Planned Funding
Schedule, the Contractor will be entitled to an equitable adjustment and

1)

2)

3)

the Government’s maximum obligation, including any termination obligation, to
reimburse the Contractor remains limited to the total amount of funds allotted by the
Government to the contract for that CLIN;

the Contractor is not authorized to continue work beyond the point at which the total
amount payable by the Government, equals the total amount allotted to the contract;

if the Government subsequently terminates the CLIN, it will pay the Contractor the lower
of the following two amounts: the total amount of funds allotted by the Government to
the contract for the CLIN; or the amount payable per the Termination for Convenience
(Fixed-Price) clause of this contract.
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Except as required by either other provisions of this contract specifically citing and stated to be an
exception to this clause, or by, among other things, terminations, change orders, equitable
adjustments, or unilateral or bilateral contract modifications specifically citing and stated to be an
exception to this clause, for either CLIN—
1) The Government is not obligated to reimburse the Contractor in excess of the total
amount allotted by the Government to this contract for the CLIN; and
2) The Contractor is not obligated to continue performance under this contract related to the
CLIN or earn amounts payable in excess of the amount allotted to the contract by the
Government until the Contracting Officer notifies the Contractor in writing that the
amount allotted by the Government has been increased and specifies an increased
amount, which shall then constitute the total amount allotted by the Government to the
CLIN.
No notice, communication, or representation in any form, including, among other things,
change orders, equitable adjustments, or unilateral or bilateral contract modifications, other
than that specified in this clause, or from any person other than the Contracting Officer, shall
affect the amount allotted by the Government to this contract for a CLIN, which will remain
at all times the Government’s maximum liability for a CLIN. In the absence of the specified
notice, the Government is not obligated to reimburse the Contractor for any amounts payable
earned for a CLIN in excess of the total amount allotted by the Government to this contract
for a CLIN.
Change orders, equitable adjustments, unilateral or bilateral contract modifications, or similar
actions shall not be considered increases in the Government’s maximum liability or
authorizations to the Contractor to exceed the amount allotted by the Government for a CLIN
unless they contain a statement increasing the amount allotted.

(m) Nothing in this clause shall affect the right of the Government to terminate this contract for

(n)

(0)

convenience or default.
Planned Funding Schedule:

CLIN (TBD)

Funds To Work To Be  Cumulative Cumulative Work
Date Be Allotted Accomplished Funds To Be Allotted To Be Accomplished

TBD TBD TBD TBD TBD

Actual Funding Schedule

CLIN (TBD)

Funds To Work To Be = Cumulative Cumulative Work
Date  Be Allotted Accomplished Funds To Be Allotted To Be Accomplished

TBD TBD TBD TBD TBD
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