

PART I – THE SCHEDULE

SECTION F - DELIVERIES OR PERFORMANCE

F.01	FAR 52.242-15 STOP WORK ORDER (AUG 1989)	F-2
F.02	FAR 52.242-17 GOVERNMENT DELAY OF WORK (APR 1984)	F-2
F.03	PERIOD OF PERFORMANCE	F-2
F.04	PLACE OF PERFORMANCE.....	F-2

SECTION F - DELIVERIES OR PERFORMANCE

F.01 FAR 52.242-15 STOP WORK ORDER (AUG 1989)

F.02 FAR 52.242-17 GOVERNMENT DELAY OF WORK (APR 1984)

F.03 PERIOD OF PERFORMANCE

The base period of performance for this contract is 36 months from contract award. The base period of performance includes a 30 day transition period and 35 months of Technical Support services. The contract includes one 24 month option period that may be exercised unilaterally in accordance with FAR 52.217-9, "Option to Extend the Term of the Contract (MAR 2000)."

F.04 PLACE OF PERFORMANCE

The principal place of performance for this Contract and all issued task orders shall be the Skeen Whitlock Building (Carlsbad, New Mexico). Work activities may require travel to the WIPP Site approximately 30 miles from Carlsbad and any other facilities, as directed by the Contracting Officer, which are owned, leased, or otherwise under the control of the U.S. Department of Energy. The contractor will need to support personnel working at multiple locations throughout the DOE complex simultaneously. The CO may identify other locations in work requests if needed, where work may be performed.