
EM HQ IT Services       
Final Request for Proposal  
Solicitation No. DE-SOL-0007872 

 

B-i 

PART I – THE SCHEDULE 
SECTION B 

SUPPLIES OR SERVICES AND PRICES/COSTS 
 

TABLE OF CONTENTS 
 
 

B.1 TYPE OF CONTRACT AND ITEMS BEING ACQUIRED ....................................... 2 

B.2 CLIN STRUCTURE ......................................................................................................... 2 

B.3 CONTRACT PRICING ................................................................................................... 5 

B.4 OBLIGATION OF FUNDS ........................................................................................... 20 

B.5 LIMITATION OF GOVERNMENT’S OBLIGATION (FOR FIRM-FIXED-PRICE 
CLINS) ............................................................................................................................. 20 

B.6 PRICE REDUCTIONS .................................................................................................. 27 
 

 
 
 
 
 
 
 
 
 
 
 
 
  
 



EM HQ IT Services       
Final Request for Proposal  
Solicitation No. DE-SOL-0007872 

 

B-2 

SECTION B - SUPPLIES OR SERVICES AND PRICES/COSTS 
 
B.1 TYPE OF CONTRACT AND ITEMS BEING ACQUIRED 
 

(a) This contract contains Firm-Fixed-Price (FFP) Contract Line Item Numbers (CLINs),   
Non-Fee Bearing Cost Reimbursable (CR) CLINs for Other Direct Costs (ODCs), 
and  Indefinite Delivery Indefinite Quantity (IDIQ) CLINs for EM Cloud, IT Mission 
Systems Support – Surge, and IT Cyber Security – Surge.  Only FFP task orders may 
be issued under the IDIQ CLINs.  This Contract is established for the purpose of 
providing services in support of the U.S. Department of Energy (DOE) 
Environmental Management (EM) program mission.  This requirement is for 
providing a wide range of IT services required by EM HQ and the EM Consolidated 
Business Center in Cincinnati, OH, in support of the EM field sites.  The objective of 
this acquisition is to fulfill DOE’s requirement for the continuation of services 
providing assistance with technical and administrative support for IT Capital 
Planning, IT Strategic Planning and Architecture, IT Mission Systems Support, IT 
Cyber Security, EM Consolidated Business Center support, Records Management, 
Green IT, IT Services and Infrastructure, Program Strategic Initiatives, EM 
Correspondence Center Support, and EM Cloud services, as described in Section C.   
 

(b) The Contractor shall plan, manage, integrate, and execute the work as described in 
Section C, Performance Work Statement (PWS) in a safe, efficient, and effective 
manner. The Contractor shall furnish all personnel, facilities, equipment, supplies, 
and services (except as furnished by the DOE as set forth in this Contract); and 
otherwise do all things necessary for, or incident to, the performance of work under 
this Contract in a safe, efficient, and effective manner. 

 
B.2 CLIN STRUCTURE 
 

The Contract is structured into CLINs in Section B.  The CLINs established for this 
Contract include a transition period (45 calendar days), a base period (24 months), and 
three one-year option periods (each 12 months) as follows:   
 

Transition 
and  

Base Period 
CLIN SubCLIN 

 
 

Title 
PWS Section 

Contract 
Type 

CLIN 00001  Transition PWS Section C.2.0 and C.15.0 FFP 

CLIN 00002  Base Period Tasks (FFP)  FFP 

 CLIN 00002-
01 

IT Capital Planning 
 

PWS Section C.3.0 and C.15.0 FFP 

 CLIN 00002-
02 

IT Strategic Planning and Architecture 
 

PWS Section C.4.0 and C.15.0 FFP 

 CLIN 00002- IT Mission Systems Support PWS Section C.5.0 and C.15.0 FFP 
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03  
 CLIN 00002-

04 
IT Cyber Security 
 

PWS Section C.6.0 and C.15.0 FFP 

 CLIN 00002-
05 

EM Consolidated Business Center 
(EMCBC) support 
 

PWS Section C.7.0 and C.15.0 FFP 

 CLIN 00002-
06 

Records Management 
 

PWS Section C.8.0 and C.15.0 FFP 

 CLIN 00002-
07 

Green IT  
 

PWS Section C.9.0 and C.15.0 FFP 

 CLIN 00002-
08 

IT Services and Infrastructure 
 

PWS Section C.10.0 and C.15.0 FFP 

 CLIN 00002-
09 

Program Strategic Initiatives 
 

PWS Section C.11.0 and C.15.0 FFP 

 CLIN 00002-
10 

EM Correspondence Center (EMCC) 
Support 
 

PWS Section C.12.0 and C.15.0 FFP 

CLIN 00003  Phase Out and Closeout PWS Section C.14.0 and C.15.0 FFP 
 

CLIN 00004  EM Cloud   
 

PWS Section C.13.0 and C.15.0 IDIQ 

CLIN 00005  Other Direct Costs (ODCs) 
 

 CR 

CLIN 00006  Base Period – SURGEIDIQ 
 

 IDIQ 

 CLIN 00006-
01 

IT Mission Systems Support - SURGE 
 

PWS Section C.5.0 and C.15.0 IDIQ 

 CLIN 00006-
02 

IT Cyber Security – SURGE 
 

PWS Section C.6.0 and C.15.0 IDIQ 

Option 1 
CLIN 

 
SubCLIN 

 
Title PWS Section 

Contract 
Type 

CLIN 00007  Option Period 1 Tasks (FFP)    FFP 
 CLIN 00007-

01 
IT Capital Planning 
 

PWS Section C.3.0 and C.15.0 FFP 

 CLIN 00007-
02 

IT Strategic Planning and Architecture 
 

PWS Section C.4.0 and C.15.0 FFP 

 CLIN 00007-
03 

IT Mission Systems Support 
 

PWS Section C.5.0 and C.15.0 FFP 

 CLIN 00007-
04 

IT Cyber Security 
 

PWS Section C.6.0 and C.15.0 FFP 

 CLIN 00007-
05 

EMCBC support 
 

PWS Section C.7.0 and C.15.0 FFP 

 CLIN 00007-
06 

Records Management 
 

PWS Section C.8.0 and C.15.0 FFP 

 CLIN 00007-
07 

Green IT  
 

PWS Section C.9.0 and C.15.0 FFP 

 CLIN 00007-
08 

IT Services and Infrastructure 
 

PWS Section C.10.0 and C.15.0 FFP 



EM HQ IT Services       
Final Request for Proposal  
Solicitation No. DE-SOL-0007872 

 

B-4 

 CLIN 00007-
09 

Program Strategic Initiatives 
 

PWS Section C.11.0 and C.15.0 FFP 

 CLIN 00007-
10 

EMCC Support 
 

PWS Section C.12.0 and C.15.0 FFP 

CLIN 00008  EM Cloud  PWS Section C.13.0 and C.15.0 IDIQ 
CLIN 00009  Other Direct Costs (ODCs) 

 
 CR 

CLIN 00010  Option Period 1 – SURGE (IDIQ) 
 

 IDIQ 

 CLIN 00010-
01 

IT Mission Systems Support - SURGE 
 

PWS Section C.5.0 and C.15.0 IDIQ 

 CLIN 00010-
02 

IT Cyber Security - SURGE 
 

PWS Section C.6.0 and C.15.0 IDIQ 

Option 2 
CLIN 

 
SubCLIN 

 
Title PWS Section 

Contract 
Type 

CLIN 00011  Option Period 2 Tasks (FFP)    FFP 
 CLIN 00011-

01 
IT Capital Planning 
 

PWS Section C.3.0 and C.15.0 FFP 

 CLIN 00011-
02 

IT Strategic Planning and Architecture 
 

PWS Section C.4.0 and C.15.0 FFP 

 CLIN 00011-
03 

IT Mission Systems Support 
 

PWS Section C.5.0 and C.15.0 FFP 

 CLIN 00011-
04 

IT Cyber Security 
 

PWS Section C.6.0 and C.15.0 FFP 

 CLIN 00011-
05 

EMCBC support 
 

PWS Section C.7.0 and C.15.0 FFP 

 CLIN 00011-
06 

Records Management 
 

PWS Section C.8.0 and C.15.0 FFP 

 CLIN 00011-
07 

Green IT  
 

PWS Section C.9.0 and C.15.0 FFP 

 CLIN 00011-
08 

IT Services and Infrastructure 
 

PWS Section C.10.0 and C.15.0 FFP 

 CLIN 00011-
09 

Program Strategic Initiatives 
 

PWS Section C.11.0 and C.15.0 FFP 

 CLIN 00011-
10 

EMCC Support 
 

PWS Section C.12.0 and C.15.0 FFP 

CLIN 00012  EM Cloud  PWS Section C.13.0 and C.15.0 IDIQ 
CLIN 00013  Other Direct Costs (ODCs) 

 
 CR 

CLIN 00014  Option Period 2 – SURGE (IDIQ) 
 

 IDIQ 

 CLIN 00014-
01 

IT Mission Systems Support - SURGE 
 

PWS Section C.5.0 and C.15.0 IDIQ 

 CLIN 00014-
02 

IT Cyber Security - SURGE 
 

PWS Section C.6.0 and C.15.0 IDIQ 

Option 3 
CLIN 

 
SubCLIN 

 
Title PWS Section 

Contract 
Type 

CLIN 00015  Option Period 3 Tasks (FFP)    FFP 
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 CLIN 00015-
01 

IT Capital Planning 
 

PWS Section C.3.0 and C.15.0 FFP 

 CLIN 00015-
02 

IT Strategic Planning and Architecture 
 

PWS Section C.4.0 and C.15.0 FFP 

 CLIN 00015-
03 

IT Mission Systems Support 
 

PWS Section C.5.0 and C.15.0 FFP 

 CLIN 00015-
04 

IT Cyber Security 
 

PWS Section C.6.0 and C.15.0 FFP 

 CLIN 00015-
05 

EMCBC support 
 

PWS Section C.7.0 and C.15.0 FFP 

 CLIN 00015-
06 

Records Management 
 

PWS Section C.8.0 and C.15.0 FFP 

 CLIN 00015-
07 

Green IT  
 

PWS Section C.9.0 and C.15.0 FFP 

 CLIN 00015-
08 

IT Services and Infrastructure 
 

PWS Section C.10.0 and C.15.0 FFP 

 CLIN 00015-
09 

Program Strategic Initiatives 
 

PWS Section C.11.0 and C.15.0 FFP 

 CLIN 00015-
10 

EMCC Support 
 

PWS Section C.12.0 and C.15.0 FFP 

CLIN 00016  EM Cloud  PWS Section C.13.0 and C.15.0 IDIQ 
CLIN 00017  Other Direct Costs (ODCs) 

 
 CR 

CLIN 00018  Option Period 3 – SURGE (IDIQ) 
 

 IDIQ 

 CLIN 00018-
01 

IT Mission Systems Support - SURGE 
 

PWS Section C.5.0 and C.15.0 IDIQ 

 CLIN 00018-
02 

IT Cyber Security - SURGE 
 

PWS Section C.6.0 and C.15.0 IDIQ 

 
 

B.3 CONTRACT PRICING 
 
(a) Firm-Fixed-Price CLINs:  The price schedule below sets forth the FFP CLINs that 

include Transition, IT Capital Planning, IT Strategic Planning and Architecture, IT 
Mission Systems Support, IT Cyber Security, EMCBC Support, Records 
Management, Green IT, IT Services and Infrastructure, Program Strategic Initiatives, 
EM Correspondence Center (EMCC) Support, and Phase Out and Closeout.  The 
Firm-Fixed-Price CLINs correspond to Section C – Performance Work Statement, 
and all applicable attachments.   

  
(b) Cost Reimbursable CLINs:  The price schedule also includes Non-Fee Bearing Cost 

Reimbursable CLINs for ODC costs.  These CLINs are established as Government 
Provided Costs that are non-fee bearing.  These costs are the Government’s best 
estimate of the expected actual cost of these portions of the work.   
 
The amount for these CLINs includes reimbursement of ODCs, as may be required 
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during performance of this contract, including all allowable/allocable/reasonable 
costs (excluding fee) for:  non-labor training costs; non-labor travel costs; and 
additional equipment, hardware, and/or software necessary for performance of this 
contract, with the prior approval of the CO. 
 
Ceiling provisions are utilized (indirect rate ceilings) for the CR CLINs.  The 
Government will not be obligated to pay any additional amount should the final 
indirect cost rates exceed the negotiated ceiling rates and in the event the final 
indirect cost rates are less than the negotiated ceiling rates, the negotiated rates will 
be reduced to conform with the lower rates. 

 
(c) IDIQ CLINs (Fixed Price Task Orders only):  For the base and option periods, the 

Contractor shall furnish personnel, as required by Government-issued Fixed-Price 
task orders, necessary for the performance of work as described in PWS Sections; 
C.5.0, C.6.0, C.13.0 and C.15.0 for EM Cloud services; C.5.1 and C.15.0 for IT 
Mission System Support – Surge; and C.6.1 and C.15.0 for IT Cyber Security- Surge.  
The Contractor shall provide personnel in the labor categories and at the fixed unit 
rate set forth in Section J Attachment J-7.  Personnel utilized for these CLINs shall 
meet the description and minimum qualifications of the required labor categories, as 
detailed in Section J, Attachment J-3 for the issuance of Fixed-Price Task Orders.  
IDIQ services shall be ordered in accordance with Section I clauses (Ordering, Order 
Limitations, and Indefinite Quantity) and Section H clause entitled “Ordering 
Procedures.”  The IDIQ work may be ordered on a Firm Fixed Price basis only.  Task 
orders may be issued up to the estimated maximum value of the IDIQ CLIN for the 
Base Period and the three Option periods.  
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CLIN 

Sub 
CLIN Description of Services – Transition and Base Period Quantity Unit of Measure 

Firm-Fixed-Price 
(SubCLIN) Total Firm-Fixed-Price 

 
00001 

 

  
Transition Period (45 days or less from Notice to Proceed) 
PWS Sections C.2.0 and C.15.0  
 

 
45 

 
Calendar Days 

  
$[Contractor Fill-in] 

 
00002 

 

  
Base Period Tasks  
Sum of SubCLINs 00002-01 through 00002-10 
 

 
24 

 
Months 

  
$[Contractor Fill-in] 

  
00002-01 

 
IT Capital Planning 
PWS Sections C.3.0 and C.15.0  
 

 
24 

 
Months 

 
$[Contractor Fill-in] 

 

  
00002-02 

 
IT Strategic Planning and Architecture 
PWS Sections C.4.0 and C.15.0 
 

 
24 

 
Months 

 
$[Contractor Fill-in] 

 

  
00002-03 

 
IT Mission Systems Support 
PWS Sections C.5.0 and C.15.0  
 

 
24 

 
Months 

 
$[Contractor Fill-in] 

 

  
00002-04 

 
IT Cyber Security  
PWS Sections C.6.0 and C.15.0  
 

 
24 

 
Months 

 
$[Contractor Fill-in] 

 

  
00002-05 

 
EMCBC Support  
PWS Sections C.7.0 and C.15.0  
 

 
24 

 
Months 

 
$[Contractor Fill-in] 

 

  
00002-06 

 
Records Management 
PWS Sections C.8.0 and C.15.0  
 

 
24 

 
Months 

 
$[Contractor Fill-in] 

 

  
00002-07 

 
Green IT  
PWS Sections C.9.0 and C.15.0  
 

 
24 

 
Months 

 
$[Contractor Fill-in] 
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00002-08 

 
IT Services and Infrastructure 
PWS Sections C.10.0 and C.15.0  
 

 
24 

 
Months 

 
$[Contractor Fill-in] 

 

  
00002-09 

 
Program Strategic Initiatives 
PWS Sections C.11.0 and C.15.0  
 

 
24 

 
Months 

 
$[Contractor Fill-in] 

 

 
 

 
00002-10 

 

 
EMCC Support 
PWS Sections C.12.0 and C.15.0 
 

 
24 

 
Months 

 
$[Contractor Fill-in] 

 
 

 
00003 

  
Phase Out and Closeout 
PWS Sections C.14.0 and C.15.0  
 

 
1 

 
Lump Sum 

  
$[Contractor Fill-in] 

 
CLIN 

Sub 
CLIN 

 
Description of Services – Transition and Base Period Quantity Unit of Measure 

 
Total IDIQ Ceiling (Estimated Maximum) 

00004 

  
EM Cloud Services 
PWS Sections C.13.0 and C.15.0 
 
Fixed Price Task Orders will be issued for this CLIN in 
accordance with the labor rates provided in Section J, 
Attachment J-7.   
 

 
24 

 
Months 

 
[$1,600,000] 

 
CLIN 

Sub 
CLIN  

 
Description of Services – Transition and Base Period Indirect Rate Ceiling 

 
Total Cost Reimbursement 

00005 
  

Other Direct Costs (ODCs) 
 

 
[Contractor Fill-in]% 

Non-fee bearing 

 
[$4,200,000] 

 
CLIN 

Sub 
CLIN 

 
Description of Services – Transition and Base Period Quantity Unit of Measure 

 
Total IDIQ Ceiling (Estimated Maximum) 

00006 

  
Base Period – SURGE 
Sum of total for SubCLINs 00006-01 through 00006-02 
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 00006-01 

 
IT Mission Systems Support - SURGE 
PWS Sections C.5.1 and C.15.0 
 
Fixed Price Task Orders will be issued for this CLIN in 
accordance with the labor rates provided in Section J, 
Attachment J-7.   
 
 

 
 

24 
 

 
 

Months 

 
[$190,000] 

  
00006-02 

 
IT Cyber Security - SURGE 
PWS Sections C.6.1 and C.15.0 
 
Fixed Price Task Orders will be issued for this CLIN in 
accordance with the labor rates provided in Section J, 
Attachment J-7.   
 
 

 
24 

 
Months 

 
[$900,000] 

 

  Total for Transition and Base Period     
   

TOTAL for Transition and Base Period 
    

$[Contractor Fill-in] 
 

 
 

 
CLIN 

Sub 
CLIN 

 
Description of Services – Option Period 1 Quantity Unit of Measure 

Firm-Fixed-Price 
(SubCLIN) Total Firm-Fixed-Price 

 
00007 

 

  
Option Period 1 Tasks  
Sum of SubCLINs 00007-01 through 00007-10 
 

 
12 

 
Months 

  
$[Contractor Fill-in] 

  
00007-01 

 
IT Capital Planning 
PWS Sections C.3.0 and C.15.0  
 

 
12 

 
Months 

 
$[Contractor Fill-in] 

 

  
00007-02 

 
IT Strategic Planning and Architecture 
PWS Sections C.4.0 and C.15.0 
 

 
12 

 
Months 

 
$[Contractor Fill-in] 
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00007-03 

 
IT Mission Systems Support 
PWS Sections C.5.0 and C.15.0  
 

 
12 

 
Months 

 
$[Contractor Fill-in] 

 

  
00007-04 

 
IT Cyber Security  
PWS Sections C.6.0 and C.15.0  
 

 
12 

 
Months 

 
$[Contractor Fill-in] 

 

  
00007-05 

 
EMCBC Support  
PWS Sections C.7.0 and C.15.0  
 

 
12 

 
Months 

 
$[Contractor Fill-in] 

 

  
00007-06 

 
Records Management 
PWS Sections C.8.0 and C.15.0  
 

 
12 

 
Months 

 
$[Contractor Fill-in] 

 

  
00007-07 

 
Green IT  
PWS Sections C.9.0 and C.15.0  
 

 
12 

 
Months 

 
$[Contractor Fill-in] 

 

  
00007-08 

 
IT Services and Infrastructure 
PWS Sections C.10.0 and C.15.0  
 

 
12 

 
Months 

 
$[Contractor Fill-in] 

 

  
00007-09 

 
Program Strategic Initiatives 
PWS Sections C.11.0 and C.15.0  
 

 
12 

 
Months 

 
$[Contractor Fill-in] 

 

 
 

 
00007-10 

 

 
EMCC Support 
PWS Sections C.12.0 and C.15.0 
 

 
12 

 
Months 

 
$[Contractor Fill-in] 

 
 

 
CLIN 

Sub 
CLIN 

 
Description of Services – Option Period 1 Quantity Unit of Measure 

 
Total IDIQ Ceiling (Estimated Maximum) 
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00008 

  
EM Cloud Services 
PWS Sections C.13.0 and C.15.0  
 
Fixed Price Task Orders will be issued for this CLIN in 
accordance with the labor rates provided in Section J, 
Attachment J-7.   
 

 
12 

 
Months 

 
[$800,000] 

 
CLIN 

Sub 
CLIN  

 
Description of Services – Option Period 1 Indirect Rate Ceiling 

 
Total Cost Reimbursement 

00009 
  

Other Direct Costs (ODCs) 
 

 
[Contractor Fill-in]% 

Non-fee bearing 

 
[$2,100,000] 

 
CLIN 

Sub 
CLIN 

 
Description of Services – Option Period 1 Quantity Unit of Measure 

 
Total IDIQ Ceiling (Estimated Maximum) 

00010 

  
Option Period 1 – SURGE 
Sum of total for SubCLINs 00010-01 through 00010-02 
 

   
 

 00010-01 

 
IT Mission Systems Support - SURGE 
PWS Sections C.5.1 and C.15.0 
 
Fixed Price Task Orders will be issued for this CLIN in 
accordance with the labor rates provided in Section J, 
Attachment J-7.   
 

 
12 

 
Months 

 

 
$[95,000] 

 

 00010-02 

 
IT Cyber Security - SURGE 
PWS Sections C.6.1 and C.15.0 
 
Fixed Price Task Orders will be issued for this CLIN in 
accordance with the labor rates provided in Section J, 
Attachment J-7.   
 

 
12 

Months  
$[450,000] 

 

  Total for Option Period 1     
   

TOTAL for Option Period 1 
    

$[Contractor Fill-in] 
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CLIN 
Sub 

CLIN 
 

Description of Services – Option Period 2 Quantity Unit of Measure 
Firm-Fixed-Price 

(SubCLIN) Total Firm-Fixed-Price 
 

00011 
 

  
Option Period 2 Tasks  
Sum of SubCLINs 00011-01 through 00011-10 
 

 
12 

 
Months 

  
$[Contractor Fill-in] 

  
00011-01 

 
IT Capital Planning 
PWS Sections C.3.0 and C.15.0  
 

 
12 

 
Months 

 
$[Contractor Fill-in] 

 

  
00011-02 

 
IT Strategic Planning and Architecture 
PWS Sections C.4.0 and C.15.0 
 

 
12 

 
Months 

 
$[Contractor Fill-in] 

 

  
00011-03 

 
IT Mission Systems Support 
PWS Sections C.5.0 and C.15.0  
 

 
12 

 
Months 

 
$[Contractor Fill-in] 

 

  
00011-04 

 
IT Cyber Security  
PWS Sections C.6.0 and C.15.0  
 

 
12 

 
Months 

 
$[Contractor Fill-in] 

 

  
00011-05 

 
EMCBC Support  
PWS Sections C.7.0 and C.15.0  
 

 
12 

 
Months 

 
$[Contractor Fill-in] 

 

  
00011-06 

 
Records Management 
PWS Sections C.8.0 and C.15.0  
 

 
12 

 
Months 

 
$[Contractor Fill-in] 

 

  
00011-07 

 
Green IT  
PWS Sections C.9.0 and C.15.0  
 

 
12 

 
Months 

 
$[Contractor Fill-in] 

 

  
00011-08 

 
IT Services and Infrastructure 
PWS Sections C.10.0 and C.15.0  

 
12 

 
Months 

 
$[Contractor Fill-in] 
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00011-09 
 
Program Strategic Initiatives 
PWS Sections C.11.0 and C.15.0  
 

 
12 

 
Months 

 
$[Contractor Fill-in] 

 

 
 

 
00011-10 

 

 
EMCC Support 
PWS Sections C.12.0 and C.15.0 
 

 
12 

 
Months 

 
$[Contractor Fill-in] 

 
 

 
CLIN 

Sub 
CLIN 

 
Description of Services – Option Period 2 Quantity Unit of Measure 

 
Total IDIQ Ceiling (Estimated Maximum) 

00012 

  
EM Cloud Services 
PWS Sections C.13.0 and C.15.0  
 
Fixed Price Task Orders will be issued for this CLIN in 
accordance with the labor rates provided in Section J, 
Attachment J-7.   
 
  

 
12 

 
Months 

 
[$800,000] 

 
CLIN 

Sub 
CLIN  

 
Description of Services – Option Period 2 Indirect Rate Ceiling 

 
Total Cost Reimbursement 

00013 
  

Other Direct Costs (ODCs) 
 

 
[Contractor Fill-in]% 

Non-fee bearing 

 
[$2,100,000] 

 
CLIN 

Sub 
CLIN 

 
Description of Services – Option Period 2 Quantity Unit of Measure 

 
Total IDIQ Ceiling (Estimated Maximum) 

00014 

  
Option Period 2 – SURGE 
Sum of total for SubCLINs 00014-01 through 00014-02 
 

   
 

 00014-01 

 
IT Mission Systems Support - SURGE 
PWS Sections C.5.1 and C.15.0 
 
 
Fixed Price Task Orders will be issued for this CLIN in 
accordance with the labor rates provided in Section J, 

 
12 

 
Months 

 

 
$[95,000] 
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Attachment J-7.   

 00014-02 

 
IT Cyber Security - SURGE 
PWS Sections C.6.1 and C.15.0 
 
Fixed Price Task Orders will be issued for this CLIN in 
accordance with the labor rates provided in Section J, 
Attachment J-7.   
 

 
12 

 
Months 

 
$[450,000] 

 

  Total for Option Period 2     
   

TOTAL for Option Period 2 
    

$[Contractor Fill-in] 
 

 
 

 
CLIN 

Sub 
CLIN 

 
Description of Services – Option Period 3 Quantity Unit of Measure 

Firm-Fixed-Price 
(SubCLIN) Total Firm-Fixed-Price 

 
00015 

 

  
Option Period 2 Tasks  
Sum of SubCLINs 00015-01 through 00015-10 
 

 
12 

 
Months 

  
$[Contractor Fill-in] 

  
00015-01 

 
IT Capital Planning 
PWS Sections C.3.0 and C.15.0  
 

 
12 

 
Months 

 
$[Contractor Fill-in] 

 

  
00015-02 

 
IT Strategic Planning and Architecture 
PWS Sections C.4.0 and C.15.0 
 

 
12 

 
Months 

 
$[Contractor Fill-in] 

 

  
00015-03 

 
IT Mission Systems Support 
PWS Sections C.5.0 and C.15.0  
 

 
12 

 
Months 

 
$[Contractor Fill-in] 

 

  
00015-04 

 
IT Cyber Security  
PWS Sections C.6.0 and C.15.0  
 

 
12 

 
Months 

 
$[Contractor Fill-in] 
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00015-05 EMCBC Support  
PWS Sections C.7.0 and C.15.0  
 

12 Months $[Contractor Fill-in] 

  
00015-06 

 
Records Management 
PWS Sections C.8.0 and C.15.0  
 

 
12 

 
Months 

 
$[Contractor Fill-in] 

 

  
00015-07 

 
Green IT  
PWS Sections C.9.0 and C.15.0  
 

 
12 

 
Months 

 
$[Contractor Fill-in] 

 

  
00015-08 

 
IT Services and Infrastructure 
PWS Sections C.10.0 and C.15.0  
 

 
12 

 
Months 

 
$[Contractor Fill-in] 

 

  
00015-09 

 
Program Strategic Initiatives 
PWS Sections C.11.0 and C.15.0  
 

 
12 

 
Months 

 
$[Contractor Fill-in] 

 

 
 

 
00015-10 

 

 
EMCC Support 
PWS Sections C.12.0 and C.15.0 
 

 
12 

 
Months 

 
$[Contractor Fill-in] 

 
 

 
CLIN 

Sub 
CLIN 

 
Description of Services – Option Period 3 Quantity Unit of Measure 

 
Total IDIQ Ceiling (Estimated Maximum) 

00016 

  
EM Cloud Services 
PWS Sections C.13.0 and C.15.0  
 
Fixed Price Task Orders will be issued for this CLIN in 
accordance with the labor rates provided in Section J, 
Attachment J-7.   
  

 
12 

 
Months 

 
[$800,000] 

 
CLIN 

Sub 
CLIN  

 
Description of Services – Option Period 3 Indirect Rate Ceiling 

 
Total Cost Reimbursement 

00017 
  

Other Direct Costs (ODCs) 
 

 
[Contractor Fill-in]% 

Non-fee bearing 

 
[$2,100,000] 
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CLIN 

Sub 
CLIN 

 
Description of Services – Option Period 3 Quantity Unit of Measure 

 
Total IDIQ Ceiling (Estimated Maximum) 

00018 

  
Option Period 3 – SURGE 
Sum of total for SubCLINs 00018-01 through 00018-02 
 

   
 

 00018-01 

 
IT Mission Systems Support - SURGE 
PWS Sections C.5.1 and C.15.0 
 
Fixed Price Task Orders will be issued for this CLIN in 
accordance with the labor rates provided in Section J, 
Attachment J-7.   
 

 
12 

 
Months 

 
$[95,000] 

 

 00018-02 

 
IT Cyber Security - SURGE 
PWS Sections C.6.1 and C.15.0 
 
Fixed Price Task Orders will be issued for this CLIN in 
accordance with the labor rates provided in Section J, 
Attachment J-7.   
 

 
12 

 
Months 

 

 
$[450,000] 

 

  Total for Option Period 3     
   

TOTAL for Option Period 3 
    

$[Contractor Fill-in] 
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Total Contract Value Summary Table 
 

 
CLIN Description of Services – Transition and Base Period Quantity Unit of Measure Total Amount 

 
00001 

 

 
Transition Period (45 days or less from Notice to Proceed) 
PWS Sections C.2.0 and C.15.0  
 

 
45 

 
Calendar Days 

 
$[Contractor Fill-in] 

 
00002 

 

 
Base Period Tasks  
Sum of SubCLINs 00002-01 through 00002-10 
 

 
24 

 
Months 

 
$[Contractor Fill-in] 

 
00003 

 
Phase Out and Closeout 
PWS Sections C.14.0 and C.15.0  
 

 
1 

 
Lump Sum 

 
$[Contractor Fill-in] 

00004 

 
EM Cloud Services 
PWS Sections C.13.0 and C.15.0 
 
 

 
24 

 
Months 

 
[$1,600,000] 

00005 
 
Other Direct Costs (ODCs) 
 

 
[Contractor Fill-in]% 

Non-fee bearing 

 
[$4,200,000] 

00006 

 
Base Period – SURGE 
Sum of total for SubCLINs 00006-01 through 00006-02 
 
IT Mission Systems Support - SURGE 
PWS Sections C.5.1 and C.15.0 
 
IT Cyber Security - SURGE 
PWS Sections C.6.1 and C.15.0 
 

 
 

 [$1,090,000] 

 
00007 

 

 
Option Period 1 Tasks  
Sum of SubCLINs 00007-01 through 00007-10 
 

 
12 

 
Months 

 
$[Contractor Fill-in] 
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00008 

 
EM Cloud Services 
PWS Sections C.13.0 and C.15.0  
 
 

 
12 

 
Months 

 
 

[$800,000] 

00009 
 
Other Direct Costs (ODCs) 

 

 [Contractor Fill-
in]% 

Non-fee bearing 

 
 

[$2,100,000] 

00010 

 
Option Period 1 – SURGE 
Sum of total for SubCLINs 00010-01 through 00010-02 
 
IT Mission Systems Support - SURGE 
PWS Sections C.5.1 and C.15.0 
 
IT Cyber Security - SURGE 
PWS Sections C.6.1 and C.15.0 
 

   
 
 
 

[$ 545,000.00] 

 
00011 

 

 
Option Period 2 Tasks  
Sum of SubCLINs 00011-01 through 00011-10 

 

 
12 

 
Months 

 
$[Contractor Fill-in] 

00012 

 
EM Cloud Services 
PWS Sections C.13.0 and C.15.0  
 
 
  

 
12 

 
Months 

 
[$800,000] 

00013 
 
Other Direct Costs (ODCs) 
 

 
[Contractor Fill-in]% 

Non-fee bearing 

 
[$2,100,000] 

00014 

 
Option Period 2 – SURGE 
Sum of total for SubCLINs 00010-01 through 00010-02 
 
IT Mission Systems Support - SURGE 
PWS Sections C.5.1 and C.15.0 
 

   
[$545,000.00] 
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IT Cyber Security - SURGE 
PWS Sections C.6.1 and C.15.0 
 

 
00015 

 

 
Option Period 3 Tasks  
Sum of SubCLINs 00015-01 through 00015-10 

 

 
12 

 
Months 

 
$[Contractor Fill-in] 

00016 

 
EM Cloud Services 
PWS Sections C.13.0 and C.15.0  
 

 

 
12 

 
Months 

 
[$800,000] 

00017 

 
Other Direct Costs (ODCs) 
 

  
[Contractor Fill-

in]% 
Non-fee bearing 

 
[$2,100,000] 

00018 

 
Option Period 3 – SURGE 
Sum of total for SubCLINs 00010-01 through 00010-02 
 
IT Mission Systems Support - SURGE 
PWS Sections C.5.1 and C.15.0 
 
IT Cyber Security - SURGE 
PWS Sections C.6.1 and C.15.0 
 

   
[$545,000.00] 

  
CONTRACT TOTAL PRICE (Including the Base 
Period and 3-One year Option Periods) 

   
$[Contractor Fill-in] 
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B.4 OBLIGATION OF FUNDS 
 

Pursuant to Section B.5 clause entitled “Limitation of Government’s Obligation,” and 
Section I clause entitled FAR 52.232-22, “Limitation of Funds,” total funds in the 
amount(s) specified below are obligated for the payment of allowable costs. It is 
estimated that this amount is sufficient to cover performance through the date(s) shown 
below.   
 
Transition and Base Period: 
 

CLIN SubCLIN Funding Amount 
(current action) 

Cumulative 
Funding Amount 

Estimated 
Performance 

Funded Through 
Date 

00001     
00002 00002-01    

 00002-02    
 00002-03    
 00002-04    
 00002-05    
 00002-06    
 00002-07    
 00002-08    
 00002-09    
 00002-10    

00003     
00004     
00005     
00006 00006-01    

 00006-02    
  
B.5 LIMITATION OF GOVERNMENT’S OBLIGATION (FOR FIRM-FIXED-PRICE 

CLINS)  
 

(a) This contract’s CLINs 00001, 00002, 00003, 00007, 00011 and 00015 and for firm-
fixed-price task orders issued under CLINs 00004, 00006-01, 00006-02, 00008, 
00010-01, 00010-02,00012, 00014-01, 00014-02, 00016,  00018-01 and 00018-02 
have traditional Federal Acquisition Regulation fixed prices and contract terms and 
conditions, with the exceptions that: CLINs 00001, 00002, 00003, 00007, 00011 or 
00015 and for firm-fixed-price task orders issued under CLINs under CLINs 00004, 
00006-01, 00006-02, 00008, 00010-01, 00010-02,00012, 00014-01, 00014-02, 00016,  
00018-01 and 00018-02(or all) may be incrementally funded; and if a CLIN is 
incrementally funded,  in the event of termination before it is fully funded the 
Government’s maximum liability for the CLIN will be the lower of the amount of 
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funds allotted to the CLIN or the amount payable to the Contractor per the 
Termination for Convenience (Fixed-Price) clause of this contract.  For each CLIN 
there is:  
1) a fixed price for the action;  
2) a fixed amount of work that corresponds to the fixed price; 
3) a planned funding schedule that corresponds to the fixed price and the fixed 

amount of work; 
4) no Government obligation to the Contractor until the Government allots funds to 

the contract for the action; 
5) if the Government allots funds, a maximum Government obligation, including any 

termination obligations, to the Contractor equal to the allotted funds; and 
6) an obligation that the Government will pay the Contractor for the work the 

Contractor performs for which funds were allotted based on the price of the work 
performed, not the costs the Contractor actually incurs. 

(b) For each CLIN: 
1) the Government’s maximum obligation, including any termination obligations 

and obligations under change orders, equitable adjustments, or unilateral or 
bilateral contract modifications, at any time is always less than or equal to the 
total amount of funds allotted by the Government to the contract for the CLIN; 

2) the Contractor explicitly agrees it reflected (that is, included or could have 
included an additional amount) in its offered price and in the subsequent 
negotiated fixed price for each of the fixed-price CLINs included in this contract: 

i. the added complexity, challenges, and risks (including all risks, costs or 
otherwise, associated with termination as articulated in this clause) to 
which the Contractor is subject due to the incremental funding 
arrangement established in this clause; and 

ii. the specific risk that in the event of termination of an incrementally funded 
CLIN before the CLIN is fully funded, the Contractor could receive less 
than the Termination for Convenience (Fixed-Price) clause of this contract 
would allow, that is, because the maximum Government obligation for a 
fixed-price CLIN is the allotted funds for the CLIN, the Contractor will 
receive the lower of the allotted funds or what the Termination for 
Convenience (Fixed-Price) clause of this contract would allow. 

3) the Contractor is not authorized to continue work beyond the point at which the 
total amount payable by the Government, which is the price of the services the 
allotted funds cover, equals the total amount allotted to the contract for the 
services; 

4) if funds become available and the Government’s need continues, the Government 
will allot funds periodically to the CLIN, the Contractor will provide a fixed 
amount of work for the funds allotted, and the Government will pay the 
Contractor based on the price of the fixed amount work.  The Government will 
not pay the Contractor based on the costs the Contractor incurs in performing the 
work; and 

5) the Contractor agrees to provide the fixed amount of work for the fixed price 
identified in the contract’s Section B, Supplies or services and prices/costs, and in 
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accordance with the delivery schedule identified in the contract’s Section F, 
Deliveries or performance, provided the Government provides the funding per or 
earlier than the Planned Funding Schedule in paragraph (n) of this clause.  At any 
time, the cumulative amount of funds allotted is the fixed price for the cumulative 
fixed amount of work identified with the funds. 

(c) For each CLIN: 
1) The fixed price (of both the entire CLIN and of the current cumulative amount of 

funds allotted to the CLIN at any time during contract performance) is not subject 
to any adjustment on the basis of the Contractor’s cost experience; 

2) The contract places the maximum risk and full responsibility on the Contractor for 
all costs and resulting profit or loss; and 

3) If the Government meets the entire Planned Funding Schedule,  
i. the cumulative amount of funds allotted will equal the CLIN’s fixed price 

and 
ii. the Contractor must provide the work the contract requires for the CLIN. 

(d) The fixed price for each CLIN is listed in Section B of this contract. 
(e) The Planned Funding Schedule for each CLIN is in paragraph (n) of this clause.  The 

sum of the planned funding for each CLIN equals the fixed price of the CLIN. 
(f) The Actual Funding Schedule for each CLIN is in paragraph (o) of this clause.  It 

specifies the actual amount of funds allotted and presently available for payment by 
the Government separately for CLINs 00001, 00002, 00003, 00007, 00011 and 
00015, and the work to be performed for the funds allotted. 
1) The Contractor may bill against a CLIN only after the Government has allotted 

funds to the CLIN and the Contractor has delivered the services and earned 
amounts payable for the CLIN.   

i. The Contractor may bill only the lower of the two preceding amounts, that 
is, the lower of allotted funds or amount payable.   

ii. If the Contractor does not perform the contract’s requirements for the 
CLIN, it must return the amounts that it billed that the Government 
reimbursed. 

(g) If during the course of this contract the Government is allotting funds to a CLIN per 
or earlier than the Planned Funding Schedule, this contract to that point will be 
considered a simple fixed-price contract for that CLIN regardless of the rate at which 
the Contractor is, or is not, earning amounts payable, and: 
1) The Government’s and the Contractor’s obligations under the contract for the 

CLIN — with the exception that the Government’s obligation for the CLIN is 
limited to the total amount of funds allotted by the Government to the  CLIN and 
similarly the Contractor is not authorized to continue work beyond the point at 
which the total amount payable by the Government equals the total amount 
allotted—will be as if the CLIN were both fixed price and fully funded at time of 
contract execution, that is, the Contractor agrees that:  it will perform the work of 
the contract for that CLIN; and neither the fixed-price for the CLIN nor any other 
term or condition of the contract will be affected due to the CLIN’s being 
incrementally funded. 
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i. The Contractor agrees, for example, if the Government allots funds to a 
CLIN per or earlier than all of the funding dates in the Planned Funding 
Schedule for the CLIN, the Government has met all of its obligations just 
as if the CLIN were fully funded as of the time of contract execution and 
the Contractor retains all of its obligations as if the CLIN were fully 
funded as of the time of contract execution, while at the same time the 
Contractor is not authorized to continue work beyond the point at which 
the total amount payable by the Government equals the total amount 
allotted to the contract; consequently, if the Contactor earns amounts 
payable at any time in performing work for the CLIN that exceed the  total 
amount of funds allotted by the Government to the contract for the CLIN, 

A. it (not the Government) will be liable for those excess amounts 
payable  

B. it will remain liable for its obligations under every term or 
condition of the contract and  

C. if it fulfills all of its obligations for that CLIN and the Government 
allots funds to the CLIN equal to the CLIN’s fixed price, the 
Government will pay it the fixed price for the CLIN and no more. 

ii. The Contractor also agrees, for example, if the Government allots funds to 
a CLIN by the first funding date in the Planned Funding Schedule, the 
Government has met all of its obligations up to that point in the contract as 
if the CLIN were fully funded (that is, as if progress payments based on 
cost had been agreed to and had been made, or milestone payments had 
agreed to and been made, or etc.) and the Contractor retains all of its 
obligations up to that point (such as meeting delivery schedules, 
maintaining quality, etc.) as if the CLIN were fully funded; consequently, 
if the Government subsequently terminates the CLIN it will pay the 
Contractor the lower of the following two amounts:  the amount allotted 
by the Government to the CLIN; or the amount payable per the 
Termination for Convenience (Fixed-Price) clause of this contract. 

(h) The Contractor shall notify the Contracting Officer in writing whenever it has reason 
to believe that the amount payable it expects to earn for the CLIN in the next 60 days, 
when added to all amounts payable previously earned, will exceed 75 percent of the 
total amount allotted to the CLIN by the Government. 
1) The notification is for planning purposes only and does not change any obligation 

of either the Government or the Contractor. 
2) The Contractor is not authorized to continue work beyond the point at which the 

total amount payable by the Government equals the total amount allotted to the 
CLIN.   

3) The Government may require the Contractor to continue performance of that 
CLIN for as long as the Government allots funds for that CLIN sufficient to cover 
the amount payable for that CLIN. 

(i) If the Government does not allot funds to a CLIN per or earlier than its Planned 
Funding Schedule, the Contractor may be entitled to an equitable adjustment and: 
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1) the Government’s maximum obligation, including any termination obligation, to 
reimburse the Contractor remains limited to the total amount of funds allotted by 
the Government to the contract for that CLIN; 

2) the Contractor is not authorized to continue work beyond the point at which the 
total amount payable by the Government, equals the total amount allotted to the 
contract; 

3) if the Government subsequently terminates the CLIN, it will pay the Contractor 
the lower of the following two amounts:  the total amount of funds allotted by the 
Government to the contract for the CLIN; or the amount payable per the 
Termination for Convenience (Fixed-Price) clause of this contract.  

(j) Except as required by either other provisions of this contract specifically citing and 
stated to be an exception to this clause, or by, among other things, terminations, 
change orders, equitable adjustments, or unilateral or bilateral contract modifications 
specifically citing and stated to be an exception to this clause, for either CLIN: 
1) The Government is not obligated to reimburse the Contractor in excess of the total 

amount allotted by the Government to this contract for the CLIN; and  
2) The Contractor is not obligated to continue performance under this contract 

related to the CLIN or earn amounts payable in excess of the amount allotted to 
the contract by the Government until the Contracting Officer notifies the 
Contractor in writing that the amount allotted by the Government has been 
increased and specifies an increased amount, which shall then constitute the total 
amount allotted by the Government to the CLIN. 

(k) No notice, communication, or representation in any form, including, among other 
things, change orders, equitable adjustments, or unilateral or bilateral contract 
modifications, other than that specified in this clause, or from any person other than 
the Contracting Officer, shall affect the amount allotted by the Government to this 
contract for a CLIN, which will remain at all times the Government’s maximum 
liability for a CLIN.  In the absence of the specified notice, the Government is not 
obligated to reimburse the Contractor for any amounts payable earned for a CLIN in 
excess of the total amount allotted by the Government to this contract for a CLIN, 
whether earned during the course of the contract or as a result of termination. 

(l) Change orders, equitable adjustments, unilateral or bilateral contract modifications, or 
similar actions shall not be considered increases in the Government’s maximum 
liability or authorizations to the Contractor to exceed the amount allotted by the 
Government for a CLIN unless they contain a statement increasing the amount 
allotted.  

(m) Nothing in this clause shall affect the right of the Government to terminate this 
contract for convenience or default.  

(n) Planned Funding Schedule: 
 

CLIN 00001 (Transition Period) 
 
Funds To Work To Be Cumulative  Cumulative Work  

Date Be Allotted Accomplished Funds To Be Allotted To Be Accomplished 
 TBD TBD  TBD  TBD   TBD 
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CLIN 00002 (Base Period Tasks) 
 
Funds To Work To Be Cumulative  Cumulative Work  

Date Be Allotted Accomplished Funds To Be Allotted To Be Accomplished 
 TBD TBD  TBD  TBD   TBD 
 
 

CLIN 00003 (Phase Out and Closeout) 
 
Funds To Work To Be Cumulative  Cumulative Work  

Date Be Allotted Accomplished Funds To Be Allotted To Be Accomplished 
  TBD TBD  TBD  TBD   TBD 

 
 

CLIN 00007 (Option Period 1 Tasks) 
 
Funds To Work To Be Cumulative  Cumulative Work  

Date Be Allotted Accomplished Funds To Be Allotted To Be Accomplished 
  TBD TBD  TBD  TBD   TBD 
 
 

CLIN 00011 (Option Period 2 Tasks) 
 
Funds To Work To Be Cumulative  Cumulative Work  

Date Be Allotted Accomplished Funds To Be Allotted To Be Accomplished 
  TBD TBD  TBD  TBD   TBD 
 
 

CLIN 00015 (Option Period 3 Tasks) 
 
Funds To Work To Be Cumulative  Cumulative Work  

Date Be Allotted Accomplished Funds To Be Allotted To Be Accomplished 
  TBD TBD  TBD  TBD   TBD 
 
 

 
*The planned funding schedule is provided for the base period CLINs only.  The 
planned funding schedule will be incorporated into the contract for the Option 
period(s), if exercised.  

 
 

(o) Actual Funding Schedule:  
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CLIN 00001 (Transition Period) 
 
Funds To Work To Be Cumulative  Cumulative Work  

Date Be Allotted Accomplished Funds To Be Allotted To Be Accomplished 
 TBD TBD  TBD  TBD   TBD 
  
    

CLIN 00002 (Base Period Tasks) 
 
Funds To Work To Be Cumulative  Cumulative Work  

Date Be Allotted Accomplished Funds To Be Allotted To Be Accomplished 
 TBD TBD  TBD  TBD   TBD 
 
 

CLIN 00003 (Phase Out and Closeout) 
 
Funds To Work To Be Cumulative  Cumulative Work  

Date Be Allotted Accomplished Funds To Be Allotted To Be Accomplished 
  TBD TBD  TBD  TBD   TBD 

 
 

CLIN 00007 (Option Period 1 Tasks) 
 
Funds To Work To Be Cumulative  Cumulative Work  

Date Be Allotted Accomplished Funds To Be Allotted To Be Accomplished 
  TBD TBD  TBD  TBD   TBD 
 
 

CLIN 00011 (Option Period 2 Tasks) 
 
Funds To Work To Be Cumulative  Cumulative Work  

Date Be Allotted Accomplished Funds To Be Allotted To Be Accomplished 
  TBD TBD  TBD  TBD   TBD 
 
 

CLIN 00015 (Option Period 3 Tasks) 
 
Funds To Work To Be Cumulative  Cumulative Work  

Date Be Allotted Accomplished Funds To Be Allotted To Be Accomplished 
  TBD TBD  TBD  TBD   TBD 
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*The actual funding schedule is provided for the base period CLINs only.  The actual 
funding schedule will be incorporated into the contract for the Option period(s), if 
exercised.  

 
B.6 PRICE REDUCTIONS  
 

(a) All payments received for Contract performance are subject to reductions imposed by 
the terms and conditions of this Contract, including, but not limited to:   

 
1) Section E Clause entitled, FAR 52.246-4, Inspection of Services – Fixed Price; 

 
2) Section E Clause entitled, FAR 52.246-5, Inspection of Services – 

Cost  Reimbursement; 
 

3) Section H Clause entitled, Key Personnel;  
 

4) Section I Clause entitled, FAR 52.203-10, Price or Fee Adjustment for Illegal or 
Improper Activity; 
 

5) Section I Clause entitled, FAR 52.215-11, Price Reduction for Defective Cost or 
Pricing Data – Modifications; 
 

6) Section I Clause entitled, FAR 52.215-13, Subcontractor Certified Cost or Pricing 
Data – Modifications; 
 

7) Section I Clause entitled, FAR 52.243-1, Changes – Fixed price;  
 

8) Section I Clause entitled, FAR 52.243-2, Changes – Cost Reimbursement.  
 

9) Section J, Quality Assurance Surveillance Plan 
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