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SECTION B - SUPPLIES OR SERVICES AND PRICES/COSTS 

 

B.1 TYPE OF CONTRACT AND ITEMS BEING ACQUIRED 

 

(a) This contract contains Firm-Fixed-Price (FFP) Contract Line Item Numbers (CLINs),   

Non-Fee Bearing Cost Reimbursable (CR) CLINs for Other Direct Costs (ODCs), 

and  Indefinite Delivery Indefinite Quantity (IDIQ) CLINs for EM Cloud, IT Mission 

Systems Support – Surge, and IT Cyber Security – Surge.  Only FFP task orders may 

be issued under the IDIQ CLINs.  This Contract is established for the purpose of 

providing services in support of the U.S. Department of Energy (DOE) 

Environmental Management (EM) program mission.  This requirement is for 

providing a wide range of IT services required by EM HQ and the EM Consolidated 

Business Center in Cincinnati, OH, in support of the EM field sites.  The objective of 

this acquisition is to fulfill DOE’s requirement for the continuation of services 

providing assistance with technical and administrative support for IT Capital 

Planning, IT Strategic Planning and Architecture, IT Mission Systems Support, IT 

Cyber Security, EM Consolidated Business Center support, Records Management, 

Green IT, IT Services and Infrastructure, Program Strategic Initiatives, EM 

Correspondence Center Support, and EM Cloud services, as described in Section C.   

 

(b) The Contractor shall plan, manage, integrate, and execute the work as described in 

Section C, Performance Work Statement (PWS) in a safe, efficient, and effective 

manner. The Contractor shall furnish all personnel, facilities, equipment, supplies, 

and services (except as furnished by the DOE as set forth in this Contract); and 

otherwise do all things necessary for, or incident to, the performance of work under 

this Contract in a safe, efficient, and effective manner. 

 

B.2 CLIN STRUCTURE 

 

The Contract is structured into CLINs in Section B.  The CLINs established for this 

Contract include a transition period (45 calendar days), a base period (24 months), and 

three one-year option periods (each 12 months) as follows:   

 

Transition 

and  

Base Period 

CLIN SubCLIN 

 

 

Title 

PWS Section 

Contract 

Type 

CLIN 00001  Transition PWS Section C.2.0 and C.15.0 FFP 

CLIN 00002  Base Period Tasks (FFP)  FFP 

 CLIN 00002-

01 

IT Capital Planning 

 

PWS Section C.3.0 and C.15.0 FFP 

 CLIN 00002-

02 

IT Strategic Planning and Architecture 

 

PWS Section C.4.0 and C.15.0 FFP 

 CLIN 00002- IT Mission Systems Support PWS Section C.5.0 and C.15.0 FFP 
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03  

 CLIN 00002-

04 

IT Cyber Security 

 

PWS Section C.6.0 and C.15.0 FFP 

 CLIN 00002-

05 

EM Consolidated Business Center 

(EMCBC) support 

 

PWS Section C.7.0 and C.15.0 FFP 

 CLIN 00002-

06 

Records Management 

 

PWS Section C.8.0 and C.15.0 FFP 

 CLIN 00002-

07 

Green IT  

 

PWS Section C.9.0 and C.15.0 FFP 

 CLIN 00002-

08 

IT Services and Infrastructure 

 

PWS Section C.10.0 and C.15.0 FFP 

 CLIN 00002-

09 

Program Strategic Initiatives 

 

PWS Section C.11.0 and C.15.0 FFP 

 CLIN 00002-

10 

EM Correspondence Center (EMCC) 

Support 

 

PWS Section C.12.0 and C.15.0 FFP 

CLIN 00003  Phase Out and Closeout PWS Section C.14.0 and C.15.0 FFP 

 

CLIN 00004  EM Cloud   

 

PWS Section C.13.0 and C.15.0 IDIQ 

CLIN 00005  Other Direct Costs (ODCs) 

 
 CR 

CLIN 00006  Base Period – SURGEIDIQ 

 
 IDIQ 

 CLIN 00006-

01 

IT Mission Systems Support - SURGE 

 

PWS Section C.5.0 and C.15.0 IDIQ 

 CLIN 00006-

02 

IT Cyber Security – SURGE 

 

PWS Section C.6.0 and C.15.0 IDIQ 

Option 1 

CLIN 

 

SubCLIN 

 

Title PWS Section 

Contract 

Type 

CLIN 00007  Option Period 1 Tasks (FFP)    FFP 

 CLIN 00007-

01 

IT Capital Planning 

 

PWS Section C.3.0 and C.15.0 FFP 

 CLIN 00007-

02 

IT Strategic Planning and Architecture 

 

PWS Section C.4.0 and C.15.0 FFP 

 CLIN 00007-

03 

IT Mission Systems Support 

 

PWS Section C.5.0 and C.15.0 FFP 

 CLIN 00007-

04 

IT Cyber Security 

 

PWS Section C.6.0 and C.15.0 FFP 

 CLIN 00007-

05 

EMCBC support 

 

PWS Section C.7.0 and C.15.0 FFP 

 CLIN 00007-

06 

Records Management 

 

PWS Section C.8.0 and C.15.0 FFP 

 CLIN 00007-

07 

Green IT  

 

PWS Section C.9.0 and C.15.0 FFP 

 CLIN 00007-

08 

IT Services and Infrastructure 

 

PWS Section C.10.0 and C.15.0 FFP 
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 CLIN 00007-

09 

Program Strategic Initiatives 

 

PWS Section C.11.0 and C.15.0 FFP 

 CLIN 00007-

10 

EMCC Support 

 

PWS Section C.12.0 and C.15.0 FFP 

CLIN 00008  EM Cloud  PWS Section C.13.0 and C.15.0 IDIQ 

CLIN 00009  Other Direct Costs (ODCs) 

 

 CR 

CLIN 00010  Option Period 1 – SURGE (IDIQ) 

 

 IDIQ 

 CLIN 00010-

01 

IT Mission Systems Support - SURGE 

 

PWS Section C.5.0 and C.15.0 IDIQ 

 CLIN 00010-

02 

IT Cyber Security - SURGE 

 

PWS Section C.6.0 and C.15.0 IDIQ 

Option 2 

CLIN 

 

SubCLIN 

 

Title PWS Section 

Contract 

Type 

CLIN 00011  Option Period 2 Tasks (FFP)    FFP 

 CLIN 00011-

01 

IT Capital Planning 

 

PWS Section C.3.0 and C.15.0 FFP 

 CLIN 00011-

02 

IT Strategic Planning and Architecture 

 

PWS Section C.4.0 and C.15.0 FFP 

 CLIN 00011-

03 

IT Mission Systems Support 

 

PWS Section C.5.0 and C.15.0 FFP 

 CLIN 00011-

04 

IT Cyber Security 

 

PWS Section C.6.0 and C.15.0 FFP 

 CLIN 00011-

05 

EMCBC support 

 

PWS Section C.7.0 and C.15.0 FFP 

 CLIN 00011-

06 

Records Management 

 

PWS Section C.8.0 and C.15.0 FFP 

 CLIN 00011-

07 

Green IT  

 

PWS Section C.9.0 and C.15.0 FFP 

 CLIN 00011-

08 

IT Services and Infrastructure 

 

PWS Section C.10.0 and C.15.0 FFP 

 CLIN 00011-

09 

Program Strategic Initiatives 

 

PWS Section C.11.0 and C.15.0 FFP 

 CLIN 00011-

10 

EMCC Support 

 

PWS Section C.12.0 and C.15.0 FFP 

CLIN 00012  EM Cloud  PWS Section C.13.0 and C.15.0 IDIQ 

CLIN 00013  Other Direct Costs (ODCs) 

 

 CR 

CLIN 00014  Option Period 2 – SURGE (IDIQ) 

 

 IDIQ 

 CLIN 00014-

01 

IT Mission Systems Support - SURGE 

 

PWS Section C.5.0 and C.15.0 IDIQ 

 CLIN 00014-

02 

IT Cyber Security - SURGE 

 

PWS Section C.6.0 and C.15.0 IDIQ 

Option 3 

CLIN 

 

SubCLIN 

 

Title PWS Section 

Contract 

Type 

CLIN 00015  Option Period 3 Tasks (FFP)    FFP 
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 CLIN 00015-

01 

IT Capital Planning 

 

PWS Section C.3.0 and C.15.0 FFP 

 CLIN 00015-

02 

IT Strategic Planning and Architecture 

 

PWS Section C.4.0 and C.15.0 FFP 

 CLIN 00015-

03 

IT Mission Systems Support 

 

PWS Section C.5.0 and C.15.0 FFP 

 CLIN 00015-

04 

IT Cyber Security 

 

PWS Section C.6.0 and C.15.0 FFP 

 CLIN 00015-

05 

EMCBC support 

 

PWS Section C.7.0 and C.15.0 FFP 

 CLIN 00015-

06 

Records Management 

 

PWS Section C.8.0 and C.15.0 FFP 

 CLIN 00015-

07 

Green IT  

 

PWS Section C.9.0 and C.15.0 FFP 

 CLIN 00015-

08 

IT Services and Infrastructure 

 

PWS Section C.10.0 and C.15.0 FFP 

 CLIN 00015-

09 

Program Strategic Initiatives 

 

PWS Section C.11.0 and C.15.0 FFP 

 CLIN 00015-

10 

EMCC Support 

 

PWS Section C.12.0 and C.15.0 FFP 

CLIN 00016  EM Cloud  PWS Section C.13.0 and C.15.0 IDIQ 

CLIN 00017  Other Direct Costs (ODCs) 

 
 CR 

CLIN 00018  Option Period 3 – SURGE (IDIQ) 

 
 IDIQ 

 CLIN 00018-

01 

IT Mission Systems Support - SURGE 

 

PWS Section C.5.0 and C.15.0 IDIQ 

 CLIN 00018-

02 

IT Cyber Security - SURGE 

 

PWS Section C.6.0 and C.15.0 IDIQ 

 

 

B.3 CONTRACT PRICING 

 

(a) Firm-Fixed-Price CLINs:  The price schedule below sets forth the FFP CLINs that 

include Transition, IT Capital Planning, IT Strategic Planning and Architecture, IT 

Mission Systems Support, IT Cyber Security, EMCBC Support, Records 

Management, Green IT, IT Services and Infrastructure, Program Strategic Initiatives, 

EM Correspondence Center (EMCC) Support, and Phase Out and Closeout.  The 

Firm-Fixed-Price CLINs correspond to Section C – Performance Work Statement, 

and all applicable attachments.   

  

(b) Cost Reimbursable CLINs:  The price schedule also includes Non-Fee Bearing Cost 

Reimbursable CLINs for ODC costs.  These CLINs are established as Government 

Provided Costs that are non-fee bearing.  These costs are the Government’s best 

estimate of the expected actual cost of these portions of the work.   

 

The amount for these CLINs includes reimbursement of ODCs, as may be required 
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during performance of this contract, including all allowable/allocable/reasonable 

costs (excluding fee) for:  non-labor training costs; non-labor travel costs; and 

additional equipment, hardware, and/or software necessary for performance of this 

contract, with the prior approval of the CO. 

 

Ceiling provisions are utilized (indirect rate ceilings) for the CR CLINs.  The 

Government will not be obligated to pay any additional amount should the final 

indirect cost rates exceed the negotiated ceiling rates and in the event the final 

indirect cost rates are less than the negotiated ceiling rates, the negotiated rates will 

be reduced to conform with the lower rates. 
 

(c) IDIQ CLINs (Fixed Price Task Orders only):  For the base and option periods, the 

Contractor shall furnish personnel, as required by Government-issued Fixed-Price 

task orders, necessary for the performance of work as described in PWS Sections; 

C.5.0, C.6.0, C.13.0 and C.15.0 for EM Cloud services; C.5.1 and C.15.0 for IT 

Mission System Support – Surge; and C.6.1 and C.15.0 for IT Cyber Security- Surge.  

The Contractor shall provide personnel in the labor categories and at the fixed unit 

rate set forth in Section J Attachment J-7.  Personnel utilized for these CLINs shall 

meet the description and minimum qualifications of the required labor categories, as 

detailed in Section J, Attachment J-3 for the issuance of Fixed-Price Task Orders.  

IDIQ services shall be ordered in accordance with Section I clauses (Ordering, Order 

Limitations, and Indefinite Quantity) and Section H clause entitled “Ordering 

Procedures.”  The IDIQ work may be ordered on a Firm Fixed Price basis only.  Task 

orders may be issued up to the estimated maximum value of the IDIQ CLIN for the 

Base Period and the three Option periods.  
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CLIN 

Sub 

CLIN Description of Services – Transition and Base Period Quantity Unit of Measure 

Firm-Fixed-Price 

(SubCLIN) Total Firm-Fixed-Price 

 

00001 

 

  

Transition Period (45 days or less from Notice to Proceed) 

PWS Sections C.2.0 and C.15.0  

 

 

45 

 

Calendar Days 

  

$[Contractor Fill-in] 

 

00002 

 

  

Base Period Tasks  

Sum of SubCLINs 00002-01 through 00002-10 

 

 

24 

 

Months 

  

$[Contractor Fill-in] 

  

00002-01 

 

IT Capital Planning 

PWS Sections C.3.0 and C.15.0  

 

 

24 

 

Months 

 

$[Contractor Fill-in] 

 

  

00002-02 

 

IT Strategic Planning and Architecture 

PWS Sections C.4.0 and C.15.0 

 

 

24 

 

Months 

 

$[Contractor Fill-in] 

 

  

00002-03 

 

IT Mission Systems Support 

PWS Sections C.5.0 and C.15.0  

 

 

24 

 

Months 

 

$[Contractor Fill-in] 

 

  

00002-04 

 

IT Cyber Security  

PWS Sections C.6.0 and C.15.0  

 

 

24 

 

Months 

 

$[Contractor Fill-in] 

 

  

00002-05 

 

EMCBC Support  

PWS Sections C.7.0 and C.15.0  

 

 

24 

 

Months 

 

$[Contractor Fill-in] 

 

  

00002-06 

 

Records Management 

PWS Sections C.8.0 and C.15.0  

 

 

24 

 

Months 

 

$[Contractor Fill-in] 

 

  

00002-07 

 

Green IT  

PWS Sections C.9.0 and C.15.0  

 

 

24 

 

Months 

 

$[Contractor Fill-in] 
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00002-08 

 

IT Services and Infrastructure 

PWS Sections C.10.0 and C.15.0  

 

 

24 

 

Months 

 

$[Contractor Fill-in] 

 

  

00002-09 

 

Program Strategic Initiatives 

PWS Sections C.11.0 and C.15.0  

 

 

24 

 

Months 

 

$[Contractor Fill-in] 

 

 

 

 

00002-10 

 

 

EMCC Support 

PWS Sections C.12.0 and C.15.0 

 

 

24 

 

Months 

 

$[Contractor Fill-in] 

 

 

 

00003 

  

Phase Out and Closeout 

PWS Sections C.14.0 and C.15.0  

 

 

1 

 

Lump Sum 

  

$[Contractor Fill-in] 

 

CLIN 

Sub 

CLIN 

 

Description of Services – Transition and Base Period Quantity Unit of Measure 

 

Total IDIQ Ceiling (Estimated Maximum) 

00004 

  

EM Cloud Services 

PWS Sections C.13.0 and C.15.0 

 

Fixed Price Task Orders will be issued for this CLIN in 

accordance with the labor rates provided in Section J, 

Attachment J-7.   

 

 

24 

 

Months 

 

[$1,600,000] 

 

CLIN 

Sub 

CLIN  

 

Description of Services – Transition and Base Period Indirect Rate Ceiling 

 

Total Cost Reimbursement 

00005 

  

Other Direct Costs (ODCs) 

 

 

[Contractor Fill-in]% 

Non-fee bearing 

 

[$4,200,000] 

 

CLIN 

Sub 

CLIN 

 

Description of Services – Transition and Base Period Quantity Unit of Measure 

 

Total IDIQ Ceiling (Estimated Maximum) 

00006 

  

Base Period – SURGE 

Sum of total for SubCLINs 00006-01 through 00006-02 
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 00006-01 

 

IT Mission Systems Support - SURGE 

PWS Sections C.5.1 and C.15.0 

 

Fixed Price Task Orders will be issued for this CLIN in 

accordance with the labor rates provided in Section J, 

Attachment J-7.   

 

 

 

 

24 

 

 

 

Months 

 

[$190,000] 

 
 

00006-02 

 

IT Cyber Security - SURGE 

PWS Sections C.6.1 and C.15.0 

 

Fixed Price Task Orders will be issued for this CLIN in 

accordance with the labor rates provided in Section J, 

Attachment J-7.   

 

 

 

24 

 

Months 

 

[$900,000] 

 

  Total for Transition and Base Period     

   

TOTAL for Transition and Base Period 

    

$[Contractor Fill-in] 

 

 

 
 

CLIN 

Sub 

CLIN 

 

Description of Services – Option Period 1 Quantity Unit of Measure 

Firm-Fixed-Price 

(SubCLIN) Total Firm-Fixed-Price 

 

00007 

 

  

Option Period 1 Tasks  

Sum of SubCLINs 00007-01 through 00007-10 

 

 

12 

 

Months 

  

$[Contractor Fill-in] 

  

00007-01 

 

IT Capital Planning 

PWS Sections C.3.0 and C.15.0  

 

 

12 

 

Months 

 

$[Contractor Fill-in] 

 

  

00007-02 

 

IT Strategic Planning and Architecture 

PWS Sections C.4.0 and C.15.0 

 

 

12 

 

Months 

 

$[Contractor Fill-in] 
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00007-03 

 

IT Mission Systems Support 

PWS Sections C.5.0 and C.15.0  

 

 

12 

 

Months 

 

$[Contractor Fill-in] 

 

  

00007-04 

 

IT Cyber Security  

PWS Sections C.6.0 and C.15.0  

 

 

12 

 

Months 

 

$[Contractor Fill-in] 

 

  

00007-05 

 

EMCBC Support  

PWS Sections C.7.0 and C.15.0  

 

 

12 

 

Months 

 

$[Contractor Fill-in] 

 

  

00007-06 

 

Records Management 

PWS Sections C.8.0 and C.15.0  

 

 

12 

 

Months 

 

$[Contractor Fill-in] 

 

  

00007-07 

 

Green IT  

PWS Sections C.9.0 and C.15.0  

 

 

12 

 

Months 

 

$[Contractor Fill-in] 

 

  

00007-08 

 

IT Services and Infrastructure 

PWS Sections C.10.0 and C.15.0  

 

 

12 

 

Months 

 

$[Contractor Fill-in] 

 

  

00007-09 

 

Program Strategic Initiatives 

PWS Sections C.11.0 and C.15.0  

 

 

12 

 

Months 

 

$[Contractor Fill-in] 

 

 

 

 

00007-10 

 

 

EMCC Support 

PWS Sections C.12.0 and C.15.0 

 

 

12 

 

Months 

 

$[Contractor Fill-in] 

 

 

 

CLIN 

Sub 

CLIN 

 

Description of Services – Option Period 1 Quantity Unit of Measure 

 

Total IDIQ Ceiling (Estimated Maximum) 
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00008 

  

EM Cloud Services 

PWS Sections C.13.0 and C.15.0  

 

Fixed Price Task Orders will be issued for this CLIN in 

accordance with the labor rates provided in Section J, 

Attachment J-7.   

 

 

12 

 

Months 

 

[$800,000] 

 

CLIN 

Sub 

CLIN  

 

Description of Services – Option Period 1 Indirect Rate Ceiling 

 

Total Cost Reimbursement 

00009 

  

Other Direct Costs (ODCs) 

 

 

[Contractor Fill-in]% 

Non-fee bearing 

 

[$2,100,000] 

 

CLIN 

Sub 

CLIN 

 

Description of Services – Option Period 1 Quantity Unit of Measure 

 

Total IDIQ Ceiling (Estimated Maximum) 

00010 

  

Option Period 1 – SURGE 

Sum of total for SubCLINs 00010-01 through 00010-02 

 

   

 

 00010-01 

 

IT Mission Systems Support - SURGE 

PWS Sections C.5.1 and C.15.0 

 

Fixed Price Task Orders will be issued for this CLIN in 

accordance with the labor rates provided in Section J, 

Attachment J-7.   

 

 

12 

 

Months 

 

 

$[95,000] 

 

 00010-02 

 

IT Cyber Security - SURGE 

PWS Sections C.6.1 and C.15.0 

 

Fixed Price Task Orders will be issued for this CLIN in 

accordance with the labor rates provided in Section J, 

Attachment J-7.   

 

 

12 

Months  

$[450,000] 

 

  Total for Option Period 1     

   

TOTAL for Option Period 1 

    

$[Contractor Fill-in] 
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CLIN 

Sub 

CLIN 

 

Description of Services – Option Period 2 Quantity Unit of Measure 

Firm-Fixed-Price 

(SubCLIN) Total Firm-Fixed-Price 

 

00011 

 

  

Option Period 2 Tasks  

Sum of SubCLINs 00011-01 through 00011-10 

 

 

12 

 

Months 

  

$[Contractor Fill-in] 

  

00011-01 

 

IT Capital Planning 

PWS Sections C.3.0 and C.15.0  

 

 

12 

 

Months 

 

$[Contractor Fill-in] 

 

  

00011-02 

 

IT Strategic Planning and Architecture 

PWS Sections C.4.0 and C.15.0 

 

 

12 

 

Months 

 

$[Contractor Fill-in] 

 

  

00011-03 

 

IT Mission Systems Support 

PWS Sections C.5.0 and C.15.0  

 

 

12 

 

Months 

 

$[Contractor Fill-in] 

 

  

00011-04 

 

IT Cyber Security  

PWS Sections C.6.0 and C.15.0  

 

 

12 

 

Months 

 

$[Contractor Fill-in] 

 

  

00011-05 

 

EMCBC Support  

PWS Sections C.7.0 and C.15.0  

 

 

12 

 

Months 

 

$[Contractor Fill-in] 

 

  

00011-06 

 

Records Management 

PWS Sections C.8.0 and C.15.0  

 

 

12 

 

Months 

 

$[Contractor Fill-in] 

 

  

00011-07 

 

Green IT  

PWS Sections C.9.0 and C.15.0  

 

 

12 

 

Months 

 

$[Contractor Fill-in] 

 

  

00011-08 

 

IT Services and Infrastructure 

PWS Sections C.10.0 and C.15.0  

 

12 

 

Months 

 

$[Contractor Fill-in] 
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00011-09 

 

Program Strategic Initiatives 

PWS Sections C.11.0 and C.15.0  

 

 

12 

 

Months 

 

$[Contractor Fill-in] 

 

 

 

 

00011-10 

 

 

EMCC Support 

PWS Sections C.12.0 and C.15.0 

 

 

12 

 

Months 

 

$[Contractor Fill-in] 

 

 

 

CLIN 

Sub 

CLIN 

 

Description of Services – Option Period 2 Quantity Unit of Measure 

 

Total IDIQ Ceiling (Estimated Maximum) 

00012 

  

EM Cloud Services 

PWS Sections C.13.0 and C.15.0  

 

Fixed Price Task Orders will be issued for this CLIN in 

accordance with the labor rates provided in Section J, 

Attachment J-7.   

 

  

 

12 

 

Months 

 

[$800,000] 

 

CLIN 

Sub 

CLIN  

 

Description of Services – Option Period 2 Indirect Rate Ceiling 

 

Total Cost Reimbursement 

00013 

  

Other Direct Costs (ODCs) 

 

 

[Contractor Fill-in]% 

Non-fee bearing 

 

[$2,100,000] 

 

CLIN 

Sub 

CLIN 

 

Description of Services – Option Period 2 Quantity Unit of Measure 

 

Total IDIQ Ceiling (Estimated Maximum) 

00014 

  

Option Period 2 – SURGE 

Sum of total for SubCLINs 00014-01 through 00014-02 

 

   

 

 00014-01 

 

IT Mission Systems Support - SURGE 

PWS Sections C.5.1 and C.15.0 

 

 

Fixed Price Task Orders will be issued for this CLIN in 

accordance with the labor rates provided in Section J, 

 

12 

 

Months 

 

 

$[95,000] 
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Attachment J-7.   

 00014-02 

 

IT Cyber Security - SURGE 

PWS Sections C.6.1 and C.15.0 

 

Fixed Price Task Orders will be issued for this CLIN in 

accordance with the labor rates provided in Section J, 

Attachment J-7.   

 

 

12 

 

Months 

 

$[450,000] 

 

  Total for Option Period 2     

   

TOTAL for Option Period 2 

    

$[Contractor Fill-in] 

 

 

 
 

CLIN 

Sub 

CLIN 

 

Description of Services – Option Period 3 Quantity Unit of Measure 

Firm-Fixed-Price 

(SubCLIN) Total Firm-Fixed-Price 

 

00015 

 

  

Option Period 2 Tasks  

Sum of SubCLINs 00015-01 through 00015-10 

 

 

12 

 

Months 

  

$[Contractor Fill-in] 

  

00015-01 

 

IT Capital Planning 

PWS Sections C.3.0 and C.15.0  

 

 

12 

 

Months 

 

$[Contractor Fill-in] 

 

  

00015-02 

 

IT Strategic Planning and Architecture 

PWS Sections C.4.0 and C.15.0 

 

 

12 

 

Months 

 

$[Contractor Fill-in] 

 

  

00015-03 

 

IT Mission Systems Support 

PWS Sections C.5.0 and C.15.0  

 

 

12 

 

Months 

 

$[Contractor Fill-in] 

 

  

00015-04 

 

IT Cyber Security  

PWS Sections C.6.0 and C.15.0  

 

 

12 

 

Months 

 

$[Contractor Fill-in] 
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00015-05 EMCBC Support  

PWS Sections C.7.0 and C.15.0  

 

12 Months $[Contractor Fill-in] 

  

00015-06 

 

Records Management 

PWS Sections C.8.0 and C.15.0  

 

 

12 

 

Months 

 

$[Contractor Fill-in] 

 

  

00015-07 

 

Green IT  

PWS Sections C.9.0 and C.15.0  

 

 

12 

 

Months 

 

$[Contractor Fill-in] 

 

  

00015-08 

 

IT Services and Infrastructure 

PWS Sections C.10.0 and C.15.0  

 

 

12 

 

Months 

 

$[Contractor Fill-in] 

 

  

00015-09 

 

Program Strategic Initiatives 

PWS Sections C.11.0 and C.15.0  

 

 

12 

 

Months 

 

$[Contractor Fill-in] 

 

 

 

 

00015-10 

 

 

EMCC Support 

PWS Sections C.12.0 and C.15.0 

 

 

12 

 

Months 

 

$[Contractor Fill-in] 

 

 

 

CLIN 

Sub 

CLIN 

 

Description of Services – Option Period 3 Quantity Unit of Measure 

 

Total IDIQ Ceiling (Estimated Maximum) 

00016 

  

EM Cloud Services 

PWS Sections C.13.0 and C.15.0  

 
Fixed Price Task Orders will be issued for this CLIN in 

accordance with the labor rates provided in Section J, 

Attachment J-7.   

  

 

12 

 

Months 

 

[$800,000] 

 

CLIN 

Sub 

CLIN  

 

Description of Services – Option Period 3 Indirect Rate Ceiling 

 

Total Cost Reimbursement 

00017 

  

Other Direct Costs (ODCs) 

 

 

[Contractor Fill-in]% 

Non-fee bearing 

 

[$2,100,000] 
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CLIN 

Sub 

CLIN 

 

Description of Services – Option Period 3 Quantity Unit of Measure 

 

Total IDIQ Ceiling (Estimated Maximum) 

00018 

  

Option Period 3 – SURGE 

Sum of total for SubCLINs 00018-01 through 00018-02 

 

   

 

 00018-01 

 

IT Mission Systems Support - SURGE 

PWS Sections C.5.1 and C.15.0 

 

Fixed Price Task Orders will be issued for this CLIN in 

accordance with the labor rates provided in Section J, 

Attachment J-7.   

 

 

12 

 

Months 

 

$[95,000] 

 

 00018-02 

 

IT Cyber Security - SURGE 

PWS Sections C.6.1 and C.15.0 

 

Fixed Price Task Orders will be issued for this CLIN in 

accordance with the labor rates provided in Section J, 

Attachment J-7.   

 

 

12 

 

Months 

 

 

$[450,000] 

 

  Total for Option Period 3     

   

TOTAL for Option Period 3 

    

$[Contractor Fill-in] 
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Total Contract Value Summary Table 

 

 

CLIN Description of Services – Transition and Base Period Quantity Unit of Measure Total Amount 

 

00001 

 

 

Transition Period (45 days or less from Notice to Proceed) 

PWS Sections C.2.0 and C.15.0  

 

 

45 

 

Calendar Days 

 

$[Contractor Fill-in] 

 

00002 

 

 

Base Period Tasks  

Sum of SubCLINs 00002-01 through 00002-10 

 

 

24 

 

Months 

 

$[Contractor Fill-in] 

 

00003 

 

Phase Out and Closeout 

PWS Sections C.14.0 and C.15.0  

 

 

1 

 

Lump Sum 

 

$[Contractor Fill-in] 

00004 

 

EM Cloud Services 

PWS Sections C.13.0 and C.15.0 

 

 

 

24 

 

Months 

 

[$1,600,000] 

00005 

 

Other Direct Costs (ODCs) 

 

 

[Contractor Fill-in]% 

Non-fee bearing 

 

[$4,200,000] 

00006 

 

Base Period – SURGE 

Sum of total for SubCLINs 00006-01 through 00006-02 

 

IT Mission Systems Support - SURGE 

PWS Sections C.5.1 and C.15.0 

 

IT Cyber Security - SURGE 

PWS Sections C.6.1 and C.15.0 

 

 

 

 [$1,090,000] 

 

00007 

 

 

Option Period 1 Tasks  

Sum of SubCLINs 00007-01 through 00007-10 

 

 

12 

 

Months 

 

$[Contractor Fill-in] 
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00008 

 

EM Cloud Services 

PWS Sections C.13.0 and C.15.0  

 

 

 

12 

 

Months 

 

 

[$800,000] 

00009 

 

Other Direct Costs (ODCs) 

 

 [Contractor Fill-

in]% 

Non-fee bearing 

 

 

[$2,100,000] 

00010 

 

Option Period 1 – SURGE 

Sum of total for SubCLINs 00010-01 through 00010-02 

 

IT Mission Systems Support - SURGE 

PWS Sections C.5.1 and C.15.0 

 

IT Cyber Security - SURGE 

PWS Sections C.6.1 and C.15.0 

 

   

 

 

 

[$1,090,000] 

 

00011 

 

 

Option Period 2 Tasks  

Sum of SubCLINs 00011-01 through 00011-10 

 

 

12 

 

Months 

 

$[Contractor Fill-in] 

00012 

 

EM Cloud Services 

PWS Sections C.13.0 and C.15.0  

 

 

  

 

12 

 

Months 

 

[$800,000] 

00013 

 

Other Direct Costs (ODCs) 

 

 

[Contractor Fill-in]% 

Non-fee bearing 

 

[$2,100,000] 

00014 

 

Option Period 2 – SURGE 

Sum of total for SubCLINs 00010-01 through 00010-02 

 

IT Mission Systems Support - SURGE 

PWS Sections C.5.1 and C.15.0 

 

   

[$1,090,000] 
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IT Cyber Security - SURGE 

PWS Sections C.6.1 and C.15.0 

 

 

00015 

 

 

Option Period 3 Tasks  

Sum of SubCLINs 00015-01 through 00015-10 

 

 

12 

 

Months 

 

$[Contractor Fill-in] 

00016 

 

EM Cloud Services 

PWS Sections C.13.0 and C.15.0  

 
 

 

12 

 

Months 

 

[$800,000] 

00017 

 

Other Direct Costs (ODCs) 

 

  

[Contractor Fill-

in]% 

Non-fee bearing 

 

[$2,100,000] 

00018 

 

Option Period 3 – SURGE 

Sum of total for SubCLINs 00010-01 through 00010-02 

 

IT Mission Systems Support - SURGE 

PWS Sections C.5.1 and C.15.0 

 

IT Cyber Security - SURGE 

PWS Sections C.6.1 and C.15.0 

 

   

[$1,090,000] 

  

CONTRACT TOTAL PRICE (Including the Base 

Period and 3-One year Option Periods) 

   

$[Contractor Fill-in] 
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B.4 OBLIGATION OF FUNDS 

 

Pursuant to Section B.5 clause entitled “Limitation of Government’s Obligation,” and 

Section I clause entitled FAR 52.232-22, “Limitation of Funds,” total funds in the 

amount(s) specified below are obligated for the payment of allowable costs. It is 

estimated that this amount is sufficient to cover performance through the date(s) shown 

below.   

 

Transition and Base Period: 

 

CLIN SubCLIN Funding Amount 

(current action) 

Cumulative 

Funding Amount 

Estimated 

Performance 

Funded Through 

Date 

00001     

00002 00002-01    

 00002-02    

 00002-03    

 00002-04    

 00002-05    

 00002-06    

 00002-07    

 00002-08    

 00002-09    

 00002-10    

00003     

00004     

00005     

00006 00006-01    

 00006-02    

  

B.5 LIMITATION OF GOVERNMENT’S OBLIGATION (FOR FIRM-FIXED-PRICE 

CLINS)  

 

(a) This contract’s CLINs 00001, 00002, 00003, 00007, 00011 and 00015 and for firm-

fixed-price task orders issued under CLINs 00004, 00006-01, 00006-02, 00008, 

00010-01, 00010-02,00012, 00014-01, 00014-02, 00016,  00018-01 and 00018-02 

have traditional Federal Acquisition Regulation fixed prices and contract terms and 

conditions, with the exceptions that: CLINs 00001, 00002, 00003, 00007, 00011 or 

00015 and for firm-fixed-price task orders issued under CLINs under CLINs 00004, 

00006-01, 00006-02, 00008, 00010-01, 00010-02,00012, 00014-01, 00014-02, 00016,  

00018-01 and 00018-02(or all) may be incrementally funded; and if a CLIN is 

incrementally funded,  in the event of termination before it is fully funded the 

Government’s maximum liability for the CLIN will be the lower of the amount of 
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funds allotted to the CLIN or the amount payable to the Contractor per the 

Termination for Convenience (Fixed-Price) clause of this contract.  For each CLIN 

there is:  

1) a fixed price for the action;  

2) a fixed amount of work that corresponds to the fixed price; 

3) a planned funding schedule that corresponds to the fixed price and the fixed 

amount of work; 

4) no Government obligation to the Contractor until the Government allots funds to 

the contract for the action; 

5) if the Government allots funds, a maximum Government obligation, including any 

termination obligations, to the Contractor equal to the allotted funds; and 

6) an obligation that the Government will pay the Contractor for the work the 

Contractor performs for which funds were allotted based on the price of the work 

performed, not the costs the Contractor actually incurs. 

(b) For each CLIN: 

1) the Government’s maximum obligation, including any termination obligations 

and obligations under change orders, equitable adjustments, or unilateral or 

bilateral contract modifications, at any time is always less than or equal to the 

total amount of funds allotted by the Government to the contract for the CLIN; 

2) the Contractor explicitly agrees it reflected (that is, included or could have 

included an additional amount) in its offered price and in the subsequent 

negotiated fixed price for each of the fixed-price CLINs included in this contract: 

i. the added complexity, challenges, and risks (including all risks, costs or 

otherwise, associated with termination as articulated in this clause) to 

which the Contractor is subject due to the incremental funding 

arrangement established in this clause; and 

ii. the specific risk that in the event of termination of an incrementally funded 

CLIN before the CLIN is fully funded, the Contractor could receive less 

than the Termination for Convenience (Fixed-Price) clause of this contract 

would allow, that is, because the maximum Government obligation for a 

fixed-price CLIN is the allotted funds for the CLIN, the Contractor will 

receive the lower of the allotted funds or what the Termination for 

Convenience (Fixed-Price) clause of this contract would allow. 

3) the Contractor is not authorized to continue work beyond the point at which the 

total amount payable by the Government, which is the price of the services the 

allotted funds cover, equals the total amount allotted to the contract for the 

services; 

4) if funds become available and the Government’s need continues, the Government 

will allot funds periodically to the CLIN, the Contractor will provide a fixed 

amount of work for the funds allotted, and the Government will pay the 

Contractor based on the price of the fixed amount work.  The Government will 

not pay the Contractor based on the costs the Contractor incurs in performing the 

work; and 

5) the Contractor agrees to provide the fixed amount of work for the fixed price 

identified in the contract’s Section B, Supplies or services and prices/costs, and in 
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accordance with the delivery schedule identified in the contract’s Section F, 

Deliveries or performance, provided the Government provides the funding per or 

earlier than the Planned Funding Schedule in paragraph (n) of this clause.  At any 

time, the cumulative amount of funds allotted is the fixed price for the cumulative 

fixed amount of work identified with the funds. 

(c) For each CLIN: 

1) The fixed price (of both the entire CLIN and of the current cumulative amount of 

funds allotted to the CLIN at any time during contract performance) is not subject 

to any adjustment on the basis of the Contractor’s cost experience; 

2) The contract places the maximum risk and full responsibility on the Contractor for 

all costs and resulting profit or loss; and 

3) If the Government meets the entire Planned Funding Schedule,  

i. the cumulative amount of funds allotted will equal the CLIN’s fixed price 

and 

ii. the Contractor must provide the work the contract requires for the CLIN. 

(d) The fixed price for each CLIN is listed in Section B of this contract. 

(e) The Planned Funding Schedule for each CLIN is in paragraph (n) of this clause.  The 

sum of the planned funding for each CLIN equals the fixed price of the CLIN. 

(f) The Actual Funding Schedule for each CLIN is in paragraph (o) of this clause.  It 

specifies the actual amount of funds allotted and presently available for payment by 

the Government separately for CLINs 00001, 00002, 00003, 00007, 00011 and 

00015, and the work to be performed for the funds allotted. 

1) The Contractor may bill against a CLIN only after the Government has allotted 

funds to the CLIN and the Contractor has delivered the services and earned 

amounts payable for the CLIN.   

i. The Contractor may bill only the lower of the two preceding amounts, that 

is, the lower of allotted funds or amount payable.   

ii. If the Contractor does not perform the contract’s requirements for the 

CLIN, it must return the amounts that it billed that the Government 

reimbursed. 

(g) If during the course of this contract the Government is allotting funds to a CLIN per 

or earlier than the Planned Funding Schedule, this contract to that point will be 

considered a simple fixed-price contract for that CLIN regardless of the rate at which 

the Contractor is, or is not, earning amounts payable, and: 

1) The Government’s and the Contractor’s obligations under the contract for the 

CLIN — with the exception that the Government’s obligation for the CLIN is 

limited to the total amount of funds allotted by the Government to the  CLIN and 

similarly the Contractor is not authorized to continue work beyond the point at 

which the total amount payable by the Government equals the total amount 

allotted—will be as if the CLIN were both fixed price and fully funded at time of 

contract execution, that is, the Contractor agrees that:  it will perform the work of 

the contract for that CLIN; and neither the fixed-price for the CLIN nor any other 

term or condition of the contract will be affected due to the CLIN’s being 

incrementally funded. 
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i. The Contractor agrees, for example, if the Government allots funds to a 

CLIN per or earlier than all of the funding dates in the Planned Funding 

Schedule for the CLIN, the Government has met all of its obligations just 

as if the CLIN were fully funded as of the time of contract execution and 

the Contractor retains all of its obligations as if the CLIN were fully 

funded as of the time of contract execution, while at the same time the 

Contractor is not authorized to continue work beyond the point at which 

the total amount payable by the Government equals the total amount 

allotted to the contract; consequently, if the Contactor earns amounts 

payable at any time in performing work for the CLIN that exceed the  total 

amount of funds allotted by the Government to the contract for the CLIN, 

A. it (not the Government) will be liable for those excess amounts 

payable  

B. it will remain liable for its obligations under every term or 

condition of the contract and  

C. if it fulfills all of its obligations for that CLIN and the Government 

allots funds to the CLIN equal to the CLIN’s fixed price, the 

Government will pay it the fixed price for the CLIN and no more. 

ii. The Contractor also agrees, for example, if the Government allots funds to 

a CLIN by the first funding date in the Planned Funding Schedule, the 

Government has met all of its obligations up to that point in the contract as 

if the CLIN were fully funded (that is, as if progress payments based on 

cost had been agreed to and had been made, or milestone payments had 

agreed to and been made, or etc.) and the Contractor retains all of its 

obligations up to that point (such as meeting delivery schedules, 

maintaining quality, etc.) as if the CLIN were fully funded; consequently, 

if the Government subsequently terminates the CLIN it will pay the 

Contractor the lower of the following two amounts:  the amount allotted 

by the Government to the CLIN; or the amount payable per the 

Termination for Convenience (Fixed-Price) clause of this contract. 

(h) The Contractor shall notify the Contracting Officer in writing whenever it has reason 

to believe that the amount payable it expects to earn for the CLIN in the next 60 days, 

when added to all amounts payable previously earned, will exceed 75 percent of the 

total amount allotted to the CLIN by the Government. 

1) The notification is for planning purposes only and does not change any obligation 

of either the Government or the Contractor. 

2) The Contractor is not authorized to continue work beyond the point at which the 

total amount payable by the Government equals the total amount allotted to the 

CLIN.   

3) The Government may require the Contractor to continue performance of that 

CLIN for as long as the Government allots funds for that CLIN sufficient to cover 

the amount payable for that CLIN. 

(i) If the Government does not allot funds to a CLIN per or earlier than its Planned 

Funding Schedule, the Contractor may be entitled to an equitable adjustment and: 
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1) the Government’s maximum obligation, including any termination obligation, to 

reimburse the Contractor remains limited to the total amount of funds allotted by 

the Government to the contract for that CLIN; 

2) the Contractor is not authorized to continue work beyond the point at which the 

total amount payable by the Government, equals the total amount allotted to the 

contract; 

3) if the Government subsequently terminates the CLIN, it will pay the Contractor 

the lower of the following two amounts:  the total amount of funds allotted by the 

Government to the contract for the CLIN; or the amount payable per the 

Termination for Convenience (Fixed-Price) clause of this contract.  

(j) Except as required by either other provisions of this contract specifically citing and 

stated to be an exception to this clause, or by, among other things, terminations, 

change orders, equitable adjustments, or unilateral or bilateral contract modifications 

specifically citing and stated to be an exception to this clause, for either CLIN: 

1) The Government is not obligated to reimburse the Contractor in excess of the total 

amount allotted by the Government to this contract for the CLIN; and  

2) The Contractor is not obligated to continue performance under this contract 

related to the CLIN or earn amounts payable in excess of the amount allotted to 

the contract by the Government until the Contracting Officer notifies the 

Contractor in writing that the amount allotted by the Government has been 

increased and specifies an increased amount, which shall then constitute the total 

amount allotted by the Government to the CLIN. 

(k) No notice, communication, or representation in any form, including, among other 

things, change orders, equitable adjustments, or unilateral or bilateral contract 

modifications, other than that specified in this clause, or from any person other than 

the Contracting Officer, shall affect the amount allotted by the Government to this 

contract for a CLIN, which will remain at all times the Government’s maximum 

liability for a CLIN.  In the absence of the specified notice, the Government is not 

obligated to reimburse the Contractor for any amounts payable earned for a CLIN in 

excess of the total amount allotted by the Government to this contract for a CLIN, 

whether earned during the course of the contract or as a result of termination. 

(l) Change orders, equitable adjustments, unilateral or bilateral contract modifications, or 

similar actions shall not be considered increases in the Government’s maximum 

liability or authorizations to the Contractor to exceed the amount allotted by the 

Government for a CLIN unless they contain a statement increasing the amount 

allotted.  

(m) Nothing in this clause shall affect the right of the Government to terminate this 

contract for convenience or default.  

(n) Planned Funding Schedule: 

 

CLIN 00001 (Transition Period) 

 

Funds To Work To Be Cumulative  Cumulative Work  

Date Be Allotted Accomplished Funds To Be Allotted To Be Accomplished 

 TBD TBD  TBD  TBD   TBD 
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CLIN 00002 (Base Period Tasks) 

 

Funds To Work To Be Cumulative  Cumulative Work  

Date Be Allotted Accomplished Funds To Be Allotted To Be Accomplished 

 TBD TBD  TBD  TBD   TBD 

 

 

CLIN 00003 (Phase Out and Closeout) 

 

Funds To Work To Be Cumulative  Cumulative Work  

Date Be Allotted Accomplished Funds To Be Allotted To Be Accomplished 

  TBD TBD  TBD  TBD   TBD 

 

 

CLIN 00007 (Option Period 1 Tasks) 

 

Funds To Work To Be Cumulative  Cumulative Work  

Date Be Allotted Accomplished Funds To Be Allotted To Be Accomplished 

  TBD TBD  TBD  TBD   TBD 

 

 

CLIN 00011 (Option Period 2 Tasks) 

 

Funds To Work To Be Cumulative  Cumulative Work  

Date Be Allotted Accomplished Funds To Be Allotted To Be Accomplished 

  TBD TBD  TBD  TBD   TBD 

 

 

CLIN 00015 (Option Period 3 Tasks) 

 

Funds To Work To Be Cumulative  Cumulative Work  

Date Be Allotted Accomplished Funds To Be Allotted To Be Accomplished 

  TBD TBD  TBD  TBD   TBD 

 

 

 

*The planned funding schedule is provided for the base period CLINs only.  The 

planned funding schedule will be incorporated into the contract for the Option 

period(s), if exercised.  

 

 

(o) Actual Funding Schedule:  
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CLIN 00001 (Transition Period) 

 

Funds To Work To Be Cumulative  Cumulative Work  

Date Be Allotted Accomplished Funds To Be Allotted To Be Accomplished 

 TBD TBD  TBD  TBD   TBD 

  

    

CLIN 00002 (Base Period Tasks) 

 

Funds To Work To Be Cumulative  Cumulative Work  

Date Be Allotted Accomplished Funds To Be Allotted To Be Accomplished 

 TBD TBD  TBD  TBD   TBD 

 

 

CLIN 00003 (Phase Out and Closeout) 

 

Funds To Work To Be Cumulative  Cumulative Work  

Date Be Allotted Accomplished Funds To Be Allotted To Be Accomplished 

  TBD TBD  TBD  TBD   TBD 

 

 

CLIN 00007 (Option Period 1 Tasks) 

 

Funds To Work To Be Cumulative  Cumulative Work  

Date Be Allotted Accomplished Funds To Be Allotted To Be Accomplished 

  TBD TBD  TBD  TBD   TBD 

 

 

CLIN 00011 (Option Period 2 Tasks) 

 

Funds To Work To Be Cumulative  Cumulative Work  

Date Be Allotted Accomplished Funds To Be Allotted To Be Accomplished 

  TBD TBD  TBD  TBD   TBD 

 

 

CLIN 00015 (Option Period 3 Tasks) 

 

Funds To Work To Be Cumulative  Cumulative Work  

Date Be Allotted Accomplished Funds To Be Allotted To Be Accomplished 

  TBD TBD  TBD  TBD   TBD 
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*The actual funding schedule is provided for the base period CLINs only.  The actual 

funding schedule will be incorporated into the contract for the Option period(s), if 

exercised.  

 

B.6 PRICE REDUCTIONS  

 

(a) All payments received for Contract performance are subject to reductions imposed by 

the terms and conditions of this Contract, including, but not limited to:   
 

1) Section E Clause entitled, FAR 52.246-4, Inspection of Services – Fixed Price; 
 

2) Section E Clause entitled, FAR 52.246-5, Inspection of Services – 

Cost  Reimbursement; 
 

3) Section H Clause entitled, Key Personnel;  
 

4) Section I Clause entitled, FAR 52.203-10, Price or Fee Adjustment for Illegal or 

Improper Activity; 
 

5) Section I Clause entitled, FAR 52.215-11, Price Reduction for Defective Cost or 

Pricing Data – Modifications; 
 

6) Section I Clause entitled, FAR 52.215-13, Subcontractor Certified Cost or Pricing 

Data – Modifications; 
 

7) Section I Clause entitled, FAR 52.243-1, Changes – Fixed price;  

 

8) Section I Clause entitled, FAR 52.243-2, Changes – Cost Reimbursement.  

 

9) Section J, Quality Assurance Surveillance Plan 

 

 


