
Moab UMTRA TAC Pre-solicitation Conference and Site Tour 

Note Card Q&A’s 

1. Is it the TAC or TAC responsibility to complete compaction testing on the lifts 

at the disposal site? 

Answer: No, “compaction testing on the lifts at the disposal cell” is a RAC 

responsibility.  The TAC has the responsibility to conduct oversight and QA of the 

RAC RRM placement and compaction activities. 

2. 30 day turn for 8(a) could be a problem. What is the possibility for a 45-60 day 

proposal period? 

Answer: At this time DOE does not anticipate changing the Offeror proposal 

development period; however this is subject to change. 


