

Outfall 200 Mercury Treatment Facility Draft Solicitation Update  
Dated: 1/12/2018

The Outfall 200 Mercury Treatment Facility Draft Solicitation has been updated in response to industry feedback and further review by the Department of Energy (DOE). The Draft Solicitation was released on November 30, 2017, and contained Attachment J-2 *Drawings* consisting of two (2) .pdf files, one file for *Drawings Volume I* and one file for *Drawings Volume II*.

Due to the large file sizes associated with these two Attachment J-2 files, industry requested the files be broken down into a larger quantity of smaller-sized files. In response to this, DOE has separated the drawings into sixteen (16) smaller-sized files. The drawings contained in these 16 files are the same as those included in the original Volume I and Volume II files, with the exception that five (5) drawings originally provided in Volume II were removed and are now included in the *Documents Library* tab of the procurement website for reference purposes only. The five drawings that were removed from Attachment J-2 *Drawings* contain information that is not included in the scope of this solicitation, as they pertain to work scope of another contract (Early Site Preparation Activities), and are identified as follows:

Drawing Number	Drawing Title
E941001-F-0027	Electrical, OHE Plan and Profile, Sheet 1
E941001-F-0028	Electrical, OHE Plan and Profile, Sheet 2
E941001-F-0037	Electrical, Pole-Top Details at K-1225
E941002-F-0057	Electrical, OHE Plan and Profile
E941001-F-0068	Electrical, Pole-Top Details at K-791

These drawings and additional civil reference drawings have been added to the *Documents Library* to supplement the information contained in the file titled *Anticipated Early Site Preparation to be Performed by Others*.