

Paducah Infrastructure Support Services
Final Request for Proposal
DE-SOL-0006383

Historical Other Direct Costs – Paducah Infrastructure Support Services Contract

For informational purposes, historical other direct cost information is provided by DOE for Paducah infrastructure services. Offerors are cautioned that historical other direct costs have fluctuated significantly under the current contract and prior contracts dependent on workload, volume of infrastructure efforts, and significant one-time expenditures. Furthermore, the current contract and prior contracts have been under cost reimbursement arrangements, which vary significantly from the Performance Work Statement in the Final RFP for this procurement. Finally, the other direct cost expenditures required to successfully perform the new procurement will be dependent on the Offeror's approach to completing all required activities, which may vary significantly from the approach used in the current contract or prior contracts.

Historical Other Direct Costs – Approximately 15% of Total Contract Costs

Historical Other Direct Costs have generally included:

- Outside Consultants
- Rent
- Travel
- Training
- Furniture/Equipment
- Materials/Supplies
- Permits
- Licenses
- Transportation