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Paducah Infrastructure Support Services

Draft Request for Proposal

DE-SOL-0006383

SECTION J-LIST OF DOCUMENTS, EXHIBITS AND OTHER ATTACHMENTS

PADUCAH JANITORIAL FACILITIES

Administration Building C-100 A 60 76 | TBD | TBD TBD ONLY ADMIN AREAs
- . - ONLY VAULTS &

Administration Building C-100 A 60 76 | TBD | TBD TBD COMPUTING AREA

Cafeteria C-101 A 60 6 | TBD | TBD 18,326

Hospital C-102 A 60 3 | TBD | TBD 11,666

DOE Office Facility C-103 A 60 5L ) | 3| 743

Office Building C-212 A 60 11 | TBD | TBD 3,471

Central Control Building C-300 A 60 13 | TBD | TBD 16,022

Operations Division Data C-302 A 60 - | 78D | TBD 7.366

Center

Communication Building C-320 A 60 1 | NA | N/A 1,116

Health Physics Office C-333-T06 A 60 0| @ |TBD| %

Office Building C-743 A 60 7 | TBD | TBD 9,973

Communications Building C-802A A 60 0 | NJA | N/A 168

Change House Trailer C-100-TO7 B 60 0 1(3)8 TBD 1,440

FOCI Offlpe and Change C-100-T08 B 60 0 128 TBD 1.440

House Trailer (2)

Fire Training Facility C-207 60 0 | N/A | N/A 900
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Paducah Infrastructure Support Services

Draft Request for Proposal
DE-SOL-0006383

Supervisory Controland | ¢ 343 B 60 5 | TBD | TBD | 2,109
Data Acquisition

Tra_lnl_ng and Cascade Office C-304 B 60 1 | TBD | TBD 8,000
Building

Health Physics Office Trailer | C-337-T01 B 60 0 1(2;3 TBD 96
Health Physics Office Trailer | C-337-T02 B 60 0 1(2;3 TBD 1,440
Health Physics Office Trailer | C-360-T01 B 60 0 1(2;3 TBD 96
Trailer, Shower & Change C-412-T07 B 60 0 | 1440 | N/A 1,440
Trailer, Shower & Change C-412-T11 B 60 0 | 1440 | N/A 1,440
Trailer, Shower & Change C-412-T12 B 60 0 | 1440 | N/A 1,440
Trailer, Pump & Treat C-612-T01 B 60 1 | N/A | 644 644
Trailer, Pump & Treat Office | C-612-T02 B 60 1 | N/A | 644 644
Asbestos Decon Trailer C-631-T08 B 60 0 1(2;3 TBD 196
RCW Supervisor's Office C-631-T14 B 60 0 1(5;3 TBD 320
Health Physics Office Trailer | C-637-T01 B 60 0 1(5;3 TBD 160
Change House Addition C-720-E B 60 0 | TBD | TBD 3,467
Computer Maintenance 128

Trailer C-720-M B 60 0 @) TBD 1,440
Trailer, Office/Storage C-730-T02 B 60 2 | 56(1)| 616 672
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Paducah Infrastructure Support Services

Draft Request for Proposal
DE-SOL-0006383

Field Support Lab Trailer | C-743-T17 B 60 0 2((2)? 1533 | 1,733
Trailer, Shower %246“' 60 0 | 360 | N/A 360
Change House C-755-B 60 0 | 2400 | N/A 2,400
Trailer, Shower & Change C-755-T17 B 60 0 840 N/A 840
Room Q)

Office Trailer C-100-T04 C 60 4 1é§3 TBD | 1,440
Office Trailer C-100-T05 C 60 4 1(2;3 TBD | 1,440
Office Trailer C-100-T06 C 60 3 1(2;3 TBD | 1,440
Office Trailer C-102-T01 C 60 5 1(2;3 TBD | 1,440
Trailer, Office C-412-T01 C 60 5 113 1327 1,440
Trailer, Office C-412-T02 C 60 4 | 113 | 1327 1,440
Trailer, Office C-412-T03 C 60 5 113 1327 1,440
Trailer, Office C-412-T04 C 60 6 113 1327 1,440
Trailer, Office C-412-T05 C 60 8 | 113 | 1327 1,440
Trailer, Break C-412-T06 C 60 17 113 | 1327 1,440
Trailer, Office C-412-T08 C 60 9 | 113 | 1327 1,440
Trailer, Office C-412-T09 C 60 5 113 | 1327 1,440
Trailer, Break C-412-T10 C 60 23 | 113 | 1327 1,440
Trailer, Office C-412-T13 C 60 8 | 113 | 1327 1,440
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Paducah Infrastructure Support Services

Draft Request for Proposal
DE-SOL-0006383

Trailer, Office C-412-T14 C 60 2 113 847 960
Head House C-611-B C 60 0 | TBD | TBD 1,215
Trailer, Change/Shower C-612-T03 C 60 0 672 N/A 672
Qil Control Building C-615-C C 60 0 N/A | N/A 1,308
Qil Control Building C-615-0 C 60 0 N/A | N/A 144
Service Building C-616-K C 60 0 N/A | N/A 420
Aspestos Crew Breakroom C-631-T09 c 60 0 128 TBD 776
Trailer (2)

Trailer, Office C-730-T01 C 60 3 | 56(1) | 664 720
Trailer, Office C-730-T06 C 60 7 1(%)3 1447 1,560
Trailer, Office C-743-T01 C 60 4 |90 (2) | 1560 1,650
Trailer, Office C-743-T02 C 60 2 |90(2) | 1560 1,650
Trailer, Office C-743-T03 C 60 9 | 78(2) | 1572 1,650
Trailer, Changehouse C-743-T04 C 60 0 1(421)0 N/A 1,410
Trailer, Office C-743-T07 C 60 0 [ 18(1) | 654 672
Trailer, Office C-743-T09 C 60 5 2(2;) 1450 1,650
Trailer, Office C-743-T11 C 60 7 10;)(2 1500 | 1,600
Trailer, Office C-743-T12 C 60 1 2((2);) 1400 1,600
Trailer, Office C-743-T13 C 60 3 2(;‘;) 1360 | 1,600
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DE-SOL-0006383

Trailer, Office C-743-T14 C 60 3 2(‘2‘? 1360 | 1,600
Trailer, Office C-743-T15 C 60 1 2((2’5’ 1400 | 1,600
Trailer, Office C-743-T16 C 60 6 2((2’5’ 1400 | 1,600
Trailer, Office C-746-P-T01 | C 80 2 | 65 |1279| 1344
Trailer, H3 Pad Office C-747-T07 (@ 10 0 N/A | N/A 336
ER Waste Storage Facility C-752-A C 60 0 | N/A | 1200 42,000
C-755-T01
Trailer, Office THROUGH C 60 4 | 700 1123 1 43009
L (11) | 22
Trailer. Office C-755-T23 C 60 2 | NA | 224 224
Office Trailer C-102-T02 C 60 3 1(2;3 TBD | 1440
Office Trailer C-102-T03 C 60 3 1(2;3 TBD | 1440
Office Trailer C-102-T04 C 60 4 1(2;3 TBD | 1440
Office Trailer C-102-TO5 C 60 5 1(2;3 TBD | 1440
Office Trailer C-102-T06 C 60 3 1(2;3 TBD | 1440
Office Trailer C-102-T07 C 60 4 1(2;3 TBD |  1.440
Office Trailer C-102-T08 C 80 2 | 128 |TBD | 1440
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DE-SOL-0006383

)
Office Trailer C-102-T09 C 60 3 1é§; TBD 1,440
Guard and Fire Headquarters | C-200 D 60 23 | TBD | TBD 19,490
Guard Training Building C-202 D 60 1 | TBD | TBD 3,446
Utility Operations Office C-212-U D 60 3 | TBD | TBD 1,715
Purge and Product Building | C-310 D 60 0 | TBD | TBD 112,240
Product Withdrawal Building | C-310-A D 60 0 | TBD | TBD 3,276
Surge and Waste Building C-315 D 60 0 | TBD | TBD 16,040
Instrument Mechanic Trailer | C-331-TO7 D 60 0 1(2;3 TBD 720
Toll Transfer and Sampling | -~ 44, D 60 0 | TBD | TBD| 17,800
Building
Cleaning Building C-400 D 60 3 | TBD | TBD 116,140
Relay House C-532 D 60 0 | TBD | TBD 7,784
Test Shop (Maintenance | ¢ 535 4 D 60 0| TBD |[TBD| 480
Office)
Relay House C-536 D 60 0 | TBD | TBD 7,784
Test Shop C-537-4 D 60 0 | TBD | TBD 480
Oil Pump House C-540-A D 60 0 | TBD | TBD 312
Oil Pump House C-541-A D 60 0 | TBD | TBD 312
Nltr(_)gen Generator Building C-601 D 60 0| NnA | NA 2,250
Addition
Utilities Maintenance C-604 D 60 4 | TBD | TBD | 2,400
Building
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Paducah Infrastructure Support Services
Draft Request for Proposal
DE-SOL-0006383

Utilities Storage Building C-604-A D 60 0 | NJA | N/A 290
Coal Crusher Building C-606 D 60 0 | N/A | N/A 1,470
Inst_rument Maintenance C-611-To1 D 60 0 128 TBD 670
Trailer (2

Sed_lmentatlon Basin Process C-613-A D 60 0 N/A | N/A 539
Trailer

Oil Control Monitoring C-615-L D 60 0| NA | NA 144
Station

Inst.rument Maintenance C-631-T11 D 60 0 128 TBD 720
Trailer (2)

Maintenance Trailer C-631-T16 D 60 0 1(2)8 TBD 360
Sand Filter Building C-633-6 D 60 0 | TBD | TBD 260
Sand Filter Building C-637-6 D 60 0 | TBD | TBD 260
Technical Services Building | C-710 D 60 62 | TBD | TBD 84,333
Maintenance and Storage | ~ 49 D 60 15| TBD | TBD | 299,944
Building

Compressor Shop Addition C-720-A D 60 0 | N/A | N/A 1,600
Machine Shop Addition C-720-B D 60 0 | NJA | N/A 1,700
Paint Shop C-720-C1 D 60 0 | TBD | TBD 5,120
Transformer Building C-720-D D 60 0 | N/A | N/A 400
Warehouse C-720-G D 60 0 | TBD | TBD 10,800
Warehouse C-720-H D 60 0 | TBD | TBD 2,400
Instrument Shop Addition C-720-K D 60 0 | TBD | TBD 1,520
Mass Spectrometer Repair C-720-R D 60 0 128 | TBD 250
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Paducah Infrastructure Support Services
Draft Request for Proposal
DE-SOL-0006383

Trailer 2

Mobile Office C-720-T08 D 60 0 1(? TBD 200
Carpenter Shop Annex C-724-A D 60 0 | TBD | TBD 3,900
Carpenter Shop C-724-B D 60 6 | TBD | TBD 10,215
Paint Shop C-724-C D 60 0 | TBD | TBD 1,600
Lumber Storage Building C-724-D D 60 0 | TBD | TBD 2,880
Paint Shop C-725 D 60 2 | TBD | TBD 410
Sandblast Building C-726 D 60 0 | TBD | TBD 2,019
Acetylene Building C-729 D 60 0 | TBD | TBD 430
Maintenance Service C-730 D 60 4 | TBD | TBD | 1,057
Building

Maintenance Materials C-732 D 60 2 | TBD | TBD | 1,680
Storage Building

Oil Drum Storage Shelter C-740-B D 60 0 | TBD | TBD 2,800
Mobile Equipment Building | C-741 D 60 0 | TBD | TBD 5,360
Material Handling Building | C-744 D 60 0 | TBD | TBD 6,400
Cylinder Storage Yard C-745-B1 D 60 1 | TBD | TBD 128
Office

North Warehouse C-746-A D 60 0| NA ‘E%) 63,000
South Warehouse C-746-B D 60 0 | NJA | N/A 71,000
Landfill Building C-746-S1 D 10 0 56 264 320
Landfill Office Building C-746-U1 B 60 6 | 855 53;38' 624
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Landfill Equipment Building | C-746-U2 D 60 0 72 | 2976 3,048
Scrap Metal Office %7147"6" D 60 0 [ N/A | 500 500
Maintenance Shop C-755-A D 60 0 | NJA | N/A 3,630
C-755-T10
Trailer, Storage THROUGH D 60 0 | NJA | N/A 672
T12
Trailer, Office/Break C-755-T19 D 60 16 ‘g;’ NIA | 480
Meteorological Tower C-802 D N/A | N/A TBD
Emergency Equipment C-201 NONE | 60 0 | TBD | TBD 864
Storage Building
Emergency Vehicle Shelter | C-203 NONE 60 0 | TBD | TBD 1,800
Main Guard Post (Gate 15) C-212-A NONE 60 2 | TBD | TBD 280
Portals 18 and 19 C-215 NONE 60 0 | NJA | N/A 1,045
Post 47 C-216 NONE 60 0 | NJA | N/A 500
Power Distribution System C-220-A NONE N/A | N/A TBD
Bell Telephone System C-220-D1 NONE N/A | N/A TBD
Sanitary Water System C-230-A NONE N/A | N/A TBD
Sanitary Sewer System C-230-B NONE N/A | N/A TBD
Storm Sewer System C-230-C NONE N/A | N/A TBD
Plant (Process) Water C-230-E NONE NA | NA | TBD
System
Recirculating Cooling Water C-230-G NONE NA | N/A TBD
System
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Paducah Infrastructure Support Services

Draft Request for Proposal
DE-SOL-0006383

Process Waste Heat

o C-230-J NONE 60 N/A | N/A TBD
Utilization System
Steam Distribution System C-232-D NONE N/A | N/A TBD
Fire Training C-301 NONE 0 0 | NJ/A | N/A 2,640
Process Building C-331 NONE 168 0 | TBD | TBD | 1,029,120
Process Building C-333 NONE 60 0 | TBD | TBD | 2,130,120
Feed Vaporization Facility C-333-A NONE 60 0 | TBD | TBD 8,305
Feed Vaporization Facility C-333-T07 NONE 60 0 1(2;3 TBD 96
Process Building C-335 NONE 60 0 | TBD | TBD | 1,029,120
Process Building C-337 NONE 60 0 | TBD | TBD | 2,130,120
Feed Vaporization Facility C-337-A NONE 60 0 | TBD | TBD 8,556
Drying Agent Storage C-350 NONE | 60 0| NNA | NIA | 1570
Building
Cascade Operations Storage | C-360-T02 NONE 60 0 | TBD | TBD 36
Emergency Power for C-400-A NONE | 60 0| NA | N/A 100
Critical Alarms
Nitric Acid Storage Tank C-407 NONE 60 N/A | N/A TBD
50-Ton Truck Scale C-408 NONE 60 0 | N/A | N/A 100
Stabilization Building C-409 NONE 60 0 | TBD | TBD 26,797
Flourine Storage Building C-410-D NONE 60 0 | N/A | N/A 1,526
Switch House C-531-1 NONE 60 1 | NA | N/A 31,400
Switchyard C-531-2 NONE N/A | N/A TBD
Fire Valve House No. 1 C-531-3A NONE 60 0 | N/A | N/A 144
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Fire Valve House No. 2 C-531-3B NONE 60 0 | NA | N/A 144
Switch House C-533-1 NONE 60 2 | N/A | N/A 37,360
Switchyard C-533-2 NONE N/A | N/A TBD
Fire Valve House No. 1 C-533-3A NONE 60 0 N/A | N/A 144
Fire Valve House No. 2 C-533-3B NONE 60 0 N/A | N/A 144
Fire Valve House No. 3 C-533-3C NONE 60 0 N/A | N/A 144
Fire Valve House No. 4 C-533-3D NONE 60 0 N/A | N/A 144
Switch House C-535-1 NONE 60 2 | N/A | NA 28,000
Switchyard C-535-2 NONE N/A | N/A TBD
Fire Valve House No. 1 C-535-3A NONE 60 0 N/A | N/A 144
Fire Valve House No. 2 C-535-3B NONE 60 0 N/A | N/A 144
Switch House C-537-1 NONE 60 1 | N/A | N/A 42,140
Switchyard C-537-2 NONE N/A | N/A TBD
Fire Valve House No. 1 C-537-3A NONE 60 0 N/A | N/A 144
Fire Valve House No. 2 C-537-3B NONE 60 0 N/A | N/A 144
Fire Valve House No. 3 C-537-3C NONE 60 0 N/A | N/A 144
Fire Valve House No. 4 C-537-3D NONE 60 0 N/A | N/A 144
Ol Storage Tank C-540-B NONE | 60 NA | NA | TBD
(Northwest)

Oil Storage Tank C-540-C NONE | 60 N/A | NJ/A | TBD
(Southwest)

Oil Storage Tank (Northeast) | C-540-D NONE 60 N/A | N/A TBD
Oil Storage Tank (Southeast) | C-540-E NONE 60 N/A | N/A TBD
Oil Storage Tank C-541-B NONE 60 N/A | N/A TBD
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DE-SOL-0006383

(Northwest)

Oil Storage Tank C-541-C NONE | 60 N/A | NA | TBD
(Southwest)

Oil Storage Tank (Northeast) | C-541-D NONE 60 N/A | N/A TBD
Oil Storage Tank (Southeast) | C-541-E NONE 60 N/A | N/A TBD
Steam Plant C-600 NONE 60 2 | TBD | TBD 47,424
Steam Plant Fuel Storage | ¢ g1 NONE | 60 N/A | N/A | TBD
Tank (Center)

Steam Plant Fuel Storage

Tank (South) C-601-B NONE 60 N/A | N/A TBD
Steam Plant Fuel Ol Pump | & ¢ ¢ NONE | 60 0| NA | NIA 148
House

Fuel Storage Tank (North) C-601-D NONE 60 N/A | N/A TBD
Coal Storage Yard C-602 NONE 60 N/A | N/A TBD
Nitrogen Storage Tank (East) | C-603-E NONE 60 N/A | N/A TBD
Nitrogen Storage Tank C-603-F NONE | 60 N/A | N/A | TBD
(Center)

Nitrogen Storage Tank C-603-G NONE | 60 N/A | N/A | TBD
(West)

Substation Building C-605 NONE 60 2 N/A | N/A 1,200
Emergency Air Compressor i

Generator Build C-607 NONE 60 0 | TBD | TBD 2,000
Building and Shop Storage C-611-A NONE 60 0 | TBD | TBD 504
Polymer Feed System C-611-B1 | NONE | 60 0| NA | NIA| 285
Enclosure
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Flocculator Basin C-611-C NONE N/A | N/A TBD
;‘;‘;?:dary Coagulation C-611-F1 NONE N/A | NNA | TBD
Chemical Feed Building for

C-611-F1 C-611-F2 NONE 60 2 | N/A | N/A 589
Funer Bullding and PUmp-— 6114 NONE | 60 0| NNA | NNA | 13,067
Sanitary Water Storage Tank | C-611-O NONE 60 N/A | N/A TBD
Pump House C-611-P NONE 60 0 | NJA | N/A 902
36 _Raw Water Line Booster C-611-Q NONE 60 0 N/A | N/A 392
Station

Water Tank-RCW Fire

Water (High Pressure C-611-R NONE 60 N/A | N/A TBD
Storage and Chlorine Facility | C-611-S NONE 60 2 | N/A | N/A 1,120
S\fa‘;:er Pump Station Plant | - 6, ¢ NONE NA | NA | TBD
Softening Facility (West) C-611-U NONE 60 N/A | N/A TBD
Sludge Lagoon C-611-V NONE 60 N/A | N/A TBD
Sludge Lagoon C-611-V1 NONE 60 N/A | N/A TBD
Sludge Lagoon C-611-W NONE N/A | N/A TBD
Softening Facility (East) C-611-X NONE 60 N/A | N/A TBD
Recycle Lagoon C-611-Y NONE 60 N/A | N/A TBD
Pilot Pump and Treat Facility | C-611-Z NONE 60 0 | N/A | N/A TBD
Storage Pad C-612 NONE 60 N/A | N/A 4,480
Sewage Disposal Plant C-615 NONE 168 0 | NJA | N/A 806
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Primary Settling Tank C-615-A NONE 60 N/A | N/A TBD
Final Settling Tank C-615-B NONE N/A | N/A TBD
Digester C-615-D NONE N/A | N/A TBD
Sewage Lift Station C-615-G NONE 60 N/A | N/A TBD
Sewage Lift Station C-615-H NONE 60 N/A | N/A TBD
Sewage Lift Station C-615-H1 NONE 60 N/A | N/A TBD
Sewage Lift Station C-615-H2 NONE 60 N/A | N/A TBD
Sewage Lift Station C-615-H3 NONE 60 N/A | N/A TBD
Sewage Lift Station C-615-H7 NONE 60 N/A | N/A TBD
Sewage Lift Station C-615-H8 NONE 60 N/A | N/A TBD
Chromate Lift Station C-615-K NONE | 60 NA | NA | TBD
(Abandoned)

Oil Control Structure C-615-M NONE 60 N/A | N/A TBD
Chemical Feed Building C-616-A NONE 60 0 | TBD | TBD 2,000
(Fé;;‘t))us Sulfate Storage Tank | o 616141 | NONE | 60 N/A | N/A | TBD
(F\f\;gggs Sulfate Storage Tank | ~ g6 11> NONE | 60 NA | NJ/A | TBD
Effluent Control Vault C-616-L NONE 60 0 | NJA | N/A 96
Effluent Control Station C-617-A NONE 60 0 | N/A | N/A 256
Effluent Control Lagoon C-617-B NONE 60 N/A | N/A TBD
Air Compressor Room C-620 NONE 60 0 | N/A | N/A 10,000
Pump House C-631-1 NONE 60 0 | NJA | N/A 9,700
RCW Equipment Storage C-631-15 NONE 60 0 | N/A | N/A 192
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Cooling Tower C-631-2 NONE 60 N/A | N/A TBD

Fire Water Pump House C-631-3 NONE 60 0 | N/A | N/A 1,196
Blending Pump House C-631-4 NONE 60 0 | TBD | TBD 1,540
Blending Cooling Tower | ¢ 6315 NONE TBD |TBD | TBD

(West)

?E'ZQS'“Q Cooling Tower C-631-6 NONE TBD | TBD TBD

Pump House C-633-1 NONE 60 0 | TBD | TBD 10,245
Cooling Tower (South) C-633-2A NONE N/A | N/A TBD

Cooling Tower (North) C-633-2B NONE N/A | N/A TBD

Blending Pump House C-633-3 NONE 60 0 | TBD | TBD 1,984
Blending Cooling Tower | ¢ 633 4 NONE N/A | NJ/A | TBD

(North)

Blending Cooling Tower | ¢ 6335 NONE N/A | NJ/A | TBD

(South)

Pump House C-635-1 NONE 60 0 | TBD | TBD 8,505
Cooling Tower C-635-2 NONE N/A | N/A TBD

Blending Pump House C-635-3 NONE 60 0 | TBD | TBD 1,984
Blending Cooling Tower

(North) C-635-4 NONE N/A | N/A TBD

Blending Cooling Tower | ¢ 6355 NONE N/A | NIA | TBD

(South)

Process Waste Heat

Utilization Pump Hous C-635-6 NONE 60 0 | TBD | TBD 2,556

Pump House C-637-1 NONE 60 0 | TBD | TBD 10,245
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Cooling Tower (South) C-637-2A NONE 60 N/A | N/A TBD
Cooling Tower (North) C-637-2B NONE 60 N/A | N/A TBD
Blending Pump House C-637-3 NONE 60 0 | TBD | TBD 2,084
Blending Cooling Tower | ¢ g37.4 NONE N/A | NJA | TBD
(North)

Blending Cooling Tower | ¢ g37.5 NONE NA | NA | TBD
(South)

Gas Cylinder Storage C-710-A NONE | 60 0| NA | NA 400
Building

Gas Manifold C-711 NONE 60 0 N/A | N/A 962
Converter Shop Addition C-720-C NONE 60 0 | N/A | N/A 28,134
Air Lock C-720-) NONE 60 0 N/A | N/A 920
Gas Manifold Storage C-721 NONE 60 0 | TBD | TBD 962
90-Day Mixed Waste c-727 NONE | 60 0| N/A | NJA | 4428
Accumulation Facility

Storm Shelter C-730-A NONE N/A | N/A 48
Railroad Repair Equipment | ;49 NONE | 60 0| TBD | TBD | 1,280
Storage Buildi

Semi-Trailer Unloading C-740-A NONE TBD | TBD |  TBD
Facility

Cylinder Storage Building C-742 NONE 60 0 | TBD | TBD 2,745
Drying Agent Cylinder C-742-B NONE | 60 0| NA | NIA 255
Storage

Storm Shelter C-743-B NONE N/A | N/A 160
Storm Shelter C-743-C NONE N/A | N/A 96
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Cylinder Storage Yard C-745-A NONE 60 N/A | N/A TBD
Cylinder Storage Yard C-745-B NONE 60 N/A | N/A TBD
Cylinder Storage 3000 | 7,08
Yard/Trailer Complex C-745-C NONE (30) 0 10,080
Cylinder Storage Yard C-745-H NONE 60 N/A | N/A TBD
sgféoactlve Material Storage C-745-] NONE 60 N/A | N/A TBD
Cylinder Storage Yard C-745-Q NONE N/A | N/A TBD
Cylinder Storage Yard C-745-R NONE 60 N/A | N/A TBD
Cylinder Storage Yard C-745-U NONE 60 N/A | N/A TBD
Cylinder Storage Yard C-745-V NONE N/A | N/A TBD
Cylinder Yard High Activity

Railroad Pad C-745-W NONE 60 N/A | N/A TBD
Equipment Storage Pad C-745-X NONE 60 TBD | TBD TBD
Electrical Equipment Storage | C-746-G NONE 60 0 | TBD | TBD 2,400
PEM Storage Slab C-746-H1 NONE 60 TBD | TBD TBD
PEM Storage Slab C-746-H2 NONE TBD | TBD TBD
';':Czi?irgf’”s &LLWStorage | c746.01 | NONE | 60 0| NA | NA | 16335
Organic Waste Storage Area | C-746-R NONE N/A | N/A 2,160
Contained Landfill C-746-U NONE N/A | N/A 60 acres
Landfill Leachate

Facility/Control Panel C-74638 NONE NIA | NIA 250
Storm Shelter C-746-U4 NONE N/A | N/A 72
Garage C-750 NONE 60 0 | TBD | TBD 11,866
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Fuel Dispensing Facility C-751 NONE TBD | TBD TBD
Off-Site Decontamination | ¢ 755 ¢ NONE | 60 0| NA | NA | 7,260
Facility
;fccil’?t;’vaﬂe Storage C-753-A NONE | 60 0| NIA | NIA | 32,160
EM Storage Facility C-755-C NONE 40 0 | N/A | 600 600
EM Construction Portal C-755-D NONE 60 0 | N/A | 100 100
Storm Shelter C-755-E NONE N/A | N/A 160
Storm Shelter C-755-F NONE N/A | N/A 160
Storm Shelter C-755-G NONE N/A | N/A 160
Storm Shelter C-755-H NONE N/A | N/A 160
Metal Car Ports C-755-U NONE 60 N/A | N/A 4032
Salt Storage C-755-V NONE 60 N/A | N/A 270
Gravel Laydown Area 2000 | 9,59
w/Metal Shed C-764 NONE 60 (20) 7 11,597
Motorcycle Parking Area C-800 NONE 60 0 | NJA | N/A 1,620
Ohio Avenue Bus Shelter C-801 NONE 60 0 | N/A | N/A 1,080
Meteorological Equipment | -~ o555 NONE | 60 0| NA | N/A 24
Building
Parking Area (C-100) C-810 NONE N/A | N/A TBD
Parking Area (C-720) C-811 NONE N/A | N/A TBD
C-103 Annex | TBD é))o S 3264
C-200-A TBD TBD | TBD TBD
C-200-B TBD 128 | TBD TBD
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)
C-201-A TBD TBD | TBD TBD
C-201-B TBD TBD | TBD TBD
C-201-C TBD TBD | TBD TBD
C-201-D TBD TBD | TBD TBD
C-205 TBD TBD | TBD TBD
C-206 TBD N/A | N/A TBD
C-206-A TBD N/A | N/A TBD
C-206-B TBD N/A | N/A TBD
C-214 TBD N/A | N/A TBD
C-220-D2 TBD N/A | N/A TBD
C-224 TBD TBD | TBD TBD
C-225 TBD TBD | TBD TBD
C-225-A TBD TBD | TBD TBD
C-229 TBD TBD | TBD TBD
C-230-D TBD N/A | N/A TBD
C-230-F TBD N/A | N/A TBD
C-230-H TBD N/A | N/A TBD
C-232-A TBD N/A | N/A TBD
C-232-B TBD N/A | N/A TBD
C-232-C TBD N/A | N/A TBD
C-232-E TBD N/A | N/A TBD
C-300 - 531 TBD TBD | TBD TBD
C-300 - 533 TBD TBD | TBD TBD
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C-300 - 535 TBD TBD | TBD TBD
C-300 - 537 TBD TBD | TBD TBD
C-302-T01 TBD TBD | TBD TBD
C-310 331-A TBD N/A | N/A TBD
C-310 331-B TBD N/A | N/A TBD
C-315- 331 TBD N/A | N/A TBD
C-320-A TBD TBD | TBD TBD
C-320-B TBD TBD | TBD TBD
C-331-333-A TBD N/A | N/A TBD
C-331-333-B TBD N/A | N/A TBD
C-331-333-C TBD N/A | N/A TBD
C-331-335 TBD N/A | N/A TBD
C-331-410 TBD N/A | N/A TBD
C-331-A TBD N/A | N/A TBD
C-331-B TBD N/A | N/A TBD
C-335-337-A TBD N/A | N/A TBD
C-335-337-B TBD N/A | N/A TBD
C-335-337-C TBD N/A | N/A TBD
C-360-A TBD TBD | TBD TBD
C-375-04 TBD N/A | N/A TBD
C-375-06 TBD N/A | N/A TBD
C-375-16 TBD N/A | N/A TBD
C-375-E2 TBD N/A | N/A TBD
C-375-E3 TBD N/A | N/A TBD

Section J

Attachment J8 - Page 21 of 26



Paducah Infrastructure Support Services

Draft Request for Proposal
DE-SOL-0006383

C-375-E4 TBD N/A | N/A TBD
C-375-E5 TBD N/A | N/A TBD
C-375-E6 TBD N/A | N/A TBD
C-375-S6 TBD N/A | N/A TBD
C-375-W7 TBD N/A | N/A TBD
C-400-D TBD N/A | N/A TBD
C-410-K TBD TBD | TBD TBD
C-411 TBD N/A | N/A 4,260
C-416-T01 TBD N/A | N/A N/A
C-611-Al TBD N/A | N/A TBD
C-611-D TBD N/A | N/A TBD
C-611-E TBD N/A | N/A TBD
C-611-F TBD N/A | N/A TBD
C-611-F3 TBD N/A | N/A TBD
C-611-G TBD N/A | N/A TBD
C-611-1 TBD N/A | N/A TBD
C-612-B TBD N/A | N/A 48

C-615-E TBD N/A | N/A TBD
C-615-F TBD N/A | N/A TBD
C-615-H4 TBD N/A | N/A TBD
C-615-H4A TBD N/A | N/A TBD
C-615-H5 TBD N/A | N/A TBD
C-615-H6 TBD N/A | N/A TBD
C-615-J TBD N/A | N/A TBD
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C-615-N TBD N/A | N/A TBD
C-616-B TBD N/A | N/A TBD
C-616-C TBD N/A | N/A TBD
C-616-D TBD N/A | N/A TBD
C-616-F TBD N/A | N/A TBD
C-616-G TBD N/A | N/A TBD
C-616-J TBD N/A | N/A TBD
C-616-M TBD N/A | N/A TBD
C-616-N TBD N/A | N/A TBD
C-616-P TBD N/A | N/A TBD
C-616-Q TBD N/A | N/A TBD
C-617-C TBD N/A | N/A TBD
C-631-10 TBD N/A | N/A TBD
C-631-12 TBD N/A | N/A TBD
C-631-13 TBD N/A | N/A TBD
C-709 TBD TBD | TBD TBD
C-710-B TBD N/A | N/A TBD
C-712 TBD N/A | N/A TBD
C-720-L TBD N/A | N/A TBD
C-720-M 128

TO1 TBD @) TBD TBD
C-720-M 128

T2 TBD @) TBD TBD
C-720-S TBD 128 | TBD TBD
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(2)
C-720-T TBD 1é§‘ TBD TBD
C-720-U TBD 1(2;3 TBD TBD
C-722 TBD N/A | N/A TBD
C-724-T01 TBD TBD | TBD TBD
C-743-A TBD TBD | TBD TBD
C-743-Al TBD TBD | TBD TBD
C-743-A2 TBD TBD | TBD TBD
2'743'“7' TBD N/A | N/A 320
C-745-E TBD N/A | N/A TBD
C-745-R1 TBD TBD | TBD TBD
C-745-Y TBD TBD | TBD TBD
C-745-Z TBD TBD | TBD TBD
C-745-71 TBD TBD | TBD TBD
C-746-B1 TBD N/A | N/A N/A
C-746-G- 128
il TBD @) TBD TBD
C-746-G- 128
To2 TBD @ TBD TBD
C-746-Q TBD N/A | N/A 30,967
C-746-S-T01 TBD N/A | 160 160
C-746-U13 TBD 360 | N/A 360
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C-746-X TBD N/A | N/A TBD
C-747-F TBD N/A | 336 336
C-752-A-
oo TBD N/A | N/A 440
C-752-T01
THROUGH | TBD N/A | N/A 2,700
TO8
C-754 TBD TBD | TBD TBD
C-754-A TBD TBD | TBD TBD
C-754-B TBD TBD | TBD TBD
C-755-Al TBD N/A | N/A 108
C-755-M TBD NA | N/A 120
C-755-P TBD N/A | N/A TBD
C-755-T TBD N/A | N/A 504
C-755-T22 TBD N/A | 720 720
C-757 TBD TBD | TBD TBD
C-757-T01 TBD 1(2;3 TBD TBD
128
¢-800-TO1 TBD ) | TED TBD
K-TOL TBD N/A | N/A 1,440
Raw Water TBD N/A | N/A TBD
Supply Lines
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Underground
Sanitary TBD N/A | N/A TBD
Water Lines
Underground | gy N/A | NI/A | TBD
Sewer Lines
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