
 Paducah Infrastructure Support Services  

Draft Request for Proposal 

DE-SOL-0006383 

     

Attachment J8 - 1 of 17 

 

Section J     

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

SECTION J – LIST OF DOCUMENTS, EXHIBITS AND OTHER ATTACHMENTS 

 

ATTACHMENT J-8.C.3.5.9 – PADUCAH PEST CONTROL FACILITIES 

  

 

 

 

 



 Paducah Infrastructure Support Services  

Draft Request for Proposal 

DE-SOL-0006383 

Attachment J8 - Page 2 of 17 

Section J 

SECTION J-LIST OF DOCUMENTS, EXHIBITS AND OTHER ATTACHMENTS 

 

PADUCAH PEST CONTROL FACILITIES 

 

F
ac

il
it

y
 

Id
en

ti
fi

ca
ti

o
n
 #

 

F
ac

il
it

y
 T

y
p
e 

R
es

tr
o
o
m

 S
q
. 

ft
. 
(#

) 

O
ff

ic
e 

/C
o
n
f.

 

S
q
. 
ft

. 

G
ro

ss
 S

q
.f

t.
 -

 

A
cr

ea
g
e 

G
ro

ss
 S

q
ft

 

H
o
u
rs

 o
f 

O
p
er

at
io

n
 

(w
ee

k
ly

) 

M
o
d
el

 

B
u
il

d
in

g
 T

y
p
e 

N
et

 U
sa

b
le

 

S
q
ft

 

N
o
. 
o
f 

F
lo

o
rs

 

H
is

to
ri

ca
l 

C
o
st

s 
-P

es
t 

C
o
n
tr

o
l 

T
o
ta

l 
 

O
cc

u
p
an

t 

Y
ea

r 
B

u
il

t 

C-100  Building TBD TBD TBD 67,516 60 MB09 Concrete Shear Walls 44,580 3 $1,118  76 1953 

C-100-T04 Trailer 128 (2) TBD 1,440 1,440 60 MB05 Steel Light Frame     $24  4 1953 

C-100-T05 Trailer 128 (2) TBD 1,440 1,440 60 MB05 Steel Light Frame     $24  4 1953 

C-100-T06 Trailer 128 (2) TBD 1,440 1,440 60 MB05 Steel Light Frame     $24  3 1953 

C-100-T07 Trailer 128 (2) TBD 1,440 1,440 60 MB05 Steel Light Frame     $24  0 1953 

C-100-T08 Trailer 128 (2) TBD 1,440 1,440 60 MB05 Steel Light Frame     $24  0 1953 

C-101 Building TBD TBD 18,326 18,326 60 MB09 Concrete Shear Walls 13,448 2 $303  6 1953 

C-102 Building TBD TBD 11,666 11,666 60 MB09 Concrete Shear Walls 5,770 1 $193  3 1953 

C-102-T01 Trailer 128 (2) TBD 1,440 1,440 60 MB05 Steel Light Frame     $24  5 1992 

C-102-T02 Trailer 128 (2) TBD 1,440 1,440 60 MB05 Steel Light Frame     $24  3 1992 

C-102-T03 Trailer 128 (2) TBD 1,440 1,440 60 MB05 Steel Light Frame     $24  3 1992 

C-102-T04 Trailer 128 (2) TBD 1,440 1,440 60 MB05 Steel Light Frame     $24  4 1992 

C-102-T05 Trailer 128 (2) TBD 1,440 1,440 60 MB05 Steel Light Frame     $24  5 1992 

C-102-T06 Trailer 128 (2) TBD 1,440 1,440 60 MB04 Steel Braced Frame     $24  3 1992 

C-102-T07 Trailer 128 (2) TBD 1,440 1,440 60 MB05 Steel Light Frame     $24  4 1953 

C-102-T08 Trailer 128 (2) TBD 1,440 1,440 60 MB05 Steel Light Frame     $24  2 1953 

C-102-T09 Trailer 128 (2) TBD 1,440 1,440 60 MB05 Steel Light Frame     $24  3 1953 

C-103 Building 122 (2) 7,313 7,435 10,648 60 MB13 Reinforce Masn Bear Walls/Wood,Metl Deck Dphm 5,237 1 $315  51 1997 

C-103 Annex Building  200 (2) 3,064 3264                 

C-200 Building TBD TBD 19,490 19,490 60 MB09 Concrete Shear Walls 12,869 1 $323  23 1953 

C-200 Tanks N/A N/A N/A                 

C-200-A 
 

TBD TBD TBD                 

C-200-B Trailer 128 (2) TBD TBD                 

C-201 Building TBD TBD 864 864 60 MB05 Steel Light Frame 786 1 $14  0 1979 

C-201-A Building TBD TBD TBD                 

C-201-B Building TBD TBD TBD                 

C-201-C Building TBD TBD TBD                 

C-201-D Building TBD TBD TBD                 

C-202 Building TBD TBD 3,446 3,446 60 MB14 Reinforcd Masny Bear Walls/Precast Concr Dphm 2,253 1 $57  1 1986 

C-203 Building TBD TBD 1,800 1,800 60 MB13 Reinforce Masn Bear Walls/Wood,Metl Deck Dphm 1,638 1 $30  0 1979 

C-204 Building N/A N/A 192 192 0 MB05 Steel Light Frame 164 1 $6  0 1981 

C-205 
 

TBD TBD TBD                 
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C-206 OSF N/A N/A TBD                 

C-206-A 
 

N/A N/A TBD                 

C-206-B 
 

N/A N/A TBD                 

C-207 Building N/A N/A 900 900 60   900 3 $15  0 1953 

C-212 Building TBD TBD 3,471 3,471 60 MB08 Concrete Moment Frame 2,292 1 $57  11 1952 

C-212-A Building TBD TBD 280 280 60   185 1 $5  2 1953 

C-212-U Building TBD TBD 1,715 1,715 60   1,132 1 $28  3 1954 

C-214 
 

N/A N/A TBD                 

C-215 Building N/A N/A 1,045 1,045 60 MB15 Unreinforced Masonry Bearing Walls 690 1 $17  0 1957 

C-216 Building N/A N/A 500 500 60 MB05 Steel Light Frame 330 1 $8  0 1983 

C-218 Range N/A N/A 40,000                 

C-220-A OSF N/A N/A TBD           $0      

C-220-D1 OSF N/A N/A TBD           $0      

C-220-D2 OSF N/A N/A TBD                 

C-224 
 

TBD TBD TBD                 

C-225 
 

TBD TBD TBD                 

C-225-A 
 

TBD TBD TBD                 

C-229 
 

TBD TBD TBD                 

C-230-A OSF N/A N/A TBD           $0      

C-230-B OSF N/A N/A TBD           $0      

C-230-C OSF N/A N/A TBD           $0      

C-230-D 
 

N/A N/A TBD                 

C-230-E OSF N/A N/A TBD           $0      

C-230-F 
 

N/A N/A TBD                 

C-230-G OSF N/A N/A TBD           $0      

C-230-H 
 

N/A N/A TBD                 

C-230-J OSF N/A N/A TBD   60       $0      

C-232-A 
 

N/A N/A TBD                 

C-232-B 
 

N/A N/A TBD                 

C-232-C 
 

N/A N/A TBD                 

C-232-D OSF N/A N/A TBD           $0      

C-232-E 
 

N/A N/A TBD                 

C-300 Building TBD TBD 16,022 16,022 60 MB09 Concrete Shear Walls 12,535 1 $265  13 1953 

C-300 - 531 
 

TBD TBD TBD                 

C-300 - 533 
 

TBD TBD TBD                 
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C-300 - 535 
 

TBD TBD TBD                 

C-300 - 537 
 

TBD TBD TBD                 

C-301 Slab N/A N/A 2,640 2,640 0 MB04 Steel Braced Frame 2,400 1 $78  0 1959 

C-302 Building TBD TBD 7,366 7,366 60 MB04 Steel Braced Frame 5,763 1 $122  7 1981 

C-302-T01 
 

TBD TBD TBD                 

C-303 Building TBD TBD 2,109 2,109 60   1,650 1 $35  5 1954 

C-304 Building TBD TBD 8,000 8,000 60 MB04 Steel Braced Frame 5,231 1 $132  1 1991 

C-310 Building TBD TBD 112,240 112,240 60 MB04 Steel Braced Frame 66,204 2 $1,859  0 1952 

C-310 331-A 
 

N/A N/A TBD                 

C-310 331-B 
 

N/A N/A TBD                 

C-310-A Building TBD TBD 3,276 3,276 60 MB04 Steel Braced Frame 1,932 1 $54  0 1952 

C-315 Building TBD TBD 16,040 16,040 60 MB04 Steel Braced Frame 9,461 2 $266  0 1952 

C-315- 331 
 

N/A N/A TBD                 

C-320 Building N/A N/A 1,116 1,116 60 MB16 Other-Desc brief in Notes field/supp doc 873 1 $18  1 1952 

C-320-A 
 

TBD TBD TBD                 

C-320-B 
 

TBD TBD TBD                 

C-331 Building TBD TBD 1,029,120 1,029,120 168 MB04 Steel Braced Frame 607,020 2 $17,041  0 1953 

C-331-333-A 
 

N/A N/A TBD                 

C-331-333-B 
 

N/A N/A TBD                 

C-331-333-C 
 

N/A N/A TBD                 

C-331-335 
 

N/A N/A TBD                 

C-331-410 
 

N/A N/A TBD                 

C-331-A 
 

N/A N/A TBD                 

C-331-B 
 

N/A N/A TBD                 

C-331-T07 Trailer 128 (2) TBD 720 720 60 MB05 Steel Light Frame     $12  0 1954 

C-333 Building TBD TBD 2,130,120 2,130,120 60 MB04 Steel Braced Frame 1,256,439 2 $35,272  0 1953 

C-333-A Building TBD TBD 8,305 8,305 60 MB04 Steel Braced Frame 4,899 1 $138  0 1953 

C-333-T06 Trailer 128 (2) TBD 96 96 60 MB05 Steel Light Frame     $2  0 1953 

C-333-T07 Trailer 128 (2) TBD 96 96 60 MB05 Steel Light Frame     $2  0 1953 

C-335 Building TBD TBD 1,029,120 1,029,120 60 MB04 Steel Braced Frame 607,020 2 $17,041  0 1954 

C-335-337-A 
 

N/A N/A TBD                 

C-335-337-B 
 

N/A N/A TBD                 

C-335-337-C 
 

N/A N/A TBD                 

C-337 Building TBD TBD 2,130,120 2,130,120 60 MB04 Steel Braced Frame 1,256,439 2 $35,272  0 1954 

C-337-A Building TBD TBD 8,556 8,556 60 MB04 Steel Braced Frame 5,047 1 $142  0 1954 



 Paducah Infrastructure Support Services  

Draft Request for Proposal 

DE-SOL-0006383 

Attachment J8 - Page 5 of 17 

Section J 

F
ac

il
it

y
 

Id
en

ti
fi

ca
ti

o
n
 #

 

F
ac

il
it

y
 T

y
p
e 

R
es

tr
o
o
m

 S
q
. 

ft
. 
(#

) 

O
ff

ic
e 

/C
o
n
f.

 

S
q
. 
ft

. 

G
ro

ss
 S

q
.f

t.
 -

 

A
cr

ea
g
e 

G
ro

ss
 S

q
ft

 

H
o
u
rs

 o
f 

O
p
er

at
io

n
 

(w
ee

k
ly

) 

M
o
d
el

 

B
u
il

d
in

g
 T

y
p
e 

N
et

 U
sa

b
le

 

S
q
ft

 

N
o
. 
o
f 

F
lo

o
rs

 

H
is

to
ri

ca
l 

C
o
st

s 
-P

es
t 

C
o
n
tr

o
l 

T
o
ta

l 
 

O
cc

u
p
an

t 

Y
ea

r 
B

u
il

t 

C-337-T01 Trailer 128 (2) TBD 96 96 60 MB05 Steel Light Frame     $2  0 1953 

C-337-T02 Trailer 128 (2) TBD 1,440 1,440 60 MB05 Steel Light Frame     $24  0 1953 

C-340-FENCE Fence N/A N/A 1,844                 

C-350 Building N/A N/A 1,570 1,570 60 MB15 Unreinforced Masonry Bearing Walls 1,429 1 $26  0 1973 

C-360 Building TBD TBD 17,800 17,800 60 MB04 Steel Braced Frame 10,499 1 $295  0 1983 

C-360-A Building TBD TBD TBD                 

C-360-T01 Trailer 128 (2) TBD 96 96 60 MB05 Steel Light Frame     $2  0 1953 

C-360-T02 Building TBD TBD 36 36 60   33 1 $1  0 1953 

C-370-E Monitoring Sta N/A N/A N/A           $0      

C-370-W Monitoring Sta N/A N/A N/A                 

C-375-04 
 

N/A N/A TBD                 

C-375-06 
 

N/A N/A TBD                 

C-375-16 
 

N/A N/A TBD                 

C-375-17 Outfall N/A N/A N/A                 

C-375-19 Outfall N/A N/A N/A                 

C-375-E2 
 

N/A N/A TBD                 

C-375-E3 
 

N/A N/A TBD                 

C-375-E4 
 

N/A N/A TBD                 

C-375-E5 
 

N/A N/A TBD                 

C-375-E6 
 

N/A N/A TBD                 

C-375-S6 
 

N/A N/A TBD                 

C-375-W7 
 

N/A N/A TBD                 

C-375-W8 Outfall 015 N/A N/A N/A           $0      

C-375-W9 Outfall 001 N/A N/A N/A           $0      

C-400 Building TBD TBD 116,140 116,140 60 MB04 Steel Braced Frame 68,505 1 $1,923  3 1952 

C-400-A Building N/A N/A 100 100 60 MB16 Other-Desc brief in Notes field/supp doc 100 1 $2  0 1952 

C-400-D 
 

N/A N/A TBD                 

C-400-L Lift Station N/A N/A N/A           $0      

C-402 Slab only N/A N/A 1,502   60       $0      

C-403 Pit N/A N/A 576           $0      

C-404 Burial ground N/A N/A N/A           $0      

C-404-A Sump N/A N/A N/A                 

C-405 Slab only N/A N/A 600   60       $0      

C-407 OSF N/A N/A TBD   60       $0      

C-408 Building N/A N/A 100 100 60 MB16 Other-Desc brief in Notes field/supp doc 100 1 $2  0 1952 
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C-409 Building TBD TBD 26,797 26,797 60 MB04 Steel Braced Frame 15,806 1 $444  0 1953 

C-410-D Building N/A N/A 1,526 1,526 60 MB05 Steel Light Frame 1,389 1 $25  0 1953 

C-410-K Building TBD TBD TBD                 

C-411 Building N/A N/A 4,260                 

C-412-T01 Trailer 113 1327 1,440 1,440 60 MB05 Steel Light Frame     $43  5 2001 

C-412-T02 Trailer 113 1327 1,440 1,440 60 MB05 Steel Light Frame     $43  4 2001 

C-412-T03 Trailer 113 1327 1,440 1,440 60 MB05 Steel Light Frame     $43  5 2001 

C-412-T04 Trailer 113 1327 1,440 1,440 60 MB05 Steel Light Frame     $43  6 2001 

C-412-T05 Trailer 113 1327 1,440 1,440 60 MB05 Steel Light Frame     $43  8 2001 

C-412-T06 Trailer 113 1327 1,440 1,440 60 MB05 Steel Light Frame     $43  17 2001 

C-412-T07 Trailer 1440 N/A 1,440 1,440 60 MB05 Steel Light Frame     $43  0 2001 

C-412-T08 Trailer 113 1327 1,440 1,440 60 MB05 Steel Light Frame     $43  9 2001 

C-412-T09 Trailer 113 1327 1,440 1,440 60 MB05 Steel Light Frame     $43  5 2001 

C-412-T10 Trailer 113 1327 1,440 1,440 60 MB05 Steel Light Frame     $43  23 2001 

C-412-T11 Trailer 1440 N/A 1,440 1,440 60 MB05 Steel Light Frame     $43  0 2001 

C-412-T12 Trailer 1440 N/A 1,440 1,440 60 MB05 Steel Light Frame     $43  0 2001 

C-412-T13 Trailer 113 1327 1,440 1,440 60 MB05 Steel Light Frame     $43  8 2001 

C-412-T14 Trailer 113 847 960 960 60 MB05 Steel Light Frame     $28  2 2001 

C-415 Building N/A N/A 3,672 3,672 60 MB05 Steel Light Frame 3,534 1 $109  0 1955 

C-416 Pad N/A N/A 2,826                 

C-416-T01 Trailer N/A N/A N/A                 

C-417 Area N/A N/A N/A                 

C-531-1 Building N/A N/A 31,400 31,400 60 MB09 Concrete Shear Walls 18,521 2 $520  1 1952 

C-531-2 OSF N/A N/A TBD           $0      

C-531-3A Building N/A N/A 144 144 60 MB12 Precast Concrte Frames w/ Concrte Shear Wall 144 1 $2  0 1952 

C-531-3B Building N/A N/A 144 144 60 MB12 Precast Concrte Frames w/ Concrte Shear Wall 144 1 $2  0 1952 

C-532 Building TBD TBD 7,784 7,784 60 MB09 Concrete Shear Walls 4,591 2 $129  0 1952 

C-533-1 Building N/A N/A 37,360 37,360 60 MB09 Concrete Shear Walls 22,037 2 $619  2 1953 

C-533-2 OSF N/A N/A TBD           $0      

C-533-3A Building N/A N/A 144 144 60 MB12 Precast Concrte Frames w/ Concrte Shear Wall 144 1 $2  0 1952 

C-533-3B Building N/A N/A 144 144 60 MB12 Precast Concrte Frames w/ Concrte Shear Wall 144 1 $2  0 1952 

C-533-3C Building N/A N/A 144 144 60 MB12 Precast Concrte Frames w/ Concrte Shear Wall 144 1 $2  0 1952 

C-533-3D Building N/A N/A 144 144 60 MB12 Precast Concrte Frames w/ Concrte Shear Wall 144 1 $2  0 1952 

C-535-1 Building N/A N/A 28,000 28,000 60 MB09 Concrete Shear Walls 16,516 2 $464  2 1954 

C-535-2 OSF N/A N/A TBD           $0      
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C-535-3A Building N/A N/A 144 144 60 MB12 Precast Concrte Frames w/ Concrte Shear Wall 144 1 $2  0 1952 

C-535-3B Building N/A N/A 144 144 60 MB12 Precast Concrte Frames w/ Concrte Shear Wall 144 1 $2  0 1952 

C-535-4 Building TBD TBD 480 480 60 MB03 Steel Moment Frame 283 1 $8  0 1954 

C-536 Building TBD TBD 7,784 7,784 60 MB09 Concrete Shear Walls 4,591 2 $129  0 1954 

C-537-1 Building N/A N/A 42,140 42,140 60 MB09 Concrete Shear Walls 24,856 2 $698  1 1954 

C-537-2 OSF N/A N/A TBD           $0      

C-537-3A Building N/A N/A 144 144 60 MB03 Steel Moment Frame 144 1 $2  0 1952 

C-537-3B Building N/A N/A 144 144 60 MB08 Concrete Moment Frame 144 1 $2  0 1952 

C-537-3C Building N/A N/A 144 144 60 MB03 Steel Moment Frame 144 1 $2  0 1952 

C-537-3D Building N/A N/A 144 144 60 MB03 Steel Moment Frame 144 1 $2  0 1952 

C-537-4 Building TBD TBD 480 480 60 MB03 Steel Moment Frame 283 1 $8  0 1954 

C-540-A Building TBD TBD 312 312 60 MB05 Steel Light Frame 184 1 $5  0 1952 

C-540-B OSF N/A N/A TBD   60       $0      

C-540-C OSF N/A N/A TBD   60       $0      

C-540-D OSF N/A N/A TBD   60       $0      

C-540-E OSF N/A N/A TBD   60       $0      

C-541-A Building TBD TBD 312 312 60 MB05 Steel Light Frame 184 1 $5  0 1954 

C-541-B OSF N/A N/A TBD   60       $0      

C-541-C OSF N/A N/A TBD   60       $0      

C-541-D OSF N/A N/A TBD   60       $0      

C-541-E OSF N/A N/A TBD   60       $0      

C-600 Building TBD TBD 47,424 47,424 60 MB04 Steel Braced Frame 27,973 2 $785  2 1952 

C-601 Building N/A N/A 2,250 2,250 60 MB05 Steel Light Frame 1,327 1 $37  0 1952 

C-601-A OSF N/A N/A TBD   60       $0      

C-601-B OSF N/A N/A TBD   60       $0      

C-601-C Building N/A N/A 148 148 60 MB05 Steel Light Frame 87 1 $2  0 1952 

C-601-D OSF N/A N/A TBD   60       $0      

C-602 
 

N/A N/A TBD   60       $0      

C-603-A Slab N/A N/A 72                 

C-603-B Soil Area N/A N/A N/A                 

C-603-C Soil Area N/A N/A N/A                 

C-603-D Soil Area N/A N/A N/A                 

C-603-E 
 

N/A N/A TBD   60       $0      

C-603-F 
 

N/A N/A TBD   60       $0      

C-603-G 
 

N/A N/A TBD   60       $0      
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C-603-H Slab N/A N/A 128                 

C-603-I Soil Area N/A N/A 340                 

C-604 Building TBD TBD 2,400 2,400 60 MB05 Steel Light Frame 1,416 1 $40  4 1979 

C-604-A Building N/A N/A 290 290 60 MB02 Wood, Commercial and Industrial 264 1 $5  0 1954 

C-605 Building N/A N/A 1,200 1,200 60 MB03 Steel Moment Frame 708 1 $20  2 1953 

C-606 Building N/A N/A 1,470 1,470 60 MB14 Reinforcd Masny Bear Walls/Precast Concr Dphm 867 5 $24  0 1953 

C-607 Building TBD TBD 2,000 2,000 60 MB03 Steel Moment Frame 1,180 1 $33  0 1954 

C-611-A Building TBD TBD 504 504 60 MB05 Steel Light Frame 459 1 $8  0 1959 

C-611-A1 
 

N/A N/A TBD                 

C-611-B Building TBD TBD 1,215 1,215 60 MB09 Concrete Shear Walls 717 1 $20  0 1942 

C-611-B1 Building N/A N/A 285 285 60 MB03 Steel Moment Frame 168 1 $5  0 1953 

C-611-C OSF N/A N/A TBD           $0      

C-611-D 
 

N/A N/A TBD                 

C-611-E 
 

N/A N/A TBD                 

C-611-F 
 

N/A N/A TBD                 

C-611-F1 OSF N/A N/A TBD           $0      

C-611-F2 Building N/A N/A 589 589 60 MB05 Steel Light Frame 347 1 $10  2 1983 

C-611-F3 
 

N/A N/A TBD                 

C-611-G 
 

N/A N/A TBD                 

C-611-H Building N/A N/A 13,067 13,067 60 MB02 Wood, Commercial and Industrial 7,707 2 $216  0 1942 

C-611-I 
 

N/A N/A TBD                 

C-611-K Lagoon N/A N/A N/A                 

C-611-O OSF N/A N/A TBD   60       $0      

C-611-P Building N/A N/A 902 902 60 MB04 Steel Braced Frame 532 1 $15  0 1953 

C-611-Q Building N/A N/A 392 392 60 MB15 Unreinforced Masonry Bearing Walls 231 1 $6  0 1955 

C-611-R OSF N/A N/A TBD   60       $0      

C-611-S Building N/A N/A 1,120 1,120 60 MB05 Steel Light Frame 661 1 $19  2 1963 

C-611-T OSF N/A N/A TBD           $0      

C-611-T01 Trailer 128 (2) TBD 670 670 60 MB05 Steel Light Frame     $11  0 1953 

C-611-U OSF N/A N/A TBD   60       $0      

C-611-V OSF N/A N/A TBD   60       $0      

C-611-V1 OSF N/A N/A TBD   60       $0      

C-611-W OSF N/A N/A TBD           $0      

C-611-X OSF N/A N/A TBD   60       $0      

C-611-Y OSF N/A N/A TBD   60       $0      
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C-611-Z 
 

N/A N/A TBD 4,480 60 MB05 Steel Light Frame 4,339 1 $133  0 1995 

C-612 Pump and Treat N/A N/A 4,480   60       $0      

C-612-A Pad N/A N/A 38,700           $0      

C-612-B Shelter N/A N/A 48                 

C-612-T01 Trailer N/A 644 644 644 60 MB05 Steel Light Frame     $19  1 1994 

C-612-T02 Trailer N/A 644 644 644 60 MB05 Steel Light Frame     $19  1 1993 

C-612-T03 Trailer 672 N/A 672 671 60 MB05 Steel Light Frame     $20  0 1994 

C-613 Basin N/A N/A N/A           $0      

C-613-A Trailer N/A N/A 539 539 60 MB05 Steel Light Frame     $16  0 2002 

C-613-DITCH 

Water 

Conveyance 

System to C-613 

N/A N/A N/A           $0      

C-614-A Pad N/A N/A 2520           $0      

C-614-B Well N/A N/A N/A           $0      

C-614-C Well N/A N/A N/A           $0      

C-614-FENCE Fence N/A N/A  516           $0      

C-615 Building N/A N/A 806 806 168 MB14 Reinforcd Masny Bear Walls/Precast Concr Dphm 806 1 $13  0 1952 

C-615-A OSF N/A N/A TBD   60       $0      

C-615-B OSF N/A N/A TBD           $0      

C-615-C Building N/A N/A 1,308 1,308 60 MB13 Reinforce Masn Bear Walls/Wood,Metl Deck Dphm 1,308 1 $22  0 1969 

C-615-D OSF N/A N/A TBD           $0      

C-615-E 
 

N/A N/A TBD                 

C-615-F 
 

N/A N/A TBD                 

C-615-G OSF N/A N/A TBD   60       $0      

C-615-H OSF N/A N/A TBD   60       $0      

C-615-H1 OSF N/A N/A TBD   60       $0      

C-615-H2 OSF N/A N/A TBD   60       $0      

C-615-H3 OSF N/A N/A TBD   60       $0      

C-615-H4 Lift Station N/A N/A N/A   60       $0      

C-615-H4 OSF N/A N/A TBD                 

C-615-H4A OSF N/A N/A TBD                 

C-615-H5 OSF N/A N/A TBD                 

C-615-H6 OSF N/A N/A TBD                 

C-615-H7 OSF N/A N/A TBD   60       $0      

C-615-H8 OSF N/A N/A TBD   60       $0      

C-615-J Lift Station N/A N/A N/A                 
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C-615-J 
 

N/A N/A TBD                 

C-615-K OSF N/A N/A TBD   60       $0      

C-615-L Building N/A N/A 144 144 60 MB03 Steel Moment Frame 144 1 $2  0 1952 

C-615-M OSF N/A N/A TBD   60       $0      

C-615-N 
 

N/A N/A TBD                 

C-615-O Building N/A N/A 144 144 60 MB03 Steel Moment Frame 144 1 $2  0 1952 

C-616-A Building TBD TBD 2,000 2,000 60 MB05 Steel Light Frame 1,180 1 $33  0 1978 

C-616-B 
 

N/A N/A TBD                 

C-616-C 
 

N/A N/A TBD                 

C-616-D 
 

N/A N/A TBD                 

C-616-E & F Lagoon N/A N/A 1 acre           $0      

C-616-F 
 

N/A N/A TBD                 

C-616-G 
 

N/A N/A TBD                 

C-616-H1 OSF N/A N/A TBD   60       $0      

C-616-H2 OSF N/A N/A TBD   60       $0      

C-616-J 
 

N/A N/A TBD                 

C-616-K Building N/A N/A 420 420 60 MB05 Steel Light Frame 248 1 $7  0 1979 

C-616-L Building N/A N/A 96 96 60   96 1 $2  0 1959 

C-616-L Lift Station N/A N/A N/A                 

C-616-M 
 

N/A N/A TBD                 

C-616-N 
 

N/A N/A TBD                 

C-616-P 
 

N/A N/A TBD                 

C-616-Q 
 

N/A N/A TBD                 

C-617-A Building N/A N/A 256 256 60   151 1 $4  0 1953 

C-617-B OSF N/A N/A TBD   60       $0      

C-617-C Land N/A N/A TBD                 

C-620 Building N/A N/A 10,000 10,000 60   5,898 1 $166  0 1954 

C-631-1 Building N/A N/A 9,700 9,700 60 MB04 Steel Braced Frame 5,721 1 $161  0 1952 

C-631-10 
 

N/A N/A TBD                 

C-631-12 
 

N/A N/A TBD                 

C-631-13 
 

N/A N/A TBD                 

C-631-15 Building N/A N/A 192 192 60   113 1 $3  0 1953 

C-631-2 OSF N/A N/A TBD   60       $0      

C-631-3 Building N/A N/A 1,196 1,196 60 MB09 Concrete Shear Walls 705 1 $20  0 1959 

C-631-4 Building TBD TBD 1,540 1,540 60 MB05 Steel Light Frame 908 1 $26  0 1982 
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C-631-5 OSF TBD TBD TBD           $0      

C-631-6 OSF TBD TBD TBD           $0      

C-631-T08 Trailer 128 (2) TBD 196 196 60 MB05 Steel Light Frame     $3  0 1954 

C-631-T09 Trailer 128 (2) TBD 776 776 60 MB05 Steel Light Frame     $13  0 1988 

C-631-T11 Trailer 128 (2) TBD 720 720 60 MB05 Steel Light Frame     $12  0 1953 

C-631-T14 Trailer 128 (2) TBD 320 320 60 MB05 Steel Light Frame     $5  0 1953 

C-631-T16 Trailer 128 (2) TBD 360 360 60 MB05 Steel Light Frame     $6  0 1954 

C-632-B Tank N/A N/A N/A                 

C-633-1 Building TBD TBD 10,245 10,245 60 MB04 Steel Braced Frame 6,043 1 $170  0 1953 

C-633-2A OSF N/A N/A TBD           $0      

C-633-2B OSF N/A N/A TBD           $0      

C-633-3 Building TBD TBD 1,984 1,984 60 MB05 Steel Light Frame 1,170 1 $33  0 1982 

C-633-4 OSF N/A N/A TBD           $0      

C-633-5 OSF N/A N/A TBD           $0      

C-633-6 Building TBD TBD 260 260 60   153 1 $4  0 1953 

C-634-B Dike N/A N/A N/A                 

C-635-1 Building TBD TBD 8,505 8,505 60 MB04 Steel Braced Frame 5,017 1 $141  0 1954 

C-635-2 OSF N/A N/A TBD           $0      

C-635-3 Building TBD TBD 1,984 1,984 60 MB05 Steel Light Frame 1,170 1 $33  0 1982 

C-635-4 OSF N/A N/A TBD           $0      

C-635-5 OSF N/A N/A TBD           $0      

C-635-6 Building TBD TBD 2,556 2,556 60 MB05 Steel Light Frame 1,508 1 $42  0 1983 

C-637-1 Building TBD TBD 10,245 10,245 60 MB04 Steel Braced Frame 6,043 1 $170  0 1954 

C-637-2A OSF N/A N/A TBD   60       $0      

C-637-2B OSF N/A N/A TBD   60       $0      

C-637-3 Building TBD TBD 2,084 2,084 60 MB05 Steel Light Frame 1,229 1 $35  0 1982 

C-637-4 OSF N/A N/A TBD           $0      

C-637-5 OSF N/A N/A TBD           $0      

C-637-6 Building TBD TBD 260 260 60   153 1 $4  0 1954 

C-637-T01 Trailer 128 (2) TBD 160 160 60 MB05 Steel Light Frame     $3  0 1954 

C-709 
 

TBD TBD TBD                 

C-710 Building TBD TBD 84,333 84,333 60 MB09 Concrete Shear Walls 55,684 3 $1,396  62 1952 

C-710 Tanks N/A N/A N/A                 

C-710-A Building N/A N/A 400 400 60   364 1 $7  0 1954 

C-710-B 
 

N/A N/A TBD                 
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C-711 Building N/A N/A 962 962 60 MB05 Steel Light Frame 567 1 $16  0 1953 

C-712 
 

N/A N/A TBD                 

C-720 Building TBD TBD 299,944 299,944 60 MB04 Steel Braced Frame 176,920 1 $4,967  15 1952 

C-720 Degreaser N/A N/A N/A                 

C-720 Pipe N/A N/A N/A                 

C-720-A Building N/A N/A 1,600 1,600 60   944 1 $26  0 1953 

C-720-B Building N/A N/A 1,700 1,700 60 MB05 Steel Light Frame 1,003 1 $28  0 1975 

C-720-C Building N/A N/A 28,134 28,134 60 MB04 Steel Braced Frame 16,595 1 $466  0 1975 

C-720-C1 Building TBD TBD 5,120 5,120 60 MB04 Steel Braced Frame 3,020 1 $85  0 1976 

C-720-D Building N/A N/A 400 400 60 MB05 Steel Light Frame 236 1 $7  0 1970 

C-720-E Building TBD TBD 3,467 3,467 60   2,289 1 $57  0 1954 

C-720-G Building TBD TBD 10,800 10,800 60 MB04 Steel Braced Frame 9,828 1 $179  0 1976 

C-720-H Building TBD TBD 2,400 2,400 60 MB05 Steel Light Frame 2,184 1 $40  0 1978 

C-720-J Building N/A N/A 920 920 60 MB05 Steel Light Frame 543 1 $15  0 1979 

C-720-K Building TBD TBD 1,520 1,520 60 MB13 Reinforce Masn Bear Walls/Wood,Metl Deck Dphm 1,383 1 $25  0 1979 

C-720-L 
 

N/A N/A TBD                 

C-720-M Trailer 128 (2) TBD 1,440 1,440 60 MB05 Steel Light Frame     $24  0 1953 

C-720-M T01 
 

128 (2) TBD TBD                 

C-720-M T02 
 

128 (2) TBD TBD                 

C-720-R Trailer 128 (2) TBD 250 250 60 MB05 Steel Light Frame     $4  0 1953 

C-720-S 
 

128 (2) TBD TBD                 

C-720-T 
 

128 (2) TBD TBD                 

C-720-T08 Trailer 128 (2) TBD 200 200 60 MB05 Steel Light Frame     $3  0 1954 

C-720-U 
 

128 (2) TBD TBD                 

C-721 Building TBD TBD 962 962 60 MB15 Unreinforced Masonry Bearing Walls 875 1 $16  0 1952 

C-722 
 

N/A N/A TBD                 

C-724-A Building TBD TBD 3,900 3,900 60 MB05 Steel Light Frame 2,300 1 $65  0 1954 

C-724-B Building TBD TBD 10,215 10,215 60 MB04 Steel Braced Frame 6,025 1 $169  6 1956 

C-724-C Building TBD TBD 1,600 1,600 60   944 1 $26  0 1954 

C-724-D Building TBD TBD 2,880 2,880 60 MB05 Steel Light Frame 2,621 1 $48  0 1976 

C-724-T01 
 

TBD TBD TBD                 

C-725 Building TBD TBD 410 410 60 MB05 Steel Light Frame 242 1 $7  2 1961 

C-726 Building TBD TBD 2,019 2,019 60 MB05 Steel Light Frame 1,191 1 $33  0 1973 

C-727 Building N/A N/A 4,428 4,428 60 MB05 Steel Light Frame 2,612 1 $73  0 1954 

C-729 Building TBD TBD 430 430 60 MB05 Steel Light Frame 254 1 $7  0 1956 
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C-730 Building TBD TBD 1,057 1,057 60 MB15 Unreinforced Masonry Bearing Walls 623 1 $18  4 1955 

C-730-A Shelter N/A N/A 48           $0      

C-730-T01 Trailers 56 (1) 664 720 720 60 MB05 Steel Light Frame     $21  3 1992 

C-730-T02 Trailer 56 (1) 616 672 672 60 MB05 Steel Light Frame     $20  2 1986 

C-730-T06 Trailer 113 (2) 1447 1,560 1,560 60 MB05 Steel Light Frame     $46  7 2001 

C-731 Building TBD TBD 1,280 1,280 60 MB05 Steel Light Frame 1,165 1 $21  0 1981 

C-732 Building TBD TBD 1,680 1,680 60 MB05 Steel Light Frame 1,529 1 $28  2 1981 

C-733 Building N/A N/A 4,224 4,245 60 MB05 Steel Light Frame 3,965 1 $126  0 1985 

C-740-A OSF TBD TBD TBD           $0      

C-740-B Building TBD TBD 2,800 2,800 60 MB05 Steel Light Frame 2,548 1 $46  0 1975 

C-741 Building TBD TBD 5,360 5,360 60 MB04 Steel Braced Frame 3,162 1 $89  0 1952 

C-742 Building TBD TBD 2,745 2,745 60 MB05 Steel Light Frame 2,498 1 $45  0 1952 

C-742-B Building N/A N/A 255 255 60 MB07 Steel Frame with Infill Shear Walls 232 1 $4  0 1957 

C-743 Building TBD TBD 9,973 9,973 60 MB05 Steel Light Frame 6,585 1 $165  7 1952 

C-743-A 
 

TBD TBD TBD                 

C-743-A1 
 

TBD TBD TBD                 

C-743-A2 
 

TBD TBD TBD                 

C-743-B Shelter N/A N/A 160           $0      

C-743-C Shelter N/A N/A 96           $0      

C-743-T01 Trailer 90 (2) 1560 1,650 1,415 60 MB05 Steel Light Frame     $42  4 2009 

C-743-T02 Trailer 90 (2) 1560 1,650 1,415 60 MB05 Steel Light Frame     $42  2 2009 

C-743-T03 Trailer 78 (2) 1572 1,650 1,650 60 MB05 Steel Light Frame     $49  9 1994 

C-743-T04 Trailer 1410 (2) N/A 1,410 1,410 60 MB05 Steel Light Frame     $42  0 2001 

C-743-T07 Trailer 18 (1) 654 672 672 60 MB05 Steel Light Frame     $20  0 1984 

C-743-T09 Trailer 200 (2) 1450 1,650 1,650 60 MB05 Steel Light Frame     $49  5 1993 

C-743-T11 Trailer 100(2) 1500 1,600 1,600 60 MB05 Steel Light Frame     $47  7 1992 

C-743-T12 Trailer 200 (2) 1400 1,600 1,600 60 MB05 Steel Light Frame     $47  1 1992 

C-743-T13 Trailer 240 (2) 1360 1,600 1,600 60 MB05 Steel Light Frame     $47  3 1992 

C-743-T14 Trailer 240 (2) 1360 1,600 1,600 60 MB05 Steel Light Frame     $47  3 1992 

C-743-T15 Trailer 200 (2) 1400 1,600 1,600 60 MB05 Steel Light Frame     $47  1 1992 

C-743-T16 Trailer 200 (2) 1400 1,600 1,600 60 MB05 Steel Light Frame     $47  6 1992 

C-743-T17 Trailer 200 (2) 1533 1,733 1,733 60 MB05 Steel Light Frame     $51  0 1994 

C-743-T17-A Shed N/A N/A 320                 

C-744 Building TBD TBD 6,400 6,400 60 MB09 Concrete Shear Walls 3,775 1 $106  0 1952 

C-745-A OSF N/A N/A TBD   60       $0      
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C-745-A-SW Yard N/A N/A N/A                 

C-745-B OSF N/A N/A TBD   60       $0      

C-745-B1 Building TBD TBD 128 128 60 MB05 Steel Light Frame 85 1 $2  1 1964 

C-745-C Trailers 3000 (30) 7,080 10,080           $0      

C-745-C Yard N/A N/A N/A                 

C-745-E OSF N/A N/A TBD                 

C-745-H OSF N/A N/A TBD   60       $0      

C-745-J 
 

N/A N/A TBD   60       $0      

C-745-Q OSF N/A N/A TBD           $0      

C-745-R OSF N/A N/A TBD   60       $0      

C-745-R1 
 

TBD TBD TBD                 

C-745-U OSF N/A N/A TBD   60       $0      

C-745-V OSF N/A N/A TBD           $0      

C-745-W OSF N/A N/A TBD   60       $0      

C-745-X OSF TBD TBD TBD   60       $0      

C-745-Y 
 

TBD TBD TBD                 

C-745-Z 
 

TBD TBD TBD                 

C-745-Z1 
 

TBD TBD TBD                 

C-746-A Warehouse N/A 400 (1) 63,000 42,000 60 MB05 Steel Light Frame 41,409 1 $1,244  0 1954 

C-746-B Warehouse N/A N/A 71,000 71,100 60 MB05 Steel Light Frame 70,382 1 $2,105  0 1954 

C-746-B1 Area N/A N/A N/A                 

C-746-C Yard N/A N/A 137,997           $0      

C-746-C1 Yard N/A N/A 189,837           $0      

C-746-D Yard N/A N/A 60,837           $0      

C-746-E Yard N/A N/A 138,276           $0      

C-746-E1 Yard N/A N/A 113,280           $0      

C-746-F Yard N/A N/A 70,002           $0      

C-746-G Building TBD TBD 2,400 2,400 60 MB05 Steel Light Frame 2,184 1 $40  0 1974 

C-746-G-T01 Trailer 128 (2) TBD TBD                 

C-746-G-T02 Trailer 128 (2) TBD TBD                 

C-746-H1 OSF TBD TBD TBD   60       $0      

C-746-H2 OSF TBD TBD TBD           $0      

C-746-H3 Slab N/A N/A 56,150           $0      

C-746-H4 Pad N/A N/A 48,798           $0      

C-746-K Landfill N/A N/A N/A                 
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C-746-L Landfill N/A N/A N/A 364 60 MB01 Wood, Light Frame 364 1 $11  0 1980 

C-746-M Building N/A N/A 560 560 0 MB05 Steel Light Frame 404 1 $17  0 1954 

C-746-N Pad N/A N/A 19,800           $0      

C-746-P Yard N/A N/A 268,749           $0      

C-746-P1 Yard N/A N/A 199,998           $0      

C-746-P-T01 Trailer 65 1279 1,344 1,344 60 MB05 Steel Light Frame     $40  2 2002 

C-746-Q Storage Facility N/A N/A 30,967                 

C-746-Q1 Building N/A N/A 16,335 47,302 60 MB05 Steel Light Frame 40,251 1 $1,401  0 1978 

C-746-R Storage Area N/A N/A 2,160           $0      

C-746-S Landfill N/A N/A 5 acres           $0      

C-746-S1 Building 56 264 320 320 10 MB05 Steel Light Frame 250 1 $9  0 1985 

C-746-S-T01 Trailer N/A 160 160                 

C-746-T Landfill N/A N/A 10 acres           $0      

C-746-U Landfill N/A N/A 60 acres           $0      

C-746-U Fence Landfill Fence N/A N/A 8,380 ft           $0      

C-746-U1 Building 85.5 538.5 624 624 60 MB05 Steel Light Frame 142 1 $18  6 1996 

C-746-U10 Shed N/A N/A 392                 

C-746-U11 Shed N/A N/A 392                 

C-746-U12 Shed N/A N/A 392                 

C-746-U13 Trailer 360 N/A 360                 

C-746-U2 Building 72 2976 3,048 3,048 60 MB05 Steel Light Frame 2,550 1 $90  0 1993 

C-746-U3 Leachate Facility N/A N/A 250           $0      

C-746-U4 Shelter N/A N/A 72           $0      

C-746-U-T14 Trailer 360 N/A 360 360 60 MB05 Steel Light Frame     $11  0 2001 

C-746-V 
Waste Staging 

Area 
N/A N/A 9,999           $0      

C-746-X 
 

N/A N/A TBD                 

C-747 Burial Yard N/A N/A N/A           $0      

C-747-A Burial Yard N/A N/A 16,704           $0      

C-747-A-T01 Trailer N/A 500 500 500 60 MB05 Steel Light Frame     $15  0 1995 

C-747-B Burial Yard N/A N/A 4,068           $0      

C-747-C Area N/A N/A 10,197           $0      

C-747-D Pad N/A N/A 10,000           $0      

C-747-E Pad N/A N/A 10,000           $0      

C-747-F Trailer N/A 336 336                 
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C-747-FENCE Fence N/A N/A 2124 ft           $0      

C-747-T07 Trailer N/A N/A 336 336 10 MB05 Steel Light Frame     $10  0 1993 

C-748-A Area N/A N/A N/A                 

C-748-B Area N/A N/A N/A   60       $0      

C-749 Yard N/A N/A N/A   60       $0      

C-750 Building TBD TBD 11,866 11,866 60 MB04 Steel Braced Frame 6,999 1 $196  0 1952 

C-750-D UST N/A N/A N/A                 

C-751 OSF TBD TBD TBD           $0      

C-752 Pad N/A N/A 8,800   40       $0      

C-752-A Storage Facility N/A 1200 42,000 42,000 60 MB05 Steel Light Frame 41,373 1 $1,244  0 1996 

C-752-A-ENC 

Waste 

Containment 

Enclosure 

N/A N/A 756           $0      

C-752-A-T09 Trailer N/A N/A 440                 

C-752-B Pad N/A N/A 4,200   60       $0      

C-752-C Building N/A N/A 7,260 7,620 60 MB05 Steel Light Frame 7,282 1 $226  0 1993 

C-752-D Pad N/A N/A 1944                 

C-752-T01 

THROUGH T08 
Sealand Trailers N/A N/A 2,700                 

C-753-A Storage Facility N/A N/A 32,160 32,160 60 MB05 Steel Light Frame 31,543 1 $952  0 1996 

C-754 
 

TBD TBD TBD                 

C-754-A 
 

TBD TBD TBD                 

C-754-B 
 

TBD TBD TBD                 

C-755-A 
Maintenance 

Shop 
N/A N/A 3,630 3,360 60 MB05 Steel Light Frame 3,203 1 $99  0 1994 

C-755-A1 Shed N/A N/A 108                 

C-755-B Building 2400 N/A 2,400 2,400 60 MB05 Steel Light Frame 0 1 $71  0 1993 

C-755-C Building N/A 600 600 600 40 MB05 Steel Light Frame 533 1 $18  0 1993 

C-755-D Guard shack N/A 100 100 100 60 MB05 Steel Light Frame 90 1 $3  0 1993 

C-755-E Shelter N/A N/A 160           $0      

C-755-F Shelter N/A N/A 160           $0      

C-755-FENCE Fence N/A N/A 2,264 ft           $0      

C-755-G Shelter N/A N/A 160           $0      

C-755-H Shelter N/A N/A 160           $0      

C-755-M Shed N/A N/A 120                 

C-755-P 
 

N/A N/A TBD                 



 Paducah Infrastructure Support Services  

Draft Request for Proposal 

DE-SOL-0006383 

Attachment J8 - Page 17 of 17 

Section J 

F
ac

il
it

y
 

Id
en

ti
fi

ca
ti

o
n
 #

 

F
ac

il
it

y
 T

y
p
e 

R
es

tr
o
o
m

 S
q
. 

ft
. 
(#

) 

O
ff

ic
e 

/C
o
n
f.

 

S
q
. 
ft

. 

G
ro

ss
 S

q
.f

t.
 -

 

A
cr

ea
g
e 

G
ro

ss
 S

q
ft

 

H
o
u
rs

 o
f 

O
p
er

at
io

n
 

(w
ee

k
ly

) 

M
o
d
el

 

B
u
il

d
in

g
 T

y
p
e 

N
et

 U
sa

b
le

 

S
q
ft

 

N
o
. 
o
f 

F
lo

o
rs

 

H
is

to
ri

ca
l 

C
o
st

s 
-P

es
t 

C
o
n
tr

o
l 

T
o
ta

l 
 

O
cc

u
p
an

t 

Y
ea

r 
B

u
il

t 

C-755-T Shed N/A N/A 504                 

C-755-T01 

THROUGH T09 
Trailers 700 (11) 12,322 13,022 1,680 60 MB05 Steel Light Frame     $50  4 1994 

C-755-T10 

THROUGH T12 
Trailers N/A N/A 672 224 60 MB05 Steel Light Frame     $7  0 1998 

C-755-T17  Trailer 840 (1) N/A 840 840 60 MB05 Steel Light Frame     $25  0 2000 

C-755-T19 Trailer 480 (1) N/A 480 2,160 60 MB05 Steel Light Frame     $0  16   

C-755-T22 Trailer N/A 720 720                 

C-755-T23 Trailer N/A 224 224 1,800 60 MB05 Steel Light Frame     $53  2 2008 

C-755-U 
Equipment sheds 

(8) 
N/A N/A 4032   60       $0      

C-755-V Equipment shed N/A N/A 270   60       $0      

C-757 
 

TBD TBD TBD                 

C-757-T01 
 

128 (2) TBD TBD                 

C-759 Area N/A N/A 124,893           $0      

C-760 Pad N/A N/A N/A   60       $0      

C-764 Trailers 2000 (20) 9,597 11,597   60       $0      

C-770 Building gone N/A N/A N/A   60       $0      

C-800 Building N/A N/A 1,620 1,620 60   1,474 1 $27  0 1953 

c-800-T01 
 

128 (2) TBD TBD                 

C-801 Building N/A N/A 1,080 1,080 60   983 1 $18  0 1953 

C-802 OSF N/A N/A TBD           $0      

C-802A Building N/A N/A 168 168 60   131 1 $3  0 1954 

C-802B Building N/A N/A 24 24 60   19 1 $0  0 1954 

C-810 OSF N/A N/A TBD           $0      

C-811 OSF N/A N/A TBD           $0      

K-T01 Trailer N/A N/A 1,440                 

Raw Water 

Supply Lines 
OSF N/A N/A TBD                 

Underground 

Sanitary Water 

Lines 

OSF N/A N/A TBD                 

Underground 

Sewer Lines 
OSF N/A N/A TBD                 

 

 


