Savannah River Site Liquid Waste Services
Solicitation No. DE-SOL-0008913

List of Documents for Document Library

A DWPF Documents 315 documents
No. Document No. Document Title Dated Where Date Posted
Available
1 |AO01 N-AA-S-00001 Rev 7 DWPF Authorization Agreement Sep. 2015 CD1 3/31/2016
2 |A02 QARD DOE-RW-0333P Rev 20 QA Requirements and Description Jan. 2008 CDh1 3/31/2016
3 |A03 S-EHA-S-00001 Rev 12 Emergency Planning Hazards Assessmentfor | o) 5,3 ch1 3/31/2016
the DWPF (U)
4 |A04 SRR-WSE-2015-00055 Path Forward to Address Mercury Removal and | o0 595 cD1 3/31/2016
Disposal from DWPF Process Streams
Evaluation of the Safety of the Situation (ESS):
5 ]JA05 U-ESS-S-00001 Rev 0 Melter Feed Rate Temperature Correlation Dec. 2014 CD1 3/31/2016
Basis (PISA PI-2014-0009)
Evaluation of the Safety of the Situation (ESS):
6 |A06 U-ESS-S-00002 Rev 0 Retained Hydrogen in DWPF Vessels (PISA PI- | Feb. 2015 CDh1 3/31/2016
214-0013)
7 1A07 U-3CO-5-00002 Rev 1 Defensg Waste Procgssmg Facility Justification Aug. 2015 cD1 3/31/2016
for Continued Operation
8 |A08 WSRC-IM-91-116-6 Rev 7 DWPF Glass Product Control Program (U) Jun. 2012 P“\j\fg{g‘:m 3/31/2016
9 |A09 WSRC-IM-2002-00006 Rev 127 DWPF Pending Changes to the Safety Basis | o 5095 cD1 3/31/2016
Document
10 |A10 WSRC-SA-6-Vol-1 Rev 34 (Ch 1,2) Final Safety Analysis Report SRS Defense Jul. 2015 | Procurement | 00016
Waste Processing Facility Website
11 |A11 WSRC-SA-6-Vol-2 Rev 34 (Ch 3) Final Safety Analysis Report SRS Defense Jul. 2015 cD1 3/31/2016
Waste Processing Facility
12 |A12 WSRC-SA-6-Vol-3 Rev 34 (Ch 4) Final Safety Analysis Report SRS Defense Jul. 2015 cD1 3/31/2016
Waste Processing Facility
13 |A13 WSRC-SA-6-Vol-4 Rev 34 (Ch 5) Final Safety Analysis Report SRS Defense Jul. 2015 cD1 3/31/2016
Waste Processing Facility
14 |A14 WSRC-SA-6-Vol-5 Rev 34 (Ch6-8) |8l Safety Analysis Report SRS Defense Jul. 2015 cD1 3/31/2016
Waste Processing Facility
15 |A15 WSRC-SA-6-Vol-6 Rev 34 (Ch 9) Final Safety Analysis Report SRS Defense Jul. 2015 cD1 3/31/2016
Waste Processing Facility
16 |A16 WSRC-SA-6-Vol-7 Rev 34 (Ch 10) Final Safety Analysis Report SRS Defense Jul. 2015 cD1 3/31/2016
Waste Processing Facility
17 |A17 WSRC-SA-6-Vol-8 Rev 34 (Ch 11) Final Safety Analysis Report SRS Defense Jul. 2015 cD1 3/31/2016
Waste Processing Facility
18 |A18 WSRC-SA-6-Vol-9 Rev 34 (Ch 12-14) |/ n@l Safety Analysis Report SRS Defense Jul. 2015 cD1 3/31/2016
Waste Processing Facility
19 |A19 WSRC-TS-95-0019 Rev 58 DWPF's Technical Safety Requirements Oct. 2015 CD1 3/31/2016
Waste Compliance Plan for Radioactive Liquid Procurement
20 [A20 X-SD-G-00005 Rev 32 Waste Transfer from DWPF to Tank Farms Dec. 2015 Website 3/31/2016
Waste Compliance Criteria for Sludge, ARP, Procurement
21 |A21 X-SD-G-00008 Rev 20 and MCU Process Transfers to 512-S and Aug. 2015 ] 3/31/2016
Website
DWPF (U)
FY13 Glycolic-Nitric Acid Flowsheet Procurement
22 |A22 SRNL-STI-2013-00343 Rev 0 Demonstrations of the DWPF Chemical Process| Mar. 2014 . 6/8/2016
) : Website
Cell with Stimulants
23 |A23 Y-AES-S-00002 Rev 0 Defense Waste Processing Facility Mercury Sep. 2015 Procurement 6/8/2016
Removal Study Website
. Literature and Data Review for Evaluating the
24 |AA24 X-ESR-S-00258 - Litand Data for Bval 15y iion of Dimethyl Mercury in the Defense | May. 2015 Procurement 6/8/2016
Hg Prod-DWPF . - Website
Waste Processing Facility
25 |A25 WSRC-IM-91-116-0 Rev 10 DWPF Waste Form Compliance Plan (U) Mar. 2014 P“\;\‘;Zg’t’:”t 6/8/2016
Selection and Preliminary Evaluation of Procurement
26 [A26 SRNL-STI-2009-00120 Rev 0 Alternative Reductants for SRAT Processing Jun. 2009 Website 6/8/2016
27 |A27 SRNL-STI-2010-00523 Rev 0 Glycolic-Formic Acid Flowsheet Development | Sep. 2010 Prs\‘/’;gi?;m 6/8/2016
28 |A28 SRNL-STI-2010-00523 Rev 1 GchoIlc-For_mlc AC|_d _Flowsheet Final Report for Mar. 2011 Procurement 6/8/2016
Downselection Decision Website
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List of Documents for Document Library

Glycolic-Nitric Acid Flowsheet Demonstration of

29 |A29 SRNL-STI-2012-00018 Rev 1 the DWPF Chemical Process Cell with Sludge | Aug. 2012 P“\;\fggt‘:m 6/8/2016
and Supernate Simulants
Phase 2 Report - Mercury Behavior in the Procurement
30 [A38 X-ESR-S-00279 Rev 0 Defense Waste Processing Facility May. 2016 Website 6/8/2016
Safety Basis Strategy Defense Waste Procurement
31 [A3S1U-SBS-5-0003 Rev 0 Processing Facility Alternate Reductant Project Nov. 2015 Website 6/8/2016
Technical Specifications for Melter Vessel for Procurement
32 |A32 M-501 Rev 5 Proc Spec Melter 4 the Defense Waste Processing Facility Feb. 2005 Website 6/8/2016
Technical Specification for Melter External Procurement
33 |A33 P-501 Rev 6 Proc Spec Melter 4 Piping for the Defense Waste Processing Feb. 2007 Website 6/8/2016
Facility
Technical Specification for Structural Stainless Procurement
34 |A34 S-501 Rev 2 Proc Spec Melter 4 Steel for Melter Assembly Support Frames for Feb. 2005 . 6/8/2016
: - Website
the Defense Waste Processing Facility
35 [A35 E-501 Rev 6 Proc Spec Melter 4 Technical Specification for Melter Assembly Feb. 2007 Procurement 6/8/2016
Cable and Connectors Website
Technical Specifications for Melter Vessel Procurement
36 |A36 M-500 Rev 6 Proc Spec Melter 4 Assembly for the Defense Waste Processing Jan. 2008 Website 6/8/2016
Facility
Technical Specification for Melter Vessel Procurement
37 |A37 M-502 Rev 7 Proc Spec Melter 4 Assembly (Split Scope) for the Defense Waste Jan. 2008 Website 6/8/2016
Processing Facility
B ETF Documents
. Where
No. Document No. Document Title Dated . Date Posted
Available
SRR Effluent Treatment Project (ETP) Procurement
1 |B01 Q-RWM-H-00009 Rev 0 Radioactive Waste Management Basis Dec. 2012 Website 3/31/2016
2 |B02 s-CcLC-H-00710 Rev 0 Effluent Treatment Facility Radiological and May. 1999 cD1 3/31/2016
Chemical Hazards identification
3 |B03 S-EHA-H-00010 Rev 1 Emergency Planning Hazards Assessmentfor | . 5011 cD1 3/31/2016
the Effluent Treatment Project
4 |B04 WSRC-IM-94-10 Rev 660 LWD/WS Projects Safety Basis Manual Jan. 2006 CDh1 3/31/2016
5 |B05 WSRC-TR-98-00379 Rev 16 Auditable Safety Analysis for the Effluent Jun. 2014 cD1 3/31/2016
Treatment Facility (U)
F/H Tank Farms Waste Compliance Plan for
6 |B06 WSRC-TR-99-00009 Rev 3 Transfers to the Effluent Treatment Facility Aug. 2001 CDh1 3/31/2016
F/H Effluent Treatment Project Waste Procurement
7 |B07 X-WCP-H-00002 Rev 9 Concentrate Regular Waste Compliance Plan Feb. 2008 Website 3/31/2016
(&)
C Government Property/SLA/FSA
No. Document No. Document Title Dated Wr_\ere Date Posted
Available
1 |CO1 SRR Personal Property Inventory FY15 SRR Personal Property Inventory (PPI) as Aug. 2015 CD1 3/31/2016
of 8/25/15
2 |co2 SWPF Gov Property Records ?gﬁ’;’igovemme”t Property Records as of 01- | .\ 5616 cD1 3/31/2016
3 |CO03 SRR FY16 Service Level Agreements FY16 Service Level Agreement 10/21/2015 Oct. 2015 CDh1 3/31/2016
4 |coav-ESR-3-00001 Rev 1 Salt Waste Processmg Facility Project Interface May. 2010 cD1 3/31/2016
Control Document List
5 |CO05 V-ESR-J-00002 Rev 3 Domestic Water System (ICD-02) Apr. 2008 CDh1 3/31/2016
Radioactive Solid Waste, Mixed Waste and
6 |CO06 V-ESR-J-00003 Rev 3 Hazardous Waste (ICD-03) Mar. 2015 CDh1 3/31/2016
7 |C07 V-ESR-J-00004 Rev 1 Stormwater (ICD-04) Aug. 2006 CDh1 3/31/2016
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Services

CO08 V-ESR-J-00005 Rev 2 Radioactive Liquid Effluents (ICD-05) Mar. 2015 CD1 3/31/2016
C09 V-ESR-J-00006 Rev 1 Liquid Sanitary Wastes (ICD-06) Aug. 2006 CDh1 3/31/2016
10 |C10 V-ESR-J-00007 Rev 3 Facility Siting (ICD-07) Oct. 2010 CDh1 3/31/2016
11 |C11 V-ESR-J-00008 Rev 5 Electrical Power Distribution (ICD-08) Nov. 2010 CDh1 3/31/2016
12 |C12 V-ESR-J-00009 Rev 2 Roads and Rails (ICD-09) Apr. 2008 CDh1 3/31/2016
13 |C13 V-ESR-J-00010 Rev 6 Waste Transfer (ICD-10) Oct. 2012 CDh1 3/31/2016
14 |C14 V-ESR-J-00011 Rev 1 Waste Treatability Samples (ICD-11) Sep. 2006 CD1 3/31/2016
15 |C15 V-ESR-J-00012 Rev 4 Emergency Response (ICD-12) Oct. 2011 CDh1 3/31/2016
16 |c16 V-ESR-1-00013 Rev 3 Telecommunications and Controls Datalink Sep. 2014 cD1 3/31/2016
System (ICD-13)
17 |C17 V-ESR-J-00017 Rev 4 Fire Protection Water System (ICD-17) Oct. 2013 CDh1 3/31/2016
18 |C18 V-ESR-J-00018 Rev 3 Work Controls (ICD-18) May. 2011 CDh1 3/31/2016
19 |c19 V-ESR-J-00019 Rev 2 ig)’m'tt'"g and Monitoring Requirements (ICD- | . 5099 ch1 3/31/2016
20 |C20 V-ESR-J-00020 Rev 2 Training (ICD-20) Jan. 2011 CDh1 3/31/2016
21 |C21 V-ESR-J-00021 Rev 2 Non-Radioactive Solid Waste (ICD-21) Mar. 2015 CDh1 3/31/2016
22 [C22 V-ESR-J-00022 Rev 5 Document Control (ICD-22) Mar. 2014 CD1 3/31/2016
23 |C23 V-ESR-J-00023 Rev 1 Financial Reporting (ICD-23) Apr. 2012 CDh1 3/31/2016
24 |C24 V-ESR-J-00025 Rev 1 Interface Management Plan May. 2010 Ch1 3/31/2016
25 |C25 V-ESR-J-00027 Rev 2 Radiological Controls (ICD-27) Apr. 2012 CDh1 3/31/2016
26 |c26 SRR-SWPF FY2016 SLAs FY2016 Service Level Agreements 5/6/2016 May. 2016 Pr‘x;’;‘z’i?:m 6/8/2016
Functional Service Agreement Between
Savannah River Nuclear Solutions LLC and Procurement
27 |C27 G-FSP-G-00002 Rev 6 Savannah River Remediation LLC - Safeguards, Mar. 2016 Website 6/8/2016
Security and Emergency Services (SS&ES)
Functional Service Agreement Between Procurement
28 |C28 G-FSP-G-00004 Rev 3 Savannah River Nuclear Solutions LLC and Oct. 2012 Website 6/8/2016
Savannah River Remediation LLC - Utilities
Functional Service Agreement Between
Savannah River Nuclear Solutions LLC and Procurement
29 |[C29 G-FSP-G-00005 Rev 7 Savannah River Remediation LLC - Oct. 2013 Website 6/8/2016
Infrastructure Services
Functional Service Agreement Between
Savannah River Nuclear Solutions LLC and Procurement
30 |C30 G-FSP-G-00006 Rev 5 Savannah River Remediation LLC - Oct. 2014 . 6/8/2016
) . Website
Environment, Safety, Security and Health Base
Load Services
Functional Service Agreement Between
Savannah River Nuclear Solutions LLC and Procurement
31 |C31 G-FSP-G-00007 Rev 4 Savannah River Remediation LLC - Supply Oct. 2014 Website 6/8/2016
Chain Management Services
Functional Service Agreement Between
Savannah River Nuclear Solutions LLC and Procurement
32 |C32 G-FSP-G-00008 Rev 4 Savannah River Remediation LLC - Analytical Sep. 2014 Website 6/8/2016
Services
Functional Service Agreement Between
Savannah River Nuclear Solutions LLC and Procurement
33 |C33 G-FSP-G-00009 Rev 7 Savannah River Remediation LLC - Information | M&" 2016 Website 6/8/2016
Technology
Functional Service Agreement Between
Savannah River Nuclear Solutions LLC and Procurement
34 |C34 G-FSP-G-00010 Rev 3 Savannah River Remediation LLC - Project Oct. 2012 Website 6/8/2016
Management & Construction Services
Functional Service Agreement Between
Savannah River Nuclear Solutions LLC and Procurement
35 |C35G-FSP-G-00011 Rev 5 Savannah River Remediation LLC - Engineering Oct. 2014 Website 6/8/2016
Services
Functional Service Agreement Between
Savannah River Nuclear Solutions LLC and Procurement
36 |C36 G-FSP-G-00012 Rev 3 Savannah River Remediation LLC - SRNL Oct. 2014 Website 6/8/2016

30f 13




Savannah River Site Liquid Waste Services
Solicitation No. DE-SOL-0008913
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Functional Service Agreement Between
Savannah River Nuclear Solutions LLC and

Supplement Analysis (with Appendices)

37 |C37 G-FSP-G-00013 Rev 6 Savannah River Remediation LLC - Quality Oct. 2015 | Procurement | 615016
. Website
Assurance, Contractor Assurance and Site-
Wide Procedures Services
Functional Service Agreement Between
Savannah River Nuclear Solutions LLC and Procurement
38 |C38 G-FSP-G-00015 Rev 4 Savannah River Remediation LLC - Public Oct. 2014 Website 6/8/2016
Affairs Services
Functional Service Agreement Between
Savannah River Nuclear Solutions LLC and Procurement
39 |C39 G-FSP-G-00016 Rev 6 Savannah River Remediation LLC - Enterprise Mar. 2016 Website 6/8/2016
Controls and Support Services
Functional Service Agreement Between
Savannah River Nuclear Solutions LLC and Procurement
40 [CA40 G-FSP-G-00017 Rev 3 Savannah River Remediation LLC - Solid Waste| O¢t 2013 Website 6/8/2016
Management
Functional Service Agreement Between
Savannah River Nuclear Solutions LLC and Procurement
41 [CAl G-FSP-G-00018 Rev 3 Savannah River Remediation LLC - Waste Oct. 2014 Website 6/8/2016
Disposal Support
Functional Service Agreement Between
Savannah River Nuclear Solutions LLC and Procurement
42 [C42 G-FSP-G-00019 Rev 6 Savannah River Remediation LLC -Liquid Oct. 2015 Website 6/8/2016
Waste Receipt Services
Functional Service Agreement Between
Savannah River Nuclear Solutions LLC and Procurement
43 [CA43 G-FSP-G-00071 Rev 1 Savannah River Remediation LLC - Site Oct. 2012 Website 6/8/2016
Training Services
Functional Service Agreement Between
Savannah River Nuclear Solutions LLC and Procurement
44 [C44 G-FSP-G-00086 Rev 1 Savannah River Remediation LLC - Asset Mar. 2016 Website 6/8/2016
Management & Distribution Operations
D LW Section 3116 Determinations
No. Document No. Document Title Dated Where Date Posted
Available
Basis for Section 3116 Determination for Procurement
1 |D01 DOE-SRS-WD-2012-001 Rev 0 Closure of F-Tank Farm at the Savannah River Mar. 2012 Website 3/31/2016
Site
Basis for Section 3116 Determination for Procurement
2 |D02 DOE-SRS-WD-2014-001 Rev O Closure of H-Tank Farm at the SRS Dec. 2014 Website 3/31/2016
3 |Do3 DOE-WD-2005-001 Sectlon 3116 Determination for Salt Waste Jan. 2006 Procurement 3/31/2016
Disposal at the SRS Website
D04 Mod'ed Permit for V 6 in Z-Area Disp DHEC Modified permit for Vault 6 in Z-Area
4 |SDF Landfill Permit Fac. 1D-25500-1603 Disposal Dec. 2012 cb1 3/31/2016
E NEPA Documents
. Where
No. Document No. Document Title Dated . Date Posted
Available
Supplement Analysis Salt Processing Procurement
1 |EO01 DOE-EIS-0082-S2-SA-01 Alternatives at the SRS Jan. 2006 Website 3/31/2016
High-Level Waste Tank Closure Final Procurement
2 |EO2 DOE-EIS-0303-SA-01 Environmental Impact Statement for the SRS Mar. 2012 Website 3/31/2016
Supplement Analysis
High-Level Waste Tank Closure Final Procurement
3 |EO03 DOE-EIS-0303-SA-02 Environmental Impact Statement for the SRS Aug. 2014 Website 3/31/2016
Supplement Analysis
4 |E04 DOE-EIS-0082-52 SRS Salt Processr_ng Alternatives Final Jun. 2001 Procurement 3/31/2016
Supplemental Environmental Impact Statement Website
5 |05 DOE-EIS-0082 UC-70 Final Environmental Imp_act Stat_ement for Feb. 1982 Procurernent 3/31/2016
Defense Waste Processing Facility Website
High-Level Waste Tank Closure Final Procurement
6 |E06 DOE-EIS-0303 Environmental Impact Statement for the SRS May. 2002 Website 3/31/2016
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Record of Decision for DOE SRS High-Level

7 |07 DOE-EIS-0303-ROD Waste Tank Closure (Federal Register Vol 67, | Aug. 2002 Prs\‘/’;gi?;m 3/31/2016
No. 160, Aug 19, 2002) Notices
Findings of No Significant Impact for the Closure
g |E08 FONSI Closure ofthe HLW Tanks DOE- |t 16 11| evel Waste Tanks in F- and H-Areas | Jul. 1096 | ©'OSUreMeNt | 5/31/2016
EA-1164 Website
at the SRS
Final Waste Management Programmatic
Environmental Impact Statement for Managing Procurement
9 |E09 DOE-EIS-0200-F Summary Treatment, Storage, and Disposal of May. 1997 Website 3/31/2016
Radioactive and Hazardous Waste - Summary
SRS Waste Management Final Environmental Procurement
10 |E10 EIS-0217VOL1-1 Impact Statement Volume 1 (1st third of Jul. 1995 . 6/8/2016
Website
document)
SRS Waste Management Final Environmental Procurement
11 |E11 EIS-0217VOL1-2 Impact Statement Volume 1 (2nd third of Jul. 1995 . 6/8/2016
Website
document)
SRS Waste Management Final Environmental Procurement
12 |E12 EIS-0217VOL1-3 Impact Statement Volume 1 (last third of Jul. 1995 . 6/8/2016
Website
document)
SRS Waste Management Final Environmental Procurement
13 |E13 EIS-0217VOL2-1 Impact Statement Volume Il (1st half of Jul. 1995 . 6/8/2016
Website
document)
SRS Waste Management Final Environmental Procurement
14 |E14 EIS-0217VOL2-2 Impact Statement Volume 1l (second half of Jul. 1995 Website 6/8/2016
document)
F Presentations
No. Document No. Document Title Dated Where Date Posted
Available
1 |Fo1 Final new RAP brochure 10-7-09 DOE/NNSA Radiological Assistance Program | Aug. 2012 P“x;g*s?::m 3/31/2016
2 |Fo2 Closure H-Tank Farm Closure of H-Tank Farm Mar. 2015 P“x;g*s?::m 3/31/2016
3 |Fo3 DWPE Antifoam Defense Waste Precessmg Facility (DWPF) Nov. 2015 Procurement 3/31/2016
Antifoam Degradation Website
4 |F04 Mercury In the Liquid Waste System Mercury in the Liquid Waste System Nov. 2015 Prs\(l:zlr)esri?:nt 3/31/2016
5 |FO5 Saltstone Disposal Units Saltstone Disposal Units Nov. 2015 Prs\(l:zlr)esri?:nt 3/31/2016
6 |F06 SRR-DWP-2015-00006 Defense Waste Processing Facility Update May. 2015 Prs\(l:zlr)esri?:nt 3/31/2016
7 |Fo7 swPF Baseline 2015 Salt Waste Processing Facility Baseline Status | Sep. 2015 P“xgges?::m 3/31/2016
8 |FO08 Industry Day Saltstone Disposal Units Saltstone Disposal Units - Industry Day Jan. 2016 Prs\‘l:gt;:?:m 3/31/2016
Tank 12 Schedule - Closure Module Based on
Informed Inventory with Post Final Procurement
9 |F09 SRR-CWDA-2014-00078 Characterization Confirmation and Additional Aug. 2014 Website 3/31/2016
Public Comment Prior to Final Approvals
10 |F10 SRR-WRC-2011-0003 Completion of Tank 11H Bulk Waste Removal Apr. 2011 Procurement 3/31/2016
Efforts Website
11 |F11 SRR-CWDA-2014-00050 DOE/SRR Liquid Waste Operations Quarterly May. 2014 Procurernent 3/31/2016
FFA Update Website
Tank 12 Radiological and Chemical Screening, Procurement
12 |F12SRR-CWDA-2014-00064 Analyte Screening Approach for the Tank 12 Jun. 2014 ] 3/31/2016
) . Website
Residual Materials
Tank 12 Residuals Sampling, Sampling and Procurement
13 |F13 SRR-CWDA-2014-00065 Analysis Approach for Characterizing the Tank Jun. 2014 ] 3/31/2016
: ) Website
12 Residual Materials
14 |F14 SRR-SWPF-007-16 LW SWPF Integration Schedule Mar. 2016 CDh1 3/31/2016
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Overview of the Savannah River Liquid Waste

Procurement

Opportunity Management Plan

15 |F15 SRR-CES-2015-0018 Mercury Challenge Sep. 2015 Website 6/8/2016
Evaluation and Impacts of Mercury in the SRS Procurement
16 |F16 SRR-STI-2015-0063 Liquid Waste System 16121 (white paper) Mar. 2016 Website 6/8/2016
Evaluation and Impacts of Mercury in the Procurement
17 |F17 SRR-CES-2016-0006 Savannah River Site Liquid Waste System Mar. 2016 . 6/8/2016
. Website
(Presentation)
18 |F18 SRR-WSE-2015-00025 Rev 1 Mercury Overview for DWPF Apr. 2015 P“\;\fgg’::m 6/8/2016
19 |F19 SRR-sWPF-007-17 LW SWPF Integration Schedule May. 2016 P“\;\fgg’::m 6/8/2016
G Program Management Documents
No. Document No. Document Title Dated Wnere Date Posted
Available
Consent Order of Dismissal Docket No 07-ALJ-
07-121-CC (Regarding SCDHEC issuance of Procurement
1 |GO01 NRDC Consent Order vs SCDHEC Modified Permit for SRS Z-Area Saltstone Aug. 2007 Website 3/31/2016
Disposal Facility.)
2 |Go2 SC0000175 with mods NPDES DHEC National Pollutant Discharge Elimination |, 5q0g cD1 3/31/2016
System Permit
3 |03 SRNL-STI-2009-00512 Rev 0 Savannah River Site DOE 435.1 Composite Jun. 2010 Procurement 3/31/2016
Analysis Website
4 |co4 SrRNS-RP-2015-00008 Savannah River Site Environmental Report 2014 Procurement 3/31/2016
2014 Website
5 |Go5 SRR-LWP-2015-00049 SRR Operations Performance Fiscal Year 2015 Dec. 2015 Procurement 3/31/2016
Summary Website
Savannah River Site Approved Site Treatment Procurement
6 |G06 SRNS-TR-2008-00101, Rev. 3 Plan, 2011 Annual Update Nov. 2011 Website 3/31/2016
CY2014 Annual Report Status of F/H Area Procurement
7 |G07 SRR-ESH-2015-00009 Radioactive Liquid Waste Tanks Being Mar. 2015 . 3/31/2016
k Website
Removed from Service
8 |G08 SRR-LWP-2009-00001 Rev 19 Liquid Waste System Plan Rev 19 May. 2014 P“x;g*s?::m 3/31/2016
9 |G09 SRR-LWP-2009-00001 Rev 20 Liquid Waste System Plan Rev 20 Mar. 2016 P“x;g*s?::m 3/31/2016
10 |G10 SRR-RP-2014-00926 Rev 1 SRR, LLC Integrated Safety Management Dec. 2015 | Procurement | - 4395016
System Description Document Website
Interim Action Statement of Basis/Proposed Procurement
11 |G11 SRS Environmental Bulletin V28N2W Plan H-Area Tank Farm, Waste Tank 16 at the Feb. 2015 Website 3/31/2016
SRS
12 |G12 WSRC-IM-2004-00008 Rev 1 DSA Support Docur_ne_nt - Site Characteristics Jun. 2007 Procurement 3/31/2016
and Program Descriptions Website
Federal Facility Agreement for the Savannah Procurement
13 |G13 WSRC-0S-94-42 ADN 89-05-FF River Site (incl FY2015 Approved Appendices) Aug. 1993 Website 3/31/2016
PBS - SR-0014 Radioactive Liquid Tank Waste Procurement
14 |G14 Y-RAR-G-00022-Rev 10 Stabilization and Disposition Risk and Jul. 2014 ) 3/31/2016
. Website
Opportunity Management Plan
15 |G15 LW Active Multiyear Subcontracts SRR Active Multiyear Subcontracts Feb. 2016 CD1 3/31/2016
16 |G16 SRR Organization Tree r1 SRR Organization Tree May. 2016 P“\;\‘;Zg’t’:”t 6/8/2016
17 |G17 LW FY15-EOL planned metric profile LW Actual and Planned Performance Metrics Jun. 2015 CD1 3/31/2016
G18 LW FY Control Account Cost Profile by |Liquid Waste Program Cost by WBS by Year
18 WBS Rev 3 FY2014 to FY2017 Mar. 2016 Ch1 3/31/2016
PBS - SR-0014 Radioactive Liquid Tank Waste Procurement
19 |G19 Y-RAR-G-00022-Rev 11 Stabilization and Disposition Risk and Apr. 2016 Website 6/8/2016
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PBS -SR-0014 Radioactive Liquid Tank Waste

Procurement

Disposal Facility at the SRS

20 [G20 Program Riskometer Stabilization and Disposition - Program Dec. 2015 . 6/8/2016
. Website
Riskometer December 2015
21 |G21 syste Plan 20 Cs1 DNA schedule Case 1. Appendix E - LW System Plan Mar. 2016 | Procurement 6/8/2016
Revision 20, Summary Website
Management Requirements and Procedures - Procurement
22 |G22 Manual 1B Proc 1-29 Rev 3 SRS Interface Agreement Development Process Jan. 2015 Website 6/8/2016
23 G23 WDPD-15-54 Key Inputs and Inputs and Assumptions for Revision 20 of the Mar. 2016 Procurement 6/8/2016
Assumptions LW System Plan Website
. P Department of Energy Maintenance Program Procurement
24 |G24 Maint Prog Initiative Rev 1 Initiative (MPI) FY2015 Integrated Project Plan Jul. 2015 Website 6/8/2016
Non-Line Item Excerpts of Liquid Waste Procurement
25 |G25 DOE MIL for LW Program non LI Quarterly Update of Master Infrastructure List Apr. 2016 . 6/8/2016
Website
(MIL)
FY15 Integrated Life Cycle Estimate Update Procurement
26 |G26 PBS 14 FY15 Lifecycle Cost Profile FY15-FY65 PBS 14C Liquid Waste Stabilization | Jul. 2015 . 6/8/2016
) - . Website
and Disposition Cost Profile
27 |G27 SRR APR 2016 CRP Format 1 wBs 4 |CONtract Performance Report Format 1 - Work | 5 5414 | Procurement 6/8/2016
Breakdown Structure Website
H Salt and Sludge Batch Qualifications
No. Document No. Document Title Dated Where Date Posted
Available
1 |Ho1 SRR-LWP-2014-0003 Rev 0 Salt Batch Plan in Support of System Plan Apr. 2014 Procurement 3/31/2016
Rev.19 Website
2 402 SRR-LWP-2014-0004 Rev 0 Sludge Batch Plan 2014 in Support of System May. 2014 Procurernent 3/31/2016
Plan Rev. 19 Website
Evaluation of Sludge Batch 8 Qualification with
3 |HO03 X-ESR-S-00136 Rev 1 ISDP Salt Batch 6D Compliance to DWPF Mar. 2014 CDh1 3/31/2016
Waste Acceptance Criteria
Evaluation of ISDP Batch 8 Qualification
4 |HO04 X-ESR-H-00739 Rev 0 compliance to 512-S, DWPF, Tank Farm, and Feb. 2015 CD1 3/31/2016
Saltstone Waste Acceptance Criteria
5 |HO5 SRR-WSE-2013-00104 Rev 0 Saltstone Formulation Guidance for Shift Nov. 2013 cD1 3/31/2016
Engineering Support
6 |H06 SRR-LWP-2016-00005 Rev 1 Salt Batch Plan in Support of System Plan Rev. Apr. 2016 Procurement 6/8/2016
20 Website
7 1407 SRR=LWP-2016-00006 Rev 0 Sludge Batch Plan in Support of System Plan May-16 Procurernent 6/8/2016
Rev. 20 Website
| Saltstone Documents
. Where
No. Document No. Document Title Dated . Date Posted
Available
1 |01 G-SD-z-00002 Rev 10 System Design Document for Saltstone Jul. 2013 cD 1 3/31/2016
Structures and Vaults
2 |02 G-SD-Z-00003 Rev 11 System Design Description Saltstone Process Apr. 2015 CDh1 3/31/2016
3 103 G-SD-2-00004 Rev 6 System Description Document for Saltstone Jun. 2013 cD 1 3/31/2016
Electrical
4 1104 G-SD-Z-00005 Rev 5 System Design Description for Saltstone HVAC | Sep. 2013 CD1 3/31/2016
5 |i05 G-SD-2-00006 Rev 5 System Description Document for Saltstone Jun. 2013 cD 1 3/31/2016
Support
6 |06 G-SD-Z-00007 Rev 5 System Description Document for Saltstone Lab| Jun. 2013 CDh1 3/31/2016
7 107 G-SD-2-00008 Rev 4 Systeml Description Document for Saltstone Fire Oct. 2005 cD1 3/31/2016
Protection
8 108 LWO-RIP-2009-00011 Rev A Performance Assessment of the Saltstone Mar. 2009 ch1 3/31/2016
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9 ]109 M-DCP-Z-11002 Rev 1 Pre-Mix Screw-Feeder Replacement Sep. 2012 CD1 3/31/2016
10 [110 M-DCP-2-11003 Rev 0 Silo Bin Aeration System and Slide Gate Valve | o 5495 cD1 3/31/2016
Modifications
11 |I11 M-DCP-Z-11004 Rev 0 Fly Ash Silo #2 Vent Dust Collector Upgrade Aug. 2012 CD1 3/31/2016
12 |112 M-DCP-Z-12006 Rev 0 Process Air Compressors - Replacement Sep. 2012 CD1 3/31/2016
13 |13 N-AA-Z-00001 Rev 2 DOE-SR and SRR Authorization Agreementfor | 5\ 55,4 cD1 3/31/2016
the Saltstone Facility
14 |14 S-EHA-G-00005 Rev 4 Emergency Planning Hazards Assessment May. 2012 cD1 3/31/2016
(EPHA) for the Saltstone Facility Y-
15 |115 SRR-CWDA-2014-00006 Rev 2 FY2014 Special Analysis for the Saltstone Sep. 2014 cD1 3/31/2016
Disposal Facility at SRS
Impact Assessment of Mercury Uncertainties
16 |I16 SRR-CWDA-2015-00069 Rev 0 within the SDF PA and SDF Special Analysis May. 2015 Ch1 3/31/2016
17 |117 S-TSR-Z-00002 Rev 13 Saltstone Technical Safety Requirements Nov.2014 CDh1 3/31/2016
18 |118 UWMQE No TRC-SS-2013-00028 Evaluation of SDU2 3A, 3B, 5A, 5B As-Buil Jun. 2013 cD1 3/31/2016
Conditions
Evaluation of Potential Breach of HDPW Liner
19 |119 UWMQE No USQ-SS-2014-00136 on SDU Cell 3A Jul. 2014 Ch1 3/31/2016
20 120 WSRC-IM-2004-00028 Rev 71 Pending Changes to the Saltstone Facility Nov. 2015 cD1 3/31/2016
Safety Basis Manual
21 |21 WSRC-SA-2003-00001 Rev 11 Saltstone Facility Documented Safety Analysis Jul. 2014 CDh1 3/31/2016
Waste Acceptance Criteria for Aqueous Waste, Procurement
22 [122X-SD-Z-00001 Rev 14 Sent to the Z-Area Saltstone Production Facility | Jun. 2015 Website 3/31/2016
(V)
FY2014 Special Analysis for the Saltstone Procurement
23 |123 SRR-CWDA-2014-00010 Rev 1 Disposal Facility at the SRS: Quality Assurance | Sep. 2014 Website 3/31/2016
Report
24 |24 U-ESS-2-00001 Rev 0 ESS-Higher than Expected Concentration of May. 2015 cD1 3/31/2016
Methyl Mercury in Tank 50
25 125 SRR-CWDA-2015-00169 Rev 0 Evaluation of Prlnerpal SDU Design Features to Dec. 2015 Procurement 6/8/2016
Inform Future Optimization Website
26 |26 SRR-SDU-2014-00020 Rev 1 SDU6 Lessons Learned Application to SDU7 Jan. 2016 P“x;g*s?::m 6/8/2016
27 1127 Y-AES-2-00002 Rev 0 Saltsrone Disposal Unit (SDU) 6 Floor and Roof Mar. 2016 Procurement 6/8/2016
Repair Study Website
Petrographic Analysis of Concrete Core Procurement
28 [128 SDU6 Concrete Petrography Report Samples from Saltstone Disposal Unit #6 at the | Mar. 2016 . 6/8/2016
; Website
SRS, Aiken, SC
29 |29 SRR-SDU-2015-00006 Rev 1 SDU6 Tank Cracking SME Reports Apr. 2016 P“x;g*s?::m 6/8/2016
30 1130 X-ESR-G-00048 Rev 2 Volatilization and Flammabrlrty Characteristics of Jun. 2015 Procurernent 6/8/2016
Elemental and Organic Mercury Website
Task Requirements and Criteria Document Procurement
31 |I31 M-TC-Z-00008 Rev 6 Saltstone Facility Disposal Unit #6 Project, Bldg.| Jun. 2013 . 6/8/2016
Website
451-006Z
J SRIDs
No. Document No. Document Title Dated Where Date Posted
Available
1 |301 SRR-RP-2009-00558-009 Rev 14-10 gg’;d“a of Operations (U) - Functional Area Feb. 2015 cD1 3/31/2016
2 |J02 SRR-RP-2009-00558-003 Rev 15-01 Configuration Management (U) FA 03.0 Jul. 2015 CDh1 3/31/2016
3 ]J03 SRR-RP-2009-00558-008 Rev 14-04 Construction Program (U) FA 08.0 Mar. 2015 Ch1 3/31/2016
4 1304 SRR-RP-2009-00558-005 Rev 14-06 Emergency Management (U) FA 05.0 Apr. 2015 CDh1 3/31/2016
5 ]JO05 SRR-RP-2009-00558-007 Rev 15-02 Engineering Program (U) FA 07.0 Nov. 2015 Ch1 3/31/2016
6 |J06 SRR-RP-2009-00558-020 Rev 14-16 Environmental Protection (U) FA 20.0 Feb. 2015 CDh1 3/31/2016
7 1307 SRR-RP-2009-00558-014 Rev 09-16 Environmental Restoration (U) FA 14.0 Jul. 2009 Ch1 3/31/2016
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JO8 SRR-RP-2009-00558-015 Rev 14-13 Facility Disposition (U) FA 15.0 Mar.2015 Ch1 3/31/2016
J09 SRR-RP-2009-00558-000 Rev 14-20a  |Facility List Jun. 2015 CDh1 3/31/2016
10 |J10 SRR-RP-2009-00558-012 Rev 15-03 Fire Protection (U) FA 12.0 Nov. 2015 Ch1 3/31/2016
11 |J11 SRR-RP-2009-00558-010 Rev 14-05 Maintenance (U) FA 10.0 Feb. 2015 CDh1 3/31/2016
12 |J12 SRR-RP-2009-00558-001 Rev 14-04 Management Systems (U) 01.0 Feb. 2015 Ch1 3/31/2016
13 |J13 SRR-RP-2009-00558-018 Rev 15-04 Nuclear and Process Safety (U) FA 18.0 Jul. 2015 Ch1 3/31/2016
14 |J14 SRR-RP-2009-00558-019 Rev 14-08 Occupational Safety and Health (U) FA 19.0 Apr. 2015 Ch1 3/31/2016
15 |J15 SRR-RP-2009-00558-013 Rev 14-02 Packaging and Transportation (U) FA 13.0 Jul. 2014 CDh1 3/31/2016
16 |J16 SRR-RP-2009-00558-002 Rev 14-01 Quiality Assurance (U) FA 02.0 Jul. 2014 Ch1 3/31/2016
17 |J17 SRR-RP-2009-00558-011 Rev 14-11 Radiation Protection (U) FA 11.0 Feb. 2015 Ch1 3/31/2016
18 |18 SRR-RP-2009-00558-017 Rev 09-19 | xesearch and Development and Experimental {5 5009 cp1 3/31/2016
Activities (U) FA 17.0
19 |J19 SRR-RP-2009-00558-006 Rev 09-08 Safeguards and Security (U) FA 06.0 Jul. 2009 Ch1 3/31/2016
20 ]J20 SRR-RP-2009-00558-000 Rev 14-20 SRID Purpose and Development (U) FA 00.0 Feb. 2015 Ch1 3/31/2016
21 ]J21 SRR-RP-2009-00558-004 Rev 14-03 Training and Qualifications (U) FA 04.0 Feb. 2015 Ch1 3/31/2016
22 1322 SRR-RP-2009-00558-016 Rev 14-15 Waste Management (U) FA 16.0 Feb. 2015 Ch1 3/31/2016
K SWPF Documents
. Where
No. Document No. Document Title Dated . Date Posted
Available
1 |KO1 SWPGGS01HO-0100 Rev 00 SWPF Overview Course (Student Handout) Oct. 2013 Ch1 3/31/2016
2 |K02 F-FHA-J-00001 Rev 2 Fire Hazards Analysis Feb. 2015 CDh1 3/31/2016
3 |KO03 F-SD-J-00001 Rev 2 Fire Detection / Protection Mar. 2015 CDh1 3/31/2016
4 |K04 P-CDM-J-00001 Rev 5 Configuration Management Plan Aug. 2011 CDh1 3/31/2016
5 |KO05 P-DB-J-00003 Rev 4 Process Basis of Design Oct. 2014 CD1 3/31/2016
6 |K06 P-DB-J-00004 Rev 5 Balance of Plant Basis of Design Oct. 2014 CDh1 3/31/2016
7 |KO7 P-ESR-J-00011 Rev 3 Operations Requirements Document Apr. 2015 CDh1 3/31/2016
8 |K08 P-FDD-J-00001 Rev 2 Analytical Laboratory Design Requirements Aug. 2007 CDh1 3/31/2016
9 |K09 P-SPC-J-00002 Rev 3 Functional Specifications Jan. 2013 CD1 3/31/2016
10 |K10 P-sUP-3-00001 Rev 0 Commissioning Plan (Note: this document is Apr. 2011 cD1 3/31/2016
currently undergoing revision)
11 |K11 P-SYD-J-00001 Rev 4 Sequence of Operations Aug. 2008 CD1 3/31/2016
12 |K12 P-ESR-J-00013 Rev 0 Analytical Laboratory Operation Plan Jul. 2006 CDh1 3/31/2016
13 |K13 S-CIP-J-00004 Rev 3 Radiation Protection Program (RPP) for 10 CFR | ¢, 500g cD1 3/31/2016
835 (Occupational Radiation Protection)
14 |K14 S-EIP-J-00001 Rev 2 Environmental Plan Nov. 2007 CD1 3/31/2016
15 |K15 S-NCS-J-00001 Rev 0 Nuclear Criticality Safety Evaluation — SWPF Apr. 2005 cD1 3/31/2016
Operations
16 |K16 S-RCP-J-00001 Rev 2 Standards/Requirements Identification Jan. 2007 ch1 3/31/2016
Document
17 |K17 S-SAR-J-00001 Rev 0 Preliminary Documented Safety Analysis Sep. 2008 CD1 3/31/2016
18 |K18 V-QP-J-00001 Rev 6 SWPF Project Quality Assurance Plan Apr. 2015 CD1 3/31/2016
19 |K19 PL-MN-8704 Rev 1 ﬁl\g’:': Project Nuclear Maintenance Program | ). 513 cD1 3/31/2016
20 |K20 P-ESR-J-00035 Rev 4 SWPF Cognizant System Engineering Plan Aug. 2014 CDh1 3/31/2016
21 |K21 F-PP-J-00001 Rev 1 Fire Protection Program Plan May. 2015 CD1 3/31/2016
22 |K22 P-CMP-J-00001 Rev 6 SWPF Conduct of Operations Manual Jan. 2016 CD1 3/31/2016
23 |K23 PM-OP-8501 Rev 0 Operations Safety Manual Jul. 2015 CD1 3/31/2016
24 |K24 Q-PLN-0-0100 Rev 1 SWPF Project Environmental Management May. 2007 cp1 3/31/2016
Systems Program Description
25 [K25 S-CIP-3-00003 Rev 11 ﬁyg;';nlqOCRFs‘r’l Worker Health and Safety |5, 2016 cp1 3/31/2016
26 |K26 P-EIP-3-00001 Rev 3 SWPF Project Integrated Safety Management | oo, 559 cD1 3/31/2016
System Description
27 |K27 PL-SH-4300 Rev 3 SWPF Industrial Hygiene Program Plan Dec. 2013 CD1 3/31/2016
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Instrumentation and Controls System

28 |K28 J-SD-J-00002 Rev 3 - Mar. 2015 CDh1 3/31/2016
Description
29 |k29 M-SD-3-00004 Rev 1 Heating, Ventilating, and Air Conditioning Jun. 2015 ch1 3/31/2016
System Description
30 |K30 M-SD-J-00005 Rev 0 Utilities System Description Aug. 2015 CD1 3/31/2016
31 |K31 M-SD-J-00006 Rev 1 Material Handling System Description Jul. 2015 CDh1 3/31/2016
32 |K32 X-SD-J-00001 Rev 1 Alpha Strike Process System Description Jun. 2015 CD1 3/31/2016
33 |k33 X-SD-3-00002 Rev 1 Caustic-Side Solvent Extraction System Aug. 2015 cD1 3/31/2016
Description
34 |K34 X-SD-J-00003 Rev 1 Cold Chemical Area System Description Jun. 2015 CDh1 3/31/2016
35 |K35 X-SD-J-00004 Rev 1 Alpha Finishing Process System Description Aug. 2015 CD1 3/31/2016
36 |K36 X-SD-J-00005 Rev 1 Drains System Description Aug. 2015 CD1 3/31/2016
37 |K37 X-SD-J-00006 Rev 1 Sampling System Description Sep. 2015 CDh1 3/31/2016
38 |K38 X-SD-J-00007 Rev 1 Air Pulse Agitators System Description Sep. 2015 CD1 3/31/2016
Next Generation Solvent Test Report Including Procurement
39 [K39 P-RPT-J-00028 Rev 0 a Higher Concentration Waste Demonstration Mar. 2015 Website 6/8/2016
L Tank Farm Documents
. Where
No. Document No. Document Title Dated . Date Posted
Available
1 |Lo1 c-ESR-G-00003 Rev 13 SRS Hrglh Level Waste Tank Crack and Leak Oct. 2015 Procurement 3/31/2016
Information Website
Cat Ex-Periodic Ops Impacts from Corrosion,
2 |L02 CX-CSTF-00001 Rev O FlamControl, and Sludge CO Min Progs Sept. 2015 CD1 3/31/2016
3 |LO3 Environmental Permit Log Sheets Environmental Permit Log Sheets Various CDh1 3/31/2016
4 |L04 HLW Tank Contents, Summary Data HLW Tank Contents, Summary Data Dec. 2015 Pr(\)l\(/;gtr):?:m 3/31/2016
Industrial Wastewater for General Closure Plan
5 |LO5 LWO-RIP-2009-00009 Rev 3 for F-Area Waste Tank Systems (IWC Permit# | Jan. 2011 CDh1 3/31/2016
17,424-1W)
Authorization Agreement (AA) for the
6 |LO6 N-AA-G-00001 Rev 6 Concentration, Storage, and Transfer Facilities Jun. 2014 CD1 3/31/2016
(CSTF)
7 |Lo7 OsR 46-522 Rev 2 Qoncludes the Planned Operations of ARP/MCU Feb. 2013 CD1 3/31/2016
into FY 2018
Emergency Planning Hazards Assessment for
8 |LO8 S-EHA-G-00002 Rev 11 the Concentration, Storage, and Transfer Dec. 2011 CD1 3/31/2016
Facilities
9 |L09 SRR-CES-2016-00005 Rev 0 Mercury Phase Il Study — Mercury Behaviorin | cp, 596 ch1 3/31/2016
Salt Processing Flowsheet
10 |L10 SRR-CWDA-2010-00128 Rev 1 w Apps Performance Assessment for the H-Tank Farm Nov. 2012 Procurement 3/31/2016
at SRS Website
Industrial Wastewater General Closure Plan for Procurement
11 |L11 SRR-CWDA-2011-00022 Rev 0 H-Area Waste Tank Systems (IWC Permit May. 2012 . 3/31/2016
Website
#17,424-1W)
Industrial Wastewater Closure Module for Liquid Procurement
12 |L12 SRR-CWDA-2013-00091 Rev 1 Waste Tank 16H H-Area Tank Farm, SRS Apr. 2015 Website 3/31/2016
(IWC Permit #17,424-IW)
13 113 SRR-CWDA-2014-00003 Rev 0 SRR Waste Removal and Operational Closure Jun. 2014 Procurernent 3/31/2016
Strategy Website
Industrial Wastewater Closure Module for Liquid Procurement
14 |L14 SRR-CWDA-2014-00086 Rev 0 Waste Tank 12H H-Area Tank Farm, SRS May. 2015 Website 3/31/2016
Tank 16 Special Analysis for the Performance Procurement
15 |L15 SRR-CWDA-2014-00106 Rev 1 Assessment for the H-Tank Farm at the SRS Feb. 2015 Website 3/31/2016
16 |L16 SRR-CWDA-2015-00019 Rev 0 Removal of Highly Radioactive Radionuclides Apr. 2015 Procurernent 3/31/2016
for Tank 16 Website
17 |L17 SRR-LWP-2010-00001 Rev 53 Waste Tank Levels (chart) Dec. 2015 Prs\‘/’;gi?;m 3/31/2016
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Concentration, Storage, and Transfer Facilities -

18 |L18 S-TSR-G-00001 Rev 47 Technical Safety Requirements May. 2015 CDh1 3/31/2016
Evaluation of the Safety of the Situation (ESS):
Vulnerabilities Associated with Gas Release

19 |L19 U-ESS-G-00002 Rev 1 Mode Evaluations and Application of Trapped Jul. 2015 CDh1 3/31/2016
Gas Release Information for Sludge (PISA PI-
2014-0007)
Evaluation of the Safety of the Situation (ESS):

20 |L20 U-ESS-G-00003 Rev 0 Management of Mercury Hazards in Tank Farm | Feb. 2015 CDh1 3/31/2016
Evaporators (PISA PI-2015-0001)
Evaluation of the Safety of the Situation (ESS):

21 |L21 U-ESS-G-00005 Rev 0 Vulnerabilities Associated with Waste Tank Jun. 2015 CDh1 3/31/2016
Overflow (PISA PI1-2015-0008)

22 |L22 WSRC-IM-94-10 Rev 660 LWD/WS Projects Safety Basis Manual Jan. 2016 CD1 3/31/2016

23 |L23 WSRC-IM-99-00009 Rev 276 CSTF Pending Changes to the Safety Basis Jan. 2016 ch1 3/31/2016
Documents

24 |L24 WSRC-IM-2003-00010 Rev 56 CSTF Program Description Documents (PDDs) | Jan. 2016 CDh1 3/31/2016

25 |L25 WSRC-SA-2002-00007 Rev 17 Concentration, Storage, and Transfer Facilities - |\ 515 cD1 3/31/2016
Documented Safety Analysis - Volume |

26 |L26 WSRC-SA-2002-00007 Rev 17 Concentration, Storage, and Transfer Facilities - |, 5,5 cD1 3/31/2016
Documented Safety Analysis - Volume 2

27 |L27 WSRC-SA-2002-00007 Rev 17 Concentration, Storage, and Transfer Facilities - |\ 515 cD1 3/31/2016
Documented Safety Analysis - Volume 3

28 |L28 WSRC-SA-2002-00007 Rev 17 Concentration, Storage, and Transfer Facilities - |, 5,5 cD1 3/31/2016
Documented Safety Analysis - Volume 4

29 |[L29 WSRC-TR-2003-00048 Rev 3 Waste Characterization System Jul. 2014 CD1 3/31/2016
Evaluation of ISDP Batch 8 Qualification

30 |[L30 X-ESR-H-00739 Rev 0 Compliance to 512-S, DWPF, Tank Farm, and Feb. 2015 CD1 3/31/2016
Saltstone Waste Acceptance Criteria

31 |L31 X-ESR-5-00040 Rev 2 Sludge Batch Qualification Checklist May. 2013 P“\;SZLZ?::M 3/31/2016

32 [L32 X-SD-G-00001 Rev 37 Waste Acceptance Criteria for Liquid Waste NoV. 2015 Procurement 3/31/2016
Transfers to the Tank Farms Website

33 |L33 X-WCP-H-00014 Rev 19 Tank 50 Waste Compliance Plan for Transfer to Dec. 2015 Procurement 3/31/2016
Saltstone Website

34 |L34 SRR-LWE-2011-00100 Rev 0 Tank 4 BWR Complete Determination Mar. 2011 P'c\;\fzges'i’::m 3/31/2016

35 |L35 Y-AES-G-00013 Rev 0 Liquid Waste System Mercury Removal Study | Nov. 2015 P“x;g*s?::m 3/31/2016

36 |L36 X-SD-G-00009 Rev 0 Waste Acceptance Criteria for Liquid Waste Jan. 2013 cD1 3/31/2016
Transfers to the Tank Farms
Next Generation Solvent Development for Procurement

37 |37 ORNL-TM-2013-224 Rev Caustic-Side Solvent Extraction of Cesium Jun. 2013 Website 3/31/2016
Evaluation of Interim Salt Disposition Project
(ISDP) Macrobatch Dilution Bases Experienced

38 [L38 X-ESR-S-00057 Rev 0 at Actinide Removal Process and Modular Apr. 2012 CD1 3/31/2016
Caustic Side Solvent Extraction Unit
(ARP/MCU)

39 |L39 X-CLC-H-00958 MCU Next Generation solvent Material Balance | Mar. 2013 CDh1 3/31/2016

40 |L40 3H Evaporator Recovery 3H Evaporator Recovery May. 2016 Pr(ng?:m 6/8/2016

21 |L41 SRR-LSP-2016-00016 Rev 0 3/31/16 - March 2016 Curie and Volume May. 2016 Procurernent 6/8/2016
Inventory Report Website

42 |L42 SRR-CES-2015-00012 Evaluation of Mercury in Liquid Waste Jul. 2015 | Procurement 6/8/2016
Processing Facilities Phase | Report Website

43 |L43 SRR-LWP-2010-00001 Rev 54 HLW Tank Levels, Summary Data Mar. 2016 P“\;\fggt‘:m 6/8/2016
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High Level Waste Emergency Response Data Procurement
44 |L44 N-ESR-G-00001 Rev 768 and Waste Tank Data Apr. 2016 Website 6/8/2016
45 |L45 X-ESR-H-00463 Rev 0 Tank 15H Flowsheet Feb. 2013 Prs\‘/’;gi?;m 6/8/2016
46 |L46 WSRC-TR-2002-00327 Rev 9 CSTF Corrosion Control Program Dec. 2015 P“\;\fggt‘:m 6/8/2016
Tank Farm Transfer Control Program, Pump Procurement
47 |L47 WSRC-TR-2002-00403 Rev 22 Tank Transfer Jet Control Program, and Waste Dec. 2015 . 6/8/2016
) ) Website
Tank Chemical Cleaning Program
48 |L48 WSRC-TR-2003-00087 Rev 26 CSTF Flammability Control Program Feb. 216 P“\j\fg{g‘:m 6/8/2016
Alternate Method for Mercury Removal from the Procurement
49 [L49 SRR-LWE-2015-00086 Liquid Waste System - Evaluation Team Charter Sept. 2015 Website 6/8/2016
Waste Compliance Program for Liquid Waste Procurement
50 [L50 X-WCP-H-00008 Rev 17 Transfers from H-Canyon to 241-H Tank Farm Mar. 2016 Website 6/8/2016
Waste Acceptance Criterial for Liquid Waste Procurement
51 |L51 X-SD-G-00001 Rev 38 Transfers to the Tank Farms Apr. 2016 Website 6/8/2016
. Waste Characterization System -Primary
52 L52 WCS 1 - WCS Prim Const for Corr and Constituents Used for Surface Chemistry for May. 2016 Procurernent 6/8/2016
Flam S : o Website
Determining Corrosion and Flammability
M Tank 48 Documents
No. Document No. Document Title Dated Where Date Posted
Available
1 |Mo1 Y-RAR-H-00057 Rev 2 Tank 48 Disposition Project Risk Analysis Mar. 2006 Procurement 3/31/2016
Report Website
> |M02 Y-RAR-H-00065 Rev 1 Tank 48 Treatment Process (TTP) Risk Analysis Oct. 2008 Procurement 3/31/2016
Report Website
Technology Maturation Plan, Small Tank
3 |M03 SRR-CES-2011-00066 Rev 0 Catalyzed Peroxide Oxidation of Tank 48H Jan. 2012 CD1 3/31/2016
Tetraphenylborate
4 |M04 SRR-CES-2012-00018 Rev 0 Tank 48 Chemical Destruction-Flow Sheet May. 2012 cD1 3/31/2016
Options Report
Tank 48H Return to Service Systems Procurement
5 [M05 G-ADS-H-00011 Rev 0 Engineering Evaluation (SEE) Results Report Apr. 2006 Website 3/31/2016
FY13 Glycolic-Nitric Acid Flowsheet Procurement
6 |MO06 SRNL-STI-2013-00343 Rev 0 Demonstrations of the DWPF Chemical Process| Mar. 2014 ) 3/31/2016
e Website
Cell with Simulants
Task Requirements and Criteria Tank 48 Procurement
7 |MO07 G-TC-H-00051 Rev 1 Disposition by Small Tank Catalyzed Peroxide Aug. 2012 Website 6/8/2016
Oxidation of Tank 48 Tetraphenylborate
Closure Business Unit LW Disposition Projects
Salt Processing Projects - Tank 48 Disposition Procurement
8 |MO08 G-ADS-H-00007 Rev 0 Project WSRC In-House Treatment Option Jun. 2005 Website 6/8/2016
Evaluation (U)
9 |M09 SRR-CES-2011-00069 Rev 0 Results of Tank 48 Alternatives Table-Top Oct, 2011 | Procurement 6/8/2016
Engineering Evaluation Website
Results of Copper Catalyzed Peroxide Oxidation Procurement
10 |M10 SRNL-STI-2012-00342 Rev 1 (CCPO) of Tank 48H Simulants Dec. 2012 Website 6/8/2016
N New Technology
No. Document No. Document Title Dated Where Date Posted
Available
1 |NO1 X-SOW-H-00002 Rev 2 Tank Closure Cesium Removal (TCCR) System | Sep. 2015 P“\;\fggt‘:m 6/8/2016
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NO2 TCCR 1-Cesium Removal Fcst
Schedule

TCCR Working Schedule

May. 2016

Procurement
Website

6/8/2016
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