Savannah River Site Liquid Waste Services Section J-12
Draft Solicitation No. DE-SOL-0008913

PART Il = LIST OF DOCUMENTS, EXHIBITS, AND OTHER ATTACHMENTS

SECTION J — LIST OF ATTACHMENTS

ATTACHMENT J-12 — GOVERNMENT FURNISHED SERVICES AND ITEMS (GFS&I)

Description

GFS&l

1. Government Controlled

Data

Systems/Infrastructure

DOE will ensure the following systems are available to the Contractor throughout the period of
performance of this Contract:

1. Computerized Accident/Incident Reporting System (CAIRS)

2. Integrated Planning Accountability and Budget System (IPABS)
3. Project Assessment and Reporting System (PARSII)

4. Facility Information Management System (FIMS)

5. Non-Compliance Tracking System (NTS) database

6. Occurrence Reporting and Processing System (ORPS)

7. Foreign Access Central Tracking System (FACTS) database

8. Federal Telephone System Access

9. Condition Assessment Information System (CAIS)

10. iBenefits

2. SRS Computing

DOE shall provide use of and support for government-owned SRS computing infrastructure and
all related software applications, including but not limited to: PrimaVera, Site Tracking, Analysis,
& Reporting System (STARS), Lotus Notes, InSite, PeopleSoft, Procurement Cycle System
(PCS), Field Material Tracking system (FMTS), Asset Management Information System (AMIS),
and Passport.

Liquid Waste System

Facilities

DOE shall provide use of DOE-owned SRS Liquid Waste facilities and infrastructure necessary
for the Contractor to perform the Liquid Waste scope of work. See attached FIMS listing.
Section J, Attachment 12, Appendix A.

Liquid Waste System

Property

DOE shall provide use of DOE-owned SRS Liquid Waste property necessary for the Contractor
to perform the Liquid Waste scope of work.
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Description

GFS&l

Liguid Waste Functional
Service Agreements

DOE shall provide the Contractor the current established Functional Service Agreements for the
LW contractor provided by the M&O contractor. These SRS Liquid Waste FSAs are necessary
for the Contractor to perform the Liquid Waste scope of work. The agreement that authorizes
exchange of specific, direct-funded services between the M&O contractor and an SRS Tenant
per the provisions of the MOA previously established between the two Parties. These services
are DOE direct funded and are not part of the LW contract. Section J, Attachment 12, Appendix
B

Liguid Waste GSA Leased
Vehicles

DOE shall provide the Contractor with the opportunity to utilize General Services Administration
(GSA) venhicles to support mission needs. GSA vehicles are provided at a better than
commercial rate. GSA approves the number of vehicles for use on each particular
contract/project. Section J, Attachment 12, Appendix C.
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Liquid Waste Faci

ies as of 12-8-2015

Section J-12, Appendix A

- Physical
F 3 Al . " .
Ca:::(y Assigned Contractor Status ';;‘:)"e Narem'”‘e P:E" Property Name ET:]Z?S Model Building Type C’Srgfsts Ac;i?r'ed Fggrs Usage Code B('a:rar::elr)s g::;ﬂ?;z Excess Date Condition Notes

1 Liquid Waste Contractor  [Operating | Trailer B 707009  |MODULAR OFFICE TRAILER N |MBOS Steel Light Frame 1,727 2009 101 Office Excellent ::;z:s the Radioactive Liquid Waste Disposition
2 Liquid Waste Contractor  |Operating | Trailer B 707010  |MODULAR OFFICE TRAILER N |MBOS Steel Light Frame 1,727| 2009 101 Office Excellent fn‘:;’zz;‘s the Radioactive Liquid Waste Disposition
3 Liquid Waste Contractor  [Operating | Trailer B 707019  |MODULAR OFFICE TRAILER N |MBOS Steel Light Frame 1,726 2009 101 Office Excellent ::;z:s the Radioactive Liquid Waste Disposition
4 Liquid Waste Contractor  |Operating | Trailer B 707020  |MODULAR OFFICE TRAILER N |MBOS Steel Light Frame 1,726 2009 101 Office Excellent fn‘:;’zz;‘s the Radioactive Liquid Waste Disposition
5 Liquid Waste Contractor  [Operating | Trailer B 707021  |MODULAR OFFICE TRAILER N |MBOS Steel Light Frame 1,726 2009 101 Office Excellent ::;z:s the Radioactive Liquid Waste Disposition
6 Liquid Waste Contractor  |Operating | Trailer B 707061  |MODULAR OFFICE TRAILER N |MBOS Steel Light Frame 1,727| 2009 101 Office Excellent fn‘:;’zz;‘s the Radioactive Liquid Waste Disposition
7 Liquid Waste Contractor  [Operating | Trailer B 707062  |MODULAR OFFICE TRAILER N |MBOS Steel Light Frame 1,726 2009 101 Office Excellent ::;z:s the Radioactive Liquid Waste Disposition
8 Liquid Waste Contractor  |Operating | Trailer B 707063  |MODULAR OFFICE TRAILER N |MBOS Steel Light Frame 1,726 2009 101 Office Excellent fn‘:;’zz;‘s the Radioactive Liquid Waste Disposition
9 Liquid Waste Contractor__|Operating_| Building E 641000 __[HIGH POINT DRAIN N__|MB16 Other-Desc brief in Notes field/supp doc 720] 1968 1 694 Other Service Buildings Fair

10 Liquid Waste Contractor  |Operating | Trailer E 707001  |MODULAR OFFICE TRAILER N |MBOS Steel Light Frame 1,727| 2009 101 Office Excellent fn‘:;’zz;‘s the Radioactive Liquid Waste Disposition
11 Liquid Waste Contractor  |Operating | Trailer E 707002 |MODULAR OFFICE TRAILER N |MBOS Steel Light Frame 1,726 2009 101 Office Excellent ::;z:s the Radioactive Liquid Waste Disposition
12 Liquid Waste Contractor  |Operating | Trailer E 707003  |MODULAR OFFICE TRAILER N |MBOS Steel Light Frame 1,726 2009 101 Office Excellent fn‘:;’zz;‘s the Radioactive Liquid Waste Disposition
13 Liquid Waste Contractor  [Operating | Trailer E 707004  |MODULAR OFFICE TRAILER N |MBOS Steel Light Frame 1,727 2009 101 Office Excellent ::;z:s the Radioactive Liquid Waste Disposition
14 Liquid Waste Contractor  |Operating | Trailer E 707005  |MODULAR OFFICE TRAILER N |MBOS Steel Light Frame 2,043| 2009 101 Office Excellent fn‘:;’zz;‘s the Radioactive Liquid Waste Disposition
15 Liquid Waste Contractor  [Operating | Trailer E 707006 |MODULAR OFFICE TRAILER N |MBOS Steel Light Frame 1,727 2009 101 Office Excellent ::;z:s the Radioactive Liquid Waste Disposition
16 Liquid Waste Contractor  |Operating | Trailer E 707007  |MODULAR OFFICE TRAILER N |MBOS Steel Light Frame 1,726 2009 101 Office Excellent fn‘:;’zz;‘s the Radioactive Liquid Waste Disposition
17 Liquid Waste Contractor  |Operating | Trailer E 707008  |MODULAR OFFICE TRAILER N |MBOS Steel Light Frame 1,727 2009 101 Office Excellent ::;z:s the Radioactive Liquid Waste Disposition
18 Liquid Waste Contractor  |Operating | Trailer E 707009  |CONFERENCE ROOM TRAILER N |MBOS Steel Light Frame 1,726 2009 233 Tech Transfer/Conference Building: Excellent fn‘:;’zz;‘s the Radioactive Liquid Waste Disposition
19 Liquid Waste Contractor  [Operating | Trailer E 707010  |CONFERENCE ROOM TRAILER N |MBOS Steel Light Frame 1,728 2009 233 Tech Transfer/Conference Building: Excellent ::;z:s the Radioactive Liquid Waste Disposition
20 Liquid Waste Contractor  |Operating | Trailer E 707011  |RESTROOM TRAILER N |MBOS Steel Light Frame 743| 2009 298 Comfort Station/Restrooms Excellent fn‘:;’zz;‘s the Radioactive Liquid Waste Disposition
21 Liquid Waste Contractor  [Operating | Trailer E 707012 [RESTROOM TRAILER N |MBOS Steel Light Frame 653 2009 298 Comfort Station/Restrooms Excellent ::;z:s the Radioactive Liquid Waste Disposition
22 Liquid Waste Contractor  |Operating | Trailer E 707013 |MODULAR OFFICE TRAILER N |MBOS Steel Light Frame 1,726 2009 101 Office Excellent fn‘:;’zz;‘s the Radioactive Liquid Waste Disposition
23 Liquid Waste Contractor  [Operating | Trailer E 707014  |MODULAR OFFICE TRAILER N |MBOS Steel Light Frame 1,727 2009 101 Office Excellent ::;z:s the Radioactive Liquid Waste Disposition
24 Liquid Waste Contractor  |Operating | Trailer E 707015  |MODULAR OFFICE TRAILER N |MBOS Steel Light Frame 1,727| 2009 101 Office Excellent fn‘:;’zz;‘s the Radioactive Liquid Waste Disposition
25 Liquid Waste Contractor  [Operating | Trailer E 707016  |MODULAR OFFICE TRAILER N |MBOS Steel Light Frame 1,727 2009 101 Office Excellent ::;z:s the Radioactive Liquid Waste Disposition
26 Liquid Waste Contractor  |Operating | Trailer E 707017  |MODULAR OFFICE TRAILER N |MBOS Steel Light Frame 1,727| 2009 101 Office Excellent fn‘:;’zz;‘s the Radioactive Liquid Waste Disposition
27 Liquid Waste Contractor  [Operating | Trailer E 707018  |MODULAR OFFICE TRAILER N |MBOS Steel Light Frame 1,728 2009 101 Office Excellent ::;z:s the Radioactive Liquid Waste Disposition
28 Liquid Waste Contractor__|Operating | _OSF F 241000 |SYSTEMS SUPPLY WASTE STORAGE TANKS 1.8 N 1954 6009 Other, Other, Service Structures N
29 Liquid Waste Contractor __|Operating | _OSF F 241002 |FDB-1
30 Liquid Waste Contractor _|Unknown OsF F 241006 |Waste Storage Tanks 17 thru 20
31 Liquid Waste Contractor __[Unknown OSF F 241008 __|C2 Riser Hut
32 Liquid Waste Contractor _|Reserved OsF F 241009 _|C2 Riser Hut
33 Liquid Waste Contractor __[Unknown OSF F 241010 _|Tanks 33 and 34 Vamp Towers
34 Liquid Waste Contractor__|Operating | _OSF F 241011 __|GANG VALVE HOUSE N 1089 2009 Catchall N
35 Liquid Waste Contractor _|Operating_| Building F 241013 __|WEST PUMPHOUSE N___|MBO3 Steel Moment Frame 847 1976 1 694 Other Service Buildings Poor
36 Liquid Waste Contractor__|Operating | _OSF F 241014 |Waste Storage Tanks 26 thru 28
37 Liquid Waste Contractor _|Operating | _OSF F 241015__|Effluent Pump Station
38 Liquid Waste Contractor __|Operating | Building F 241017 __|EAST PUMPHOUSE N__|MBOS Steel Light Frame 1130 19080 1 |694 Other Service Buildings Fail
39 Liquid Waste Contractor _|Operating_| Building F 241018 __|CONTROL ROOM/MCC, N___|MBO3 Steel Moment Frame 7,564] 1980 2 [e42C ontrol Centers Fail
40 Liquid Waste Contractor [ osF F 241019 |EMER DIES GENER TANKS/25-28, 44-47,EVAP N 1980 5906 Electric Generators N
41 Liquid Waste Contractor __|Operating | _OSF F 241020 __|COOLING TOWERS/PUMPHOUSE SER 25-28,44-47 N 1980 5769 Towers (Chill Water) N
22 Liquid Waste Contractor __|Operating | _OSF F 241021 __|FDB-4 AND FPPs 2 AND 3 N 1980 6009 Other, Other, Service Structures Y
43 Liquid Waste Contractor __|Operating | _OSF F 241022___|LIFT STATION SOUTH OF TANK 8
44 Liquid Waste Contractor__|Operating | _OSF F 241023 __|STORM H20 DIV BOX TKS 25-28,44-47,MON 4F N 1980 2009 Catchall N
45 Liquid Waste Contractor__|Operating_| _Trailer F 241024___|RCO TRAILER N___|MBOS Steel Light Frame 1,493] 1983 791 Laboratories, General (Non-Nucleal Poor
46 Liquid Waste Contractor__|Operating | _OSF F 241025 |CHEMICAL STORAGE TANK
47 Liquid Waste Contractor _|Operating_| Building F 241028 __|OFFICE/CHANGE ROOMS N___|MBOS Steel Light Frame 2,602] 1982 1 [101 Office Poor
48 Liquid Waste Contractor __|Operating | _OSF F 241020 __|COOLING TOWER FOR EVAP #2 N 1082 5769 Towers (Chill Water) N
49 Liquid Waste Contractor __|Unknown _| Building F 241031 __|DIVERSION BOX & PUMP PIT CONTAINMENT BLDG
50 Liquid Waste Contractor __|Operating | _OSF F 241032 |FDB-6 DIVERSON BOX N 1082 6009 Other, Other,Service Structures Y
51 Liquid Waste Contractor _|Operating | _OSF F 241033___|FDB-5 DIVERSON BOX N 1082 2009 Catchall Y
52 Liquid Waste Contractor _|Unknown OsF F 241048 __|LAW DISPOSAL VAULT
53 Liquid Waste Contractor__|Unknown _| Building F 241052 |10 X 16 HP EQUIPMENT HANDI-HOUSE
54 Liquid Waste Contractor __|Operating_| Building F 241053 __|AIR COMPRESSOR BUILDING N__|MBOS Steel Light Frame 600| 1980 1 |694 Other Service Buildings Fail
55 Liquid Waste Contractor _|Operating | _OSF F 241054 |WASTE STORAGE TANKS 44 THRU 47
56 Liquid Waste Contractor__|Reserved | Building F 241055 _|PROCESS AIR COMPRESSOR FACILITY
57 Liquid Waste Contractor _|Operating_| Building F 241058 __|MAINTENANCE SHOP BUILDING N___|MBO4 Steel Braced Frame 2,507| 1983 1 [eoL Shops, General Fair
58 Liquid Waste Contractor__|Operating | Trailer F 241050 |E&I (SHIFT) FACILITY N___|MBOS Steel Light Frame 765 1992 400 General Storage Poor
59 Liquid Waste Contractor__|Operating_| _Trailer F 241060 __|E&I EQUIPMENT STORAGE N___|MBOS Steel Light Frame 571] 1989 400 General Storage Poor
60 Liquid Waste Contractor__|Operating_| Building F 241062 __|MCC BUILDING N__|MBOS Steel Light Frame 00| 1084 1 |599 Other Industrial Facilities Fail
61 Liquid Waste Contractor _|Shutdown P| Building F 241064___|AIR COMPRESSOR BUILDING N___|MBOS Steel Light Frame 292| 1983 1 694 Other Service Buildings Not Applicable
62 Liquid Waste Contractor __|Operating | Building F 241065 __|BREATHING AIR COMPRESSOR BUILDING N__|MBO4 Steel Braced Frame 240| 1083 1 |694 Other Service Buildings Fail
63 Liquid Waste Contractor__|Unknown _| Building F 241067 __|SWP CLOTHING CHANGE STATION
64 Liquid Waste Contractor __|Unknown OsF F 241073 |BEARING & INHIBITED WATER
65 Liquid Waste Contractor _|Operating_| Building F 241074___|CONTROL ROOM/MCC| N___|MBOS Steel Light Frame 1,800] 1980 1 694 Other Service Buildings Fail
66 Liquid Waste Contractor __|Operating | Building F 241075 __|CESIUM REMOVAL CONTROL PUMP HOUSE N__|MBO4 Steel Braced Frame 141] 2000 1 |694 Other Service Buildings Poor
67 Liquid Waste Contractor _|Operating | _OSF F 241076 __|DIVERSION BOX N 1990 2009 Catchall Y
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Liquid Waste Faci

ies as of 12-8-2015

Section J-12, Appendix A

- Physical
Fg:::(y Assigned Contractor Status ';;‘:)"e h:em'”‘e P:E"‘ Property Name ET:]Z?S Model Building Type C’Srgfsts Ac;i?r'ed Fgg}s Usage Code liié"zr)s g::;ﬂ?;z Excess Date Condition Notes
68 Liquid Waste Contractor__|Operating | _OSF F 241077 __|FDB-3 DIVERSION BOX
69 Liquid Waste Contractor __|Unknown oSk F 241080 |MAINTENANCE & E&I STORAGE FACILITY
70 Liquid Waste Contractor __[Unknown OSF F 241081 __|STORAGE HUSE, T&T MATERIAL
71 Liquid Waste Contractor __|Operating | Building | __F 241084 |INTERIM RECORD STORAGE N__|MB15 Unreinforced Masonry Bearing Walls 680] 1986 1 |694 Other Service Buildings Fail
72 Liquid Waste Contractor__|Operating_| Building | _F 241091 __|WASTE CERTIFICATION BUILDING N___|MBO3 Steel Moment Frame 2,413 1986 1 |5t ing Building Adequate
73 Liquid Waste Contractor__|Operating | OSF F 241092 |STORAGE PAD
74 Liquid Waste Contractor__|Operating_| Building | __F 241093 __|ALARA STORAGE BUILDING N___|MBO3 Steel Moment Frame 618] 1986 1 |400 General Storage Poor
75 Liquid Waste Contractor __|Operating | Trailer F 241096 |CHEMICAL ADDITION BUILDING N__|MBOS Steel Light Frame 182 1987 801 Other Poor
76 Liquid Waste Contractor __|Operating | _OSF F 241097 __|COOLING WATER BASIN N 1990 5789 Cooling Ponds Or Reservoirs N
77 Liquid Waste Contractor __|Operating | Trailer F 241098 |CHANGE HOUSE N___|MBOS Steel Light Frame 481990 631 Change Houses Fail
78 Liquid Waste Contractor__|Operating_| Building | __F 241099 __|MCC BUILDING N__|MBOS Steel Light Frame 750] 1990 1 |694 Other Service Buildings Fail
"This Modular OFfice 15 26 years old and as experienced
normal wear and tear. A Condition Assessment was
79 Liquid Waste Contractor  |Operating | Trailer F 241100  |MODULAR OFFICE TRAILER N |MBOS Steel Light Frame 1,760 1988 101 Office Poor performed and determined that major refurbishment of the
interior and electrical system is required to restore this
facility to adequate condition to support the Radioactive
R e BrRE B ST B ana s experience
normal wear and tear. A Condition Assessment was
80 Liquid Waste Contractor  |Operating | Trailer F 241102 |MODULAR OFFICE TRAILER N |MBOS Steel Light Frame 1,760 1994 101 Office Poor performed and determined that major refurbishment of the
interior and the electrical system is required to restore this
facility to adequate condition to support the Radioactive
R e BiRe B ST B ana s experience
normal wear and tear. A Condition Assessment was
81 Liquid Waste Contractor  |Operating | Trailer F 241103 |MODULAR OFFICE TRAILER N |MBOS Steel Light Frame 1,760 1994 101 Office Poor performed and determined that major refurbishment of the
interior and the electrical system is required to restore this
facility to adequate condition to support the Radioactive
Licwiid Waste D mission
82 Liquid Waste Contractor __|Operating | Building | __F 241104 |STORAGE/SUPPLY BUILDING N___|MBOS Steel Light Frame 2,400 1995 1 |400 General Storage Fair
83 Liquid Waste Contractor__[Unknown | Building | __F 241105 __|CHANGE FACILITY
84 Liquid Waste Contractor__|Unknown | Building | __F 241106 |CHANGE FACILITY
85 Liquid Waste Contractor _|Operating | _OSF F 241107 __|DILUTION FACILITY FOR F-AREA TANK FARM N 2000 6009 Other, Other,Service Structures N
This Modular Office is 23 years old and has experienced
normal wear and tear. A Condition Assessment was
86 Liquid Waste Contractor  |Operating | Trailer F 241108  |MODULAR OFFICE TRAILER N |MBOS Steel Light Frame 1,749 1991 101 Office Poor performed and determined that major refurbishment of the
exterior, interior, electrical system, and the HVAC Systems
is required to restore this facility to adequate condition to
support the Radioactive Liquid Waste Disposition mission.
This Modular Office is 26 years old and has experienced
normal wear and tear. A Condition Assessment was
87 Liquid Waste Contractor  |Operating | Trailer F 241109  |MODULAR OFFICE TRAILER N |MBOS Steel Light Frame 1,773| 1988 101 Office Poor performed and determined that major refurbishment of the
exterior, interior, electrical system, and the HVAC Systems
is required to restore this facility to adequate condition to
support the Radioactive Liquid Waste Disposition mission.
This Modular OFfice 15 20 years old and has experienced
normal wear and tear. A Condition Assessment was
88 Liquid Waste Contractor  |Operating | Trailer F 241110  |MODULAR OFFICE TRAILER N |MBOS Steel Light Frame 1,770 1994 101 Office Poor performed and determined that major refurbishment of the
exterior, electrical system, and the HVAC Systems is
required to restore this facility to adequate condition to
ynnort the Liowiid Waste D mission
89 Liquid Waste Contractor __|Operating | OSF F 241116 |PORTABLE HEATING AND VENTILATION SKID
90 Liquid Waste Contractor__[Unknown | Building | __F 241118 |RAD COM MONITOR BUILDING
o1 Liquid Waste Contractor __|Unknown oSk F 241119 |SKID MOUNTED BOOSTER ASSEMBLY
92 Liquid Waste Contractor __|Operating | _OSF F 241120 |GANG VALVE HOUSE
93 Liquid Waste Contractor __|Operating | Building | __F 241121 |STORAGE SHACK
94 Liquid Waste Contractor _|Operating | _OSF F 241123__|AIR PURGE FILTER
95 Liquid Waste Contractor __|Operating | Building | __F 241124 |SAMPLE STORAGE BUILDING N__|MBOS Steel Light Frame 180 1989 1 |400 General Storage Fair
96 Liquid Waste Contractor _|Operating | _OSF F 241125 ___|PUMP TRANSFER SWITCH PAD
97 Liquid Waste Contractor __|Operating | Building | __F 241126 |PERSONNEL MONITORING BUILDING,
TS Modular OFfice 16 27 years old and ias experienced
normal wear and tear. A Condition Assessment was
98 Liquid Waste Contractor  |Operating | Trailer F 241127  |FTF OFFICE TRAILER N |MBOS Steel Light Frame 1,726| 1988 101 Office Poor performed and determined that major refurbishment of the
exterior, electrical system, and the HVAC Systems is
required to restore this facility to adequate condition to
unnart the i i Lianid Waste D it mission
99 Liquid Waste Contractor __|Reserved OSF F 241128 __|FTF ENHANCED CHEMICAL CLEANING PROCESS FACILTIY]
100 Liquid Waste Contractor__|Operating | _OSF F 241901 |WASTE STORAGE TANK 01 N 1980 4441 Tanks (Hazardous Contaminated)| ¥
101 Liquid Waste Contractor __|Operating | _OSF F 241002 __|WASTE STORAGE TANK 02 N 1954 4441 Tanks (Hazardous Contaminated)| ¥
102 Liquid Waste Contractor__|Operating | OSF F 241903 |WASTE STORAGE TANK 03 N 1954 4441 Tanks (Hazardous Contaminated)] ¥
103 Liquid Waste Contractor __|Operating | _OSF F 241004 __|WASTE STORAGE TANK 04 N 1954 4441 Tanks (Hazardous Contaminated)| ¥
104 Liquid Waste Contractor __|D&D in Prog|__OSF F 241905 | WASTE STORAGE TANK 05 v 1954 4441 Tanks (Hazardous Contaminated)] ¥ 07/07/2014
105 Liquid Waste Contractor __|D&D in Prog] _OSF F 241906 __|WASTE STORAGE TANK 06 v 1954 4441 Tanks ( c N 07/07/2014
106 Liquid Waste Contractor__|Operating | _OSF F 241907 | WASTE STORAGE TANK 07 N 1954 4441 Tanks (Hazardous Contaminated)] ¥
107 Liquid Waste Contractor __|Operating | _OSF F 241008 __|WASTE STORAGE TANK 08 N 1954 4441 Tanks (Hazardous Contaminated)| ¥
108 Liquid Waste Contractor p[_osF F 241917 | WASTE STORAGE TANK 17 v 1959 4441 Tanks (Hazardous Contaminated)| ¥ 08/13/2014
109 Liquid Waste Contractor __|D&D in Prog] _ OSF F 241918 __|WASTE STORAGE TANK 18 v 1959 4441 Tanks (Hazardous Contaminated)| ¥ 07/07/2014
110 Liquid Waste Contractor __|D&D in Prog| _OSF F 241919 |WASTE STORAGE TANK 19 v 1959 4441 Tanks (Hazardous Contaminated)] ¥ 07/07/2014
111 Liquid Waste Contractor _|Shutdown P|__OSF F 241020 __|WASTE STORAGE TANK 20 v 1959 4441 Tanks (Hazardous Contaminated)| ¥ 08/13/2014
112 Liquid Waste Contractor __|Operating | _OSF F 241925 |WASTE STORAGE TANK 25 N 1980 4441 Tanks (Hazardous Contaminated)] ¥
113 Liquid Waste Contractor __|Operating | _OSF F 241026 __|WASTE STORAGE TANK 26 N 1980 4441 Tanks (Hazardous Contaminated)| ¥
114 Liquid Waste Contractor __|Operating | OSF F 241927 | WASTE STORAGE TANK 27 N 1980 4441 Tanks (Hazardous Contaminated)| ¥
115 Liquid Waste Contractor _|Operating | _OSF F 241028 __|WASTE STORAGE TANK 28 N 1980 4441 Tanks (Hazardous Contaminated)| ¥
116 Liquid Waste Contractor __|Operating | _OSF F 241933 |WASTE STORAGE TANK 33 N 1972 4441 Tanks (Hazardous Contaminated)| ¥
117 Liquid Waste Contractor __|Operating | _OSF F 241034 |WASTE STORAGE TANK 34 N 1972 4441 Tanks (Hazardous Contaminated)| ¥
118 Liquid Waste Contractor __|Operating | OSF F 241944 |WASTE STORAGE TANK 44 N 1983 4441 Tanks (Hazardous Contaminated)| ¥
119 Liquid Waste Contractor __|Operating | _OSF F 241045 | WASTE STORAGE TANK 45 N 1983 4441 Tanks (Hazardous Contaminated)| ¥
120 Liquid Waste Contractor __|Operating | OSF F 241946 | WASTE STORAGE TANK 46 N 1983 4441 Tanks (Hazardous Contaminated)| ¥
121 Liquid Waste Contractor _|Operating | _OSF F 241047 | WASTE STORAGE TANK 47 N 1983 4441 Tanks (Hazardous Contaminated)| ¥
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Fg:::(y Assigned Contractor Status ':;‘:)"e' h:em'”‘e P:E"‘ Property Name ET:]Z?S Model Building Type C’Srgfsts Ac;i?r'ed Fgg}s Usage Code B('a:rar::elr)s g::;ﬂ?;z Excess Date Condition Notes
122 Liquid Waste Contractor __|Operational | _OSF F 242000 __|1F EVAPORATOR N 1960 6009 Other, Other, Service Structures N
123 Liquid Waste Contractor __|Operating_| Building F 242001 __|WASTE EVAPORATOR #1 CONTROL HOUSE N___|MBOS Steel Light Frame 1.072| 19074 1 |599 Other Industrial Facilities Poor
124 Liquid Waste Contractor _|Operational | _OSF F 242003 __|WASTE CONCENTRATE Xfer SYS(CTS) PUMP PIT N 1967 6009 Other, Other, Service Structures N
125 Liquid Waste Contractor__|Operating | Trailer F 242008 __|RADCON TRAILER NEAR FDB-2 N___|MBOG Steel Frame with Concrete Shear Walls 224] 1904 401 Programmatic General Storage Fail
126 Liquid Waste Contractor__|Operating_| _Trailer F 242009 __|RADCON TRAILER NEAR TANKS 33/34 N___|MBOS Steel Light Frame 224 1994 201 General Storage Fail
127 Liquid Waste Contractor__|Operating | Trailer F 242010 __|RADCON TRAILER NEAR TANK 4 N___|MBOS Steel Light Frame 220] 1990 401 Programmatic General Storage Fail
128 Liquid Waste Contractor__|Operating_| _Trailer F 242011 __|RADCON TRAILER NEAR LF EVAPORATOR N___|MBOS Steel Light Frame 160] 1990 201 General Storage Fail
129 Liquid Waste Contractor__|Operating | Trailer F 242012 |RADCON TRAILER AND 2 F EVAPORATOR
130 Liquid Waste Contractor  [Operating | Trailer F 242013 |MODULAR TRAILER N |MBOS Steel Light Frame 655 1994 401 Programmatic General Storage Excellent ::;z:s the Radioactive Liquid Waste Disposition
131 Liquid Waste Contractor __|Operating | Building F 242016 ___|2F EVAPORATOR N__|MB09 Concrete Shear walls 2,364] 1982 1 |694 Other Service Buildings Poor
132 Liquid Waste Contractor__|Operating_| _Trailer F 242021 __|FTF RCO COUNTING ROOM TRAILER N___|MBOS Steel Light Frame 163] 2001 792 Laboratories, General (Nuclear) Fail
133 Liquid Waste Contractor __|Operating | _OSF F 252102 | TRANSFORMER FOR 717-30F N 2008 8988 Power Transformers N
134 Liquid Waste Contractor __|Operating | _OSF F 254001 __|1F EMERGENCY DIESEL GENERATOR
135 Liquid Waste Contractor __|Operational | _OSF F 254004 |DIESEL SER PUMPSHOUSE/TANKS 25-28, 44-47 N 1980 5008 Pumping Stations N
136 Liquid Waste Contractor __|Operating | _OSF F 254008 __|DIESEL GENERATOR N 1990 5906 Electric Generators N
137 Liquid Waste Contractor__|Operating | Trailer F 263239 |HEAT OASIS/CHANGE HOUSE N___|MBOS Steel Light Frame 237 1989 631 Change Houses Poor
138 Liquid Waste Contractor __|Operating | _OSF F 281007 |WEIR BOX #2
139 Liquid Waste Contractor __|Operating | _OSF F 281008 _|STORAGE BASIN, 4 MILLION GALLON, LINED N 1974 4100 Other, water Storage N
140 Liquid Waste Contractor __|Operating | _OSF F 281009 __|PUMP PIT FOR STORAGE BASIN N 1974 1309 Other,Water Transportation Systd___N
141 Liquid Waste Contractor__|Operating | _OSF F 281010 _|FILTER AND DEIONIZER FACILITY N 1083 2009 Catchall N
SSet s Tully capable of performing 1ts current
liquid wastes disposition mission, meets all ES&H and/or
142 Liquid Waste Contractor  |Operating osF F 607020  |LIFT STATION N 1990 5009 Structures, Industrial, Other N security requirements, meets reliability goals, has
adequate capacity, meets stated DOE requirements, and
has only minor deficiencies that can be corrected with
normal onerating hudaet:
143 Liquid Waste Contractor __|Operating | _OSF F 619002 __|DIESEL FUEL TANK
144 Liquid Waste Contractor __|Operating | _OSF F 641000 __|INTER TRANSFER LINES DIVER BOX/PUMP PIT N 1970 6009 Other, Other, Service Structures Y
Asset has That imit performance of the
liquid wastes ition mission including
145 Liquid Waste Contractor  |Operating | Building F 704026 [ADMINISTRATION BUILDING N |MBO3 Steel Moment Frame 5,009| 1983 1 |101 Office Poor attracting and maintaining key staff, poses added ES&H
and/or security risk, or affects DOE requirements. Asset
S B R Ay R R AP SR —]
normal wear and tear. A Condition Assessment was
performed and determined that refurbishment of the
146 Liquid Waste Contractor  |Operating | Trailer F 704070  [MODULAR OFFICE TRAILER N |MBOS Steel Light Frame 1,726 1991 101 Office Poor interior, exterior, HVAC System(s), and the electrical
system are required to restore this facility to adequate
condition to support the Radioactive Liquid Waste
P Rodhitar Sitice s 23 vears old and has experienced |
normal wear and tear. A Condition Assessment was
performed and determined that refurbishment of the
147 Liquid Waste Contractor  |Operating | Trailer F 704071 |MODULAR OFFICE TRAILER N |MBOS Steel Light Frame 1,727| 1901 101 Office Poor interior, exterior, HVAC System(s), and the electrical
system are required to restore this facility to adequate
condition to support the Radioactive Liquid Waste
PR RTar 57128 5 25 vears old and has experienced |
normal wear and tear. A Condition Assessment was
148 Liquid Waste Contractor  |Operating | Trailer F 704075  [MODULAR OFFICE TRAILER N |MBOS Steel Light Frame 840| 1988 101 Office Poor performed and determined that refurbishment of the
exterior, HVAC System(s), and the electrical system are
required to restore this facility to adequate condition to
O Ta Geriencies thar i performance of the 22—
Radioactive liquid wastes disposition mission including
149 Liquid Waste Contractor  |Operating | Building F 717011 [ADMINISTRATION BUILDING N |MBO4 Steel Braced Frame 4,867 1983 2 |101 office Fair attracting and maintaining key staff, poses added ES&H
and/or security risk, or affects DOE requirements. Asset
require: i to bring to adequate condition
150 Liquid Waste Contractor _|Operating | _OSF F 717015 |HAZARDOUS WASTE STAGING AREA
"TRis Modular Office 1S 27 years old and has exp
normal wear and tear. A Condition Assessment was
151 Liquid Waste Contractor  |Operating | Trailer F 717020  |MODULAR OFFICE TRAILER N |MBOS Steel Light Frame 880| 1987 101 Office Fail performed and determined that refurbishment of the
interior, exterior, HVAC System(s), and electrical system is
required to restore this facility to adequate condition to
Thits Modufar Oifice 1s 10 years old and has experience
normal wear and tear. A Condition Assessment was
152 Liquid Waste Contractor  |Operating | Trailer F 717021 |RESTROOM TRAILER N |MBOS Steel Light Frame 526 1995 298 Comfort Station/Restrooms Fail performed and determined that refurbishment of the
interior, exterior, HVAC System(s), and electrical system is
required to restore this facility to adequate condition to
Thits Modular Oifice 1s 22 years old and has experience
normal wear and tear. A Condition Assessment was
153 Liquid Waste Contractor  |Operating | Trailer F 717022 |MODULAR OFFICE TRAILER N |MBOS Steel Light Frame 1,726 1991 101 Office Fail performed and determined that refurbishment of the
interior, exterior, HVAC System(s), and electrical system is
required to restore this facility to adequate condition to
This Modular ice Is greater 'years old an
experienced normal wear and tear. A Condition
Assessment was performed and determined that
154 Liquid Waste Contractor  |Operating | Trailer F 717023 |MODULAR OFFICE TRAILER N |MBOS Steel Light Frame s51| 2001 101 Office Fail refurbishment of the exterior, HVAC System(s), and
electrical system is required to restore this facility to
adequate condition to support the Radioactive Liquid
Waste Diennsitinn missian
155 Liquid Waste Contractor _|Operating_| Building F 717030 |F-AREA TANK FARM CONSTRUCTION FABRICATION FACILITY
156 Liquid Waste Contractor__|Operating | Trailer F 725000 __|TOOL STORAGE HOUSE
SSet s Tully capable of performing 1ts current
liquid wastes disposition mission, meets all ES&H and/or
157 Liquid Waste Contractor  |Operating osF F 907000  |STORM SEWERS N 1972 2009 Catchall Y security requirements, meets reliability goals, has
adequate capacity, meets stated DOE requirements, and
has only minor deficiencies that can be corrected with
normal onerating hudaet:
158 Liquid Waste Contractor _|Operating | _OSF F 907001 __|DIVERSION BOX N 1974 2009 Catchall Y
159 Liquid Waste Contractor__|Operating | _OSF F 907002 |STORM WATER MONITORING STATION N 1088 2009 Catchall N
160 Liquid Waste Contractor _|Operating | _OSF F 907003___|STORM WATER MONITORING STATION N 1088 2009 Catchall N
161 Liquid Waste Contractor __|Operating | _OSF F 907004 __|STORM WATER MONITORING STATION N 1980 2009 Catchall N
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Savannah River Site Liquid Waste Services Section J-12, Appendix A
Draft Solicitation No. DE-SOL-0008913

Liquid Waste Faciliities as of 12-8-2015

Physical
Usage Code Barriers
(PBP1)
241001 |MOBILE WASTE REMOVAL CTRL CTR (TRL) N |MBOS Steel Light Frame 320] 2004 694 Other Service Buildings Poor
241002 |MOBILE WASTE REMOVAL CTRL CTR (H-AREA TRL)
241003 |SALT DISSOLUTION WATER ADDITION/INHIBIT WATER SKIK
241005 |ELECTRICAL EQUIPMENT SKID #2

241006 |WATER EVAPORATION SKID

241007 __|PNEUMATIC PUMP REGULATOR STATION

251001 |MOBILE WASTE REMOVAL SUBSTATION (SKID)

251002 |MOBILE WASTE REMOVAL SUBSTATION (H-AREA SKID)
606024 |ETF EFFLUENT MONITOR HOUSE

678006 |WASTE TANK MOCK-UP RETENTION BASIN

Facili 3 Al . " .
eellizy Assigned Contractor Status | FTOP rea (R Property Name ET:]ZSS Model Building Type C’Srgfsts Ac;i?r'ed Fggrs g::;ﬂ?;z

Gonnr: o oo = Excess Date Condition Notes

162 Liquid Waste Contractor __|Operating | Trailer
163 Liquid Waste Contractor __|Reserved | Trailer
164 Liquid Waste Contractor __|Reserved OSF.
165 Liquid Waste Contractor __|Reserved OSF.
166 Liquid Waste Contractor __|Reserved OSF.
167 Liquid Waste Contractor __|Operating OSF.
168 Liquid Waste Contractor __|Operating OSF.
169 Liquid Waste Contractor __|Reserved OSF.
170 Liquid Waste Contractor __|Operating | Building
171 Liquid Waste Contractor __|Operating | LAND

ololo|o|e|o|o|o|e|e

This Modular OFfice 1s 23 years old and has experienced
normal wear and tear. A Condition Assessment was
performed and determined that refurbishment of the
exterior, HVAC Systems, and the electrical system are
required to restore this facility to adequate condition to
unnort the i ive |iauid Waste Di it mission

172 Liquid Waste Contractor  [Operating | Trailer G 704005  |MODULAR OFFICE TRAILER N MBOS Steel Light Frame 2,106| 1991 101 Office Poor

173 Liquid Waste Contractor __[Operating | Trailer 704035 |MOBILE RESTROOM TRAILER (FOR WR & TC IN T-AREA)
174 Liquid Waste Contractor __[Operating | Building G 705002 [MODULAR STORAGE BUILDING

o}

ThiS Modular Office 15 24 years old and has exp

normal wear and tear. A Condition Assessment was
performed and determined that refurbishment of the
exterior, roof, HVAC, and electrical system are required to
restore this facility to adequate condition to support the

175 Liquid Waste Contractor  [Operating | Trailer G 742000  |MODULAR OFFICE TRAILER N MBOS Steel Light Frame 1,706 1990 101 Office Poor

1’? is Modular ice Is years old an ias experience
normal wear and tear. A Condition Assessment was
performed and determined that refurbishment of the
exterior, roof, HVAC, and electrical system are required to
restore this facility to adequate condition to support the

176 Liquid Waste Contractor  [Operating | Trailer G 742001  |MODULAR OFFICE TRAILER N MBOS Steel Light Frame 1,706 1990 101 Office Fail

1’? is Modular ice Is 'years old ant as experience
normal wear and tear. A Condition Assessment was
performed and determined that refurbishment of the
interior, exterior, roof, and electrical system are required
to restore this facility to adequate condition to support the

R RS B fe R e S AT e Sxperencea
normal wear and tear. A Condition Assessment was
performed and determined that refurbishment of the
exterior, HVAC, and electrical system are required to
restore this facility to adequate condition to support the

177 Liquid Waste Contractor  [Operating | Trailer G 742002  |MODULAR OFFICE TRAILER N MBOS Steel Light Frame 1,706 1990 101 Office Fail

178 Liquid Waste Contractor  [Operating | Trailer G 742003  |MODULAR OFFICE TRAILER N MBOS Steel Light Frame 1,706 1990 101 Office Poor

1’? 1s Modular ice Is 'years old ant as experience
normal wear and tear. A Condition Assessment was
performed and determined that refurbishment of the
exterior, roof, and electrical system are required to
restore this facility to adequate condition to support the

179 Liquid Waste Contractor  [Operating | Trailer G 742004  |MODULAR OFFICE TRAILER N MBOS Steel Light Frame 1,706 1990 101 Office Poor

1’? 1s Modular ice Is 'years old ant as experience
normal wear and tear. A Condition Assessment was
performed and determined that refurbishment of the
interior, exterior, roof, HVAC, and electrical system are
required to restore this facility to adequate condition to

LU T R e R e R e e e |
normal wear and tear. A Condition Assessment was
performed and determined that refurbishment of the
interior, exterior, roof, and electrical system are required
to restore this facility to adequate condition to support the

180 Liquid Waste Contractor  [Operating | Trailer G 742005  |MODULAR OFFICE TRAILER N MBOS Steel Light Frame 1,706 1990 101 Office Fail

181 Liquid Waste Contractor  [Operating | Trailer G 742006  |MODULAR OFFICE TRAILER N MBOS Steel Light Frame 1,706| 1994 101 Office Fail

1’? is Modular ice Is 'years old ant as experience
normal wear and tear. A Condition Assessment was
performed and determined that refurbishment of the
exterior, roof, HVAC, and electrical system are required to
restore this facility to adequate condition to support the

182 Liquid Waste Contractor  [Operating | Trailer G 742007  |MODULAR OFFICE TRAILER N MBOS Steel Light Frame 1,706| 1994 101 Office Fail

1’? is Modular ice Is 'years old ant as experience
normal wear and tear. A Condition Assessment was
performed and determined that refurbishment of the
exterior, HVAC, and electrical system are required to
restore this facility to adequate condition to support the

Radioactive Liouid Waste Disnasition missign |
This Kest Room raller is 21 years ofd and has

experienced normal wear and tear. A Condition
Assessment was performed and determined that

184 Liquid Waste Contractor ~ |Operating | Trailer G 742010  |RESTROOM TRAILER N |MBOS Steel Light Frame 519| 1993 298 Comfort Station/Restrooms Fail refurbishment of the interior, exterior, HVAC, plumbing,
and electrical system are required to restore this facility to
adequate condition to support the Radioactive Liquid

\
This Rest Room Trailer Is 21 years old ant

experienced normal wear and tear. A Condition
Assessment was performed and determined that

185 Liquid Waste Contractor Operating Trailer G 742011 RESTROOM TRAILER N MBOS Steel Light Frame 501 1993 298 Comfort Station/Restrooms Fail refurbishment of the interior, exterior, roof, HVAC,
plumbing, and electrical system are required to restore
this facility to adequate condition to support the

183 Liquid Waste Contractor  [Operating | Trailer G 742009  |MODULAR OFFICE TRAILER N MBOS Steel Light Frame 1,706| 1993 101 Office Fail

PR oo R R 2T YRR S R
experienced normal wear and tear. A Condition
Assessment was performed and determined that

186 Liquid Waste Contractor  |Operating | Trailer G 742012 |LUNCHROOM TRAILER N |MBOS Steel Light Frame 939 1993 291 Cafeteria Fail refurbishment of the interior, exterior, HVAC, and
electrical system are required to restore this facility to
adequate condition to support the Radioactive Liquid

YRS e RSB RSP ears old and Tias experienced |
normal wear and tear. A Condition Assessment was
performed and determined that refurbishment of the
interior, exterior, HVAC, roof, and electrical system are
required to restore this facility to adequate condition to
unnort the Licuid waste 0 mission

187 Liquid Waste Contractor  [Operating | Trailer G 742013  [MODULAR OFFICE TRAILER N MBOS Steel Light Frame 1,706| 1993 101 Office Poor
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Savannah River Site Liquid Waste Services

Draft Solicitation No. DE-SOL-0008913

Liquid Waste Faci

ies as of 12-8-2015

Section J-12, Appendix A

- Physical
Fg:::(y Assigned Contractor Status ':;‘:)"e' h:em'”‘e P:E"‘ Property Name ET:]Z?S Model Building Type C’Srgfsts Ac;i?r'ed Fgg}s Usage Code liié"zr)s g::;ﬂ?;z Excess Date Condition Notes

This Modular Office 15 24 years old and Tias exp a
normal wear and tear. A Condition Assessment was

188 Liquid Waste Contractor  |Operating | Trailer G 742014  [MODULAR OFFICE TRAILER N |MBOS Steel Light Frame 1,706| 1990 101 Office Fail performed and determined that refurbishment of the
exterior, HVAC, roof, and electrical system are required to
restore this facility to adequate condition to support the

Liouid Waste Di. i mission

189 Liquid Waste Contractor _|Operating | _OSF H 80010___|FAR EAST LAYDOWN PAD

190 Liquid Waste Contractor __|Ops Stndby| _OSF H 81001 |TANK 37 CTS LINE LEAK

191 Liquid Waste Contractor __|Reserved OSF H 211011 |PERSONNEL SHELTER

192 Liquid Waste Contractor __|Operating | Building | H 217002 |CRAFT FABRICATION FACILITY

193 Liquid Waste Contractor __|Operating_| Building | _H 217005 __|CRAFT FABRICATION FACILITY

194 Liquid Waste Contractor__|Reserved | Building | H 217006 __|H-AREA TANK FARM CONSTRUCTION TOOL ROOM

195 Liquid Waste Contractor __|Operating | Building | _H 225023___|HANDI-HOUSE

1% Liquid Waste Contractor __|Operating | Trailer H 225025 _|STORAGE BUILDING

197 Liquid Waste Contractor __|Operating | _OSF H 241000 __|DIVERSION BOX #1 N 1955 6009 Other, Other, Service Structures Y

198 Liquid Waste Contractor __|Operating | Building | __H 241002__|3H CONTROL ROOM & OFFICE BUILDING N__|MBO6 Steel Frame with Concrete Shear Walls_| 14,992 1990 2 |501 Production/Manufacturing Building Fair

199 Liquid Waste Contractor __|Operating | _OSF H 241003___|H-AREA DIVERSION BOX NO. 3 (HDB3) N 1955 6009 Other, Other,Service Structures Y

200 Liquid Waste Contractor__|Operating | OSF H 241006 |LOW LEVEL WASTE STORAGE TANKS 21-24

201 Liquid Waste Contractor __|Operating_| Building | __H 241008 __|DIVISION BOX 4 AND GANG VALVE HOUSE N___|MBOS Steel Light Frame 158 1955 1 |694 Other Service Buildings Fair

202 Liquid Waste Contractor__|Operating | OSF H 241009 |EFFLUENT PUMP STATION

203 Liquid Waste Contractor __[Unknown OSF H 241012 |HIGH LEVEL WASTE STORAGE TANKS 35-37

204 Liquid Waste Contractor__|Operating | Building | __H 241013 |WEST PUMP HOUSE N__|MBO4 Steel Braced Frame 642] 1079 1 |694 Other Service Buildings Fail

205 Liquid Waste Contractor __|Operating_| Building | _H 241014 |EAST PUMP HOUSE N___|MBOG Steel Frame with Concrete Shear Walls 847] 1955 1 |694 Other Service Buildings Fair

206 Liquid Waste Contractor __|Operating | OSF H 241015 |WASTE STORAGE TANKS 38 THRU 43 N 1983 4441 Tanks (Hazardous Contaminated)] ¥

207 Liquid Waste Contractor__|Unknown | _Trailer H 241016 __|TEMPORARY CHANGE TRAILER

208 Liquid Waste Contractor __|Operating | Building | __H 241017 |BREATHING AIR COMPRESSOR BLDG. N___|MBOS Steel Light Frame 373]_1976 1 [599 Other Industrial Facilities Fail

209 Liquid Waste Contractor __|Operating | _OSF H 241018 __|TREATED WATER STORAGE TANK N 1990 4109 Other, Water Storage N

210 Liquid Waste Contractor__|Operating | OSF H 241019 |TREATED WATER STORAGE TANK N 1990 4109 Other, Water Storage N

211 Liquid Waste Contractor __|Operating | _OSF H 241020 __|TREATED WATER STORAGE TANK N 1990 4109 Other, Water Storage N

212 Liquid Waste Contractor __|Operating | OSF H 241021 |CHEMICAL STORAGE TANK SHED

213 Liquid Waste Contractor __|Operating_| Building | _H 241022 |STORAGE SHACK (HANDI-HOUSE)

214 Liquid Waste Contractor __|Operating | Trailer H 241023 |MODULAR TRAILER
This Modular Office 1 37 vears old and Tias exp a
normal wear and tear. A Condition Assessment was

215 Liquid Waste Contractor  |Operating | Trailer H 241024  |MODULAR OFFICE TRAILER N |MBOS Steel Light Frame 2,252| 1977 101 Office Fail performed and determined that major refurbishment of the
exterior, electrical system, and the HVAC systems is
required to restore this facility to adequate condition to

unnart the i i Lianid Waste D it mission

216 Liquid Waste Contractor __|Operating | Building | _H 241025 __|GANG VALVE HOUSE N___|MBOS Steel Light Frame 150 1979 1 |694 Other Service Buildings Fair

217 Liquid Waste Contractor__|Unknown | Building | H 241026 |CHLORINATOR HOUSE

218 Liquid Waste Contractor __|Operating | _OSF H 241027 __|DIVERSION BOX N 1970 2009 Catchall N

219 Liquid Waste Contractor __|Operating | Building | __H 241028 __|2H CONTROL ROOM & OFFICE BUILDING N__|MBOS Steel Light Frame 3,866 1982 1101 office Fail

220 Liquid Waste Contractor __|Operating | _OSF H 241029 __|COOLING TOWER FOR EVAP #2 N 1995 5769 Towers (Chill Water) N

221 Liquid Waste Contractor _|Reserved oSk H 241030 |JUMPER STORAGE PAD

222 Liquid Waste Contractor __|Operating | _OSF H 241031 __|DB#7 AND GANG VALVE HOUSE N 1999 6009 Other, Other, Service Structures Y

223 Liquid Waste Contractor__|Operating | OSF H 241032 |COLD FEEDS AREA N 1998 6009 Other, Other,Service Structures N

224 Liquid Waste Contractor__|Operating_| Building | _H 241033___|COLD FEED MCC BUILDING N__|MBOS Concrete Moment Frame 240] 1985 1 |599 Other Industrial Facilities Fail

225 Liquid Waste Contractor __|Operating | _OSF H 241034 __|IX/RO/EVAPORATOR OH TANK CONTAINMENT

226 Liquid Waste Contractor _|Operating | _OSF H 241035__|HDB-2 AND PUMP PITS 1-4 N 1955 6009 Other, Other,Service Structures Y

227 Liquid Waste Contractor __|Operating | OSF H 241036 |EVAPORATOR CONDENSER TANK CONTAINMENT N 1990 6009 Other, Other,Service Structures N

228 Liquid Waste Contractor __|Operating | _OSF H 241037 __|EVAPORATOR FEED TANK N 1990 4521 Tanks (Sewage) N

229 Liquid Waste Contractor__|Operating | OSF H 241038 | WASTE TANK VALVE HOUSE TANK 38

230 Liquid Waste Contractor __|Operating_| Building | __H 241039 |WASTE TANK VALVE HOUSE TANK 39

231 Liquid Waste Contractor __|Operating | Building | __H 241040 |WASTE TANK VALVE HOUSE TANK 40

232 Liquid Waste Contractor__|Operating_| Building | _H 241041 |WASTE TANK VALVE HOUSE TANK 41

233 Liquid Waste Contractor __|Operating | Building | __H 241042 |WASTE TANK VALVE HOUSE TANK 42

234 Liquid Waste Contractor __|Operating_| Building | _H 241043 |WASTE TANK VALVE HOUSE TANK 43

235 Liquid Waste Contractor __|Unknown oSk H 241045 |CARPORT OVER PNEUMATIC CONVEYER

236 Liquid Waste Contractor __|Operating | Building | _H 241049 __|FAR EAST PUMP HOUSE N__|MBO4 Steel Braced Frame 1,897 1982 1 |599 Other Industrial Facilities Fail

237 Liquid Waste Contractor __|Unknown oSk H 241050 |COOLING TOWER SERVICING 241-49H

238 Liquid Waste Contractor _|Operating | _OSF H 241051 __|STORM DIVERSION BOX N 1983 2009 Catchall N

239 Liquid Waste Contractor__|Operating | _OSF H 241052 |DIVERSION BOX DB#5 N 1968 2009 Catchall Y

240 Liquid Waste Contractor __|Operating | _OSF H 241053 |HVAC HEPA CONTAINMENT N 1990 2009 Catchall N

241 Liquid Waste Contractor__|Operating | OSF H 241054 |CHEMICAL MAKEUP TANK CONTAINMENT N 1990 4009 Other, Storage N
TS Modular OFfice 15 29 years old and Tias experienced
normal wear and tear. A Condition Assessment was

242 Liquid Waste Contractor ~ |Operating | Trailer H 241055  |MODULAR TRAILER N |MBOS Steel Light Frame 670| 1985 694 Other Service Buildings Poor performed and determined that major refurbishment of the
exterior, interior, and electrical system is required to
restore this facility to adequate condition to support the

iauid Waste D i mission

243 Liquid Waste Contractor __|Operating | _OSF H 241056___|H-Area Diversion Box No. 6 (HDB6) N 1979 5009 Structures, Industrial, Other Y

244 Liquid Waste Contractor__|Operating | Building | H 241057 __|LAUNDRY BUILDING N__|MBOS Steel Light Frame 835] 1079 1692 Laundry (Contaminated) Fair

245 Liquid Waste Contractor __|Operating_| Building | _H 241058 __|MAINTENANCE AND E & I SHOP N__|MBO4 Steel Braced Frame 4,439 1982 1 |eoL Shops, General Fair

246 Liquid Waste Contractor__|Unknown | Building | H 241059 |WASTE TANK INSPECTION EQUIP HANDI-HOUSE

247 Liquid Waste Contractor _|Operating | _OSF H 241060 __|TANK TRUCK UNLOADING STATION

248 Liquid Waste Contractor__|Operating | _OSF H 241061 |ACID/CAUSTIC STORAGE TANK CONTAINMENT N 1990 4009 Other, Storage N

249 Liquid Waste Contractor__|Operating_| Building | _H 241062 __|MOTOR CONTROL CENTER N___|MBOS Steel Light Frame 356] 1984 1 |694 Other Service Buildings Fail

250 Liquid Waste Contractor __|Unknown osF H 241063 |WASTE TANK INSPECTION EQUIP STORAGE #2

251 Liquid Waste Contractor __|Operating | Building | _H 241064 |PROCESS AIR COMPRESSOR BUILDING N__|MBO4 Steel Braced Frame 621] 1983 1 |599 Other Industrial Facilities Fair
Asset has That imit performance of the
Radioactive liquid wastes disposition mission including

252 Liquid Waste Contractor  |Operating | Building | H 241065  [MAINTENANCE OFFICE BUILDING N |MBOS Steel Light Frame 32| 1989 1 |101 Office Poor attracting and maintaining key staff, poses added ES&H
and/or security risk, or affects DOE requirements. Asset
require: to brina to adeauate condition.

253 Liquid Waste Contractor__|Unknown | Building | H 241066 | WASTE MGMT EQUIPMENT HANDI-HOUSE

254 Liquid Waste Contractor__|[Unknown | Building | _H 241067 __|SWP CLOTHING CHANGE STATION

255 Liquid Waste Contractor __|Operating | OSF H 241068 __|GANG VALVE HOUSE FOR PUMP PIT 5-6(241-70 N 1982 5009 Structures, Industrial, Other N
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Liquid Waste Faci

ies as of 12-8-2015

Section J-12, Appendix A

- Physical
Fg:::(y Assigned Contractor Status ':;‘:)"e' h:em'”‘e P:E"‘ Property Name ET:]Z?S Model Building Type C’Srgfsts Ac;i?r'ed Fgg}s Usage Code liié"zr)s g::;ﬂ?;z Excess Date Condition Notes
256 Liquid Waste Contractor__|Operating | _OSF H 241069 __|VALVE HOUSE FOR PUMP PIT 5-6(241-70H)
257 Liquid Waste Contractor__|Operating | OSF H 241070 |PROCESS PUMP PIT FOR NEW WASTE HEADER N 1982 5441 Plants (Hazardous,Contaminated)] N
258 Liquid Waste Contractor __|Operating | _OSF H 241071 __|PROCESS WATER TANK N 1990 4171 Tanks, Pressure (Non-Potable) N
259 Liquid Waste Contractor __|Operating | Trailer H 241072 |CHANGE HOUSE N__|MBOS Steel Light Frame o5 1990 631 Change Houses Fail
260 Liquid Waste Contractor _|Operating | _OSF H 241073___|ACID STORAGE TANKS,
261 Liquid Waste Contractor __|Operating | Building | __H 241074 |CONTROL ROOM & MCC BUILDING N__|MBO7 Steel Frame with Infill Shear Walls 1,800] 1996 1 [599 Other Industrial Facilities Adequate
262 Liquid Waste Contractor _|Operating | _OSF H 241075 |WASTEWATER COLLECTION TANK CONTAINMENT N 1990 4009 Other, Storage N
263 Liquid Waste Contractor__|Operating | OSF H 241076 |MERCURY REMOVAL AND CARBON TANK AREA N 1994 6009 Other, Other, Service Structures N
264 Liquid Waste Contractor __|Operating_| Building | __H 241077 __|COLD FEED NITROGEN STORAGE BUILDING N___|MBOS Steel Light Frame 24| 1989 1 |sor Building Fail
265 Liquid Waste Contractor__|Operating | Building | H 241078 |STORAGE FACILITY N__|MBOS Steel Light Frame 513] 1988 1 |400 General Storage Poor
266 Liquid Waste Contractor__[Unknown | Building | _H 241079 |CAUSTIC UNLOADING FACILITY
267 Liquid Waste Contractor __|Operating | Building | __H 241080 |STORAGE HANDI-HOUSE
268 Liquid Waste Contractor __|Operating_| Building | _H 241081 __|TREATMENT BUILDING N___|MBO3 Steel Moment Frame 20,970] _1990 1 |591 Materials Handling Or Processing F Adequate
269 Liquid Waste Contractor__|Operating | Building | __H 241082__|ITP CONTROL BUILDING N__|MBOS Steel Light Frame 2,461] 1997 2 |501 Production/Manufacturing Building Fail
270 Liquid Waste Contractor__[Unknown OSF H 241083 |WASTE STORAGE TANKS 48-51
271 Liquid Waste Contractor __|Operating | Building | __H 241084 |CONTROL BUILDING N__|MBO3 Steel Moment Frame 8,646 1990 1 [591 Materials Handling Or Processing Fail
272 Liquid Waste Contractor __|Operating_| Building | _H 241085___|PERSONNEL MONITOR BUILDING NORTH GATE N___|MBOS Steel Light Frame 680] 1986 1 |694 Other Service Buildings Fair
273 Liquid Waste Contractor __|Operating | Building | __H 241086 |PERSONNEL MONITOR BUILDING A N___|MBOS Steel Light Frame 117 1986 1 |694 Other Service Buildings Poor
274 Liquid Waste Contractor __|Operating_| Building | _H 241087 |ICE HOUSE N___|MBOS Steel Light Frame 100] 1986 1 |694 Other Service Buildings Poor
275 Liquid Waste Contractor__|Operating | Building | __H 241088 |EQUIPMENT STORAGE N__|MBOS Steel Light Frame 105] 1986 1 |694 Other Service Buildings Fail
276 Liquid Waste Contractor__|Operating_| Building | _H 241089 __|STORAGE & SUPPLY BUILDING N__|MBO4 Steel Braced Frame 1,833 1986 1 |400 General Storage Poor
277 Liquid Waste Contractor__|Operating | Building | __H 241090 |STORAGE & SUPPLY BUILDING N__|MBOS Steel Light Frame 967| 1986 1 |400 General Storage Poor
278 Liquid Waste Contractor __|Operating | _OSF H 241091 |CONTROL BUILDING EXHAUST FAN
279 Liquid Waste Contractor __|Operating | Building | __H 241092 |STORAGE & SUPPLY BUILDING N__|MBO3 Steel Moment Frame 1,224] 1986 1 |400 General Storage Fail
280 Liquid Waste Contractor__|Operating_| _Trailer H 241093 |ICE HOUSE N___|MBOS Steel Light Frame 363] 2001 694 Other Service Buildings Fail
281 Liquid Waste Contractor__|Operating | Building | __H 241096 |FILTER/STRIPPER BUILDING N__|MBO3 Steel Moment Frame 2,104 1997 1 [501 Production/Manufacturing Building Poor
282 Liquid Waste Contractor __|Operating_| Building | _H 241098 __|CHEMICAL ADDITION PORTABLE BUILDING N___|MBOS Steel Light Frame 192 1987 1 |400 General Storage Poor
283 Liquid Waste Contractor__|Operating | Building | __H 241099 |CHEMICAL ADDITION PORTABLE BUILDING N__|MBOS Steel Light Frame 192 1987 1 [501 Production/Manufacturing Building Fair
284 Liquid Waste Contractor__|Operating_| Building | _H 241100 __|HDBS FACILITY N___|MBO4 Steel Braced Frame 10,470 1996 1 |sor Building Poor
285 Liquid Waste Contractor __|Operating | Building | __H 241101 |HDBS HVAC / FILTER BUILDING N__|MB10 Concrete Frame with Infill Shear Walls 1,580] 1997 1 |501 Production/Manufacturing Building Good
286 Liquid Waste Contractor__|Operating_| Building | _H 241102 __|WAREHOUSE BUILDING N___|MBO3 Steel Moment Frame 9,936 1996 1 |400 General Storage Fair
287 Liquid Waste Contractor__|Operating | OSF H 241103 |COOLING WATER BASIN N 1990 5789 Cooling Ponds Or Reservoirs N
288 Liquid Waste Contractor __|Operating | _OSF H 241104 |INFLUENT PUMP STATION N 1990 2009 Catchall N
289 Liquid Waste Contractor __|Operating | Building | __H 241105__|MCC BUILDING N__|MBOS Steel Light Frame 806] 1990 1 |694 Other Service Buildings Fail
290 Liquid Waste Contractor __|Operating | _OSF H 241106 __|HVAC FA CONTAINMENT
291 Liquid Waste Contractor __|Operating | OSF H 241107 __|STACK MONITOR FOUNDATION N 1990 6009 Other, Other,Service Structures N
292 Liquid Waste Contractor __|Operating | _OSF H 241108___|AIR COMPRESSOR-CLOSED LOOP WATERCOOLERS
293 Liquid Waste Contractor__|Unknown | Building | H 241100 |STORAGE BUILDING
294 Liquid Waste Contractor__|[Unknown | Building | __H 241110 __|STORAGE BUILDING
295 Liquid Waste Contractor__|Unknown | Building | H 241111 |STORAGE BUILDING
296 Liquid Waste Contractor__|[Unknown | Building | __H 241112 |STORAGE BUILDING
297 Liquid Waste Contractor__|Unknown | Building | H 241113 |STORAGE BUILDING
298 Liquid Waste Contractor__[Unknown | Building | __H 241114 |STORAGE BUILDING
299 Liquid Waste Contractor__|Unknown | Building | H 241115 |STORAGE BUILDING
300 Liquid Waste Contractor__|[Unknown | Building | __H 241116 __|STORAGE BUILDING
301 Liquid Waste Contractor__|Unknown | Building | H 241117 _|STORAGE BUILDING
302 Liquid Waste Contractor __|Operating | Building | _H 241118 |STORAGE HANDI-HOUSE
This Modular OFfice 1 26 years old and as experienced
normal wear and tear. A Condition Assessment was
303 Liquid Waste Contractor  |Operating | Trailer H 241119  |MODULAR OFFICE TRAILER N |MBOS Steel Light Frame 1,726 1988 101 Office Fail performed and determined that major refurbishment of the
exterior, electrical system, and the HVAC Systems is
required to restore this facility to adequate condition to
This Modular Office 1s 26 yEArs old and has experience
normal wear and tear. A Condition Assessment was
304 Liquid Waste Contractor  |Operating | Trailer H 241120  |MODULAR OFFICE TRAILER N |MBOS Steel Light Frame 1,733| 1988 101 Office Fail performed and determined that major refurbishment of the
exterior, electrical system, and the HVAC Systems is
required to restore this facility to adequate condition to
ynnort the Liowiid Waste D mission
This Modular Office is 26 years old and has experienced
normal wear and tear. A Condition Assessment was
305 Liquid Waste Contractor  |Operating | Trailer H 241121  |MODULAR OFFICE TRAILER N |MBOS Steel Light Frame 1,733| 1988 101 Office Fail performed and determined that major refurbishment of the
exterior, interior, electrical system, and the HVAC Systems
is required to restore this facility to adequate condition to
support the Radioactive Liquid Waste Disposition mission.
TS Modular OFfice 15 25 vears old and hias experienced
normal wear and tear. A Condition Assessment was
306 Liquid Waste Contractor  |Operating | Trailer H 241122 |RESTROOM TRAILER N |MBOS Steel Light Frame 363| 1989 298 Comfort Station/Restrooms Fail performed and determined that major refurbishment of the
exterior and the electrical system is required to restore
this facility to adequate condition to support the
Liouid \Waste Di. i mission
307 Liquid Waste Contractor__|Unknown | Building | _H 241123 |FLAMABLE STORAGE BUILDING
308 Liquid Waste Contractor __|Unknown oSk H 241124 |STORAGE SHED FOR PORTABLE BREATHING AIR
309 Liquid Waste Contractor__|Operating | Building | _H 241125 __|FIRE WATER PUMP HOUSE N__|MB13 Reinforce Masn Bear Walls/Wood,Metl D] __ 1,710 1989 1 |694 Other Service Buildings Fail
310 Liquid Waste Contractor __|Operating | Trailer H 241126 |LEVEL B STORAGE BUILDING
311 Liquid Waste Contractor__|Operating_| _Trailer H 241127 | MAINTENANCE TRAILER
312 Liquid Waste Contractor __|Operating | _OSF H 241128 |PROCESS AIR COMPRESSOR FACILITY
313 Liquid Waste Contractor __|Operating | _OSF H 241129 |PROCESS AIR COMPRESSOR FACILITY
This Modular Office 1 24 years old and has
normal wear and tear. A Condition Assessment was
314 Liquid Waste Contractor  |Operating | Trailer H 241133 |MODULAR OFFICE TRAILER N |MBOS Steel Light Frame 545| 1990 400 General Storage Fail performed and determined that major refurbishment of the
exterior, electrical system, and the HVAC Systems is
required to restore this facility to adequate condition to
ynnort the Liowiid Waste D) mission
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Savannah River Site Liquid Waste Services Section J-12, Appendix A
Draft Solicitation No. DE-SOL-0008913

Liquid Waste Faciliities as of 12-8-2015

- Physical
F 3 Al . " .
Ca:::(y Assigned Contractor Status ';;‘:)"e Narem'”‘e P:E" Property Name ET:]Z?S Model Building Type C’Srgfsts Ac;i?r'ed Fggrs Usage Code B('a:rar::elr)s g::;ﬂ?;z Excess Date Condition Notes
This Modular Office 15 24 years old and Tias exp a
normal wear and tear. A Condition Assessment was
315 Liquid Waste Contractor  |Operating | Trailer H 241134  |MODULAR OFFICE TRAILER N |MBOS Steel Light Frame 552| 1990 601 Maintenance Shops, General Poor performed and determined that refurbishment of the
exterior, electrical system, and the HVAC Systems is
required to restore this facility to adequate condition to
unnart the i i Lianid Waste D it mission
316 Liquid Waste Contractor__|Reserved | Building | __H 241135 __|ECR/ICR BUILDING
317 Liquid Waste Contractor __|Reserved oSk H 241140 |LEAK DETECTION VAULT
318 Liquid Waste Contractor__[Unknown | Building | __H 241141__|FIRE PROTECTION FOAM BUILDING
319 Liquid Waste Contractor __|Unknown | Trailer H 241142 |MODULAR OFFICE TRAILER
TS Modular Office 1s 13 vears old and ias experienced
normal wear and tear. A Condition Assessment was
320 Liquid Waste Contractor  |Operating | Trailer H 241143 |MODULAR OFFICE TRAILER N |MBOS Steel Light Frame 350 2001 101 Office Poor performed and determined that refurbishment of the
exterior is required to restore this facility to adequate
condition to support the Radioactive Liquid Waste
Di i mission
321 Liquid Waste Contractor__|Operating_| _Trailer H 241144 _|E&I SHOP TRAILER
322 Liquid Waste Contractor__|Operating | Trailer H 241145 |E&I STORAGE BUILDING N__|MBOS Steel Light Frame 186] 1990 400 General Storage Poor

Asset 1s fully capable of performing 1ts current
liquid wastes disposition mission, meets all ESH and/or
323 Liquid Waste Contractor Operating Building H 241146 MAINTENANCE SHOP N MBOS Steel Light Frame 623| 1989 1 601 Maintenance Shops, General Adequate security requirements, meets stated DOE objectives or
goals, and has only minor deficiencies that can be

R AR PSR S0 e eperiermcea |
normal wear and tear. A Condition Assessment was
performed and determined that major refurbishment of the|

324 Liquid Waste Contractor  |Operating | Trailer H 241147  [MODULAR OFFICE TRAILER N |MBOS Steel Light Frame 711| 1977 101 Office Poor ' ! i
exterior and the electrical system is required to restore
this facility to adequate condition to support the
N ) ack ition °
This Modular ice Is ‘years old an as experience
normal wear and tear. A Condition Assessment was

325 Liquid Waste Contractor  |Operating | Trailer H 241148 [MODULAR OFFICE TRAILER N |MBOS Steel Light Frame 698 1077 101 Office Poor performed and determined that major refurbishment of the
exterior and the electrical system is required to restore
this facility to adequate condition to support the

Liouid Waste Di: i mission

326 Liquid Waste Contractor __|Operating_| Building | _H 241149 __|ETF STORAGE BUILDING N___|MBOS Steel Light Frame 2,567 1992 1 |450 Shed Storage ‘Adequate

327 Liquid Waste Contractor__|Unknown | Building | H 241151 |HANDI-HOUSE
This Modular Office 1 20 years old and fias exp a
normal wear and tear. A Condition Assessment was

328 Liquid Waste Contractor  |Operating | Trailer H 241152 [MODULAR OFFICE TRAILER N |MBOS Steel Light Frame 1,744| 1994 101 Office Poor performed and determined that major refurbishment of the

exterior, electrical system, and the HVAC Systems is
required to restore this facility to adequate condition to

This Modular Office 1s 20 years old and has experiencec
normal wear and tear. A Condition Assessment was
performed and determined that major refurbishment of the
329 Liquid Waste Contractor  |Operating | Trailer H 241153 |MODULAR OFFICE TRAILER N |MBOS Steel Light Frame 1,733 1994 101 Office Fail interior, exterior, electrical system, and the HVAC
Systems is required to restore this facility to adequate
condition to support the Radioactive Liquid Waste

RS RTodnar Gifica 7s 20 vears ol and has experienced |
normal wear and tear. A Condition Assessment was
performed and determined that major refurbishment of the|
330 Liquid Waste Contractor Operating Trailer H 241154 MODULAR OFFICE TRAILER N MBOS Steel Light Frame 1,733| 1994 101 Office Fail interior, exterior, electrical system, and the HVAC
Systems is required to restore this facility to adequate
condition to support the Radioactive Liquid Waste

R 5Rie8 52T vears oldand has experienced |
normal wear and tear. A Condition Assessment was
performed and determined that major refurbishment of thel
331 Liquid Waste Contractor Operating Trailer H 241155 MODULAR OFFICE TRAILER N MBOS5 Steel Light Frame 1,749 1993 101 Office Poor interior, exterior, electrical system and the HVAC Systems
are required to restore this facility to adequate condition

to support the Radioactive Liquid Waste Disposition

This Modular Office is 24 years old and has experienced
normal wear and tear. A Condition Assessment was
performed and determined that major refurbishment of the|
exterior, electrical system and the HVAC Systems are
required to restore this facility to adequate condition to
support the Radioactive Liquid Waste Disposition mission.

332 Liquid Waste Contractor  [Operating | Trailer H 241156 [MODULAR OFFICE TRAILER N MBOS Steel Light Frame 1,919 1990 101 Office Poor

This Modular Office is 36 years old and has experienced
normal wear and tear. A Condition Assessment was
performed and determined that major refurbishment of the
exterior, electrical system and the HVAC Systems are
required to restore this facility to adequate condition to
support the Radioactive Liquid Waste Disposition mission.
This Modular Office 1s 20 years old and has exp
normal wear and tear. A Condition Assessment was
performed and determined that refurbishment of the
exterior, electrical system and the HVAC Systems are
required to restore this facility to adequate condition to

333 Liquid Waste Contractor  [Operating | Trailer H 241157  [MODULAR OFFICE TRAILER N MBOS Steel Light Frame 2,678| 1978 101 Office Poor

334 Liquid Waste Contractor  [Operating | Trailer H 241161  [MODULAR OFFICE TRAILER N MBOS Steel Light Frame 1,733| 1994 101 Office Poor

This Modular Office is 20 years old and has experience
normal wear and tear. A Condition Assessment was
performed and determined that refurbishment of the
exterior and the electrical system are required to restore
this facility to adequate condition to support the

Licuiid Waste Di mission

335 Liquid Waste Contractor  [Operating | Trailer H 241162  [MODULAR OFFICE TRAILER N MBOS Steel Light Frame 1,733| 1994 101 Office Poor

336 Liquid Waste Contractor __[Unknown Trailer H 241163 [RESTROOM TRAILER
337 Liquid Waste Contractor __[Unknown OSF H 241167 [HAZARDOUS LOW LEVEL WASTE TANKS

This Modular Office 1s 24 years old and has exp
normal wear and tear. A Condition Assessment was
performed and determined that refurbishment of the
exterior and the electrical system are required to restore
this facility to adequate condition to support the

Liouid Waste Di mission

338 Liquid Waste Contractor  [Operating | Trailer H 241168  [MODULAR OFFICE TRAILER N MBOS Steel Light Frame 1,746| 1990 101 Office Poor
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Savannah River Site Liquid Waste Services

Draft Solicitation No. DE-SOL-0008913

Liquid Waste Faci

ies as of 12-8-2015

Section J-12, Appendix A

- Physical
Fg:::(y Assigned Contractor Status ':;‘:)"e' h:em'”‘e P:E"‘ Property Name ET:]Z?S Model Building Type C’Srgfsts Ac;i?r'ed Fgg}s Usage Code liié"zr)s g::;ﬂ?;z Excess Date Condition Notes

Asset has That Timit performance of the
Radioactive liquid wastes disposition mission including

339 Liquid Waste Contractor  |Operating | Building | H 241169 [MODULAR OFFICE TRAILER N |MBOS Steel Light Frame 537| 1992 1 |400 General Storage Poor attracting and maintaining key staff, poses added ES&H
and/or security risk, or affects DOE requirements. Asset
!|: 1s Modular ice Is ‘years old an as experience
normal wear and tear. A Condition Assessment was

340 Liquid Waste Contractor  |Operating | Trailer H 241170  |MODULAR OFFICE TRAILER N |MBOS Steel Light Frame 543 2005 400 General Storage Poor performed and determined that refurbishment of the
exterior and the electrical system are required to restore
this facility to adequate condition to support the

Liouid Waste Di. i mission

341 Liquid Waste Contractor__|Operating_| _Trailer H 241173 |HANDI-HOUSE

342 Liquid Waste Contractor __|Operating | Trailer H 241174 |PORTABLE GAS CHROMATOGRAPH TRAILER

343 Liquid Waste Contractor__|Operating_| _Trailer H 241175 ___|STORAGE BUILDING

344 Liquid Waste Contractor__|Unknown | Building | H 241176 |CHANGE FACILITY

345 Liquid Waste Contractor__|Operating | _Trailer H 241179 |E&l TRAILER

346 Liquid Waste Contractor__|Operating | Trailer H 241180 |TOOL CONTROL TRAILER

347 Liquid Waste Contractor__[Unknown | Building | __H 241181 _|HP MONITORING BUILDING,

348 Liquid Waste Contractor__|Unknown | Building | H 241182__|HP MONITORING BUILDING

349 Liquid Waste Contractor__[Unknown | Building | __H 241183 _|HP MONITORING BUILDING,

350 Liquid Waste Contractor__|Unknown | Building | H 241184 |HP MONITORING BUILDING

351 Liquid Waste Contractor__|[Unknown | Building | __H 241185 __|HP MONITORING BUILDING,

352 Liquid Waste Contractor __|Unknown | Trailer H 241186 |STORAGE TRAILER

353 Liquid Waste Contractor__|Unknown | _Trailer H 241187 __|STORAGE TRAILER

354 Liquid Waste Contractor __|Unknown | Trailer H 241189 |STORAGE TRAILER

355 Liquid Waste Contractor __|Operating | _OSF H 241190 |STORAGE PAD

356 Liquid Waste Contractor __|Operating | Trailer H 241193 |CONSTRUCTION SUPPLY SHACK

357 Liquid Waste Contractor __|Operating_| Building | __H 241194 __|CONSTRUCTION TOOL ROOM N__|MBO4 Steel Braced Frame 314] 1996 1 |soL other Poor

358 Liquid Waste Contractor __|Operating | Trailer H 241195 |RBA ENTRANCE SHACK TO THE HDBB FACILITY
This Modular Office T 20 years old and Tias exp a
normal wear and tear. A Condition Assessment was

359 Liquid Waste Contractor  |Operating | Trailer H 241197  |MODULAR OFFICE TRAILER N |MBOS Steel Light Frame 1,713| 1994 101 Office Poor performed and determined that refurbishment of the
exterior and the electrical system are required to restore
this facility to adequate condition to support the

Liouid Waste Di. i mission

360 Liquid Waste Contractor __|Operating | Building | _H 241205__|CHEMICAL STORAGE BUILDING

361 Liquid Waste Contractor __|Operating | Building | __H 241206 |HANDI-HOUSE

362 Liquid Waste Contractor __|Operating_| Building | _H 241207 |HANDI-HOUSE

363 Liquid Waste Contractor __|Operating | Building | __H 241208 |HANDI-HOUSE

364 Liquid Waste Contractor__|Operating_| Building | _H 241209 |HANDI-HOUSE

365 Liquid Waste Contractor __|Operating | Building | __H 241210 _|SEA TRAIN STORAGE BUILDING

366 Liquid Waste Contractor__|Operating_| Building | _H 241211 |MAINTENANCE STORAGE SEA BOX

367 Liquid Waste Contractor__|Unknown | Building | H 241212 |STORAGE BUILDING

368 Liquid Waste Contractor__|[Unknown | Building | __H 241213 |STORAGE BUILDING

369 Liquid Waste Contractor __|Operating | Building | __H 241214__|DCS 1/0 STATION N__|MBOS Steel Light Frame 221] 1995 1 |400 General Storage Fail

370 Liquid Waste Contractor__[Unknown | Building | __H 241215 __|STORAGE BUILDING

371 Liquid Waste Contractor__|Unknown | Building | H 241217 _|CLASS B STORAGE

372 Liquid Waste Contractor__|[Unknown | Building | __H 241221 |CLASS C STORAGE

373 Liquid Waste Contractor __|Unknown oSk H 241222 |MAINTENANCE CLASS C STORAGE

374 Liquid Waste Contractor __[Unknown OSF H 241223 |SPRINKLER VALVE HOUSE

375 Liquid Waste Contractor__|Operating | Building | __H 241224 |RBA ENTRANCE SHACK TO TKS 9-12 N___|MBOS Steel Light Frame 234 1995 1 [801 Other Fair

376 Liquid Waste Contractor__|Operating_| _Trailer H 241225 __|MONITORING TRAILER N___|MBOS Steel Light Frame 150 1995 801 Other Fail

377 Liquid Waste Contractor __|Operating | Trailer H 241226 |PCM-1B MONITOR BUILDING SITE NO. 3 N__|MBOS Steel Light Frame 150] 1995 642 Communications/Control Centers Fail

378 Liquid Waste Contractor__|Operating_| Building | _H 241227 __|RBA ENTR SHACK TO TANKS 29-32 AND 35-37 N___|MBOS Steel Light Frame 156] 1990 1 |694 Other Service Buildings Poor

379 Liquid Waste Contractor __|Operating | Building | __H 241228 |RBA ENTRANCE SHACK TO TANKS 13-16 N__|MBOS Steel Light Frame 150] 1995 1 |694 Other Service Buildings Fair

380 Liquid Waste Contractor __|Operating_| Building | _H 241229 __|RBA ENTRANCE SHACK TO PUMP PIT5 & 6 N___|MBOS Steel Light Frame 150 1995 1 |694 Other Service Buildings Poor

381 Liquid Waste Contractor __|Operating | Trailer H 241230 |RBA ENTRANCE SHACK TO TANKS 38 & 43 N__|MBOS Steel Light Frame 165] 1995 801 Other Fail

382 Liquid Waste Contractor__|Operating_| _Trailer H 241231 __|ITP RMA BUILDING N___|MBOS Steel Light Frame 157] 1995 801 Other Poor

383 Liquid Waste Contractor _|Unknown oSk H 241232 |BREATHING AIR COMPRESSOR

384 Liquid Waste Contractor__|Operating | _Trailer H 241233 |MODULAR TRAILER

385 Liquid Waste Contractor__|Unknown | Building | H 241235 |STORAGE BUILDING

386 Liquid Waste Contractor __|Operating | _OSF H 241236 __|ITP LEAK DETECTION BOX

387 Liquid Waste Contractor __|Operating | OSF H 241237 |COLD CHEMICAL AREA

388 Liquid Waste Contractor _|Operating | _OSF H 241238 |CARGO SEATRAIN

389 Liquid Waste Contractor __|Unknown oSk H 241239 |ACID STORAGE TANKS,
TS Modular OFfice 15 25 vears old and Tias experienced
normal wear and tear. A Condition Assessment was

390 Liquid Waste Contractor  |Operating | Trailer H 241241  |EAST HILL RCO OFFICE TRAILER N |MBOS Steel Light Frame 703| 1989 101 Office Poor performed and determined that refurbishment of the
exterior, HVAC Systems, and the electrical system are
required to restore this facility to adequate condition to

unnart the i i Lianid Waste D it mission

391 Liquid Waste Contractor __|Operating_| Building | __H 241242 __|EMERG. PURGE VENTILATION EQUIP STRG BLDG N__|MBO4 Steel Braced Frame 751 1998 1 |400 General Storage ‘Adequate

392 Liquid Waste Contractor __|Operating | OSF H 241243 |NITROGEN STORAGE FACILITY N 1996 6008 Other, Service Structures N

393 Liquid Waste Contractor _|Operating | _OSF H 241245 __|SHROUDED PROBE CONSTANT AIR MONITOR
This ModuTar Office 75 26 years old and has exp a
normal wear and tear. A Condition Assessment was
performed and determined that refurbishment of the

304 Liquid Waste Contractor  |Operating | Trailer H 241246 [MODULAR OFFICE TRAILER N |MBOS Steel Light Frame 1,269| 1901 101 Office Fail interior, exterior, HVAC Systems, and the electrical system
are required to restore this facility to adequate condition
to support the Radioactive Liquid Waste Disposition

395 Liquid Waste Contractor __|Operating | _OSF H 241247 |NITROGEN FACILITY

3% Liquid Waste Contractor __|Operating | Trailer H 241251 |MONITORING TRAILER N__|MBOS Steel Light Frame 394] 1993 642 Communications/Control Centers Fail

397 Liquid Waste Contractor__|Operating_| _Trailer H 241252___|CF RCO MONITORING SHACK N___|MBOS Steel Light Frame 377]_1993 642 C ontrol Centers Fail
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Liquid Waste Faci
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Section J-12, Appendix A

- Physical
Fg:::(y Assigned Contractor Status ':;‘:)"e' h:em'”‘e P:E"‘ Property Name ET:]Z?S Model Building Type C’Srgfsts Ac;i?r'ed Fgg}s Usage Code liié"zr)s g::;ﬂ?;z Excess Date Condition Notes

This ModuTar Office 1s 23 years old and has expt
normal wear and tear. A Condition Assessment was
performed and determined that refurbishment of the

398 Liquid Waste Contractor  |Operating | Trailer H 241253 [MODULAR TRAILER N |MBOS Steel Light Frame 1,758 1991 601 Maintenance Shops, General Fail interior, exterior, HVAC Systems, and the electrical system
are required to restore this facility to adequate condition
to support the Radioactive Liquid Waste Disposition
This Modular Office s 22 years old and has experienced |
normal wear and tear. A Condition Assessment was

399 Liquid Waste Contractor  |Operating | Trailer H 241254 |MAINTENANCE OFFICE N |MBOS Steel Light Frame 1,329 1992 101 Office Poor ::::'rI';'rw:n:T‘:Z::;:I':;ds;';::;‘fzz:‘:‘; Z') ‘::mre
this facility to adequate condition to support the

Linuid Waste mission

200 Liquid Waste Contractor__|Operating | Trailer H 241255 | MAINTENANCE CHANGE HOUSE

201 Liquid Waste Contractor__|Operating_| _Trailer H 241257 __|PORTABLE CONSTRUCTION LAYOUT OFFICE

202 Liquid Waste Contractor__|Operating | Trailer H 241258 __|PERSONNEL MONITOR BUILDING WEST OF 241-100H

203 Liquid Waste Contractor __[Unknown OSF H 241263 ___|TK49 HEATED VALVE PANEL ENCLOSURE

204 Liquid Waste Contractor _|Unknown OsF H 241268 __|PORTABLE H&V SKID

405 Liquid Waste Contractor __|Operating | Building | _H 241269 __|GANG VALVE HOUSE

406 Liquid Waste Contractor__|Operating | _OSF H 241270 __|STORM WATER DIVERSION BOX N 2000 2009 Catchall N

207 Liquid Waste Contractor __|Operating | _OSF H 241271 __|STORM WATER DIVERSION BOX N 2000 2009 Catchall N

208 Liquid Waste Contractor__|Operating | Trailer H 241272 __|STORAGE BUILDING

209 Liquid Waste Contractor __|Operating | _OSF H 241273 |STORAGE SHED FOR PORTABLE BREATHING AIR

410 Liquid Waste Contractor__|Operating | Trailer H 241275 |TANK 43 GAS CHROMOGRAPH TRAILER

211 Liquid Waste Contractor__|Operating_| Building | _H 241277 __|RADIOLOGICAL CONTROL STORAGE FACILITY

212 Liquid Waste Contractor__|Operating | _OSF H 241278 __|MODULAR CAUSTIC SIDE SOLVENT EXTRACTION (CSSX)

413 Liquid Waste Contractor  [Operating | Trailer H 241279  |PORTABLE RESTROOM TRAILER N |MBOS Steel Light Frame 168| 2008 298 Comfort Station/Restrooms Excellent ::;z:s the Radioactive Liquid Waste Disposition

214 Liquid Waste Contractor__|Reserved OsF H 241280 __|HUMIC ACID STORAGE TANKS AND PUMPS (SKID)

415 Liquid Waste Contractor _|Operating_|Building H 241281 __|STORAGE FACILITY (QUONSET HUT)

416 Liquid Waste Contractor__|Operating | _OSF H 241282 | WASTE CONCENTRATE HOLDING TANK (40,000 GALLON)|
This Modular Office 15 25 years old and Tias exp a
normal wear and tear. A Condition Assessment was

417 Liquid Waste Contractor  |Operating | Trailer H 241283 |ETF OFFICE TRAILER N |MBOS Steel Light Frame 1,751 1989 101 Office Poor performed and determined that refurbishment of the
interior, exterior and the electrical system are required to
restore this facility to adequate condition to support the
18 is Modular ice Is ‘years old an as experience
normal wear and tear. A Condition Assessment was

418 Liquid Waste Contractor  |Operating | Trailer H 241284 |HTF OFFICE TRAILER N |MBOS Steel Light Frame 1,760| 1988 101 Office Poor performed and determined that refurbishment of the
interior, exterior and the electrical system are required to
restore this facility to adequate condition to support the
R ST Ot 13T ears S and Re Experienced ]
normal wear and tear. A Condition Assessment was

419 Liquid Waste Contractor  |Operating | Trailer H 241285  |HTF OFFICE TRAILER N |MBOS Steel Light Frame 917| 1989 101 Office Fair performed and determined that refurbishment of the
exterior and the electrical system are required to restore
this facility to adequate condition to support the

Liouid Waste Di. i mission

420 Liquid Waste Contractor__|Reserved | Building | __H 241286___|SCIX CHEMICAL STORAGE/RAIN SHELTER (HTF)

221 Liquid Waste Contractor__|Reserved | Building | __H 241287 __|SCIX CHILLER FACILITY

422 Liquid Waste Contractor__|Reserved | Building | __H 241288 __|SCIX ELECTRICAL EQUIPMENT FACILITY

423 Liquid Waste Contractor__|Reserved | Building | _H 241289 |SCIX DISTRIBUTED CONTROL SYSTEM BUILDING

224 Liquid Waste Contractor __|Operating | Building | _H 241290 __|RADIOLOGICAL CONTROL STORAGE FACILITY

425 Liquid Waste Contractor __|Operating | _OSF H 241909 | WASTE STORAGE TANK 09 N 1955 4441 Tanks (Hazardous Contaminated)| ¥

426 Liquid Waste Contractor __|Operating | _OSF H 241910 __|WASTE STORAGE TANK 10 N 1955 4441 Tanks (Hazardous Contaminated)] ¥

227 Liquid Waste Contractor__|Operating | _OSF H 241911 _|WASTE STORAGE TANK 11 N 1955 4441 Tanks (Hazardous Contaminated)] ¥

428 Liquid Waste Contractor __|Operating | _OSF H 241012 | WASTE STORAGE TANK 12 N 1955 4441 Tanks (Hazardous Contaminated)] ¥

429 Liquid Waste Contractor__|Operating | _OSF H 241913 |WASTE STORAGE TANK 13 N 1955 4441 Tanks (Hazardous Contaminated)| ¥

430 Liquid Waste Contractor _|Operating | _OSF H 241914 __|WASTE STORAGE TANK 14 N 1955 4441 Tanks (Hazardous Contaminated)] ¥

231 Liquid Waste Contractor__|Operating | _OSF H 241915 |WASTE STORAGE TANK 15 N 1955 4441 Tanks (Hazardous Contaminated)| ¥

432 Liquid Waste Contractor _|Operating | _OSF H 241916 __|WASTE STORAGE TANK 16 N 1955 4441 Tanks (Hazardous Contaminated)] ¥

433 Liquid Waste Contractor __|Operating | _OSF H 241921 | WASTE STORAGE TANK 21 N 1963 4441 Tanks (Hazardous Contaminated)| ¥

434 Liquid Waste Contractor __|Operating | _OSF H 241022 __|WASTE STORAGE TANK 22 N 1963 4441 Tanks (Hazardous Contaminated)] Y

235 Liquid Waste Contractor__|Operating | _OSF H 241923 __|WASTE STORAGE TANK 23 N 1963 4441 Tanks (Hazardous Contaminated)| ¥

436 Liquid Waste Contractor __|Operating | _OSF H 241024 |WASTE STORAGE TANK 24 N 1963 4441 Tanks (Hazardous Contaminated)] ¥

237 Liquid Waste Contractor __|Operating | _OSF H 241920 | WASTE STORAGE TANK 29 N 1970 4441 Tanks (Hazardous Contaminated)| ¥

438 Liquid Waste Contractor __|Operating | _OSF H 241030 __|WASTE STORAGE TANK 30 N 1970 4441 Tanks (Hazardous Contaminated)] ¥

439 Liquid Waste Contractor__|Operating | _OSF H 241931 | WASTE STORAGE TANK 31 N 1970 4441 Tanks (Hazardous Contaminated)| ¥

240 Liquid Waste Contractor _|Operating | _OSF H 241032 |WASTE STORAGE TANK 32 N 1970 4441 Tanks (Hazardous Contaminated)] ¥

241 Liquid Waste Contractor __|Operating | _OSF H 241935 |WASTE STORAGE TANK 35 N 1979 4441 Tanks (Hazardous Contaminated)| ¥

242 Liquid Waste Contractor __|Operating | _OSF H 241036 |WASTE STORAGE TANK 36 N 1979 4441 Tanks (Hazardous Contaminated)] ¥

243 Liquid Waste Contractor __|Operating | _OSF H 241937 | WASTE STORAGE TANK 37 N 1979 4441 Tanks (Hazardous Contaminated)| ¥

244 Liquid Waste Contractor __|Operating | _OSF H 241038 __|WASTE STORAGE TANK 38 N 1082 4441 Tanks (Hazardous Contaminated)] ¥

245 Liquid Waste Contractor__|Operating | _OSF H 241939 |WASTE STORAGE TANK 39 N 1082 4441 Tanks (Hazardous Contaminated)| ¥

246 Liquid Waste Contractor _|Operating | _OSF H 241040 __|WASTE STORAGE TANK 40 N 1082 4441 Tanks (Hazardous Contaminated)] ¥

247 Liquid Waste Contractor__|Operating | _OSF H 241941 | WASTE STORAGE TANK 41 N 1082 4441 Tanks (Hazardous Contaminated)| ¥

248 Liquid Waste Contractor __|Operating | _OSF H 241042 __|WASTE STORAGE TANK 42 N 1082 4441 Tanks (Hazardous Contaminated)] ¥

249 Liquid Waste Contractor __|Operating | _OSF H 241043 | WASTE STORAGE TANK 43 N 1082 4441 Tanks (Hazardous Contaminated)] ¥

450 Liquid Waste Contractor __|Operating | _OSF H 241048 __|WASTE STORAGE TANK 48 N 1083 4441 Tanks (Hazardous Contaminated)] ¥

451 Liquid Waste Contractor__|Operating | _OSF H 241949 |WASTE STORAGE TANK 49 N 1083 4441 Tanks (Hazardous Contaminated)| ¥

252 Liquid Waste Contractor _|Operating | _OSF H 241950 __|WASTE STORAGE TANK 50 N 1083 4441 Tanks (Hazardous Contaminated)] ¥

453 Liquid Waste Contractor__|Operating | _OSF H 241951 | WASTE STORAGE TANK 51 N 1083 4441 Tanks (Hazardous Contaminated)| ¥

454 Liquid Waste Contractor _|Operational | _OSF H 242000 __|1H EVAPORATOR N 1969 6009 Other, Other, Service Structures N

455 Liquid Waste Contractor__|Operating | Building | __H 242001 __|1H EVAPORATOR CONTROL BUILDING N___|MBOS Steel Light Frame 725 1968 1 |599 Other Industrial Facilities Fair

456 Liquid Waste Contractor __|Operating | _OSF H 242003 |CONCENTRATE PUMP TANK PIT\

457 Liquid Waste Contractor __|Unknown _|Building H 242007 __|STORAGE HANDI-HOUSE

458 Liquid Waste Contractor__|Unknown | Building | __H 242008 __|TOOL AND STORAGE HANDI-HOUSE

459 Liquid Waste Contractor__|Operating | Building | __H 242009 __|HEPA FILTER BUILDING FOR 3H EVAPORATOR N__|MB10 Concrete Frame with Infill Shear alls 1,953] 1999 1 599 Other Industrial Facilities Fail
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Savannah River Site Liquid Waste Services

Draft Solicitation No. DE-SOL-0008913

Liquid Waste Faci

ies as of 12-8-2015

Section J-12, Appendix A

- Physical
Fg:::(y Assigned Contractor Status ':;‘:)"e' h:em'”‘e P:E"‘ Property Name ET:]Z?S Model Building Type C’Srgfsts Ac;i?r'ed Fgg}s Usage Code liié"zr)s g::;ﬂ?;z Excess Date Condition Notes
460 Liquid Waste Contractor __|Operating | Building | _H 242011 __|SERVICE BUILDING FOR 3H EVAPORATOR N__|MBO4 Steel Braced Frame 3,737 1999 1 |599 Other Industrial Facilities Excellent
461 Liquid Waste Contractor__|Unknown _|Building H 241214 |HANDI-HOUSE
262 Liquid Waste Contractor __|Operating | Building | _H 242016 __|2H EVAPORATOR N__|MBO9 Concrete Shear Walls 317] 1982 1 |sor ring Building Fail
463 Liquid Waste Contractor __|Operational| _OSF H 242018 | WASTE CONCENTRATE XFER SYS(CTS) ; H-Area N 1981 6009 Other, Other,Service Structures Y
264 Liquid Waste Contractor __|Operating | _OSF H 242021 |CONCENTRATE TRANSFER SYSTEM (CTS);h&v FOR 242-28H
465 Liquid Waste Contractor __|Unknown oSk H 242022 |EVAPORATOR #3
466 Liquid Waste Contractor__[Unknown | Building | __H 242023__|WASTE MGMT BUILDING
467 Liquid Waste Contractor __|Operating | Building | __H 242024 __|CHANGE ROOM AND OFFICE BUILDING N__|MBO3 Steel Moment Frame 3,054 1986 1631 Change Houses Poor
268 Liquid Waste Contractor __|Operating_| Building | _H 242025 __|3H EVAPORATOR CONNECT W/242-11H SERV BLD N__|MBO4 Steel Braced Frame 2,226 1996 1 |599 Other Industrial Facilities Poor
469 Liquid Waste Contractor __|Operating | Trailer H 242026 __|PHA EQUIPMENT ROOM
470 Liquid Waste Contractor__|Operating_| _Trailer H 242029 __|RBA ENTRANCE BUILDING TO RHLWE
471 Liquid Waste Contractor __|Unknown oSk H 243000 |PH CONTROL FACILITIES
This Modular Office 7 20 years old and Tias exp a
normal wear and tear. A Condition Assessment was
a2 Liquid Waste Contractor  |Operating | Trailer H 249007  |MODULAR OFFICE TRAILER N |MBOS Steel Light Frame 1,726/ 2000 101 Office Fail performed and determined that refurbishment of the
exterior, HVAC Systems, and the electrical system are
required to restore this facility to adequate condition to
KLU T R e R e R e e e
normal wear and tear. A Condition Assessment was
473 Liquid Waste Contractor  |Operating | Trailer H 249008  |MODULAR OFFICE TRAILER N |MBOS Steel Light Frame 1,727| 2000 101 Office Poor performed and determined that refurbishment of the
exterior and the electrical system are required to restore
this facility to adequate condition to support the
18 is Modular ice Is ‘years old an as experience
normal wear and tear. A Condition Assessment was
474 Liquid Waste Contractor  |Operating | Trailer H 249009  |MODULAR OFFICE TRAILER N |MBOS Steel Light Frame 1,726| 1991 101 Office Poor performed and determined that refurbishment of the
exterior and the electrical system are required to restore
this facility to adequate condition to support the
Liouid Waste Di. i mission
475 Liquid Waste Contractor __|Shutdown P|_Trailer H 249010 __|RESTROOM TRAILER Y__[MBOS Steel Light Frame 105] 2001 298 Comfort Station/Restrooms Not Applicable 02/04/2013
476 Liquid Waste Contractor __|Reserved oSk H 252083 __|SCIX SUBSTATION
477 Liquid Waste Contractor _|Operating | _OSF H 254000 __|DIESEL GENERATOR AND TANK (FOR 241-49H)
478 Liquid Waste Contractor __|Operating | OSF H 254001 __|DIESEL GENERATOR AND TANK N 1975 5009 Structures, Industrial, Other N
479 Liquid Waste Contractor __|Operating | _OSF H 254003 |DIESEL GENERATOR AND TANK N 1982 5906 Electric Generators N
280 Liquid Waste Contractor__|Operating | _OSF H 254004 __|ITP EMERGENCY DIESEL GENERATOR
481 Liquid Waste Contractor __|Operating | _OSF H 254008 __|DIESEL GENERATOR (H-AREA RETENTION BASIN N 1990 5906 Electric Generators N
482 Liquid Waste Contractor __|Operating | OSF H 254000 |DIESEL GENERATOR N 1990 5906 Electric Generators N
483 Liquid Waste Contractor __|Operating | _OSF H 254013 |DIESEL GENERATOR AND TANK
484 Liquid Waste Contractor__|Operating | OSF H 254015 |DIESEL GENERATOR AND TANK N 1993 5906 Electric Generators N
485 Liquid Waste Contractor __|Operating | _OSF H 254016 |DIESEL GENERATOR FOR 241-2H N 1995 5906 Electric Generators N
86 Liquid Waste Contractor __|Operating | _OSF H 254074 |DIESEL GENERATORFOR 241074H
487 Liquid Waste Contractor __|Operating_| Building | _H 260004 __|MONITORING CHANGE BUILDING N___|MBOS Steel Light Frame 240] 1952 1 |694 Other Service Buildings Poor
488 Liquid Waste Contractor __|Operating | OSF H 263169 __|HTF CONSOLIDATION YARD
489 Liquid Waste Contractor __|Operating | _OSF H 263171 __|SPENT CARBON/RESIN STORAGE PAD
490 Liquid Waste Contractor__|Operating | OSF H 281007 |WEIR BOX #3
291 Liquid Waste Contractor __|Operating | _OSF H 281008 __|STORAGE BASIN, 4 MILLION GALLON, LINED N 1974 4109 Other, Water Storage N
292 Liquid Waste Contractor __|Operating | _OSF H 281009 |PUMP PIT FOR STORAGE BASIN N 1990 5008 Pumping Stations N
293 Liquid Waste Contractor _|Operating | _OSF H 281010 __|FILTER AND DEIONIZER FACILITY N 1983 2009 Catchall N
494 Liquid Waste Contractor gﬁe;:so"a' OsF H 284011  |COAL STORAGE AREA
495 Liquid Waste Contractor _|Operating | _OSF H 285006 __|EVAPORATIVE COOLING UNITS N 1990 2009 Catchall N
49 Liquid Waste Contractor __|Operating | _OSF H 285007 __|EVAPORATIVE COOLING UNITS N 1990 2009 Catchall N
297 Liquid Waste Contractor __|Operating | _OSF H 285008 __|EVAPORATIVE COOLING UNITS N 1990 2009 Catchall N
498 Liquid Waste Contractor __|Operating | Building | __H 299000 | MAINTENANCE FACILITY N__|MBO4 Steel Braced Frame 8,637 1982 1 eor Shops, General Poor
299 Liquid Waste Contractor __|Operating | _OSF H 299001 __|DIESEL GENERATOR N 1982 5906 Electric Generators N
500 Liquid Waste Contractor __|Operating | Building | __H 299002 __|AIR COMPRESSOR BUILDING N__|MBO4 Steel Braced Frame 2,080 1982 1 [599 Other Industrial Facilities Fail
501 Liquid Waste Contractor __|Operating_| Building | _H 299004 __|STORAGE/SUPPLY BUILDING N___|MBOS Steel Light Frame 1,431 1986 1 |400 General Storage Poor
502 Liquid Waste Contractor__|Operating | Building | _H 299005 |CRANE SHELTER N__|MBO3 Steel Moment Frame 608] 1986 1 |400 General Storage Poor
503 Liquid Waste Contractor _|Operating | _OSF H 299006 | TREATMENT BUILDING STACK FOR 241-81H N 1990 5461 Struc, Industrial N
504 Liquid Waste Contractor __|Operating | OSF H 299007 __|CONTROL BUILDING STACK FOR 241-84H N 1990 5461 Struc, Industrial aseous N
Sset has TAETuding TelaBity TSSUEs oF
capacity that limits performance or capacity of the
505 Liquid Waste Contractor  |Operating osF H 603000  |ROADS (INC. BRIDGES & CULVERTS) N 1055 1749 Tertiary Roads N Egg":a::c‘l’/z:"::fur"";s:fké';f’;:"::{; 'Sg:'?:é‘z‘::;se:f:w
Asset requires refurbishment to bring to adequate
s TAETuding TelaBity TSSUEs oF
capacity that limits performance or capacity of the
506 Liquid Waste Contractor  |Operating osF H 604000  |WALKS N 1082 1129 Sidewalks N Egg":a::c‘l’/z:"::fur"";s:fké';f’;:"::{; 'Sg:'?:é‘z‘::;se:f:w
Asset requires refurbishment to bring to adequate
s TAEuding TelaBity TSSUEs oF
capacity that limits performance or capacity of the
507 Liquid Waste Contractor  |Operating osF H 605000  |FENCES N 1990 2429 Fencing N Egg":a::c‘l’/z:"::fur"";s:fké';f’;:"::{; 'Sg:'?:é‘z‘::;se:f:w
Asset requires refurbishment to bring to adequate
eIy capabTe o perToring Tt CaTrent
liquid wastes disposition mission, meets all ES&H and/or
508 Liquid Waste Contractor  |Operating osF H 607024  |LIFT STATION N 1990 5009 Structures, Industrial, Other N security requirements, meets reliability goals, has
adequate capacity, meets stated DOE requirements, and
has only minor deficiencies that can be corrected with
normal onerating hudaet:
509 Liquid Waste Contractor __|Operating | _OSF H 607049 __|SEPTIC TANK ADJACENT TO 704-56H
510 Liquid Waste Contractor __|Operating | OSF H 619003 |DIESEL FUEL TANK
511 Liquid Waste Contractor _|Operating | _OSF H 619004 |DIESEL FUEL TANK
512 Liquid Waste Contractor __|Operating | OSF H 619005 |DIESEL FUEL TANK FOR 254-15H
513 Liquid Waste Contractor _|Operating | _OSF H 619006 __|DIESEL FUEL TANK FOR 241-2H
514 Liquid Waste Contractor__|Operating | OSF H 641000 _|INTERAREA TRANSFER LINE N 1968 8441 Piping (Hazardous,Contaminated)] Y
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Savannah River Site Liquid Waste Services Section J-12, Appendix A
Draft Solicitation No. DE-SOL-0008913

Liquid Waste Faciliities as of 12-8-2015

- Physical
F 3 Al . " .
Ca:::(y Assigned Contractor Status ’:;‘:)"e Nafem’ﬂle F’:gn Property Name E):rcifs Model Building Type C‘S’;’fsts Ac‘;i?rred Fggrs Usage Code B('a:rar::elr)s g::;ﬂ?;z Excess Date Condition Notes
515 Liquid Waste Contractor__|Operating | _OSF H 681015 __|LOW POINT DRAIN TANK
516 Liquid Waste Contractor__|Operating | Building | __H 681016 _|LOW POINT DRAIN TANK SUPPORT BLDG
517 Liquid Waste Contractor __|Shutdown P|_Trailer H 704008___|ADMINISTRATION TRAILER Y__[MBOS Steel Light Frame 5,040 1980 101 Office Not Applicable 02/04/2013
TS Modular Office 15 3T vears old and ias experienced

normal wear and tear. A Condition Assessment was
performed and determined that refurbishment of the

518 Liquid Waste Contractor Operating Trailer H 704023 MODULAR OFFICE TRAILER N MBOS Steel Light Frame 864| 1983 101 Office Fail interior, exterior, HVAC Systems, and the electrical system
are required to restore this facility to adequate condition

to support the Radioactive Liquid Waste Disposition

Fhis {ioaurar office 15 3T vears old and Tias experienced |
normal wear and tear. A Condition Assessment was
performed and determined that refurbishment of the

519 Liquid Waste Contractor  |Operating | Trailer H 704024  |MODULAR OFFICE TRAILER N |MBOS Steel Light Frame 702| 1983 101 Office Fail A g
interior, exterior, and the electrical system are required to
restore this facility to adequate condition to support the
5 ot uate ¢ :

This Modular ice Is ‘years old an as experience
normal wear and tear. A Condition Assessment was

520 Liquid Waste Contractor  |Operating | Trailer H 704046 [RESTROOM TRAILER N |MBOS Steel Light Frame 167| 1983 694 Other Service Buildings Fail performed and determined that refurbishment of the

interior, exterior, and the electrical system are required to
restore this facility to adequate condition to support the

AeSetTias deficiencies that it performance of the

Radioactive liquid wastes disposition mission including
521 Liquid Waste Contractor  [Operating | Building H 704056 [ADMINISTRATION BUILDING N |MB04 Steel Braced Frame 12,574 1993 1 |101 Office Fair attracting and maintaining key staff, poses added ES&H
and/or security risk, or affects DOE requirements. Asset

tequires refurpishment to hrina to adeguate conaition
This Modular Office Is 20 years old and has experience

normal wear and tear. A Condition Assessment was
performed and determined that refurbishment of the
522 Liquid Waste Contractor  |Operating | Trailer H 704060  |MODULAR OFFICE TRAILER N |MBOS Steel Light Frame 1,919 1994 101 Office Poor interior, exterior, HVAC System(s), and the electrical
system are required to restore this facility to adequate
condition to support the Radioactive Liquid Waste

RS RTodar Gifice 7s 20 vears ol and has experienced |
normal wear and tear. A Condition Assessment was
performed and determined that refurbishment of the

523 Liquid Waste Contractor Operating Trailer H 704061 MODULAR OFFICE TRAILER N MBOS Steel Light Frame 2,873 1994 101 Office Poor interior, exterior, HVAC System(s), and the electrical
system are required to restore this facility to adequate
condition to support the Radioactive Liquid Waste

TS MToditar Sitice 7s 26 vears old and has experienced |
normal wear and tear. A Condition Assessment was
performed and determined that refurbishment of the

524 Liquid Waste Contractor  |Operating | Trailer H 704062 |MODULAR OFFICE TRAILER N |MBOS Steel Light Frame 2,837| 1988 101 Office Poor A
interior, exterior, and the electrical system are required to
restore this facility to adequate condition to support the
: ot uate ¢ :

This Modular ice Is ‘years old an as experience
normal wear and tear. A Condition Assessment was

525 Liquid Waste Contractor  |Operating | Trailer H 704065  |MODULAR OFFICE TRAILER N |MBOS Steel Light Frame 971| 1993 101 Office Poor performed and determined that refurbishment of the

interior, exterior and the electrical system are required to
restore this facility to adequate condition to support the

PR SIS e e o e rrereea |
normal wear and tear. A Condition Assessment was
performed and determined that refurbishment of the

526 Liquid Waste Contractor Operating Trailer H 704066 MODULAR OFFICE TRAILER N MBOS5 Steel Light Frame 908| 1989 101 Office Poor interior, exterior, HVAC system(s), and the electrical
system are required to restore this facility to adequate
condition to support the Radioactive Liquid Waste

R R eE s> T years old and Tias experienced |
normal wear and tear. A Condition Assessment was
performed and determined that refurbishment of the
interior, exterior, and the electrical system are required to
restore this facility to adequate condition to support the

527 Liquid Waste Contractor  [Operating | Trailer H 704067  [MODULAR OFFICE TRAILER N MBOS Steel Light Frame 894 1993 101 Office Fair

18 1s Modular ice Is greater than 'years old ant
experienced normal wear and tear. A Condition
Assessment was performed and determined that

528 Liquid Waste Contractor Operating Trailer H 704068 MODULAR OFFICE TRAILER N MBOS Steel Light Frame 867| 2001 101 Office Poor refurbishment of the interior, exterior, HVAC System(s),
and the electrical system are required to restore this
facility to adequate condition to support the Radioactive

T e diAr OHReS G REr 98 vears ol and has
experienced normal wear and tear. A Condition
Assessment was performed and determined that

529 Liquid Waste Contractor Operating Trailer H 704082 MODULAR OFFICE TRAILER N MBOS Steel Light Frame 1,680( 2001 101 Office Poor of the exterior, HVAC System(s), and the
electrical system are required to restore this facility to
adequate condition to support the Radioactive Liquid
\waste 0

This Modular Office is greater 20 years old and has
experienced normal wear and tear. A Condition
Assessment was performed and determined that
refurbishment of the exterior, and the electrical system are|
required to restore this facility to adequate condition to
support the Radioactive Liquid Waste Disposition mission.

530 Liquid Waste Contractor  [Operating | Trailer H 704083  |MODULAR TRAILER N MBOS Steel Light Frame 636 2001 101 Office Poor

This Modular Office is greater 20 years old and has
experienced normal wear and tear. A Condition
Assessment was performed and determined that
refurbishment of the exterior, and the electrical system are|
required to restore this facility to adequate condition to
support the Radioactive Liquid Waste Disposition mission.

531 Liquid Waste Contractor  [Operating | Trailer H 704084  [MODULAR OFFICE TRAILER N MBOS Steel Light Frame 711| 2001 101 Office Poor

532 Liquid Waste Contractor _ [Operating | Trailer H 704088 [STORAGE FACILITY

This Modular Office 1s 23 years old and has exp
normal wear and tear. A Condition Assessment was
performed and determined that refurbishment of the
533 Liquid Waste Contractor  |Operating | Trailer H 704178  |MODULAR OFFICE TRAILER N |MBOS Steel Light Frame 1,733 1991 101 Office Fail interior, exterior, HVAC System(s), and the electrical
system are required to restore this facility to adequate
condition to support the Radioactive Liquid Waste

o

534 Liquid Waste Contractor _ [Operating | Trailer H 704183 [RESTROOM TRAILER
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Savannah River Site Liquid Waste Services Section J-12, Appendix A
Draft Solicitation No. DE-SOL-0008913

Liquid Waste Faciliities as of 12-8-2015

- Physical
F 3 Al . " .
Cas:::(v Assigned Contractor Status ';;‘;"e o P:E” Property Name E):rc]ffs Model Building Type C‘Sr;’fsts Ac;i?:ed Fggrs Usage Code B('a:rBr:jelr)s g::;ﬂ?;z Excess Date Condition Notes
535 Liquid Waste Contractor__|Operating | _Trailer H 704186 ___|RESTROOM TRAILER
536 Liquid Waste Contractor Pl Buiding | _H 706000 | ADMINISTRATION BUILDING v |MBO4 Steel Braced Frame 2,000 1955 1101 office Not Applicable 02/04/2013
TRis Modular OFfice 1s 23 vears old and Tias experienced
normal wear and tear. A Condition Assessment was
537 Liquid Waste Contractor  |Operating | Trailer H 706002  |MODULAR OFFICE TRAILER N |MBOS Steel Light Frame 1,517| 1980 101 Office Poor performed and determined that refurbishment of the
interior, exterior and the electrical system are required to
restore this facility to adequate condition to support the
iauid \Waste Di. i mission
538 Liquid Waste Contractor __|Operating | Building | _H 706004 __|HANDI-HOUSE
This Modular Office 15 22 years old and ias experienced
normal wear and tear. A Condition Assessment was
; ’ ; rformed and det d that refurbishment of th
539 Liquid Waste Contractor  |Operating | Trailer H 706006  |TRAINING TRAILER N |MBOS Steel Light Frame 544 1992 400 General Storage Poor performed and determined that refurbishment of the
exterior and the electrical system are required to restore
this facility to adequate condition to support the
g
This Modular Oice 1 21 vears old and has experience
normal wear and tear. A Condition Assessment was
; ’ ; : rformed and det d that refurbishment of th
540 Liquid Waste Contractor  |Operating | Trailer H 706007  |MODULAR OFFICE TRAILER N |MBOS Steel Light Frame 1,705 1993 101 Office Fail performed and cetermined that refuroishment of the
exterior, HVAC System(s), and the electrical system are
required to restore this facility to adequate condition to
Asset has deficiencies that limit performance of the
Radioactive liquid wastes disposition mission including
541 Liquid Waste Contractor  |Operating | Building | H 707000  |ADMINISTRATION BUILDING N |MBO4 Steel Braced Frame 16,464| 1990 1 |101 Office Fair attracting and maintaining key staff, poses added ES&H
and/or security risk, or affects DOE requirements. Asset
require: to brina to adeauate condition.
542 Liquid Waste Contractor P[ Trailer H 707001 |MODULAR OFFICE TRAILER Y |MBOS Steel Light Frame 1,694] 1980 101 Office Not Applicable 02/04/2013
543 Liquid Waste Contractor __[Unknown OSF H 707003 __|STORES DROP POINT
544 Liquid Waste Contractor __|Operating | Building | __H 707004 |HANDI-HOUSE
545 Liquid Waste Contractor__[Unknown | Building | _H 707008 __|HANDI-HOUSE
546 Liquid Waste Contractor __|Operating | OSF H 707010 _|STORES DROP POINT PAD
547 Liquid Waste Contractor__|Operating_| _Trailer H 740037 __|MODULAR OFFICE TRAILER
548 Liquid Waste Contractor __|Operating | Trailer H 740038 __|MODULAR TRAILER

This Modular Office is greater than 30 years old and has
experienced normal wear and tear. A Condition
Assessment was performed and determined that

549 Liquid Waste Contractor  |Operating | Trailer H 740039  |MODULAR OFFICE TRAILER N |MBOS Steel Light Frame 701| 1983 101 Office Fail refurbishment of the exterior, roof, and electrical system
are required to restore this facility to adequate condition
to support the Radioactive Liquid Waste Disposition

550 Liquid Waste Contractor__|Operating | Building | __H 772000 __|PRE-FABRICATED BUILDING N__|MBO4 Steel Braced Frame 2,800 1997 1 |400 General Storage Excellent

551 Liquid Waste Contractor __|Operating | _OSF H 801001 __|DIVERSION BOX

552 Liquid Waste Contractor__|Operating | OSF H 805001 __|DIVERSION BOX

553 Liquid Waste Contractor __|Operating | _OSF H 805003 __|JUNCTION BOX
Assethas TACIUding TelABITEY TSSUES o
capacity that limits performance or capacity of the

554 Liquid Waste Contractor  |Operating osF H 907000  |STORM SEWERS N 1974 2009 Catchall Y :Zgﬂ?yﬂr:zfﬁs;is:rp:f';':; 'Ssz":;j::;?:éd
Asset requires refurbishment to bring to adequate
condition

555 Liquid Waste Contractor __|Operating | _OSF H 907001 __|DIVERSION BOX N 1974 2009 Catchall N

556 Liquid Waste Contractor _|Shutdown P|__OSF H 907002 |STORM WATER MONITORING STATION N 1988 2009 Catchall N

557 Liquid Waste Contractor p[_osF H 907003 __|STORM WATER MONITORING STATION N 1988 2009 Catchall N

558 Liquid Waste Contractor __|Shutdown P|__OSF H 907004 __|STORM WATER MONITORING STATION N 1988 2009 Catchall N

559 Liquid Waste Contractor Pl _osF H 907005 __|STORM WATER MONITORING STATION N 1988 2009 Catchall N

560 Liquid Waste Contractor __|Operating | _OSF H 907006___|STORM WATER MONITOR N 1988 6009 Other, Other, Service Structures N

561 Liquid Waste Contractor p[_osF H 907007 __|STORM WATER MONITOR N 1988 6009 Other, Other, Service Structures N

562 Liquid Waste Contractor__|Reserved | Building | __J 221000 __|SWPF PROCESSING FACILITY In AAIM

563 Liquid Waste Contractor _|Reserved | Building | __J 221003 |SWPF ALPHA FINISHING FACILITY In AAIM

564 Liquid Waste Contractor__|Reserved | Building | __J 221004 __|SWPF COMPRESSOR BUILDING In AAIM

565 Liquid Waste Contractor _|Reserved | Building | __J 660000 __|SWPF SERVICE BUILDING In AAIM

566 Liquid Waste Contractor__|Reserved | Building | __J 701000 __|SWPF CONTROL PORTAL BUILDING In AAIM

567 Liquid Waste Contractor _|Reserved | Building | __J 704000 __|SWPF ADMINISTRATION BUILDING In AAIM

568 SWPF Contractor Operating | Trailer 3 705015 __|SWPF OFFICE TRAILER (CONSTRUCTION)
This Modular Office 15 23 years old and as exp q
normal wear and tear. A Condition Assessment was

569 SWPF Contractor Operating | Trailer 3 705016  |SWPF OFFICE TRAILER (CONSTRUCTION) N |MBOS Steel Light Frame 1,744 1991 101 Office Fail performed and determined that refurbishment of the
interior, exterior, HVAC Stystem(s) and the electrical
system are required to restore this facility to adequate
s N Burar ofice 75 23 vears old and Tas experienced |
normal wear and tear. A Condition Assessment was

570 SWPF Contractor Operating | Trailer 3 705017  |SWPF OFFICE TRAILER (CONSTRUCTION) N |MBOS Steel Light Frame 1,744 1991 101 Office Fail performed and determined that refurbishment of the
interior, exterior, HVAC Stystem(s) and the electrical
system are required to restore this facility to adequate
Tt Modurar Office 15 24 years old and s experience
normal wear and tear. A Condition Assessment was

571 SWPF Contractor Operating | Trailer 3 705022 |SWPF OFFICE TRAILER (CONSTRUCTION) N |MBOS Steel Light Frame 1,347| 1995 101 Office Poor performed and determined that refurbishment of the

exterior and the electrical system are required to restore
this facility to adequate condition to support the

18 is Modular ice Is 'years old ant as experience
normal wear and tear. A Condition Assessment was
performed and determined that refurbishment of the
572 SWPF Contractor Operating | Trailer 3 705023  |SWPF OFFICE TRAILER (CONSTRUCTION) N [MBOS Steel Light Frame 1,909| 1995 101 Office Poor interior, exterior, HVAC system(s), and the electrical
system are required to restore this facility to adequate
condition to support the Radioactive Liquid Waste

TR P 5Ri25 15 To vears oldand has experienced |
normal wear and tear. A Condition Assessment was
performed and determined that refurbishment of the

573 SWPF Contractor (Operating Trailer J 705024 SWPF OFFICE TRAILER (CONSTRUCTION) N MBOS Steel Light Frame 1,909 1995 101 Office Poor interior, exterior, HVAC System(s), and the electrical
system are required to restore this facility to adequate
condition to support the Radioactive Liquid Waste

s
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Savannah River Site Liquid Waste Services Section J-12, Appendix A
Draft Solicitation No. DE-SOL-0008913

Liquid Waste Faciliities as of 12-8-2015

- Physical
Fg:::(y Assigned Contractor Status ':;‘:)"e' h:em'”‘e P:E"‘ Property Name ET:]Z?S Model Building Type C’Srgfsts Ac;i?r'ed Fgg}s Usage Code liié"zr)s g::;ﬂ?;z Excess Date Condition Notes

574 SWPF Contractor Operating | OSF 3 752002___|ADMINISTRATION BUILDING TRANSFORMER N 2008 8988 Power Transformers N

575 Liquid Waste Contractor__|Operating | OSF s 51000 |SAFETY SIGN

576 Liquid Waste Contractor __|Operating | _OSF s 51001 [SAFETY SIGN

577 Liquid Waste Contractor__|Operating | OSF s 52000 |FLAG POLE,

578 Liquid Waste Contractor _|Operating | _OSF s 52001 |FLAG POLE

579 Liquid Waste Contractor__|Operating | Building | S 54002 |RAIN SHELTER, ENTRACE TO S-AREA

580 Liquid Waste Contractor__|Operating_| _Trailer s 54003 |RAIN SHELTER, SE CORNER OF 707-50S

581 Liquid Waste Contractor __|Operating | Trailer s 54004 |RAIN SHELTER

582 Liquid Waste Contractor__|Operating_| _Trailer s 54005 |RAIN SHELTER, WEST OF 714-S

583 Liquid Waste Contractor __|Operating | Trailer s 54006 |RAIN SHELTER

584 Liquid Waste Contractor __|Operating_| Building | _S 210000 __[SERVICE BUILDING N___|MBOS Concrete Moment Frame 61,012 1983 1 |sor Building Poor

585 Liquid Waste Contractor__|Operating | Building | S 221000 _|VITRIFICATION BUILDING N__|MBO9 Concrete Shear Walls 242,467 1995 5 |593 Nuclear Waste Processing And/Or Poor

586 Liquid Waste Contractor __|Operating | _OSF s 221001__|TORNADO PROTECTION PAD

587 Liquid Waste Contractor__|Reserved | Building | S 221002__|DRY FRIT CONVEYING FACILITY

588 Liquid Waste Contractor __[Unknown OSF s 224000 |SALT CELL BENZENE ABATEMENT

589 Liquid Waste Contractor __|Reserved | Trailer s 235000 | DWPF LABORATORY FACILITY

590 Liquid Waste Contractor __|Operating_| Building | _S 250000 __|GLASS WASTE STORAGE BLDG #1 (GWSB #1) N___|MBO4 Steel Braced Frame 48,197| 1986 1 |593 Nuclear Waste Processing And/or Fair

591 Liquid Waste Contractor__|Operating | Building | S 250001 __|SPARE EQUIPMENT STORAGE BUILDING N__|MBO4 Steel Braced Frame 3,030 1989 1 |400 General Storage Adequate

592 Liquid Waste Contractor __[Shutdown P| Building | _S 250002 |PORTABLE STORAGE BUILDING Y [MBO4 Steel Braced Frame 1,999 1992 1 |400 General Storage Not Applicable 11/07/2011

593 Liquid Waste Contractor __|Operating | _ OSF s 250004 |CONCRETE PAD

594 Liquid Waste Contractor __|Operating | _OSF s 250005 __|CONCRETE PAD

595 Liquid Waste Contractor__|Operating | Building | S 251000 |GLASS WASTE STORAGE BUILDING #2 (GWSB #2 N__|MBO7 Steel Frame with Infill Shear Walls 43,360] 2005 1 |593 Nuclear Waste Processing And/Or Excellent

596 Liquid Waste Contractor__|Reserved | Building | _S 252000 __|GLASS WASTE STORAGE CAPABILITY (GWSB#3) future facility In AAIM

597 Liquid Waste Contractor__|Reserved | Building | S 253000 |CANISTER SHIPPING FACILITY (CSF) future facility In AAIM

598 Liquid Waste Contractor __|Operating_| Building | _S 260000 __|FAILED EQIPMNT STRG VAULT/CRANE CTRL RM N__|MBO9 Concrete Shear Walls 575 1986 1 |694 Other Service Buildings Fail

599 Liquid Waste Contractor __|Operating | OSF s 260002 |FAILED EQUIPMENT STORAGE VAULT #1

600 Liquid Waste Contractor __|Operating | _OSF s 260004 __|FAILED EQUIPMENT STORAGE VAULT #2

601 Liquid Waste Contractor __|Unknown oSk s 263012 |CSM-12-2 LABOR STORAGE (#4548)

602 Liquid Waste Contractor __|Operating_| Building | _S 263096 |EQUIPMENT BUILDING N___|MBOS Steel Light Frame 103| 2008 1 |400 General Storage ‘Adequate

603 Liquid Waste Contractor __|Unknown | Trailer s 263149 |STORAGE TRAILER 11

604 Liquid Waste Contractor __[Unknown OSF s 263152__|LAUNDRY DROP POINT

605 Liquid Waste Contractor__|Unknown | Building | S 263158 |STORAGE BUILDING #4032

606 Liquid Waste Contractor _|Operating | _OSF s 291000 __|VENT EXHAUST STACK N 1999 2009 Catchall N

607 Liquid Waste Contractor__|Operating | Building | S 292000 _|FAN HOUSE N__|MBO8 Concrete Moment Frame 13,003 1995 1 [801 Other Fail

608 Liquid Waste Contractor __|Operating | _OSF s 294000 __|SAND FILTER N 1995 2009 Catchall N

609 Liquid Waste Contractor __|Operating | Building | S 422000 _|COLD FEED STORAGE N__|MB04 Steel Braced Frame 2,611] 1995 1 |400 General Storage Good

610 Liquid Waste Contractor __[Unknown OSF s 442001 __|FORMIC/CAUSTIC ACID UNLOAD

611 Liquid Waste Contractor __|Operating | Building | S 422002__|BULK FRIT FACILITY N__|MBOS Steel Light Frame 2,734 1995 1 |400 General Storage Poor

612 Liquid Waste Contractor __|Operating | _OSF s 422003__|REG DRAINS COLLECT TANK

613 Liquid Waste Contractor __|Operating | _OSF s 422004 |CLEAN CONDENSATE TANK

614 Liquid Waste Contractor _|Operating | _OSF s 422005__|DEIONIZER STATION

615 Liquid Waste Contractor__|Operating | _OSF s 422006 |SOUTHWET SI STATION

616 Liquid Waste Contractor _|Operational | _OSF s 430000 __|ORGANIC WASTE STORAGE FACILITY N 1995 4009 Other, Storage N

617 Liquid Waste Contractor __|Operational| _OSF s 430001 __|REF ORGANIC RECOVERY UNIT N 1995 2009 Catchall N

618 Liquid Waste Contractor __|Operating | _OSF s 430002__|BACK UP NITROGEN SYSTEM MANIFOLD

619 Liquid Waste Contractor __|Operating | _OSF s 430003 |OFF GAS & OPERATING STATION

620 Liquid Waste Contractor __|Operating | _OSF s 430004___|FOAM HOUSE BUILDING

621 Liquid Waste Contractor _|Reserved oSk s 503000 _|ELECTRICAL DISTRIBUTION LINES

622 Liquid Waste Contractor__|Reserved OSF s 510000 _|INTERNAL SECURITY COMMUNICATION SYSTEM

623 Liquid Waste Contractor __|Operating | Building | S 511000 __|LOW POINT PUMP PIT N__|MBOS Steel Light Frame 7,220 1995 1 [599 Other Industrial Facilities Poor

624 Liquid Waste Contractor __|Operating_| Building | _S 511001 |[LOW POINT PUMP PIT HVAC N___|MBOS Steel Light Frame 2,200 1987 1 |599 Other Industrial Facilities Poor

625 Liquid Waste Contractor __|Operating | Building | S 511002 |INSTRUMENT SHELTER BUILDING N__|MBOS Steel Light Frame 347] 1999 1 [599 Other Industrial Facilities Adequate

626 Liquid Waste Contractor __|Operating_| Building | _S 511003 | TANKER UNLOADING FACILITY

627 Liquid Waste Contractor __|Operating | Trailer s 511005 |PORTABLE BUILDING

628 Liquid Waste Contractor __|Operating_| Building | _S 512000 |ACTINIDE REMOVAL PROCESS FACIITY N___|MBOG Steel Frame with Concrete Shear Walls_| _ 10,782] 1997 1 |sor Building Fair

629 Liquid Waste Contractor __|Operating | Building | S 512001 |LATEWASH FACILITY HVAC BUILDING N__|MBO6 Steel Frame with Concrete Shear Walls 2,187 1992 1 |599 Other Industrial Facilities Fair

630 Liquid Waste Contractor__|Operating_| Building | _S 512002__|INSTRUMENT SHELTER

631 Liquid Waste Contractor__|Operating | _OSF s 512004 |PRIMARY NITROGEN STORAGE

632 Liquid Waste Contractor __|Operating | _OSF s 512005 |LATEWASH FACILITY (PRIMARY) N 1997 4331 Tanks (Process Gas) N

633 Liquid Waste Contractor __|Operating | Building | S 512006 |LATEWASH FACILITY N__|MBOS Steel Light Frame 1,031 1997 1791 Laboratories, General (Non-Nucleal Fair

634 Liquid Waste Contractor _|Operating | _OSF s 512007 |LATEWASH COLD CHEMICAL FEED SHELTER N 1999 4009 Other, Storage N

635 Liquid Waste Contractor __|Operating | Trailer s 512014 |SELF CONTAINED RESTROOM TRAILER

636 Liquid Waste Contractor __|Operating | _OSF s 550000 | INTER AREA TRANS LINES N 1995 8441 Piping ( C Y

637 Liquid Waste Contractor__|Operating | OSF s 601000 |STANDARD GUAGE TRACK - S AREA N 1989 1429 Primary Tracks N

638 Liquid Waste Contractor __[Unknown OSF s 603000 __|ROADS (INC. BRIDGES & CULVERTS)

639 Liquid Waste Contractor __|Unknown oSk s 604000 __|WALKS

640 Liquid Waste Contractor __[Unknown OSF s 605000 __|FENCES

641 Liquid Waste Contractor__|Operating | _OSF s 607000 __|S-AREA PUMP STATION FOR WWATER TREAT FAC N 1995 5549 Plants (Sewer, Tertiary Treatmen{ N

SSet s Tully capable of performing 1ts current

liquid wastes disposition mission, meets all ES&H and/or

642 Liquid Waste Contractor  |Operating osF s 607016  |SEWAGE LIFT STATION N 1994 8561 Lift Stations (Sewage) N security requirements, meets reliability goals, has
adequate capacity, meets stated DOE requirements, and
has only minor deficiencies that can be corrected with
normal onerating hudaet:

643 Liquid Waste Contractor _|Operating | _OSF s 613000 __|PARKING AREA

644 Liquid Waste Contractor __|Unknown osF s 697000 __|SITE WORK AND GENERAL GRADING

645 Liquid Waste Contractor _|Operating | _OSF s 698000 |LANDSCAPING AND EROSION CONTROL

646 Liquid Waste Contractor __|Unknown oSk s 699000 __|EX MACHINERY (ACCOUNTING PURPOSES ONLY)

647 Liquid Waste Contractor__|Unknown | Building | S 701001 __|STORAGE BUILDING

648 Liquid Waste Contractor __|Operating | Building | S 704000 __|OPERATIONS BUILDING N__|MBO4 Steel Braced Frame 25,927 1983 1101 office Fair
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Savannah River Site Liquid Waste Services Section J-12, Appendix A
Draft Solicitation No. DE-SOL-0008913

Liquid Waste Faciliities as of 12-8-2015

Physical
Usage Code Barriers
(PBP1)

Facili 3 Al . " .
eellizy Assigned Contractor Status | FTOP rea (R Property Name ET:]ZSS Model Building Type C’Srgfsts Ac;i?r'ed Fggrs g::;ﬂ?;z

Gonnr: o oo = Excess Date Condition Notes

This Modular Office is 17 years old and has exp
normal wear and tear. A Condition Assessment was
performed and determined that refurbishment of the
interior, exterior, HVAC and the electrical system are
required to restore this facility to adequate condition to

KLU T P e R ey s e
normal wear and tear. A Condition Assessment was
performed and determined that refurbishment of the
exterior and the electrical system are required to restore
this facility to adequate condition to support the

Liouid Waste Di. i mission

649 Liquid Waste Contractor  [Operating | Trailer s 704015  |MODULAR OFFICE TRAILER N MBOS Steel Light Frame 1,117 2000 101 Office Fail

650 Liquid Waste Contractor  [Operating | Trailer s 704016  |MODULAR OFFICE TRAILER N MBOS Steel Light Frame 1,296| 1977 101 Office Poor

651 Liquid Waste Contractor __[Unknown Trailer s 704021 |MODULAR OFFICE TRAILER
652 Liquid Waste Contractor _[Unknown Trailer B 704022 [STORAGE BUILDING
653 Liquid Waste Contractor __[Unknown | Building s 704023 |STORAGE BUILDING

This Modular Office 1s 26 years old and has exp
normal wear and tear. A Condition Assessment was
performed and determined that refurbishment of the
interior, exterior, and the electrical system are required to
restore this facility to adequate condition to support the

654 Liquid Waste Contractor  [Operating | Trailer s 704024  [MODULAR OFFICE TRAILER N MBOS Steel Light Frame 1,736| 1988 101 Office Poor

PR T OHite 1536 Vears Sl and Ras Sxperience
normal wear and tear. A Condition Assessment was
performed and determined that refurbishment of the
exterior, and the electrical system are required to restore
this facility to adequate condition to support the

655 Liquid Waste Contractor  [Operating | Trailer s 704025  [MODULAR OFFICE TRAILER N MBOS Steel Light Frame 1,731 1988 101 Office Poor

TR ST OHite 1536 Vears SIi and Ras Sxperience
normal wear and tear. A Condition Assessment was
performed and determined that refurbishment of the
exterior and the electrical system are required to restore
this facility to adequate condition to support the

656 Liquid Waste Contractor  [Operating | Trailer s 704026  [MODULAR OFFICE TRAILER N MBOS Steel Light Frame 1,731 1988 101 Office Poor

PR T OHite 1536 Vears SIi and Ras Sxperience
normal wear and tear. A Condition Assessment was
performed and determined that refurbishment of the
exterior and the electrical system are required to restore
this facility to adequate condition to support the

657 Liquid Waste Contractor  [Operating | Trailer s 704027  [MODULAR OFFICE TRAILER N MBOS Steel Light Frame 1,731 1988 101 Office Poor

PR T OHite 15 38 Vears SIi and Ras Sxperience
normal wear and tear. A Condition Assessment was
performed and determined that refurbishment of the
exterior and the electrical system are required to restore
this facility to adequate condition to support the

658 Liquid Waste Contractor  [Operating | Trailer s 704028  [MODULAR OFFICE TRAILER N MBOS Steel Light Frame 1,731 1988 101 Office Poor

TR T OHite 1536 Vears SIi and Ras Sxperience
normal wear and tear. A Condition Assessment was
performed and determined that refurbishment of the
exterior and the electrical system are required to restore
this facility to adequate condition to support the

659 Liquid Waste Contractor  [Operating | Trailer s 704029  [MODULAR OFFICE TRAILER N MBOS Steel Light Frame 1,731 1988 101 Office Poor

PR T OHite 15 36 Vears Sl and Ras experience
normal wear and tear. A Condition Assessment was
performed and determined that refurbishment of the
exterior and the electrical system are required to restore
this facility to adequate condition to support the

Licuiid Waste Di mission

660 Liquid Waste Contractor  [Operating | Trailer s 704030  [MODULAR OFFICE TRAILER N MBOS Steel Light Frame 1,731 1988 101 Office Poor

661 Liquid Waste Contractor __[Unknown Trailer B 704036 [MODULAR OFFICE TRAILER
662 Liquid Waste Contractor __[Unknown Trailer s 704038 |MODULAR OFFICE TRAILER
663 Liquid Waste Contractor __[Unknown OSF B 704048 [STORAGE SHED

TS TOUTar OTICe TS—ZU=F YeaTs o1 ama- TS EXpeTTeTTTeT
normal wear and tear. A Condition Assessment was
performed and determined that refurbishment of the
interior, exterior, HVAC System(s), and electrical system is|
required to restore this facility to adequate condition to
664 Liquid Waste Contractor (Operating Trailer S 704049 MODULAR OFFICE TRAILER N MBOS Steel Light Frame 5,369| 1992 101 Office Poor support the Radioactive Liquid Waste Disposition

mission.

Refurbishment required to effectively mitigate potential
negative impacts to the Radioactive Liquid Waste
Disposition missions caused by aging and debilitated

Tt RTG53 ears omrantmas exp
normal wear and tear. A Condition Assessment was
performed and determined that refurbishment of the
exterior and electrical system is required to restore this
facility to adequate condition to support the Radioactive
Liquid Waste Disposition mission.

Refurbishment required to effectively mitigate potential
negative impacts to the Radioactive Liquid Waste
Disposition missions caused by aging and debilitated

665 Liquid Waste Contractor  [Operating | Trailer s 704050  |MODULAR TRAINING TRAILER N MBOS Steel Light Frame 1,120| 2001 101 Office Poor

T RRIAT G S etrsomranomas exp
normal wear and tear. A Condition Assessment was
performed and determined that refurbishment of the
exterior and electrical system is required to restore this
facility to adequate condition to support the Radioactive
Liquid Waste Disposition mission.

Refurbishment required to effectively mitigate potential
negative impacts to the Radioactive Liquid Waste
Disposition missions caused by aging and debilitated

666 Liquid Waste Contractor  [Operating | Trailer s 704051  |MODULAR TRAINING TRAILER N MBOS Steel Light Frame 1,120| 2001 101 Office Poor

PHtERRRRAT St 4 Years orram mas exp:
normal wear and tear. A Condition Assessment was
performed and determined that refurbishment of the
interior, exterior, and electrical system is required to
restore this facility to adequate condition to support the
Radioactive Liquid Waste Disposition mission.
Refurbishment required to effectively mitigate potential
negative impacts to the Radioactive Liquid Waste
Disposition missions caused by aging and debilitated

667 Liquid Waste Contractor  [Operating | Trailer s 704052  |MODULAR TRAINING TRAILER N MBOS Steel Light Frame 1,120| 2001 101 Office Poor

668 Liquid Waste Contractor __[Unknown | Building s 704054 |STORAGE BUILDING

14 0f 19 'V:\DOE SRS AS 2015\Liquid Waste AIPT Project\Request for Proposal\New LW RFP\Section J Attachments J Attachment 12 GFSI 112 - Appendix A LW Facilties 3-14-2016.




Savannah River Site Liquid Waste Services

Draft Solicitation No. DE-SOL-0008913

Liquid Waste Faci

ies as of 12-8-2015

Section J-12, Appendix A

- Physical
Fg:::(y Assigned Contractor Status ':;‘:)"e' h:em'”‘e P:E"‘ Property Name ET:]Z?S Model Building Type C’Srgfsts Ac;i?r'ed Fgg}s Usage Code B('a:rar::elr)s g::;ﬂ?;z Excess Date Condition Notes

669 Liquid Waste Contractor__|Operating | _Trailer s 704060 __|MODULAR OFFICE TRAILER
This ModuTar Office 75 14 years old and has exp a
normal wear and tear. A Condition Assessment was
performed and determined that refurbishment of the

670 Liquid Waste Contractor  |Operating | Trailer s 704061  |MODULAR OFFICE TRAILER N |MBOS Steel Light Frame 1,704| 2000 101 Office Fail interior, exterior, HVAC System(s), and the electrical
system are required to restore this facility to adequate
condition to support the Radioactive Liquid Waste
TR RTar 57128 5 14 vears oid and has experienced |
normal wear and tear. A Condition Assessment was

671 Liquid Waste Contractor  |Operating | Trailer s 704062  [MODULAR OFFICE TRAILER N |MBOS Steel Light Frame 1,120| 2000 400 General Storage Fair performed and determined that refurbishment of the
exterior and the electrical system are required to restore
this facility to adequate condition to support the
18 is Modular ice Is ‘years old an as experience
normal wear and tear. A Condition Assessment was

672 Liquid Waste Contractor  |Operating | Trailer s 704063  [MODULAR STORAGE TRAILER N |MBOS Steel Light Frame 1,120| 2000 400 General Storage Fair performed and determined that refurbishment of the
exterior and the electrical system are required to restore
this facility to adequate condition to support the
B
normal wear and tear. A Condition Assessment was
performed and determined that refurbishment of the
exterior, HVAC System(s), and electrical system is
required to restore this facility to adequate condition to

673 Liquid Waste Contractor  |Operating | Trailer s 704064 [MODULAR SHOP TRAILER N |MBOS Steel Light Frame 017| 2001 601 Maintenance Shops, General Fail support the Radioactive Liquid Waste Disposition
mission.
Refurbishment required to effectively mitigate potential
negative impacts to the Radioactive Liquid Waste
Disposition missions caused by aging and debilitated
THiS Modiar 6ifice 154 "Vears ol and has expertenced
normal wear and tear. A Condition Assessment was

674 Liquid Waste Contractor  |Operating | Trailer s 704065  [MODULAR OFFICE TRAILER N |MBOS Steel Light Frame 965 2001 101 Office Poor performed and determined that refurbishment of the
interior, exterior and the electrical system are required to
restore this facility to adequate condition to support the

Liouid Waste Di. i mission

675 Liquid Waste Contractor__|Operating_| _Trailer s 704066 ___|MODULAR OFFICE TRAILER

676 Liquid Waste Contractor __|Operating | Trailer s 704067 __|MODULAR OFFICE TRAILER

677 Liquid Waste Contractor__|Operating_| _Trailer s 704067 __|MODULAR OFFICE TRAILER

678 Liquid Waste Contractor __|Per SSSD - | Building | S 704068 __|CSM14-2 OFFICE (#4798) Per SSSD - structue has moved and been assigned a new structure number

679 Liquid Waste Contractor__|Unknown | Building | S 704069 ___|CSM16 OFFICE (#4790)
Asset has That imit performance of the
Radioactive liquid wastes disposition mission including

680 Liquid Waste Contractor  |Operating | Building | S 704071 [TC-S1 ADMINISTRATION BUILDING N |MBO4 Steel Braced Frame 21,113 1983 1 |101 Office Fair attracting and maintaining key staff, poses added ES&H
and/or security risk, or affects DOE requirements. Asset
require: to brina to adeauate condition.

681 Liquid Waste Contractor __|Operating | Building | S 704072__|TC-S2 RECEIVING STORES N__|MBO4 Steel Braced Frame 19,900 1983 1 |694 Other Service Buildings Poor

682 Liquid Waste Contractor__|Unknown | _Trailer s 704081 __|MODULAR OFFICE TRAILER

683 Liquid Waste Contractor __|Unknown oSk s 704089 __|MOBILE STRUCTURE

684 Liquid Waste Contractor __|Operating_| Building | _S 704096 ___|HANDI-HOUSE

685 Liquid Waste Contractor _|Unknown | Trailer s 704105 |MODULAR OFFICE TRAILER

686 Liquid Waste Contractor __|Operating | Building | _S 704106 |MERCURY STORAGE HOUSE N___|MBOS Steel Light Frame 3523|1997 1 |694 Other Service Buildings Good

687 Liquid Waste Contractor _|Unknown | Trailer s 704107 |MODULAR OFFICE TRAILER

688 Liquid Waste Contractor__|Unknown | _Trailer s 704108 __|MODULAR OFFICE TRAILER

689 Liquid Waste Contractor _|Unknown | Trailer s 704109 |MODULAR OFFICE TRAILER

690 Liquid Waste Contractor__|Unknown | _Trailer s 704110 __|MODULAR OFFICE TRAILER

691 Liquid Waste Contractor__|Unknown | Building | S 704113 |RESTROOM FACILITY

692 Liquid Waste Contractor__|Unknown | _Trailer s 704114 ___|MODULAR OFFICE TRAILER

693 Liquid Waste Contractor__|Operating | Trailer s 704115 |MODULAR LABORATORY TRAILER

694 Liquid Waste Contractor__|Operating_| _Trailer s 704116 __|MODULAR LABORATORY TRAILER
Asset s Tully capable of performing Tts current
liquid wastes disposition mission, meets all ESH and/or

695 Liquid Waste Contractor  |Operating | Building | S 704120  [E &1 SHOP N |MBOS Steel Light Frame 804| 1993 1 |601 Maintenance Shops, General Good security requirements, meets stated DOE objectives or
goals, and has only minor deficiencies that can be
corre
R R e A UGSt errered ]
normal wear and tear. A Condition Assessment was

696 Liquid Waste Contractor  |Operating | Trailer s 704121  |RESTROOM TRAILER N |MBOS Steel Light Frame 355 2008 298 Comfort Station/Restrooms Fair performed and determined that refurbishment of the
exterior roof and the interior finishes are required to
restore this facility to adequate condition to support the

Licwiid Waste D mission

697 Liquid Waste Contractor __|Operating | Trailer s 704122 |EXECUTIVE OFFICE TRAILER N___|MBOS Steel Light Frame 1913] 2015 101 Office Excellent

698 Liquid Waste Contractor__|Operating_| _Trailer s 704123 __|CONFERENCE / BREAKROOM TRAILER N___|MBOS Steel Light Frame 1,913 2015 101 Office Excellent

699 Liquid Waste Contractor __|Operating | Trailer s 704124 |ENGINEERING OFFICE TRAILER N__|MBOS Steel Light Frame 1913] 2015 101 Office Excellent

700 Liquid Waste Contractor__|Operating_| _Trailer s 704125 OFFICE TRAILER N__|MBOS Steel Light Frame 1,913 2015 101 Office Excellent

701 Liquid Waste Contractor __|Operating | Trailer s 704126 |ENGINEERING OFFICE TRAILER N___|MBOS Steel Light Frame 1913] 2015 101 Office Excellent

702 Liquid Waste Contractor__|Operating_| _Trailer s 704127 OFFICE TRAILER N__|MBOS Steel Light Frame 1,913 2015 101 Office Excellent

703 Liquid Waste Contractor__|Unknown | Building | S 705000 __|ADMINISTRATION OFFICE FACILITY

704 Liquid Waste Contractor __|Operating_| Building | _S 706000 |DISTRIBUTIVE CONTROL STAGING BUILDING N__|MBO4 Steel Braced Frame 8,754 1988 1 Jaor General Storage Fair

705 Liquid Waste Contractor __|Operating | Building | S 707000 | MAINTENANCE SHOP N__|MBO4 Steel Braced Frame 2,400 1989 1 |601 Mai Shops, General Adequate

706 Liquid Waste Contractor__|[Unknown | Building | S 707003 __|OFFICE BUILDING

707 Liquid Waste Contractor__|Unknown | Building | S 707004 __|OFFICE BUILDING

708 Liquid Waste Contractor __[Unknown OSF s 710000 _|PLYWOOD SHED

709 Liquid Waste Contractor__|Operating | Building | S 714000 __|SPARE PARTS BUILDING N__|MBOS Steel Light Frame 10,680 1990 1 |401 Programmatic General Storage Poor
TS Modular Office 1s 13 vears old and Tias experienced
normal wear and tear. A Condition Assessment was

710 Liquid Waste Contractor  |Operating | Trailer s 714001  |MODULAR OFFICE TRAILER N |MBOS Steel Light Frame 1,041 2001 101 Office Fair performed and determined that refurbishment of the

exterior is required to restore this facility to adequate
condition to support the Radioactive Liquid Waste
D i mission
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Savannah River Site Liquid Waste Services Section J-12, Appendix A
Draft Solicitation No. DE-SOL-0008913

Liquid Waste Faciliities as of 12-8-2015

- Physical
Fg:::(y Assigned Contractor Status ':;‘:)"e' h:em'”‘e P:E"‘ Property Name ET:]Z?S Model Building Type C’Srgfsts Ac;i?r'ed Fgg}s Usage Code liié"zr)s g::;ﬂ?;z Excess Date Condition Notes
This ModuTar Office 15 13 years old and Tias exp a
normal wear and tear. A Condition Assessment was
711 Liquid Waste Contractor  |Operating | Trailer s 714002  [MODULAR OFFICE TRAILER N |MBOS Steel Light Frame 955 2001 101 Office Fair performed and determined that refurbishment of the
exterior and the HVAC System(s) are required to restore
this facility to adequate condition to support the
R ST OHite 13V ears ShPand Re Experienced ]
normal wear and tear. A Condition Assessment was
712 Liquid Waste Contractor  |Operating | Trailer s 714003  [MODULAR OFFICE TRAILER N |MBOS Steel Light Frame 955 1991 101 Office Fair performed and determined that refurbishment of the
exterior is required to restore this facility to adequate
condition to support the Radioactive Liquid Waste
S AT e Biiee Ts 2 vears ola and has experienced |
normal wear and tear. A Condition Assessment was
713 Liquid Waste Contractor  |Operating | Trailer s 714004  [MODULAR OFFICE TRAILER N |MBOS Steel Light Frame 955 1991 101 Office Fail performed and determined that refurbishment of the
interior, exterior and electrical system is required to
restore this facility to adequate condition to support the
iauid Waste D i mission
714 Liquid Waste Contractor__|Operating | _Trailer s 714005___|MODULAR SHOP TRAILER N___|MBOS Steel Light Frame o55] 2001 791 Laboratories, General (Non-Nuclea| Fail
715 Liquid Waste Contractor __|Operating | Trailer s 714006 |MODULAR LABORATORY TRAILER N__|MBOS Steel Light Frame 955] 2001 615 Electrical/Motor Repair Shops Fail
716 Liquid Waste Contractor __|Operating_| Building | _S 717000 | MAINTENANCE SHOP N__|MB04 Steel Braced Frame 1,839 1986 1 |101 Office Poor
717 Liquid Waste Contractor__|Unknown | Building | S 717002 |STORAGE BUILDING
718 Liquid Waste Contractor__[Unknown | Building | S 717004___|STORAGE BUILDING
719 Liquid Waste Contractor__|Unknown | Building | S 717005 |STORAGE BUILDING
720 Liquid Waste Contractor__|Unknown | Building | S 717006 ___|STORAGE BUILDING
721 Liquid Waste Contractor__|Unknown | Building | S 717007 |LUNCHROOM FACILITY
722 Liquid Waste Contractor __[Unknown OSF s 717008 __|WASTE PAD
723 Liquid Waste Contractor __|Operating | Building | S 717011 |TC-S3 PIPE SHOP N__|MBO4 Steel Braced Frame 9,500] 1983 1 |604 Pipe Fitting And Plumbing Shop Good
724 Liquid Waste Contractor __|Operating_| Building | _S 717012 |TC-S5 ELECTRICAL SHOP N__|MB04 Steel Braced Frame 15,206 1983 1 |615 Electrical/Motor Repair Shops Good
725 Liquid Waste Contractor__|Operating | OSF s 718000 |DWPF JUMPER STORAGE PAD
726 Liquid Waste Contractor__|Reserved | Building | S 722000 __|DWPF TRAINING FACILITY
727 SWPF Contractor Operating | Building | S 763000 __|SWPF WAREHOUSE N___|MBOS Steel Light Frame 15,000 2009 1101 office Excellent
728 Liquid Waste Contractor __|Operating_| Building | _S 763001 __|STORAGE FACILITY (DWPF E&I MAINTENANCE)
729 Liquid Waste Contractor __|Operating | Building | S 763002 |CONSTRUCTION MATERIAL STORAGE FACILITY #1
730 Liquid Waste Contractor __|Operating_| Building | _S 763003 __|CONSTRUCTION MATERIAL STORAGE FACILITY #2
731 Liquid Waste Contractor __|Unknown oSk s 802000 |OUTSIDE OVERHEAD PIPE - STEAM
732 Liquid Waste Contractor __[Unknown OSF s 803000 __|OUTSIDE UNDERGROUND DOMESTIC WATER PIPE
733 Liquid Waste Contractor __|Unknown oSk s 821000 __|STORM SEWERS
734 Liquid Waste Contractor __|Operating_| Building | _S 831000 __|SWIRL CELL FACILITY, N__|MBOS Steel Light Frame 226] 1995 1|81 Other Poor
735 Liquid Waste Contractor__|Operating | OSF s 831003 |SWIRL CELL FACILITY RETENTION ANK
736 Liquid Waste Contractor __|Operating | _OSF s 831004 |SEWAGE LIFT STATION INFLUENT
Assethas TACIUding TelABITEY TSSUES o
capacity that limits performance or capacity of the
737 Liquid Waste Contractor  |Operating osF s 831005  |SEWAGE LIFT STATION EFFLUENT N 1087 8561 Lift Stations (Sewage) N :Zgﬂ?yﬂr:zfﬁs;is:rp:f';':; 'Ssz":;j::;?:éd
Asset requires refurbishment to bring to adequate
condition
738 Liquid Waste Contractor__|Operating | Building | S 831010 _|CHEMICAL STORAGE BUILDING N__|MBOS Steel Light Frame 460] 1995 1 |400 General Storage Poor
SSet s Tully capable of performing 1ts current
liquid wastes disposition mission, meets all ES&H and/or
739 Liquid Waste Contractor  |Operating osF s 903000  |SANITARY SEWERS N 1990 8529 Piping, Gravity (Sewage) Y Z:z::z;ii‘::r;"r;se'eT::::(:z:'zbc')';{engal'rse'":‘::& and
has only minor deficiencies that can be corrected with
normal onerating hudaet:
740 Liquid Waste Contractor __|Operating | _OSF s 905000 __|DIESEL FUEL TANK AND GENERATOR
741 Liquid Waste Contractor __|Operating | _OSF s 905001 |WATER WELL #1 N 1995 5159 Other Industrial, Water Wells N
742 Liquid Waste Contractor __|Operating | _OSF s 905002 |WATER WELL #2 N 1995 5159 Other Industrial, Water Wells N
Asset s Tully capable of performing Tts Current
liquid wastes disposition mission, meets all ES&H and/or
743 Liquid Waste Contractor  |Operating osF s 907000  |STORM SEWERS N 1990 8629 Piping, Gravity (Stormwater) Y :ZZZEZ;T;:::";"::E'&T:::(S':b(;'gyrezﬁ'r::::& and
has only minor deficiencies that can be corrected with
normal anerating budger
744 Liquid Waste Contractor__|Operating | Building | S 951000 _|PRIMARY SUBSTATION N__|MBOS Steel Light Frame 2,123 1995 1 |694 Other Service Buildings Fail
745 Liquid Waste Contractor __|Operating | _OSF s 951001 __|SWITCHING CUBICAL A413 FOR Z-AREA N 1985 8979 N
746 Liquid Waste Contractor __|Operating | OSF s 952000 | TRANSFORMER FOR 706-S & 717-S N 1986 8988 Power Transformers N
747 Liquid Waste Contractor _|Operating | _OSF s 952001 __|TRANSFORMER N 1986 8988 Power Transformers N
748 Liquid Waste Contractor __|Operating | _OSF s 952005 |TRANSFORMER 7 N 1983 8989 Distribution Transformers N
749 Liquid Waste Contractor _|Shutdown P|__OSF s 952006 | TRANSFORMER 8 N 1992 8989 D Transformers N
750 Liquid Waste Contractor __|Operating | _OSF s 952007 | TRANSFORMER 952-7S N 2001 8989 Distribution Transformers N
751 Liquid Waste Contractor __|Operating | _OSF s 952008 | TRANSFORMER FOR 512-135
Asset s Tully capable of performing Tts Current
liquid wastes disposition mission, meets all ES&H and/or
752 Liquid Waste Contractor  |Operating osF s 953000  |ELECTRICAL DISTRIBUTION LINES N 1988 8939 Electrical Cables, Secondary Y security requirements, meets reliability goals, has
adequate capacity, meets stated DOE requirements, and
has only minor deficiencies that can be corrected with
normal anerating budger
753 Liquid Waste Contractor__|Operating | Building | S 956000 _|FUEL OIL STORAGE N__|MB16 Other-Desc brief in Notes field/supp doc | 1,055 1995 1 |400 General Storage Fail
754 Liquid Waste Contractor __|Operating | _OSF s 956001 __|STORAGE PAD
755 Liquid Waste Contractor__|Operating | OSF s 956002 |STORAGE PAD
756 Liquid Waste Contractor _|Operating | _OSF s 956003 __|STORAGE PAD
757 Liquid Waste Contractor __|Operating | OSF s 956004 |STORAGE PAD
758 Liquid Waste Contractor __|Operating | _OSF s 956005 __|MOCK-UP SHOP SLAB
759 Liquid Waste Contractor __|Operating | OSF s 956006 |STORAGE PAD
760 Liquid Waste Contractor _|Operating | _OSF s 956007 __|STORAGE PAD
761 Liquid Waste Contractor __|Operating | Building | S 956010 |FRIT TOTE BIN STORAGE FACILITY N___|MBOS Steel Light Frame 1,800] 2005 1 |400 General Storage Excellent
762 Liquid Waste Contractor __|Operating_| Building | _S 956011 __|LUBE OIL STORAGE FACILITY #1 N__|MBO4 Steel Braced Frame 276] 2005 1 |410 Hazardous/Flammable Storage Poor
763 Liquid Waste Contractor __|Operating | Building | S 956012 |LUBE OIL STORAGE FACILITY #2 N__|MBO3 Steel Moment Frame 276] 2005 1410 Hazardous/Flammable Storage Poor
764 Liquid Waste Contractor__|Operating_| Building | _S 980000 __|WATER & CHEMICAL WASTE TREATMENT FAC N__|MBO4 Steel Braced Frame 9,816 1995 1 |694 Other Service Buildings Poor
765 Liquid Waste Contractor __|Operating | OSF s 980001 __|NEUTRALIZED FIRE WATER TANK N 1996 4009 Other, Storage N
766 Liquid Waste Contractor _|Operating | _OSF s 980002 |DOMESTIC WATER TANK N 1999 4009 Other, Storage N
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Savannah River Site Liquid Waste Services

Draft Solicitation No. DE-SOL-0008913

Liquid Waste Faci

ies as of 12-8-2015

Section J-12, Appendix A

- Physical
Fg:::(y Assigned Contractor Status ';;‘:)"e h:em'”‘e P:E"‘ Property Name ET:]Z?S Model Building Type C’Srgfsts Ac;i?r'ed Fgg}s Usage Code liié"zr)s g::;ﬂ?;z Excess Date Condition Notes
767 Liquid Waste Contractor__[Unknown OSF s 980003 _|DOMESTIC WATER TANK
768 Liquid Waste Contractor __|Operating | _OSF s 981000 |COOLING TOWER N 1995 5769 Towers (Chill Water) N
769 Liquid Waste Contractor __|Operating_| Building | _S 981001 __|CHEMICAL TREATMENT FACILITY N___|MBOS Steel Light Frame 671] 1995 1 |soL other Fair
770 Liquid Waste Contractor__|Operating | OSF T 678005 |SEMIWORKS WASTE TANK MOCK-UP N 2000 6009 Other, Other,Service Structures N
771 Liquid Waste Contractor __|Operating_| Building | __ T 678006 |WASTE TANK MOCK-UP RETENTION BASIN N___|MBOS Steel Light Frame 134] 1098 1 |694 Other Service Buildings Fair
772 Liquid Waste Contractor __|Operating | Trailer T 678007 __|STORAGE BUILDING
TS Modular OFfice 15 27 years old and ias experienced
normal wear and tear. A Condition Assessment was
773 Liquid Waste Contractor  |Operating | Trailer T 678008  |MODULAR OFFICE TRAILER N |MBOS Steel Light Frame 880| 1987 101 Office Fail performed and determined that refurbishment of the
interior, exterior, HVAC, and the electrical system are
required to restore this facility to adequate condition to
unnart the i i Lianid Waste D it mission
774 Liquid Waste Contractor _|Operating | _OSF z 52000 |FLAG POLE
775 Liquid Waste Contractor __|Operating | OSF z 201000 _|SSHT/FWRT PITS & PAD N 1995 6009 Other, Other,Service Structures N
776 Liquid Waste Contractor __|Reserved OSF z 201001 __|SSRT ENCLOSURE FACILITY
777 Liquid Waste Contractor__|Operating | OSF z 205000 _|FLY ASH BASIN
778 Liquid Waste Contractor __|Operating | _OSF z 205001 __|FLY ASH SILO #1 N 1992 4331 Tanks (Process Gas) N
779 Liquid Waste Contractor__|Operating | OSF z 205002__|FLY ASH SILO #2 N 1992 4331 Tanks (Process Gas) N
780 Liquid Waste Contractor __|Operating | _OSF z 205003 |FLY ASH SILO #3 N 1999 4331 Tanks (Process Gas) N
781 Liquid Waste Contractor__|Operating | OSF z 205004 __|CEMENT SILO N 1999 4331 Tanks (Process Gas) N
782 Liquid Waste Contractor __|Operating | _OSF z 205006 |ADMIXTURE TANK N 1992 4009 Other, Storage N
783 Liquid Waste Contractor __|Operating | Building | 2 205007 __|UNLOADING SHED N__|MBOS Steel Light Frame 1,209] 1999 0 |450 Shed Storage Fair
Asset 1s fully capable of performing 1ts CurTent
liquid wastes disposition mission, meets all ESH and/or
784 Liquid Waste Contractor  [Operating | Building | Z 205008 |UNLOADING OFFICE N |MBO7 Steel Frame with Infill Shear Walls 196| 1995 1 |694 Other Service Buildings Fair security requirements, meets stated DOE objectives or
goals, and has only minor deficiencies that can be
with normal onerating hudaet:
785 Liquid Waste Contractor__|Operating_| _Trailer z 205009 __|STORAGE SHED
786 Liquid Waste Contractor__|Operating | Building | 2 210000 |SALTSTONE PROCESS FACILITY (#1) N__|MBO4 Steel Braced Frame 9,100 1992 1 |593 Nuclear Waste Processing And/Or Fail
787 Liquid Waste Contractor __|Operating_| Building | Z 210002__|HANDI-HOUSE
788 Liquid Waste Contractor__|Unknown | Building | 2 210010 |STORAGE BUILDING
789 Liquid Waste Contractor__|Reserved | Building | Z 210012 |SALTSTONE PROCESSING FACILITY #2
790 Liquid Waste Contractor _|Reserved oSk z 253000 |OUTDOOR PADMOUNT SWITCHGEER
791 Liquid Waste Contractor __|Operating_| Building | Z 263000 __|CHEMICAL STORAGE FACILITY
792 Liquid Waste Contractor__|Reserved | Building | 2 263001 __|STORAGE FACILITY
793 Liquid Waste Contractor__|Reserved | Building | Z 263002 |STORAGE FACILITY
794 Liquid Waste Contractor__|Reserved | Building | 2 263003 |RCO EQUIPMENT STORAGE FACILITY
795 Liquid Waste Contractor __[Unknown OSF z 281000 __|EXHAUSE STACK & PAD
796 Liquid Waste Contractor__|Operating | Building | 2 291000 _|EXHAUSE STACK & PAD
797 Liquid Waste Contractor __|Operating | _OSF z 451001 |VAULT NO. 1 N 1991 4009 Other, Storage N
798 Liquid Waste Contractor__|Operating | _OSF z 451002 |VAULT NO. 2 N 2000 4497 Storage Vaults (Non-Explosives) | ¥
799 Liquid Waste Contractor __|Operating | _OSF z 451003 |VAULT NO. 3
800 Liquid Waste Contractor __|Operating | OSF z 451004 |VAULT NO. 4 N 1991 4009 Other, Storage N
301 Liquid Waste Contractor _|Operating | _OSF z 451005__|VAULT NO. 5
802 Liquid Waste Contractor __|Reserved oSk z 451006 __|SALTSTONE DISPOSAL UNIT 6 (SDU 6)
303 Liquid Waste Contractor __|Reserved OSF z 451007 |VALUT NO. 7
804 Liquid Waste Contractor _|Reserved oSk z 451008 |VALUT NO. 8
805 Liquid Waste Contractor __|Reserved OSF z 451009 |VALUT NO. 9
806 Liquid Waste Contractor _|Reserved oSk z 451010 _|VALUT NO. 10
807 Liquid Waste Contractor__|Reserved OSF z 451011 |VALUT NO. 11
308 Liquid Waste Contractor __|Reserved oSk z 451012 |VALUT NO. 12
309 Liquid Waste Contractor __|Reserved OSF z 451013 |VALUT NO. 13
810 Liquid Waste Contractor __|Reserved oSk z 451014 |VALUT NO. 14
811 Liquid Waste Contractor __|Reserved OSF z 451015 |VALUT NO. 15
812 Liquid Waste Contractor _|Reserved oSk z 451016 |VALUT NO. 16
313 Liquid Waste Contractor__|Reserved OSF z 451017 __|VALUT NO. 17
814 Liquid Waste Contractor __|Reserved oSk z 451018 |VALUT NO. 18
815 Liquid Waste Contractor__|Reserved OSF z 451019 |VALUT NO. 19
816 Liquid Waste Contractor __|Reserved oSk z 451020 _|VALUT NO. 20
817 Liquid Waste Contractor __|Reserved OSF z 451021 |VALUT NO. 21
818 Liquid Waste Contractor _|Reserved oSk z 451022 |VALUT NO. 22
819 Liquid Waste Contractor__|Reserved OSF z 451023 |VALUT NO. 23
820 Liquid Waste Contractor __|Reserved oSk z 451024 |VALUT NO. 24
821 Liquid Waste Contractor__|Reserved OSF z 451025 |VALUT NO. 25
822 Liquid Waste Contractor _|Reserved oSk z 451026 |VALUT NO. 26
823 Liquid Waste Contractor __|Reserved OSF z 451027 |VALUT NO. 27
824 Liquid Waste Contractor _|Reserved oSk z 451028 |VALUT NO. 28
825 Liquid Waste Contractor__|Reserved OSF z 451029 |VALUT NO. 29
826 Liquid Waste Contractor _|Reserved oSk z 451030 __|VALUT NO. 30
827 Liquid Waste Contractor __[Unknown OSF z 511000 _|INTRUSION ALARM SYSTEM
828 Liquid Waste Contractor __|Operating | OSF z 551000 |INTER-AREA LINE
SSet s Tully capable of performing 1ts current
liquid wastes dispositionmission, meets all ES&H and/or
829 Liquid Waste Contractor  |Operating osF z 603000  |ROADS (INC. BRIDGES & CULVERTS) N 1995 1749 Tertiary Roads N security requirements, meets reliability goals, has
adequate capacity, meets stated DOE requirements, and
has only minor deficiencies that can be corrected with
normal onerating hudaet:
830 Liquid Waste Contractor __[Unknown OSF z 604000 |walks
Asset s Tully capable of performing Tts Current
liquid wastes disposition mission, meets all ES&H and/or
831 Liquid Waste Contractor  |Operating osF z 605000  |FENCES N 1992 2429 Fencing N :ZZZEZ;T;:::";"::E'GT:::(:"':b(;'gyrezﬁ'r::::s‘ and
has only minor deficiencies that can be corrected with
normal anerating budger
832 Liquid Waste Contractor __|Unknown oSk z 613000 [PARKING LOT
833 Liquid Waste Contractor__|Operating_| _Trailer z 614001 __|PERSONNEL CONTAMINATION MONITORING FACILITY (PCB)
834 Liquid Waste Contractor __|Operating | OSF z 697000 __|SITE WORK AND GENERAL GRADING I
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Savannah River Site Liquid Waste Services Section J-12, Appendix A
Draft Solicitation No. DE-SOL-0008913

Liquid Waste Faciliities as of 12-8-2015

- Physical
Fg:::(y Assigned Contractor Status ':;‘:)"e' h:em'”‘e P:E"‘ Property Name ET:]Z?S Model Building Type C’Srgfsts Ac;i?r'ed Fgg}s Usage Code B('a:rar::elr)s g::;ﬂ?;z Excess Date Condition Notes

835 Liquid Waste Contractor__[Unknown OSF z 699000 __|EX MACHINERY (FOR ACCOUNTING PURPOSES ONLY)

836 Liquid Waste Contractor__|Operating | Building | 2 704000 _|SALTSTONE OPERATIONS BUILDING N__|MBO4 Steel Braced Frame 9,067 1992 1101 office Fail

837 Liquid Waste Contractor__|Unknown | Building | Z 704001 __|METHANE STORAGE BUILDING

838 Liquid Waste Contractor __|Operating | Trailer z 704002 |STORAGE FACILITY N___|MBOS Steel Light Frame 360] 1996 400 General Storage Excellent
TS OO O TCe TS ~Z5 Y ears-OTa- A Tas e XpeTTeTTeet
normal wear and tear. A Condition Assessment was
performed and determined that refurbishment of the
interior, exterior, HVAC System(s), and electrical system is
required to restore this facility to adequate condition to

839 Liquid Waste Contractor  |Operating | Trailer z 704005  [MODULAR OFFICE TRAILER N |MBOS Steel Light Frame 1,752| 1988 101 Office Poor support the Radioactive Liquid Waste Disposition
mission.
Refurbishment required to effectively mitigate potential
negative impacts to the Radioactive Liquid Waste
Disposition missions caused by aging and debilitated
PSRRI iRt {284 S fears oroana s experTeTceT
normal wear and tear. A Condition Assessment was
performed and determined that refurbishment of the
interior, exterior, HVAC System(s), and electrical system is
required to restore this facility to adequate condition to

840 Liquid Waste Contractor  |Operating | Trailer z 704006 [MODULAR OFFICE TRAILER N |MBOS Steel Light Frame 965| 1988 101 Office Poor support the Radioactive Liquid Waste Disposition
mission.
Refurbishment required to effectively mitigate potential
negative impacts to the Radioactive Liquid Waste
Disposition missions caused by aging and debilitated

841 Liquid Waste Contractor __[Unknown OSF z 704009 __|MODULAR OFFICE (#4397)

842 Liquid Waste Contractor __|Unknown oSk z 704010 __|MODULAR OFFICE (#4396)

843 Liquid Waste Contractor__|Unknown | Building | Z 704011 __|MOBILE STORAGE BUILDING
TS VIO Do TS ~Z5 YeaTS OTa & e eXPeTTemce
normal wear and tear. A Condition Assessment was
performed and determined that refurbishment of the
interior, exterior, and electrical system is required to

844 Liquid Waste Contractor  |Operating | Trailer z 704012 |CONSTRUCTION PERSONNEL TRAILER N |MBOS Steel Light Frame 827| 1987 101 Office Fail restore this facility to adequate condition to support the
Radioactive Liquid Waste Disposition mission.
Major refurbishment required to effectively mitigate
potential negative impacts to the Radioactive Liquid Waste
Disposition missions caused by aging and debilitated
PSRRI GiEE 24 ears o ama T expeTTeTTCeT
normal wear and tear. A Condition Assessment was
performed and determined that refurbishment of the
exterior, HVAC System(s), and electrical system is
required to restore this facility to adequate condition to

845 Liquid Waste Contractor  |Operating | Trailer z 704013 |CONSTRUCTION TRAILER N |MBOS Steel Light Frame 017| 1988 101 Office Fail support the Radioactive Liquid Waste Disposition
mission.
Major refurbishment required to effectively mitigate
potential negative impacts to the Radioactive Liquid Waste
Disposition missions caused by aging and debilitated
TS ORAr Ot 52 ears orranc s exp
normal wear and tear. A Condition Assessment was
performed and determined that refurbishment of the
interior, exterior, and electrical system is required to

846 Liquid Waste Contractor  |Operating | Trailer z 704014  |MODULAR OFFICE TRAILER N |MBOS Steel Light Frame 1,277| 1994 101 Office Poor restore this facility to adequate condition to support the
Radioactive Liquid Waste Disposition mission.
Minor refurbishment required to effectively mitigate
potential negative impacts to the Radioactive Liquid Waste
Disposition missions caused by aging and debilitated
TS RRAP O 5 44 ears oo amor s expeTTeTCeT
normal wear and tear. A Condition Assessment was
performed and determined that refurbishment of the
interior, exterior, and electrical system is required to

847 Liquid Waste Contractor  |Operating | Trailer z 704015  |MODULAR OFFICE TRAILER N |MBOS Steel Light Frame 1,679 1981 101 Office Poor restore this facility to adequate condition to support the
Radioactive Liquid Waste Disposition mission.
Refurbishment required to effectively mitigate potential
negative impacts to the Radioactive Liquid Waste
Disposition missions caused by aging and debilitated
TS TRIHAP O 204 ears-ororamr s expeTTenCeT
normal wear and tear. A Condition Assessment was
performed and determined that refurbishment of the
interior, exterior, and electrical system is required to

848 Liquid Waste Contractor  |Operating | Trailer z 704016  |SDIP CONSTRUCTION TRAILER N |MBOS Steel Light Frame 1,760 1991 101 Office Poor restore this facility to adequate condition to support the
Radioactive Liquid Waste Disposition mission.
Refurbishment required to effectively mitigate potential
negative impacts to the Radioactive Liquid Waste
Disposition missions caused by aging and debilitated

849 Liquid Waste Contractor __|Operating | Trailer z 704017 __|SDIP CONSTRUCTION TRAILER

850 Liquid Waste Contractor__|Operating_| _Trailer z 704018 |SDIP CONSTRUCTION TRAILER

851 Liquid Waste Contractor __|Operating | Building | 2 704019 __|Z-AREA MODULAR CONFERENCE ROOM

852 Liquid Waste Contractor__|Reserved | Building | Z 704020 __|CHANGE OUT FACILITY

853 Liquid Waste Contractor __|Operational | Building | 2 704021 __|PORTABLE REST ROOM

854 Liquid Waste Contractor __|Operational|_Trailer z 704022___|RESTROOM TRAILER

855 Liquid Waste Contractor __|Per 555D - | Trailer z 704023 __|PORTABLE REST ROOM TRAILER Per SSSD - structure has been moved and "assigned a new Structure Number”

856 Liquid Waste Contractor__|Operating | _Trailer z 704024___|MODULAR OFFICE TRAILER

857 Liquid Waste Contractor __|Operating | Trailer z 704025 |MODULAR OFFICE TRAILER

858 Liquid Waste Contractor __|Operating | _OSF z 734000 |COMPRESSED GAS STORAGE N 1992 4009 Other, Storage N

859 Liquid Waste Contractor __|Unknown oSk z 801000 |PIPE SUPPORTS

360 Liquid Waste Contractor __[Unknown OSF z 802000 __|STEAM LINES
Asset s Tully capable of performing Tts Current
liquid wastes disposition mission, meets all ES&H and/or

; ) security requirements, meets reliability goals, has

861 Liquid Waste Contractor  [Operating | OSF z 803000  |U.G. DOMESTIC WATER PIPE N 1992 2009 Catchall Y cioniats capacity, moats statod DOE roqunrements, and
has only minor deficiencies that can be corrected with
normal anerating budger

862 Liquid Waste Contractor __|Unknown oSk z 831000 |SANITARY SEWERS
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Savannah River Site Liquid Waste Services

Section J-12, Appendix A
Draft Solicitation No. DE-SOL-0008913

Liquid Waste Faciliities as of 12-8-2015

- Physical
F 3 Al . " .
Ca:::(y Assigned Contractor Status ’:;‘:)"e Nafem’ﬂle F’:gn Property Name E):rcifs Model Building Type C‘S’;’fsts Ac‘;i?rred Fggrs Usage Code B('a:rar::elr)s g::;ﬂ?;z Excess Date Condition Notes
363 Liquid Waste Contractor__|Operating | _OSF z 831001 __|SEPTIC TANK - Z AREA N 1987 5569 Septic Tanks (Sewer) Y
364 Liquid Waste Contractor__|Operating | OSF z 831002__|DRAIN FIELD
865 Liquid Waste Contractor __|Operating | _OSF z 901000 __|FIRE WATER PUMP HOUSE N 1992 8181 Pumping Stations (Fire Protection] N
366 Liquid Waste Contractor__|Operating | OSF z 901001 __|FIRE WATER STORAGE TANK N 1999 4141 Tanks, Gravity (Fire Protection) N

SSet s Tully capable of performing 1ts current

liquid wastes disposition mission, meets all ES&H and/or

867 Liquid Waste Contractor  |Operational| OSF z 904000  |PROCESS SEWERS N 1992 5569 Septic Tanks (Sewer) Y security requirements, meets reliability goals, has
adequate capacity, meets stated DOE requirements, and

has only minor deficiencies that can be corrected with

normal onerating hudaet:

368 Liquid Waste Contractor__|Operating | Building | Z 951000 __|ELECTRICAL SUBSTATION N___|MB13 Reinforce Masn Bear ood,Metl De| _1,441] 1992 1 |soL other Fail
Asset s Tully capable of performing Tts Current
liquid wastes disposition mission, meets all ES&H and/or

869 Liquid Waste Contractor  |Operating osF z 953000  |POWER LINES N 1992 8909 Other, Electrical Distribution Syst{ N :ZZZEZ;T;:::";"::E'&T:::(S':b(;'gyrezﬁ'r::::& and
has only minor deficiencies that can be corrected with
normal anerating budger

870 Liquid Waste Contractor __|Operating | _OSF z 956000 _|STANDBY DIESEL GENERATOR N 1999 5906 Electric Generators N

871 Liquid Waste Contractor _|Operating | _OSF z 956001 __|FUEL OIL TANK

872 Liquid Waste Contractor__|Operating | OSF z 980000 | DOMESTIC WATER TANK N 1992 5169 Wells (Potable Water) N

873 Liquid Waste Contractor __|Operating | _OSF z 980001 __|PROC. & FIRE WATER TANK N 1999 4009 Other, Storage N

874 Liquid Waste Contractor __|Operating | OSF z 980003 __|PROCESS WATER PUMPS N 1992 5008 Pumping Stations N
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Savannah River Site Liquid Waste Services
Draft Solicitation No. DE-SOL-0008913

Section J-12, Appendix B

M&O SERVICES to Liquid Waste Contractor via FSA 2016

SERVICE

DESCRIPTION

Business Services

Finance & Benefits Accounting (PS)

Benefits Accounting Payroll, Travel, Business Systems, Pension and Post-Retirement Benefits accounting and administration services.

Services & Infrastructure Forecasts

Annual projection of needed utilities, services, and infrastructure which includes quantities and costs for each on an annual basis. M&O
Contractor will develop, maintain and update a system that annually forecasts services and infrastructure requirements with associated
costs.

1-3

Long-Term Stewardship

Integrated planning of LTS for entirety of SRS and interim execution of LTS for portions of the site assigned to the Contractor; includes
SRS-wide assessments of institutional controls.

1-4

Planning & Budgets

Site-level budget system development and maintenance; budget formulation and execution guidance including site-level overhead rate
development, financial management of site overhead organizations, site staffing reporting, overtime reporting, financial analysis, and
functional cost reporting. Also includes financial and workforce analysis, funds management, NDAA language comparisons, MOB
analysis, BCP processing, performance metric reporting and EAC reviews

1-5

Estimating

Site-wide business strategies, baseline integration, performance reporting, planning integration, budgeting project controls, annual WorH
Authorization Planning.

1-6

Program/Project Integration & Planning

Site-level issue management including strategic direction; scope definition and budgeting; manpower development, infrastructure, and
resource analysis; EM EVMS fee processing and PBIs (NNSA); Management Control System polices, procedures and process
guidance; site- level integrated schedules and baselines; Change Control process; site WBS, EM IPABS, Annual Plan, Out-year Budget
and Life Cycle Change Control management; contract performance agreements, metrics for Key Performance Indicators, EM
performance and 6B policies and procedures.

ESS&H: Program Services

2-1

Site Safety Standards & Programs

Provide management guidance to ensure that SRS is a place of employment free from recognized hazards that cause or have the
potential to cause death or serious harm to workers. Programs include the Worker Safety and Health Program (WSHP), Integrated
Safety Management System (ISMS), Chronic Beryllium Disease Prevention Program (CBDPP) and Injury, lliness Reporting and other
site documents as listed in the S/RID. Function as the integrator for health and safety with all DOE-SR prime contractors at SRS.
Note: Each contractor is responsible for implementing approved procedures internally and participating in site-wide safety
activities/initiatives as required

2-2

Industrial Hygiene Programs

Provides M&O Contractor and Liquid Waste Contractor with reliable, calibrated IH instruments for field use to measure chemical
exposure, air guality, noise levels, etc.

Industrial Hygiene Instruments

Maintain a pool of instruments for replacement and/or lease.

2-4

Subcontractor Safety Programs

Review and accept subcontractor Worker Protection Plans and Task Specific Plans; provide field oversight of subcontractors, review of
subcontractor safety submittals, maintain WPP files, develop/ maintain OSHA Category A, B, C subcontractor program guidance, and
solicit Safety Engineer and STR reviews for feedback to the procurement organization

2-5

Radiological Assistance — RAP

Management of RAP aimed at providing radiological first-responder capabilities 24/7 for SRS and Region 3 (NC, SC, FL, GA, AL) in
support of the DOE Regional Response Coordinator. All SRS contractors provide qualified personnel, technical expertise, equipment
and support to the DOE Region 3 RAP

Environmental Management System

Maintain site-wide EMS and manage SRS Environmental Checklist program and database as part of the Site Use Planning process.
Other SRS contractors provide appropriate environmental data to support the siting process

Environmental Monitoring Program

Includes soil, water, air environmental monitoring to measure the concentration of radio-nuclides and chemicals in environmental medial
and assess the integrated effects of these materials on the environment and the public. M&O Contractor prepares annual SRS
Environmental Report and SRS Environmental Surveillance Master Sampling Schedule

Environmental Data Integration

Provides for maintenance, configuration control and upgrade of key SRS environmental assessment databases. M&O Contractor serve
as data administrator and is responsible for site-wide reporting databases

Groundwater Monitoring

Implementation of SRS groundwater strategy via maintenance and control of site-wide data and models used for groundwater/vadose
zone analysis.

Radiation Protection Program

Provide a respiratory protection program and requisite respiratory protection devices in compliance with ANSI Z88.2. Manage an
ALARA program and a radiological engineering program that provides radiological design analyses both in compliance with 10 CFR
835. Serve as the SRS technical authority for all radiological design aspects for new and modified facilities
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Savannah River Site Liquid Waste Services Section J-12, Appendix B
Draft Solicitation No. DE-SOL-0008913

M&O SERVICES to Liquid Waste Contractor via FSA 2016

Provides Dosimetry services using Doe Laboratory Accreditation Program accredited external Dosimetry processing capabilities for
onsite processing of routine/special dosimeters.

Regulatory Monitoring and Bioassay Laboratory provides Dosimetry service, including processing capabilities for personnel,

2-12 Internal Dosimetry/Bioassay Services environmental and nuclear accident dosimeters. Other processing includes analysis of biological samples and assessment of personnel
dose in the event of a nuclear criticality.

Serve as SRS technical authority for all radiological design aspects for new and modified facilities. Manage the SRS ALARA program
2-13 Health Physics Technical Services and SRS ALARA Center. Activities include deploying dose reduction equipment to the field, arranging for new equipment to be displaye
at the ALARA Center, and arranging vendor visits to demonstrate new technologies

Maintain a Radiological Monitoring Equipment Program compliant with 10 CFR 835 and the National Voluntary Laboratory Accreditation|
2-14 Health Physics Instrument Calibration & Distribution Program. Includes the Health Physics Instrument Calibration Facility as well as the SRS Radioactive Source Control and Radiation
Generating Device programs.

Administer and oversee the SRS respiratory protection program to ensure regulations are met in a cost effective manner. Activities
include providing oversight of the Respiratory Equipment Facility

2-16 Facility Airborne Radioactivity Measurement Services Responsible for maintaining an Air Sampling and Monitoring Program compliant with 10 CFR 835.

3 ESS&H: Environmental Compliance & Area Completion

2-11 External Dosimetry Services

2-15 [Respiratory Protection Program

Site-wide processes to manage SRS environmental activities, including a site-wide strategic approach to life-cycle environmental

3-1 Environmental Regulatory Compliance management; generating and maintaining site-wide permits, permit applications and reports, site-wide NEPA documents and reports;
and monitoring regulatory compliance status, coordinating with DOE on all regulatory interactions

Responsible for activities and initiatives designed to ensure compliance with DOE directives (orders, policies, and guidelines) and other
3-2 SRS Policy & Site Strategy for SCDHEC Permit & EPA Closure Actions|federal and state environmental regulations. Includes environmental permitting, emergency preparedness, emergency response,
environmental training, environmental technical assistance and facility walk-downs

Responsible for activities and initiatives designed to ensure compliance with DOE directives (orders, policies, and guidelines) and other
3-3 National Environmental Policy Act Analysis & Documentation federal and state environmental regulations. Includes environmental permitting, emergency preparedness, emergency response,
environmental training, environmental technical assistance and facility walk-down:

All SRS contractors collect, compile and/or integrate air and liquid effluent monitoring data from operations and activities under their
3-4 Environmental Data Collection & Reporting control and provide environmental data for their facilities and operable units to support M&O Contractor assessments and preparation o
annual SRS Environmental Report.

Provide overall management of Federal Facility Agreement (FFA) commitments. Ensure FFA annual updates and project-specific
requirements are achieved on time. Includes support for project deliverables, regulatory meetings and records management.

3-7 Environmental Bioassay Laboratory Services Perform chemical and radiological analyses on low level radioactive, Environmental, Bioassay and Industrial Hygiene samples.

4 ESS&H: Medical Operations & Service

3-6 FFA Regulatory Support

Occupational health services including health risk management and medical services to personnel at SRS. Identify and analyze the
hazards that SRS personnel face in the work environment and bring an awareness of health and safety issues to SRS employees.
Services include thorough medical history, blood-work, urinalysis, vision testing, electrocardiogram, pulmonary function testing,
audiometry (hearing tests) and physical examinations

Onsite optometry services for/ provision of safety glasses to employees. Site PPE requirements determine need for safety glasses
which are company-paid. Employees may also purchase safety glasses for personal use

Wellness is about reaching the optimal state of health by making healthy lifestyle choices, thereby minimizing those health risk factors
that can be controlled. Services offered through this program include access to the Mayo Clinic’s website and employee newsletter,
brown bag luncheons, walking programs, health screening and immunization guidelines, and coordination support with other medical
programs offered on site and in the local community.

4-1 Occupational Medicine

4-2 Safety Eyeglass Service

4-3 Wellness Program Services

Technical Services: Quality & Operational Excellence

Provide overall direction, implementation and management for QA function in compliance with applicable laws, regulations, DOE
Directives, and M&O Contractor requirements.

Provide management guidance and maintain SRS Occurrence Reporting, SRS Operating Experience, Site Tracking Analysis and
5-2 Contractor Assurance Reporting (STAR), SRS Standards/Requirements Identification Document (S/RID), Quarterly Performance Analysis, and Review of
M&O Contractor Activities for Price-Anderson Amendment Act (PAAA) applicability

5-1 Quality Assurance Program Support
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Manage company process and procedures for the M&O Contractor Corrective Action Program per DOE Order requirements, including
5-3 Corrective Action Program Process & Database the continued development and maintenance of the STAR database; assimilate various data and conduct the Quarterly Performance
Analysis for M&O Contractor in accordance with DOE M 231.1-2; provide oversight for Contractor Assurance activities

Receiving Inspection (RI) performs inspection and quality engineering functions associated with Level 1 and Level 2 procured materials
and components. Perform inspections on procured materials and components for M&O Contractor partners. Supplier QA provides
M&O Contractor partners with Supplier Evaluation and Supplier Surveillance services, maintains the M&O Contractor Qualified Supplier
List, and manages the M&O Contractor Supplier Corrective Action program.

Provide leadership in promotion and attainment of safety and operational excellence in operating facilities, site programs and projects;
5-8 Independent Evaluation Board confirm ongoing compliance with contractual requirements through rigorous, independent, performance-based oversight. Coordinate
and conduct RAs and ORRs as needed. (Site-wide Programs Only

Manage process/ procedures for Occurrence Reporting (including ORPS/SIRIM web-page and database) per DOE M 231.1-2; provide
routine assistance/ guidance on ORPS reporting decisions; perform the ORPS reporting function (including Fact Finding Meetings) as
necessary for M&O Contractor organizations not associated with facilities; develop/maintain variety of ORPS indicators to assist in
performance analysis.

Manage company process and procedures for the Site Operating Experience (Lessons Learned) Program per DOE O 210.2; screen an
research a variety of sources for potential Lessons Learned; prepare and issue site Lessons Learned communications; provide timely
“for information” distribution of complex/industry matters; coordinate product recall/suspect part activities; and coordinate M&O
Contractor response to DOE-HQ operating experience requests

Provide overall management and administration of training programs and training delivery services for Federal, contractor and
subcontractor employees in support of SRS missions. This includes broad operational direction, integration, and support to site projectg
and functional organizations in the area of training. Responsible for strategic direction and establishing the standards for SRS training
5-11 Site Training programs to ensure worker safety and health and the safety and formality of operations.

5-5 Receiving Inspection

5-9 Occurrence Reporting Process

5-10 [Lessons Learned Program

Note: Contract specific training is the responsibility of each SRS contractor.

Provide leadership and resources necessary to develop and maintain site, multi-tenant, tenant shared and M&O Contractor procedural

5-12 [Site-wide Procedures documents.

6 Work Force Services

Develop and implement education outreach initiatives with an emphasis on science, math, engineering and technology. Partner with
regional educational community at all levels to provide innovative programs including Traveling Science Demonstrations and DOE
Science Bowl. Participate on state, regional and local communities/boards to provide assistance and input on various education

6-1 Education Outreach Programs initiatives/issues. Leverage SRS resources to improve teachers’ and students’ knowledge and skills in science, math, engineering and
technology (SMET). Assist education community by enhancing curricula for students in preparation for highly skilled workforce. Create
educational partnerships and conduct recruitment and marketing activities to support Education Outreach Programs. Work with DOE-
SR/HQ and community leaders to implement Executive Order 128898

7 Public Affairs Services

Develop and implement a comprehensive community relations program to promote public understanding and acceptance of SRS as a
responsible neighbor and as a positive asset to the community and the nation. Serve as the primary M&O Contractor interface with
agencies seeking opportunities to utilize site assets for business expansion and other needs of community stakeholders. Manage a
Philanthropic Giving Program that funds needs throughout the CSRA and support the Mobile Mammography, United Way, Annual Food
and Blood Drives and United Way Loaned Executives programs. Implement the DOE-SR Tours Program; provide guidance, planning
and implementation of site events and conferences; develop and implement the SRS Historic Preservation Program and ensure all
legally mandated public involvement requirements for NEPA, CERCLA and RCRA are adhered to through public notifications and publig
meetings.

Proactively place news, specific to SRS, in local, regional and national media, including trade publications that cover issues pertaining t{
7-2 Public Relations and Media Communications DOE facilities. The Program also serves as the primary point of contact for all external media inquiries; the creation and distribution
point for DOE and corporate publications; and, the content management authority for the SRS external we

7-1 Community Relations
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Business Executive and Employee Communications

Responsible for overall communications to M&O Contractor employees and, where applicable, site employees; executive support to the,
Office of the President; and business communications to ensure the mission, vision, principles and strategic direction of M&O
Contractor are accurately communicated in a professional manner. Activities include presentation and speech writing, several weekly
and monthly publications for use by M&O Contractor management, employees and key stakeholders; external publications, marketing,
outreach materials and corporate services; maintaining InSite and site overview presentations; M&O Contractor staff biographies and
executive organization chart; success sheets; fact sheets, white papers, video scripts and production support; SRS and M&O Contracto
internal and external website maintenance

Engineering Services

Geotechnical Engineering

Provide seismological, geological, and geotechnical engineering services. Conduct SRS seismic monitoring program and SRS
settlement monitoring program; manage SRS subsurface database; as well as perform seismological, geological, and geotechnical
activities for SRS site-wide applications and specific projects

8-2

Transportation Services

Provide the services necessary to plan and implement on-site and off-site packaging and transportation of radioactive and other
hazardous materials.

8-3

Nuclear & Criticality Safety Program

Provide leadership and resources necessary to establish and maintain excellence in the functional areas of nuclear and criticality safety|
for the nuclear facilities under M&O Contractor management

8-4

Process Control & Automation Engineering

Includes Distributed Control Systems, Programmable Logic Controllers and Supervisory Control & Data Acquisition (SCADA) systems.
Typical systems utilized are Emerson DeltaV DCS, Novatech D/3 DCS, Modicon PLCs, Allen Bradley PLCs, ICS Triplex Triple Modular
Redundant PLCs, etc. Provide direct, real-time control of plant production; typically controlling multiple physical devices such as motors
and valves and receiving feedback from multiple devices such as temperature, pressure and position transducers.

8-5

Site Maintenance Engineering

Provide maintenance and reliability engineering services to support the SRS mission. Services include causal and failure modes and
effects analyses and reliability engineering

8-6

Engineering Standards

Provide services for developing and maintaining a program of Engineering Standards and Guides to support engineering and
operations.

Engineering Development Program

Provide technology services and R&D support to advance the SRS mission with solutions to complex process problems via
demonstration and analysis. Services range from short-term consultation to large scale experimental design and testing.

8-8

Fire Protection Engineering

Provide Fire Protection Engineering expertise and skills to ensure SRS Life Safety and Facility Fire Safety Compliance requirements ar¢
achieved.

8-9

Engineering Technical & Systems Support

Provide Configuration Management services for facilities, including Configuration Management Implementation Plans (CMIPs). Provide
procurement engineering services, including Commercial Grade Dedications (CGDs) and preparation/ review of specifications for
systems and components. Provide Root Cause Analyses and HPI analysis

8-10

Design Engineering

Provide traditional and specialty design services including project planning design development, calculation and analyses, and
procurement support of process and support systems for new facilities as well as modifications to existing facilities. Provides specialty
design in the areas of Fire Protection, Safeguards and Security, Dynamic analysis of structures, Pressure Protection, and Soil Structure
Interaction analysis.

8-11

Commission & Test Services

Provide leadership and resources to perform commissioning and test services for nuclear and non nuclear facilities and projects at SRS

8-12

Infrastructure/Utilities Engineering Support

Provide Infrastructure/Utilities Engineering support which includes electrical and piped utility, rigging and traffic/transportation
engineering services.

Construction Services

9-9

Hazardous Waste Disposal Program

The scope of this program ensures consistency and compliance with SCHWMR. The
tasks that fall under this scope include the responsibilities and requirements applied to the
accumulation of all hazardous waste generated by Construction Management (CM) and
Construction Subcontractors under CM jurisdiction at the Savannah River Site (SRS)

9-10

Burma Road Borrow Pit Maintenance

Operation of Burma Road Borrow Pit #2. Provide oversight, tracking and monitoring of outgoing material, grading, surveying, erosion
control grading, weekly/quarterly inspections, regulatory reports, and compliance notifications. Also operate a site-wide program for
environmental recycling, chemical redistribution and hazardous waste processing involving recycling of the site’s spent photographic
fixative, antifreeze, used oil, solvents, fluorescent bulbs, Ni-Cad batteries, Freon and lead, processing the site’s used aerosol cans, and
managing associated hazardous wastes
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The Recycle Program ensures that procedures, practices and resources are in place for
compliance with specific regulatory requirements for waste minimization. This task
includes the responsibilities and requirements for operating and maintaining the
Construction Waste Minimization Program at the SRS

9-11 [Recycle Program

10 Operations Support Services: Utilities Services

Management of high-voltage electrical distribution system providing power to facilities on SRS. Includes quarterly updating of EMS4
database and generation of Energy Management Annual Report.

10-1 Electrical Transmission & Distribution Note: SRS contractors will pay for their electricity consumption.

Provide oversight of program requirements for DOE Order 430.2B — “Departmental Energy, Renewable Energy, and Transportation
Management.”

Operation and maintenance of site-wide water systems to include river, fire-protection, domestic, process and de-ionized water.
10-3 Water Systems Note: Water systems within facilities are the responsibility of each SRS contractor.

10-2 |Energy Management Program

Operation and maintenance of wastewater systems on SRS in accordance with all applicable State and Federal codes and regulations.
10-4 Sanitary Waste Water Treatment Note: Waste water systems within facilities are the responsibility of each SRS contractor.

Management of intra-area and inter-area steam distribution systems. Includes operation and management of power facilities in A and D
areas.

10-5 Steam Note: SRS contractors operate and maintain the steam systems within their area and facilities.
11 Operations Support Services: Infrastructure & Support Services
Biological Controls
11-1 Biological Controls Control of noxious weeds, other vegetation and animal pests. Provide site-wide biological control program in conjunction with USFS.

Central maintenance functions for non-radiological facilities: facility/sign painting, carpentry, refrigerated equipment services, HVAC,
11-2 Facility Services insulation, pipefitting, electrical, sheet metal, instrumentation, cement finishing, glazier work, custodial, locksmith, movers and
equipment calibration.

Provide planning and oversight of site housing space consistent with site/area missions, strategies, and contract principles; optimize
11-3 Site Housing space utilization to reduce both operating costs and site footprint; manage personnel/furniture relocations; oversee Trailer Commodity
Management Center.

Provide periodic testing and maintenance of fire protection systems by NICET qualified personnel. Conduct miscellaneous tests
including detector sensitivity, full flow, post indicator and internal pipe inspection. Schedule and coordinate activities with affected facilit
and review test results with same. Perform acceptance testing of new and modified systems and provide recovery/ recycling of Halon
gas

Provide site fuel supplies (gasoline, diesel, ethanol) and management programs for site specification, supply arrangements, purchases,
delivery, bulk tank storage, testing, and self-dispensing gas stations. Provide required diesel fuel testing, controls, and supply and
delivery capability for Safety Significant/Safety Class emergency diesel generators to support facility operations and emergency
response. Also provide monthly and annual fuel usage reporting to process billings, and monitor usage

Track and report usage data for motorized vehicle fleet; perform repairs; provide record-keeping, assignment, utilization and excess/
disposal duties for vehicles/parts.

Perform oversight and commodity management center functions related to the acquisition, testing, inspection and allocation of Hoisting
and Rigging equipment used at the Savannah River Site.

11-4 |Fire Test & Maintenance

11-5 |Fuel Management

11-6 |GSA Fleet Management

11-7 |Hoisting & Rigging Commaodity Center
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Provide real property management for SRS land through administration of the following programs:

« Site Clearance Program — coordinate site clearance request approvals to ensure proposed construction does not encroach upon
existing or planned facilities.

« Site Use Program — document formal approvals of SR Land Use Committee regarding use of SRS property.

11-8 Site Development Control « As-Built Program — document as-built configurations of all site utilities, commodities and systems; mapping updates and services to
correct legacy as-built discrepancies.

« Site Boundary Program — oversee site boundary technical data, including inspection of physical site boundaries for maintenance
issues.

Provide machining and fabrication of engineered components, testing and repair of pressure relief valves and custom fabrication of
mechanical and electrical Jumpers. Electrical Shop services include calibration and repair of electrical breakers, motors, Portal

11-9 Site Infrastructure Shop Services Monitors, Nuclear Incident Monitors, Measuring &Test Equipment, In Process Instrumentation, Industrial Hygiene and Radiation
Monitoring Equipment. Radiological Shops services include custom design and fabrication of radiological containments/ installations an
assembly/ testing of Respirators, Plastic Suits and Fresh Air Hoods

Coordinate and support site radio system and trunking infrastructure.

11-10 |[Site Radio Services

11-11 |Site Pager Services Coordinate and support site pager system infrastructure.

Oversee and ensure compliance with DOE Order 430.1B, Real Property Asset Management.

« Administer DOE-HQ, Facility Management System and Condition Assessment Information System databases

* Conduct Condition Assessments survey inspections

« Oversee planning and administration of Site Housing structures (administrative, warehouse, shop, lab) to ensure maximum utilization
11-13 |Real Property Management (includes 10-yr site plan, FIMS) of assets; manage the SRS Trailer Commaodity Management Center; and provide program oversight of systems and free-standing
furniture.

« Administer Site Use/ Clearance Permit land use planning and control; maintain As-built configuration of all
systems/commodities/utilities; maintain Site Boundary configuration control.

Supply respiratory protection equipment to protect employees from airborne/ skin exposures to radioactive and chemical health hazards|
11-14 |Respirator Equipment Facility The REF processes (assembles, tests, maintains, packages) a variety of negative pressure respirators, respirator cartridges, vortex
tubes, air supplied respirators and plastic suits and hoods, and administers respirator fit testing

Includes road and grounds maintenance for support organizations and projects that support primary site roads (traffic lights, and surface
maintenance), bridges, road sign maintenance and facility grounds, streets, and parking lots within G&A/ESS areas, snow removal/
adverse weather response, spill recovery/ accident/ abandoned waste site clean-up, traffic engineering, pest control, Railroad & C&D
Landfill operations and management of Site High/Low Hazards Dams

Includes central trucking waste hauling services that provide qualified drivers and necessary equipment to transport equipment and
materials on and off Site; Roads and grounds support including primary site road maintenance (traffic light repair, crack sealing,

11-16 |Transportation Operations striping, patching, paving, sweeping, shoulder maintenance and herbicides), bridge and road sign maintenance; Grounds maintenance
(signage on grounds, side walk maintenance, crosswalks, and drainage), street and parking lot maintenance, snow removal/adverse
weather response, spill/ accident /abandoned waste site clean-up, traffic engineering and pest contro

Includes Hazardous Material Transportation guidance and oversight; DOT oversight and administration of DOT drivers and vehicles;
Traffic Services processes freight billings, schedules out-bound trucking shipments for major projects and coordinates household goods|
moves for new hires; Fleet Management manages the Site’s fleet of GSA leased vehicles; Fuel Management oversees the Site’s 7 fuel
stations and bulk fuel station and delivers fuel to equipment, tanks and vehicles at area locations

Provide Rigging services to all areas and contractors on SRS as requested. Includes normal, complex, and critical lifts. Also provide
11-18 |Rigging & Cranes crane inspections (conventional & overhead), rigging hardware inspection, fall protection applications, lift truck operations, scaffold
erections/inspections to meet site standards. Provide rigging oversight for subcontractors

Operate and maintain the rail system at SRS. Identify future use requirements and coordinate with other contractors/projects prior to an
during any on-site rail movements. Provide security actions and notifications

Provide management and planning services for the execution of subcontracted work activities in support of facilities and projects to
11-20 |Subcontract Management & Technical Representatives include procurement support, design interface, facility interface, specification development, field coordination & oversight, and
acceptance inspections.

11-15 |Roads & Grounds

11-17 |Transportation Services (includes trash pickup)

11-19 |Railroad Services
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Manage FIMS database to provide inventory and decision-making tool for managing real property assets. Generate all required

11-21 |Facility Information Management System reporting,

11-22 |Janitorial Services Basic janitorial services for SRS on-site buildings.

11-23 |Laundry Services Commercial laundry and decontamination services for government-owned protective clothing, non-regulated items, and regulated face
pieces. Includes periodic batch pick-up and drop-off at site locations

11-24 |Food services Maqage vendors providing food services at SRS. Includes four cafeterias and three food courts in SRS facilities using SRS owned
equipment.

12 Operations Support Services: Site Maintenance

12-1 Site Maintenance Program Site integration of maintenance programs (M&O Contractor, Liquid Waste Contractor and subcontractors performing work for the
Performing Entities) and compliance evaluation of Federal regulations, DOE Orders and Site policies/procedures

13 Operations Support Services: Interface Management

13-1 SRS Interface Management Plan Define processes and agreements to ensure effective control of technical, administrative and regulatory interfaces among all SRS
contractors. Develop all interface documents needed for exchange of services
Oversee development and maintenance of effective interfaces among SRS tenants. Foster effective collaboration and cooperation

13-2 SRS Interface Management Team among site tenants; oversee development and approval of interface management processes, plans and procedures, and facilitate issue
resolution per established procedure.
Establish processes and systems for interface management at SRS between contractors.

13-3 SRS Site Interface Communications Utilizing the IMT, develop procedures for all site tenants to follow and publish in site-level procedure manuals. Communicate interface
issues, Lessons Learned and IMO process and procedure changes to all site tenants.

13-4 SRS Interface Issue Resolution Facilitate issue resolution between M&O Contractor and other site Contractors using a process that is based on problem resolution at
the lowest level possible:inter-Tenants to IMO to company Presidents to DOE arbitration

14 Procurement, Assets & Materials Management Services
Execute Contractor purchasing function in conformance with DOE Regulation Subpart 970.44, and in accordance with terms and
conditions of prime contract. Provide independent review of procurement operations, develop and administer procurement policy/

141 Procurement Services procedures, oversee training and safety activities, audit and self-assessments, Subcontract Management Program; conduct financial
management, operational planning; procurement reporting, requisition control and data entry; administer Procurement Credit Card
Program; review procurement packages for Level 1 and 2 (engineered and commercial) items; perform supplier quality audits, systemg
support, maintenance and storage of procurement-related files and documentation
Property Systems/Acquisitions & Materials Management

14-2 Property Systems/Acquisitions & Materials Management Site-wide processes/ procedures for centralized personal property management: recycling, asset tracking and database reporting,
excess disposition, equipment transfers and loans and management of on-site inventories/warehousing operations.

14-3 Copier Commodity Management Provide program oversight for distribution, use and maintenance of ~ 500-leased copiers used by M&O Contractor, Liquid Waste
Contractor, and DOE.
An integrated approach to safe acquisition, utilization, storage, and disposition of chemicals and chemical products. The Chemical

14-4 Chemical Commodity Management Management Center (CMC) develops and implements the Chemical Management Program at SRS. The CMC is the Single Point of
Contact at SRS for all chemical issues.
Perform material receipts and acceptance for materials needed by M&O Contractor (and other site contractors) areas, facilities and

. . projects. Includes unloading/handling of all freight and package deliveries from common carrier and supplier delivery trucks, verifying

14-5 Central Warehouse Operations — Receiving materials are received in accordance with PO documentation and entering receipt information into the Field Materials Tracking System
(EMTS), accounting for/authorizing payment for materials received
Perform all aspects of Site warehousing. Includes stocking, storage and order fulfillment of stocked “Stores” inventory, storage of projec

. . materials, large equipment, compressed gas cylinder storage, bulk liquid nitrogen storage and flammable material storage. Also

14-6 Central Warehouse Operations ~Warehousing/Storage includes periodic inventory validation documentation and QA storage program management (Shelf Life and In-Storage Maintenance) fo
associated items.
Deliver all Material Receipts, Stores Order items, stored equipment issues to M&O programs and projects, as well as to other site

14-7 Central Warehouse Operations —Delivery/Distribution Contractors. Includes site-wide pick-up/delivery of empty/full compressed gas cylinders. Provide material packaging, palletization,

rigging and stabilization of materials in preparation for safe transportation and coordinate with cranes and rigging to load, transport and
offload items, as needed.

7 of 12



Savannah River Site Liquid Waste Services
Draft Solicitation No. DE-SOL-0008913

Section J-12, Appendix B

M&O SERVICES to Liquid Waste Contractor via FSA 2016

14-8

Central Warehouse Operations —Shipping

Provide off-site shipping of SRS materials, return of materials to suppliers, and radioactive shipments for M&O Contractor and other site|
contractors. Services include bill of lading preparation, material packaging, loading, blocking and bracing as required

14-9

Central Warehouse Operations —Mail Services

Mail Services provides intra and inter-area mail drop distribution and pickup, as well as incoming and outgoing mail sorting and
processing for M&O projects and programs, as well as DOE-SR and multiple other site Contractors. Mail Services include morning pick
up from two local area post offices and evening drop-off to one local post office on a daily basis

14-10

Material Access Centers

Provide primary field/facility contact for procurement activities. Perform purchasing activities utilizing site Procurement Card (Pcard)
and releases on Strategic Source contracts. Determine “best method” of material acquisition for field customers. Provide programs to
manage, control, and issue facility- owned materials including facility warehousing, laydown yards, tool control, bulk materials, spare
equipment and “dedicated” items. Provide intra-area receipts, materials delivery, and mail delivery

15

Safeguards, Security & Emergency Services

15-1

Physical Security Programs — Government Property

Security Representatives are assigned to security areas at the SRS to support facility/area implementation of site level S&S Policy and
Procedures for the protection of government property (includes security plans, barriers, access control, lock and key control, etc.) excep|
those areas maintained by the USFS (SRS boundary maintenance)

15-2

Physical Security Programs — Nuclear Material, SNM, & Classified
Matter

Security Representatives assigned to all security areas at the SRS to support facility/area implementation of site level S&S Policy and
Procedures for the protection of Nuclear Material, SNM and Classified Matter

15-3

Vulnerability Assessment & Physical Security Analysis

Conduct systematic evaluations of targets to identify weaknesses in facility operations, physical security systems, material control &
accountability, protective force, response plans, physical structures, emergency operations, processes and procedures. Develop cost-
effective counter measures and prioritize program investments focused on reducing or mitigating risk. Prepare Safeguards & Security
Authorization Basis documents including Vulnerability Analysis Reports, Site Safeguards & Security Management Reports, and technicg
risk assessment reports. Provide physical security expertise for RAs, Facility Surveys, ORRs, FEB. Support, coordinate and participate
in large-scale force-on-force exercises.

15-4

Information Security Program

Control and accountability requirements for classified matter including marking, reproduction, receipt and transmission, and destruction;
physical protection requirements for classified matter and operation of Classified Document Control Center

15-5

Personnel Security Program — Badging

Access control, badging, visitor control, and subcontractor badging administration including manufacture, issuance, destruction, control
of and accountability for DOE Standard, SR Specific, Temporary, and Personal ID Verification badges

15-6

Personnel Security Program — Human Reliability Program

Administration of HRP to ensure that employees with access to certain materials, nuclear explosive devices and programs meet highest
standards of reliability and physical/mental suitability. Includes initial and refresher training

15-7

Personnel Security Program — Workplace Substance Abuse Program

Administer the WASP and establish testing procedures. Program applies to DOE contractors and their subcontractors in testing-
designated positions, and is designed to maintain a workplace free from use of illegal drugs

15-8

Nuclear Materials Control & Accountability Program

Responsible for programs, policy oversight and accountability of all reportable nuclear materials in the custody of M&O Contractor.
NMCZ&A staff monitors access controls, surveillance, containment, and protection of nuclear materials. Material Accountability staff
supervises/reconciles physical inventory of SNM, maintains central accounting records, accounting software - LANMAS/ SRSMAS,
administers tamper-indicating device (TID) program, monitors material control indicators, and evaluates measurements and
measurement control. Additionally, provides DOE-HQ/ SR data, investigates anomalies, responds to emergencies, performs internal
assessments, and supports International Atomic Energy Agency inspections

15-9

S&S Program Management — Safeguards & Security Awareness

Provide S&S Awareness training for Federal and contractor employees, subcontractors, and visitors at SRS; conduct security training
for all permanently badged employees initially and on an annual basis thereafter

15-10

S&S Program Management

Provide S&S policy/ processes for planning, performing, assessing and improving the secure conduct of work in accordance with risk-
based protection strategies. Manage S&S program elements and Site S&S Planning. Provide S&S Self Assessment Program, S&S
Performance Assurance Program, S&S Training Program and administer S&S Findings Program. Act as primary M&O Contractor POC
for Centerra-SRS Team.

15-11

Security Systems Maintenance

Provide security system maintenance for all facilities with significant S&S assets, design or assist in design of security systems for new
facilities or system upgrades for facilities with new or changing requirements

15-12

Media Sanitization

Meet control, accountability, and physical protection requirements for destruction of site classified/un-classified computer media and
electronics. Perform sanitization/High Risk Assessment of all Automated Data Processing Equipment (ADPE) exiting site through
excess operations. Perform Cyber Security reviews/ approvals of all site electronic shipping orders containing ADPE for any security
issues. Provide guidance/direction to site on DOE procedures/ orders on all items listed above.

15-13

Locksmith Support

Provide locksmith support for installation, replacement, and maintenance of locks, keys, and access control systems to protect
Government property and nuclear materials, classified matter, etc

15-14

Fire & Emergency Response

Provide fire prevention, fire suppression, fire investigations; technical rescue; emergency medical service and patient transport; incident
command; and hazardous material and chemical/biological/radiological emergency response for the SRS
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The SRS Emergency Operations Organization is the first point of notification for any emergency on site. All emergency responders can
15-15 |Emergency Operations (SRSOC) be requested and dispatched by calling the SRS Operations Center (SRSOC) at 3-3911from any site telephone or (803) 725-3911 from
any cellular phone.

Site-wide Emergency Preparedness Program including operation of the EOC, hazard surveys and assessments, EOC staff training, sitet
wide emergency exercises, and facility-specific plans and procedures for emergency preparedness

15-16 |Emergency Management

16 Solid Waste Management Services

In conjunction with the Solid Waste Integrated Forecasting Tool identify future quantities of hazardous/ radioactive/ sanitary waste
generation for SRS and off-site generators, and track through disposal

Treatment, storage, and disposal of LLW, MLLW, HW and Sanitary Waste. (Other contractors characterize, package, interim store and
prepare waste for transport to M&O Contractor.) Also includes TRU and TRUM certification, interim storage and loading of shipments
for transport to WIPP. (Other contractors characterize, package and transport waste to M&O Contractor.

Provide support for required waste generator programs shipping waste to on-site and off-site T/S/D facilities. Includes initial generator
certification approval and periodic follow-up surveillances/audits; waste acceptance procedure maintenance, performance indicators,
and document control; review/ approval of waste stream characterization forms and certification plans, dose-to-curie calculation
assistance, and periodic waste stream characterization re-validation. Provide waste avoidance program support in accordance with the
SRS Pollution Prevention Program. Oversee the Solid Waste Management Committee. Manage GCO qualifications, curriculum and
training including support for Environmental Compliance Authorities and waste Cognitive Technical Functions. Support pre-generation
approval requests to DOE-SR for the generation of waste with no identified path for disposal. Provide POC support for generator waste
management operations required to meet SRS waste acceptance criteria.

Provide oversight and certification for off-site waste shipments. Provide DOE-required forecasting and reporting of newly-generated
waste. Maintain site procurement specs for the procurement and inventory of radioactive solid waste packaging, bags, and required
packaging filter vents.

16-1 Waste Forecast & Tracking System

Waste Storage, Treatment & Disposal (LLW, MLLW, HW, Sanitary,

16-2 TRU)

16-4 |Waste Generator Certification Support & Oversight

Provide site-level pollution prevention program compliant with regulations and directives as defined per 3Q, 6.11. Services include
managing and integrating the P2 Program with the SRS Environmental Management System (EMS) and associated Integrated Safety
16-5 Pollution Prevention (P2) Program Management System (ISMS); providing data collection and associated reporting to meet annual DOE requirements; providing POC
support and database maintenance to help identify and document waste avoidance opportunities; supporting employee P2 awareness
with training programs/events and community outreach to promote P2 concepts.

17 Information Services: Communications Infrastructure

Provide basic access to on-site and off-site voice communications via the SRS Telephone System. Includes authorized long distance
17-1 Telephone Services service; voicemail; access to site audio conferencing; directory and site operator services; emergency phones; cellular and Blackberry
contract integration/ administration; long distance calling card administration

18 Information Services: Consolidated IT Services

Provide and manage the SRS Standard Desktop including site standard Window-based software, automated updates to all desktop
18-1 SRS Standard Desktop Support software configurations including anti-virus software and security patches, Windows file and print services including file back-up, and P(
lease coordination.

Operate primary and back-up data centers to include backup and disaster recovery support services. Provide access to major site

18-2 CCF Systems Access information systems/applications including the Data Warehouse. Provide end-user Help Desk support and oversee Computer Accounts
management and administration.

18-3 SRSnet Access Operate and manage on-site IT networks and provide connectivity to major site systems and services for authorized network users.
Provide and manage InSite and related applications including Auto Page System, HR Query Tool, Organization Trees and Traversal,

18-4 Intranet/Internet Access Password Checker, Phonebook, Personal Information Editor, PIN Code Utility, Quick Search, Web Statistics, TACS Shift Calendar,

Yellow Pages, Homepage, Provider Tool and SRS Phone on Disk

Includes Cyber Security Operations coordination, implementation and liaison with Cyber Security;

coordination and enforcement of Site Vulnerability and Patch Management Process; management of approved desktop and server
Security Baselines; management of Secure Desktop program; coordination of Certification and Accreditation Program for CI managed
boundaries for both unclassified and classified systems; management of DNS appliance, proxy server configurations, Bomgar appliancg
and SecurlD configurations, and firewall and Bluecoat proxy filters; implementation of Homeland Security Presidential Directives (HSPDf
12); and, identification/protection of classified, unclassified and sensitive information generated, processed and stored by CI for the
SRS.

18-5 |Cyber Security Compliance Coordination & Admin
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19 Information Services: Cyber Security
Develop, implement and enforce classified and unclassified cyber security programs per DOE directives and federal law. Includes
security architecture development and oversight, system and network security, intrusion detection monitoring and response, certification

19-1 Cyber Security Services and accreditation, auditing and assessments, incident handling, encryption programs, media sanitization and destruction oversight, viru
and malware detection and eradication, configuration management oversight, vulnerability scanning systems, forensics, training and
awareness.

20 Information Services: Email Accounts

Provide access to Lotus Notes email accounts, applications and Personal and Group Notes Document Libraries. Manage and support

20-1 Email Account Services integration of the Blackberry infrastructure within Lotus Notes. Provide email Spam filtering services

21 Information Services: Documentation & Records Management

Manage, in compliance with government regulations, the electronic and hardcopy collection of classified and unclassified records
originated or held by SRS contractors. Maintain systems for access, distribution, and storage of records, ensuring availability consistent
with SRS needs. Includes all media (electronic systems, databases, spreadsheets, photo/negatives, hard copy paper, all other formats
and medias.)

Provide state-of-the-art, color/font managed reproduction products/services including copying, CD and DVD duplication, poster

21-2 Printing & Reproduction Services production, etc. Perform subcontracted printing process for SRS including specifying job requirements and ensuring requirements are
met, in compliance with Federal regulations.

21-1 [Records Management

22 Information Services: Direct Services

Develop software to meet business requirements for on-site business processes and productivity needs and maintain software once in ¢
production environment. Includes application support to existing tenant portfolios as well as commercial off the shelf product support fo
on-site use. Also includes certification and accreditation support in compliance with DOE Cyber requirements, as well as implementatiol
of IT projects developed to DOE System Development Methodology

22-1 [Software Development & Maintenance Services

22-5 End User Hardware Provisioning Acquire and manage phones, Blackberries, personal computers, radios and pagers for SRS personnel.

Disseminate the latest configuration of facility documentation such as Drawings, Procedures, Calculations, Vendor documentation etc.
22-6 Engineering & Operations Document Control Maintain technical baseline documentation and manage associated change documents. Provide control and maintenance of essential
documentation to EOC and other Facility Control Room locations. Provide Controlled, Information Only and Working copies.

23 Savannah River National Laboratory Services

Conduct research and technology development studies to address needs of SRS contractors, other DOE sites and Federal Agencies,
and some commercial entities. Provide facilities/services in robotics, atmospheric technology, materials science, computational science,|
and various analytical techniques. Develop and perform unique research and development activities over a wide range of scientific
disciplines with both radioactive and non-radioactive materials, as needed

Analyze samples for radioactive and non-radioactive components. Design, procure and test installed analytical instruments and
detectors; develop operation and calibration procedures; establish instrument limitations. Provide analytical instrument development
research as needed. Support development of methods and confirmation of results for SRS labs and others. Develop and provide
customized samplers for remote and/or unigue sample retrieva

Calibrate measuring and test equipment (M&TE) to meet requirements of DOE Standards and Calibration Program. Maintain National
Institute of Standards and Technology calibrated reference standards; provide calibration services for users of transfer working
standards and M&TE. Maintain system to preclude use of M&TE for which calibration is out or expired. Confirm acceptance criteria for
procurement of special items.

SRNL offers process support through a wide range of techniques and capabilities, e.g., qualify feed batches for processing (any scale),
analysis of samples, computer modeling, statistical data analysis and planning. Provide complete meteorological support for relevant
23-5 Process Support processes, including consequence assessments for timely response to site emergencies or scenarios in emergency planning; create
and manage meteorological databases for use in EPA models and provide meteorological data required for compliance and safe site
operations.

Develop waste forms and formulations to meet disposal criteria. Provide needed materials or formulation for vendors, e.g., grouts and
fill materials. Develop/provide reagents, simulants, and tracer fluids for testing or process control.

23-1 [Research & Development

23-3 |Analytical Instrument & Sampling Services

23-4 [cCalibration Services

23-6 |Flow-sheet Development
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23-7  |Environmental Services

Develop technical basis for performance assessments supporting closure of and disposal authorization for facilities — includes original
development work, periodic revisions and ongoing maintenance of baseline documents. Services include development of conceptual
models and input data (lab and field work); material property testing and material degradation testing and modeling; development/
testing of computer models; atmospheric release models; aqueous release models; testing/analysis of waste forms and treatment and
cleaning technologies. Also provide direct support for treatment/remediation of contaminated soil and groundwater - includes
development of methods to remediate waste sites in-situ and ex-situ, sampling, monitoring, modeling, and regulator interface support.
Expertise is available in dealing with contamination of radionuclides, organics, and heavy metals.

23-8 |Project Support

Participate in systems engineering evaluations, provide input to hazard analyses, design document reviews, design and construction
plan reviews, technology reviews, downstream impact assessments, out-year planning for feed batch preparations, reviews by external
panels, and participate in Operational Readiness Review. Includes general technical support such as technology development input,
consultation, literature reviews, etc.

23-9 |[Safety Documentation & Program Support

Perform testing to support safety documentation or analysis for facilities. Includes sample analysis and process testing/evaluation in
support of DSA/TSR issues (e.g. tank flammable gas control program). Provide technical support for Waste Acceptance Criteria,
Waste Compliance Plans, Waste Form Compliance Plan/Waste Form Qualification Reports, Quality Assurance audits and similar
documents.

23-10 [Vendor & External Interactions

Initiate and maintain vendor subcontracts. Act as STR for selected vendor/provider contracts, review vendor documents and bids,
perform QA audits of vendors/suppliers, and generate or prepare samples for off-site analysis. Subcontract services to vendors,
universities, or other laboratories to meet project objectives, depending on circumstances

23-11 |Materials, Welding & NDE Support

Maintain welding technology development program, administer site welding procedures, and continue support of site welding program.
Maintain activities related to materials support and NDE techniques. Perform tasks such as essential technical corrosion support,
inspection programs, modeling, and experiments to support the operation of facilities. Includes such items as: welding consultation —
failures, material issues, metallurgy, etc.; welding work package implementation; oversight of subcontractor welding; NDE examinations
structural reviews - failure analysis; corrosion evaluation testing; cathodic protection analysis; service life estimates and modeling;
structural integrity calculations; radiation degradation studies; etc

23-12 |Packaging Support

Provide technical guidance and support to develop/ maintain On-site Safety Assessments for radioactive packaging and Safety Analysig
Reports for Packaging (SARP) for off-site shipments. Includes support for radioactive packaging, fabrication, testing and modification;
preparation of safety documentation for alternative packaging; determination of Type A/B fissile packaging design criteria; support of
non-routine radioactive material shipment and transfer; preparation/maintenance of SARP for certified packaging designs, etc.

23-13 |Indirect & Miscellaneous Support

Collaborate with site contractors at SRS and other DOE sites to promote DOE objectives and maximize resources. Arrange and
manage meetings and workshops, support CRADASs, provide personnel for temporary assignment, part-time or co-location assignment,
and for back-up SME support — as requested and funded by contractors. This support includes SMEs for tasks such as in-service
inspections or the Corrosion Control Program.

23-14 |Engineering Programs Support

Provide Engineering support to SRNL facilities along with site and off-site initiatives and missions. Support Solid Waste and
Infrastructure 2004-2 evaluations. Develop Table 5.1, Ventilation System Performance Criteria for SRNL BC, EF, & AD Wings per
System Evaluation Guidance.

23-15 [Mechanical Systems & Custom Equipment

Provide design and fabrication, installation testing assistance, and field operation of unique equipment systems for use in radioactive,
hazardous, or inaccessible environments. Includes development and mechanical design of robotics and remote handling systems for
new capital projects and work for others; development, design and deployment of robotic or remote devices into existing facilities for
sampling or inspection purposes; mechanical design and modification to existing on-site process equipment or systems; and providing
remote and mechanical equipment to facilitate quick response to emergent SRS issues and situations

23-16 |Environmental Management

Provide EM support that includes technical integration, process flow-sheet development, regulatory compliance studies, technical
strategic and program planning, and technology development, assessment and deployment at this and other DOE sites and external
entities.

23-17 |Energy Security and Engineering

Assess/develop applications for hydrogen storage, biomass and wind energy, battery technology, fuel cells, next generation nuclear
plants, etc. Provide destructive and nondestructive evaluations, packaging technology, robotics and remote systems for specialized
application.

23-18 |National and Homeland Security

Provide expertise in hydrogen and actinide technology to support NNSA programs (Tritium, MOX, actinide storage and shipment, spent
fuel management, etc.) at this and other DOE Sites

23-19 [Environmental Science and Biotechnology

Provide technical support for biological/ ecological sciences, geosciences, biotechnology /microbiology and regulatory response.
Services include site selection, environmental dosimetry, biohazard assessments, wetlands delineation, water and sediment
quality/toxicity/treatment, geological core facility, and environmental compliance strategies and mitigation measures
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Provide Operations, Safety, Industrial Hygiene, and Radiological Control support services, materials, and equipment associated witk
SRNL facilities.

Maintain Category 2 and 3 nuclear facilities within the approved authorization basis.

Ultra low-level underground counting facility —located 50 feet below ground level with 4” thick walls of pre-nuclear weapons era steel to
allow measurement of ultra-low amounts of environmental radioactivity, free from interference by background radiation.

Remote systems laboratory —design, develop, fabricate, and test unique equipment systems for use in radioactive, hazardous, or
inaccessible environments.

Radiochemistry and analytical laboratories - feature contained instruments for analysis of radioactive and non-radioactive samples for
many species.

Engineering development laboratory — innovative tests/demonstrations of equipment and designs.

Glovebox facilities — sealed, protectively-lined compartments with attached gloves that allow workers to safely handle dangerous
materials.

High-pressure test facility — steel-walled cells for high-pressure hydrogen exposure, fatigue and fracture toughness testing of metal
specimens.

Metal hydride laboratories —research and develop metal hydride absorption and desorption performance.

Primary standards laboratory —calibration services compliant with American national standard.

Atmospheric Technologies Center — feature extensive capabilities for world-wide meteorological forecasts and real-time atmospheric
transport modeling and assessment.

Gamma Irradiation Facility — equipped with devices for irradiating solid and liquid samples, allowing a wide range of tests to determine
effects of radiation on materials (life expectancy and/or materials performance under a variety of conditions).

Environmental Sciences R&D Laboratory — environmental analyses of soil and water; workshops for assembly and deployment of
innovative technologies in field applications.

Biotechnology Laboratories — bio-analytical, microbiological and molecular biology instrumentation to support R&D in environmental and
energy technology development and demonstration.

Glass Blowing Facility — design and fabrication of specialized glassware and glass equipment.

23-20 [SRNL Facilities

24 Analytical Services

Perform chemical and radiological analyses on a wide range of materials including liquid and solid process, environmental, industrial
hygiene and highly radioactive samples.

24-1 F/H Analytical Lab Services Note: Special analyses to support Contractor activities may be on a fee for service basis.

Provide integrated site-wide analysis plans, data quality objectives, and process and analytical technology support. Develop sample
analysis rates and waste generation estimates. Use integrated planning products to plan sample analysis expenditures

24-2  |Analytical Integrated Planning
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Current LW GSA LEASED

Numl')er i License Number Description
Vehicles
1 G410219H Van, Passenger (7)
2 G410585R Van, Passenger (7)
3 G420617P* Pickup
4 G421525R Pickup, Crew Cab
5 G420555K* Pickup, Crew Cab
6 G421520R Pickup, Crew Cab
7 G421523R Pickup, Crew Cab
8 G430138P* Delivery Van, Cut-Off Cab
9 G432730B* Van,Multistop(Breadtruck)
10 G432731B* Van,Multistop(Breadtruck)
11 G432734B* Van,Multistop(Breadtruck)
12 G410587R Van, Passenger (7)
13 G420101H Pickup
14 G433083K Pickup, Utility
15 G410249H Pickup
16 G410596R Van, Passenger (7)
17 G131041N Sedan, Subcompact
18 G420086H Pickup
19 G421042R Pickup
20 G421058R Pickup
21 G421060R Pickup
22 G421066R Pickup
23 G131042N Sedan, Subcompact
24 G410220H Van, Passenger (7)
25 G410241H Pickup
26 G410251H Pickup
27 G410255H Pickup
28 G410261H Pickup
29 G410264H Pickup
30 G412689G Van, Passenger (7)
31 G420082H Pickup
32 G420092H Pickup
33 G420122L Van, Cargo
34 G420140L Std Pickup C Cab (Hybrid)
35 G420554K Pickup, Crew Cab
36 G420574K Pickup, Crew Cab
37 G420577K Pickup, Crew Cab
38 G420618P Pickup
39 G420620P Pickup
40 G420621P Pickup
41 G420853M Pickup, Crew Cab
42 G421043R Pickup
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Number of
\l;:'lic:re: License Number Description
43 G421044R Pickup
44 G421047R Pickup
45 G421067R Pickup
46 G421076R Pickup
47 G421136G Pickup
48 G421139G Pickup
49 G421141G Pickup
50 G421147G Pickup
51 G421199N Pickup
52 G421267N Pickup, Crew Cab
53 G421479L Pickup
54 G430133P Pickup, Utility
55 G430134P Pickup, Utility
56 G430151H Pickup, Crew Cab (6)
57 G432091G Pickup
58 G432098G Pickup
59 G433092K Pickup, Utility
60 G433093K Pickup, Utility
61 G433094K Pickup, Utility
62 G433111K* Stake Truck
63 G631132G Carryall, 4x4 (8)
64 G710204B* Stake Truck
65 G710588L* Stake Truck
66 G8200125* Truck Tractor, 6x4
67 G820029F* Stake Truck
68 G820136L* Stake Truck
69 G820143F* Stake Truck
70 G820281B* Stake Truck
71 G820283B* Stake Truck
72 G820433H* Truck Tractor, 4x2
73 G900012K* Fuel Truck
74 G410605R Van, Passenger (7)
75 G410685P Van, Passenger (7)
76 G414907L Van, Passenger (7)
77 G420158P Pickup, Crew Cab
78 G421045R Pickup
79 G421095R Pickup, Crew Cab
80 G421097R Pickup, Crew Cab
81 G421145G Pickup
82 G421194N Pickup
83 G430164H* Service Utility, Ext Cab
84 G432096G Pickup
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85 G433090K* Pickup, Utility
86 G433097K* Pickup, Utility
87 G101045K Fusion - Hev
88 G410684P Van, Passenger (7)
89 G430236R Van, Passenger (15)
90 G410265H Pickup
91 G410601R Van, Passenger (7)
92 G412670G Van, Passenger (7)
93 G420081H* Pickup
94 G420084H* Pickup
95 G420559K* Pickup, Crew Cab
96 G420570K* Pickup, Crew Cab
97 G421127G* Pickup, Crew Cab
98 G421207N Pickup
99 G421222N Pickup
100 G421611N Pickup, Crew Cab
101 G421908K* Pickup, Crew Cab
102 G430152H* Pickup, Crew Cab (6)
103 G430910N Pickup, Crew Cab (6)
104 G432064G* Pickup, Utility
105 G432083G Pickup
106 G432108G* Pickup
107 G432854p* Stake Truck
108 G434354M* Stake Truck
109 G630079P* Pickup, Utility, 4x4 (6)
TOTAL COUNT: 109

PARSONS GSA LEASED *

Number of License Number

Vehicles Description
1 G42-0556K 2011 Chevrolet C1500 Pickup HEV AFV
2 G43-0085P 2014 Ford F250 Pickup AFV
3 G42-0558K 2011 Chevrolet C1500 Pickup HEV AFV
4 G12-0692L 2012 Chevrolet Malibu AFV
5 G42-1478L 2012 Chevrolet Pickup C1500 AFV
TOTAL COUNT: 5

* PARSON's SWPF GSA Leased vehicles are expected to transfer to the liquid waste contract at
the time SWPF operations transfers
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