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PART III – LIST OF DOCUMENTS, EXHIBITS, AND OTHER ATTACHMENTS 
SECTION J – LIST OF ATTACHMENTS 

ATTACHMENT J-12 – GOVERNMENT FURNISHED SERVICES AND ITEMS (GFS&I) 
 

Description GFS&I 

1. Government Controlled 
Data 
Systems/Infrastructure 

DOE will ensure the following systems are available to the Contractor throughout the period of 
performance of this Contract: 
  
1. Computerized Accident/Incident Reporting System (CAIRS) 
2. Integrated Planning Accountability and Budget System (IPABS)  
3. Project Assessment and Reporting System (PARSII) 
4. Facility Information Management System (FIMS) 
5. Non-Compliance Tracking System (NTS) database  
6. Occurrence Reporting and Processing System (ORPS) 
7. Foreign Access Central Tracking System (FACTS) database 
8. Federal Telephone System Access 
9. Condition Assessment Information System (CAIS) 
10. iBenefits  
 
Additionally, the data, including procedures, within the incumbent contractor’s business systems 
that are not proprietary will be available to the Liquid Waste Contractor. 

2. SRS Computing   DOE shall provide use of and support for government-owned SRS computing infrastructure and 
all related software applications, including but not limited to:  PrimaVera, Site Tracking, Analysis, 
& Reporting System (STARS), Lotus Notes, InSite, PeopleSoft, Procurement Cycle System 
(PCS), Field Material Tracking system (FMTS), Asset Management Information System (AMIS), 
and Passport. 
 
 
 
 

3. Liquid Waste System 
Facilities   

DOE shall provide use of DOE-owned SRS Liquid Waste facilities and infrastructure necessary 
for the Contractor to perform the Liquid Waste scope of work.  DOE shall provide sufficient office 
space on site for the Liquid Waste Contractor’s staff for the full period of performance, including 
the transition period.  See attached FIMS listing.  Section J, Attachment 12, Appendix A. 
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Description GFS&I 

4. Liquid Waste System 
Property   

DOE shall provide use of DOE-owned SRS Liquid Waste property necessary for the Contractor 
to perform the Liquid Waste scope of work.   
 

5. Liquid Waste Functional 
Service Agreements   

DOE shall provide the Contractor the current established Functional Service Agreements for the 
LW contractor provided by the M&O contractor.  These services encompass site level activities 
as part of the site’s Landlord Services, Essential Site Services and Unit Billing Services.  
Funding for the LW Contractor’s allocated portion of the Functional Services work scope is 
provided by DOE directly to the M&O contractor and is not a part of or charged to the LW 
contract.These services are DOE direct funded and are not part of the LW contract.  Section J, 
Attachment 12, Appendix B. 

6. Liquid Waste GSA Leased 
Vehicles 

DOE shall provide the Contractor with the opportunity to utilize General Services Administration 
(GSA) vehicles to support mission needs.  GSA vehicles are provided at a better than 
commercial rate. GSA approves the number of vehicles for use on each particular 
contract/project. Section J, Attachment 12, Appendix C. 
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Liquid Waste Facilities 

Section J‐12, Appendix A

Facility 
Count Assigned Contractor Status Prop. 

Type
Area 
Name

Prop.        
ID Property Name Excess 

Ind. Model Building Type Gross 
Sqft

Year 
Acquired

No. 
Floors Usage Code

Physical 
Barriers 
(PBPI)

Summary 
Condition Excess Date Condition Notes

1 Liquid Waste Contractor Operating Trailer B 707009 MODULAR OFFICE TRAILER N MB05 Steel Light Frame 1,727 2009 101 Office Excellent Supports the Radioactive Liquid Waste Disposition 
mission.

2 Liquid Waste Contractor Operating Trailer B 707010 MODULAR OFFICE TRAILER N MB05 Steel Light Frame 1,727 2009 101 Office Excellent Supports the Radioactive Liquid Waste Disposition 
mission.

3 Liquid Waste Contractor Operating Trailer B 707019 MODULAR OFFICE TRAILER N MB05 Steel Light Frame 1,726 2009 101 Office Excellent Supports the Radioactive Liquid Waste Disposition 
mission.

4 Liquid Waste Contractor Operating Trailer B 707020 MODULAR OFFICE TRAILER N MB05 Steel Light Frame 1,726 2009 101 Office Excellent Supports the Radioactive Liquid Waste Disposition 
mission.

5 Liquid Waste Contractor Operating Trailer B 707021 MODULAR OFFICE TRAILER N MB05 Steel Light Frame 1,726 2009 101 Office Excellent Supports the Radioactive Liquid Waste Disposition 
mission.

6 Liquid Waste Contractor Operating Trailer B 707061 MODULAR OFFICE TRAILER N MB05 Steel Light Frame 1,727 2009 101 Office Excellent Supports the Radioactive Liquid Waste Disposition 
mission.

7 Liquid Waste Contractor Operating Trailer B 707062 MODULAR OFFICE TRAILER N MB05 Steel Light Frame 1,726 2009 101 Office Excellent Supports the Radioactive Liquid Waste Disposition 
mission.

8 Liquid Waste Contractor Operating Trailer B 707063 MODULAR OFFICE TRAILER N MB05 Steel Light Frame 1,726 2009 101 Office Excellent Supports the Radioactive Liquid Waste Disposition 
mission.

9 Liquid Waste Contractor Operating Trailer E 707001 MODULAR OFFICE TRAILER N MB05 Steel Light Frame 1,727 2009 101 Office Excellent Supports the Radioactive Liquid Waste Disposition 
mission.

10 Liquid Waste Contractor Operating Trailer E 707002 MODULAR OFFICE TRAILER N MB05 Steel Light Frame 1,726 2009 101 Office Excellent Supports the Radioactive Liquid Waste Disposition 
mission.

11 Liquid Waste Contractor Operating Trailer E 707003 MODULAR OFFICE TRAILER N MB05 Steel Light Frame 1,726 2009 101 Office Excellent Supports the Radioactive Liquid Waste Disposition 
mission.

12 Liquid Waste Contractor Operating Trailer E 707004 MODULAR OFFICE TRAILER N MB05 Steel Light Frame 1,727 2009 101 Office Excellent Supports the Radioactive Liquid Waste Disposition 
mission.

13 Liquid Waste Contractor Operating Trailer E 707005 MODULAR OFFICE TRAILER N MB05 Steel Light Frame 2,043 2009 101 Office Excellent Supports the Radioactive Liquid Waste Disposition 
mission.

14 Liquid Waste Contractor Operating Trailer E 707006 MODULAR OFFICE TRAILER N MB05 Steel Light Frame 1,727 2009 101 Office Excellent Supports the Radioactive Liquid Waste Disposition 
mission.

15 Liquid Waste Contractor Operating Trailer E 707007 MODULAR OFFICE TRAILER N MB05 Steel Light Frame 1,726 2009 101 Office Excellent Supports the Radioactive Liquid Waste Disposition 
mission.

16 Liquid Waste Contractor Operating Trailer E 707008 MODULAR OFFICE TRAILER N MB05 Steel Light Frame 1,727 2009 101 Office Excellent Supports the Radioactive Liquid Waste Disposition 
mission.

17 Liquid Waste Contractor Operating Trailer E 707009 CONFERENCE ROOM TRAILER N MB05 Steel Light Frame 1,726 2009 233 Tech Transfer/Conference Buildings Excellent Supports the Radioactive Liquid Waste Disposition 
mission.

18 Liquid Waste Contractor Operating Trailer E 707010 CONFERENCE ROOM TRAILER N MB05 Steel Light Frame 1,728 2009 233 Tech Transfer/Conference Buildings Excellent Supports the Radioactive Liquid Waste Disposition 
mission.

19 Liquid Waste Contractor Operating Trailer E 707011 RESTROOM TRAILER N MB05 Steel Light Frame 743 2009 298 Comfort Station/Restrooms Excellent Supports the Radioactive Liquid Waste Disposition 
mission.

20 Liquid Waste Contractor Operating Trailer E 707012 RESTROOM TRAILER N MB05 Steel Light Frame 653 2009 298 Comfort Station/Restrooms Excellent Supports the Radioactive Liquid Waste Disposition 
mission.

21 Liquid Waste Contractor Operating Trailer E 707013 MODULAR OFFICE TRAILER N MB05 Steel Light Frame 1,726 2009 101 Office Excellent Supports the Radioactive Liquid Waste Disposition 
mission.

22 Liquid Waste Contractor Operating Trailer E 707014 MODULAR OFFICE TRAILER N MB05 Steel Light Frame 1,727 2009 101 Office Excellent Supports the Radioactive Liquid Waste Disposition 
mission.

23 Liquid Waste Contractor Operating Trailer E 707015 MODULAR OFFICE TRAILER N MB05 Steel Light Frame 1,727 2009 101 Office Excellent Supports the Radioactive Liquid Waste Disposition 
mission.

24 Liquid Waste Contractor Operating Trailer E 707016 MODULAR OFFICE TRAILER N MB05 Steel Light Frame 1,727 2009 101 Office Excellent Supports the Radioactive Liquid Waste Disposition 
mission.

25 Liquid Waste Contractor Operating Trailer E 707017 MODULAR OFFICE TRAILER N MB05 Steel Light Frame 1,727 2009 101 Office Excellent Supports the Radioactive Liquid Waste Disposition 
mission.

26 Liquid Waste Contractor Operating Trailer E 707018 MODULAR OFFICE TRAILER N MB05 Steel Light Frame 1,728 2009 101 Office Excellent Supports the Radioactive Liquid Waste Disposition 
mission.

27 Liquid Waste Contractor Operating Trailer F 241024 RCO TRAILER N MB05 Steel Light Frame 1,493 1983 791 Laboratories, General (Non-Nuclear Poor
28 Liquid Waste Contractor Operating Trailer F 241059 E&I (SHIFT) FACILITY N MB05 Steel Light Frame 765 1992 400 General Storage Poor
29 Liquid Waste Contractor Operating Trailer F 241060 E&I EQUIPMENT STORAGE N MB05 Steel Light Frame 571 1989 400 General Storage Poor
30 Liquid Waste Contractor Operating Trailer F 241096 CHEMICAL ADDITION BUILDING N MB05 Steel Light Frame 182 1987 801 Other Poor
31 Liquid Waste Contractor Operating Trailer F 241098 CHANGE HOUSE N MB05 Steel Light Frame 48 1990 631 Change Houses Fail

32 Liquid Waste Contractor Operating Trailer F 241100 MODULAR OFFICE TRAILER N MB05 Steel Light Frame 1,760 1988 101 Office Poor

This Modular Office is 26 years old and has experienced 
normal wear and tear. A Condition Assessment was 
performed and determined that major refurbishment of the 
interior and electrical system is required to restore this 
facility to adequate condition to support the Radioactive 
Liquid Waste Disposition mission.

33 Liquid Waste Contractor Operating Trailer F 241102 MODULAR OFFICE TRAILER N MB05 Steel Light Frame 1,760 1994 101 Office Poor

This Modular Office is 20 years old and has experienced 
normal wear and tear. A Condition Assessment was 
performed and determined that major refurbishment of the 
interior and the electrical system is required to restore this 
facility to adequate condition to support the Radioactive 
Liquid Waste Disposition mission.

34 Liquid Waste Contractor Operating Trailer F 241103 MODULAR OFFICE TRAILER N MB05 Steel Light Frame 1,760 1994 101 Office Poor

This Modular Office is 20 years old and has experienced 
normal wear and tear. A Condition Assessment was 
performed and determined that major refurbishment of the 
interior and the electrical system is required to restore this 
facility to adequate condition to support the Radioactive 
Liquid Waste Disposition mission.

35 Liquid Waste Contractor Operating Trailer F 241108 MODULAR OFFICE TRAILER N MB05 Steel Light Frame 1,749 1991 101 Office Poor

This Modular Office is 23 years old and has experienced 
normal wear and tear. A Condition Assessment was 
performed and determined that major refurbishment of the 
exterior, interior, electrical system, and the HVAC Systems 
is required to restore this facility to adequate condition to 
support the Radioactive Liquid Waste Disposition mission.

36 Liquid Waste Contractor Operating Trailer F 241109 MODULAR OFFICE TRAILER N MB05 Steel Light Frame 1,773 1988 101 Office Poor

This Modular Office is 26 years old and has experienced 
normal wear and tear. A Condition Assessment was 
performed and determined that major refurbishment of the 
exterior, interior, electrical system, and the HVAC Systems 
is required to restore this facility to adequate condition to 
support the Radioactive Liquid Waste Disposition mission.

37 Liquid Waste Contractor Operating Trailer F 241110 MODULAR OFFICE TRAILER N MB05 Steel Light Frame 1,770 1994 101 Office Poor

This Modular Office is 20 years old and has experienced 
normal wear and tear. A Condition Assessment was 
performed and determined that major refurbishment of the 
exterior, electrical system, and the HVAC Systems is 
required to restore this facility to adequate condition to 
support the Radioactive Liquid Waste Disposition mission.

38 Liquid Waste Contractor Operating Trailer F 241127 FTF OFFICE TRAILER N MB05 Steel Light Frame 1,726 1988 101 Office Poor

This Modular Office is 27 years old and has experienced 
normal wear and tear. A Condition Assessment was 
performed and determined that major refurbishment of the 
exterior, electrical system, and the HVAC Systems is 
required to restore this facility to adequate condition to 
support the Radioactive Liquid Waste Disposition mission.

39 Liquid Waste Contractor Operating Trailer F 242008 RADCON TRAILER NEAR FDB-2 N MB06 Steel Frame with Concrete Shear Walls 224 1994 401 Programmatic General Storage Fail
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40 Liquid Waste Contractor Operating Trailer F 242009 RADCON TRAILER NEAR TANKS 33/34 N MB05 Steel Light Frame 224 1994 401 Programmatic General Storage Fail
41 Liquid Waste Contractor Operating Trailer F 242010 RADCON TRAILER NEAR TANK 4 N MB05 Steel Light Frame 220 1990 401 Programmatic General Storage Fail
42 Liquid Waste Contractor Operating Trailer F 242011 RADCON TRAILER NEAR 1F EVAPORATOR N MB05 Steel Light Frame 160 1990 401 Programmatic General Storage Fail
43 Liquid Waste Contractor Operating Trailer F 242012 RADCON TRAILER AND 2 F EVAPORATOR

44 Liquid Waste Contractor Operating Trailer F 242013 MODULAR TRAILER N MB05 Steel Light Frame 655 1994 401 Programmatic General Storage Excellent Supports the Radioactive Liquid Waste Disposition 
mission.

45 Liquid Waste Contractor Operating Trailer F 242021 FTF RCO COUNTING ROOM TRAILER N MB05 Steel Light Frame 163 2001 792 Laboratories, General (Nuclear) Fail
46 Liquid Waste Contractor Operating Trailer F 263239 HEAT OASIS/CHANGE HOUSE N MB05 Steel Light Frame 237 1989 631 Change Houses Poor

47 Liquid Waste Contractor Operating Trailer F 704070 MODULAR OFFICE TRAILER N MB05 Steel Light Frame 1,726 1991 101 Office Poor

This Modular Office is 23 years old and has experienced 
normal wear and tear. A Condition Assessment was 
performed and determined that refurbishment of the 
interior, exterior, HVAC System(s),  and the electrical 
system are required to restore this facility to adequate 
condition to support the Radioactive Liquid Waste 
Disposition mission

48 Liquid Waste Contractor Operating Trailer F 704071 MODULAR OFFICE TRAILER N MB05 Steel Light Frame 1,727 1991 101 Office Poor

This Modular Office is 23 years old and has experienced 
normal wear and tear. A Condition Assessment was 
performed and determined that refurbishment of the 
interior, exterior, HVAC System(s),  and the electrical 
system are required to restore this facility to adequate 
condition to support the Radioactive Liquid Waste 
Disposition mission

49 Liquid Waste Contractor Operating Trailer F 704075 MODULAR OFFICE TRAILER N MB05 Steel Light Frame 840 1988 101 Office Poor

This Modular Office is 26 years old and has experienced 
normal wear and tear. A Condition Assessment was 
performed and determined that refurbishment of the 
exterior, HVAC System(s),  and the electrical system are 
required to restore this facility to adequate condition to 
support the Radioactive Liquid Waste Disposition mission.

50 Liquid Waste Contractor Operating Trailer F 717020 MODULAR OFFICE TRAILER N MB05 Steel Light Frame 880 1987 101 Office Fail

This Modular Office is 27 years old and has experienced 
normal wear and tear. A Condition Assessment was 
performed and determined that refurbishment of the 
interior, exterior, HVAC System(s), and electrical system is 
required to restore this facility to adequate condition to 
support the Radioactive Liquid Waste Disposition mission.

51 Liquid Waste Contractor Operating Trailer F 717021 RESTROOM TRAILER N MB05 Steel Light Frame 526 1995 298 Comfort Station/Restrooms Fail

This Modular Office is 19 years old and has experienced 
normal wear and tear. A Condition Assessment was 
performed and determined that refurbishment of the 
interior, exterior, HVAC System(s), and electrical system is 
required to restore this facility to adequate condition to 
support the Radioactive Liquid Waste Disposition mission.

52 Liquid Waste Contractor Operating Trailer F 717022 MODULAR OFFICE TRAILER N MB05 Steel Light Frame 1,726 1991 101 Office Fail

This Modular Office is 22 years old and has experienced 
normal wear and tear. A Condition Assessment was 
performed and determined that refurbishment of the 
interior, exterior, HVAC System(s), and electrical system is 
required to restore this facility to adequate condition to 
support the Radioactive Liquid Waste Disposition mission.

53 Liquid Waste Contractor Operating Trailer F 717023 MODULAR OFFICE TRAILER N MB05 Steel Light Frame 551 2001 101 Office Fail

This Modular Office is greater than 20 years old and has 
experienced normal wear and tear. A Condition 
Assessment was performed and determined that 
refurbishment of the exterior, HVAC System(s), and 
electrical system is required to restore this facility to 
adequate condition to support the Radioactive Liquid 
Waste Disposition mission

54 Liquid Waste Contractor Operating Trailer F 725000 TOOL STORAGE HOUSE
55 Liquid Waste Contractor Operating Trailer G 241001 MOBILE WASTE REMOVAL CTRL CTR (TRL) N MB05 Steel Light Frame 320 2004 694 Other Service Buildings Poor
56 Liquid Waste Contractor Reserved Trailer G 241002 MOBILE WASTE REMOVAL CTRL CTR (H-AREA TRL)

57 Liquid Waste Contractor Operating Trailer G 704005 MODULAR OFFICE TRAILER N MB05 Steel Light Frame 2,106 1991 101 Office Poor

This Modular Office is 23 years old and has experienced 
normal wear and tear. A Condition Assessment was 
performed and determined that refurbishment of the 
exterior, HVAC Systems, and the electrical system are 
required to restore this facility to adequate condition to 
support the Radioactive Liquid Waste Disposition mission.

58 Liquid Waste Contractor Operating Trailer G 704035 MOBILE RESTROOM TRAILER (FOR WR & TC IN T-AREA)

59 Liquid Waste Contractor Operating Trailer G 742000 MODULAR OFFICE TRAILER N MB05 Steel Light Frame 1,706 1990 101 Office Poor

This Modular Office is 24  years old and has experienced 
normal wear and tear. A Condition Assessment was 
performed and determined that refurbishment of the 
exterior, roof, HVAC,  and electrical system are required to 
restore this facility to adequate condition to support the 
Radioactive Liquid Waste Disposition mission.

60 Liquid Waste Contractor Operating Trailer G 742001 MODULAR OFFICE TRAILER N MB05 Steel Light Frame 1,706 1990 101 Office Fail

This Modular Office is 24  years old and has experienced 
normal wear and tear. A Condition Assessment was 
performed and determined that refurbishment of the 
exterior, roof, HVAC,  and electrical system are required to 
restore this facility to adequate condition to support the 
Radioactive Liquid Waste Disposition mission.

61 Liquid Waste Contractor Operating Trailer G 742002 MODULAR OFFICE TRAILER N MB05 Steel Light Frame 1,706 1990 101 Office Fail

This Modular Office is 26 years old and has experienced 
normal wear and tear. A Condition Assessment was 
performed and determined that refurbishment of the 
interior, exterior, roof,  and electrical system are required 
to restore this facility to adequate condition to support the 
Radioactive Liquid Waste Disposition mission.

62 Liquid Waste Contractor Operating Trailer G 742003 MODULAR OFFICE TRAILER N MB05 Steel Light Frame 1,706 1990 101 Office Poor

This Modular Office is 24 years old and has experienced 
normal wear and tear. A Condition Assessment was 
performed and determined that refurbishment of the 
exterior, HVAC,  and electrical system are required to 
restore this facility to adequate condition to support the 
Radioactive Liquid Waste Disposition mission.

63 Liquid Waste Contractor Operating Trailer G 742004 MODULAR OFFICE TRAILER N MB05 Steel Light Frame 1,706 1990 101 Office Poor

This Modular Office is 25 years old and has experienced 
normal wear and tear. A Condition Assessment was 
performed and determined that refurbishment of the 
exterior, roof,  and electrical system are required to 
restore this facility to adequate condition to support the 
Radioactive Liquid Waste Disposition mission.
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64 Liquid Waste Contractor Operating Trailer G 742005 MODULAR OFFICE TRAILER N MB05 Steel Light Frame 1,706 1990 101 Office Fail

This Modular Office is 25 years old and has experienced 
normal wear and tear. A Condition Assessment was 
performed and determined that refurbishment of the 
interior,  exterior, roof, HVAC, and electrical system are 
required to restore this facility to adequate condition to 
support the Radioactive Liquid Waste Disposition mission.

65 Liquid Waste Contractor Operating Trailer G 742006 MODULAR OFFICE TRAILER N MB05 Steel Light Frame 1,706 1994 101 Office Fail

This Modular Office is 20 years old and has experienced 
normal wear and tear. A Condition Assessment was 
performed and determined that refurbishment of the 
interior,  exterior, roof, and electrical system are required 
to restore this facility to adequate condition to support the 
Radioactive Liquid Waste Disposition mission.

66 Liquid Waste Contractor Operating Trailer G 742007 MODULAR OFFICE TRAILER N MB05 Steel Light Frame 1,706 1994 101 Office Fail

This Modular Office is 20 years old and has experienced 
normal wear and tear. A Condition Assessment was 
performed and determined that refurbishment of the 
exterior, roof, HVAC, and electrical system are required to 
restore this facility to adequate condition to support the 
Radioactive Liquid Waste Disposition mission.

67 Liquid Waste Contractor Operating Trailer G 742009 MODULAR OFFICE TRAILER N MB05 Steel Light Frame 1,706 1993 101 Office Fail

This Modular Office is 21 years old and has experienced 
normal wear and tear. A Condition Assessment was 
performed and determined that refurbishment of the 
exterior, HVAC, and electrical system are required to 
restore this facility to adequate condition to support the 
Radioactive Liquid Waste Disposition mission.

68 Liquid Waste Contractor Operating Trailer G 742010 RESTROOM TRAILER N MB05 Steel Light Frame 519 1993 298 Comfort Station/Restrooms Fail

This Rest Room Trailer is 21 years old and has 
experienced normal wear and tear. A Condition 
Assessment was performed and determined that 
refurbishment of the interior, exterior, HVAC, plumbing, 
and electrical system are required to restore this facility to 
adequate condition to support the Radioactive Liquid 
Waste Disposition mission

69 Liquid Waste Contractor Operating Trailer G 742011 RESTROOM TRAILER N MB05 Steel Light Frame 501 1993 298 Comfort Station/Restrooms Fail

This Rest Room Trailer is 21 years old and has 
experienced normal wear and tear. A Condition 
Assessment was performed and determined that 
refurbishment of the interior, exterior, roof,  HVAC, 
plumbing, and electrical system are required to restore 
this facility to adequate condition to support the 
Radioactive Liquid Waste Disposition mission

70 Liquid Waste Contractor Operating Trailer G 742012 LUNCHROOM TRAILER N MB05 Steel Light Frame 939 1993 291 Cafeteria Fail

This Lunchroom Trailer is 21 years old and has 
experienced normal wear and tear. A Condition 
Assessment was performed and determined that 
refurbishment of the interior, exterior,  HVAC, and 
electrical system are required to restore this facility to 
adequate condition to support the Radioactive Liquid 
Waste Disposition mission

71 Liquid Waste Contractor Operating Trailer G 742013 MODULAR OFFICE TRAILER N MB05 Steel Light Frame 1,706 1993 101 Office Poor

This Modular Office is 21 years old and has experienced 
normal wear and tear. A Condition Assessment was 
performed and determined that refurbishment of the 
interior, exterior,  HVAC, roof, and electrical system are 
required to restore this facility to adequate condition to 
support the Radioactive Liquid Waste Disposition mission.

72 Liquid Waste Contractor Operating Trailer G 742014 MODULAR OFFICE TRAILER N MB05 Steel Light Frame 1,706 1990 101 Office Fail

This Modular Office is 24 years old and has experienced 
normal wear and tear. A Condition Assessment was 
performed and determined that refurbishment of the 
exterior,  HVAC, roof, and electrical system are required to 
restore this facility to adequate condition to support the 
Radioactive Liquid Waste Disposition mission.

73 Liquid Waste Contractor Operating Trailer H 225025 STORAGE BUILDING
74 Liquid Waste Contractor Unknown Trailer H 241016 TEMPORARY CHANGE TRAILER
75 Liquid Waste Contractor Operating Trailer H 241023 MODULAR TRAILER

76 Liquid Waste Contractor Operating Trailer H 241024 MODULAR OFFICE TRAILER N MB05 Steel Light Frame 2,252 1977 101 Office Fail

This Modular Office is 37 years old and has experienced 
normal wear and tear. A Condition Assessment was 
performed and determined that major refurbishment of the 
exterior, electrical system, and the HVAC systems is 
required to restore this facility to adequate condition to 
support the Radioactive Liquid Waste Disposition mission.

77 Liquid Waste Contractor Operating Trailer H 241055 MODULAR TRAILER N MB05 Steel Light Frame 670 1985 694 Other Service Buildings Poor

This Modular Office is 29 years old and has experienced 
normal wear and tear. A Condition Assessment was 
performed and determined that major refurbishment of the 
exterior, interior, and electrical system is required to 
restore this facility to adequate condition to support the 
Radioactive Liquid Waste Disposition mission.

78 Liquid Waste Contractor Operating Trailer H 241072 CHANGE HOUSE N MB05 Steel Light Frame 95 1990 631 Change Houses Fail

79 Liquid Waste Contractor Operating Trailer H 241093 ICE HOUSE N MB05 Steel Light Frame 363 2001 694 Other Service Buildings Fail

80 Liquid Waste Contractor Operating Trailer H 241119 MODULAR OFFICE TRAILER N MB05 Steel Light Frame 1,726 1988 101 Office Fail

This Modular Office is 26 years old and has experienced 
normal wear and tear. A Condition Assessment was 
performed and determined that major refurbishment of the 
exterior, electrical system, and the HVAC Systems is 
required to restore this facility to adequate condition to 
support the Radioactive Liquid Waste Disposition mission.

81 Liquid Waste Contractor Operating Trailer H 241120 MODULAR OFFICE TRAILER N MB05 Steel Light Frame 1,733 1988 101 Office Fail

This Modular Office is 26 years old and has experienced 
normal wear and tear. A Condition Assessment was 
performed and determined that major refurbishment of the 
exterior,  electrical system, and the HVAC Systems is 
required to restore this facility to adequate condition to 
support the Radioactive Liquid Waste Disposition mission.
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82 Liquid Waste Contractor Operating Trailer H 241121 MODULAR OFFICE TRAILER N MB05 Steel Light Frame 1,733 1988 101 Office Fail

This Modular Office is 26 years old and has experienced 
normal wear and tear. A Condition Assessment was 
performed and determined that major refurbishment of the 
exterior, interior, electrical system, and the HVAC Systems 
is required to restore this facility to adequate condition to 
support the Radioactive Liquid Waste Disposition mission.

83 Liquid Waste Contractor Operating Trailer H 241122 RESTROOM TRAILER N MB05 Steel Light Frame 363 1989 298 Comfort Station/Restrooms Fail

This Modular Office is 25 years old and has experienced 
normal wear and tear. A Condition Assessment was 
performed and determined that major refurbishment of the 
exterior and the electrical system is required to restore 
this facility to adequate condition to support the 
Radioactive Liquid Waste Disposition mission.

84 Liquid Waste Contractor Operating Trailer H 241126 LEVEL B STORAGE BUILDING
85 Liquid Waste Contractor Operating Trailer H 241127 MAINTENANCE TRAILER

86 Liquid Waste Contractor Operating Trailer H 241133 MODULAR OFFICE TRAILER N MB05 Steel Light Frame 545 1990 400 General Storage Fail

This Modular Office is 24 years old and has experienced 
normal wear and tear. A Condition Assessment was 
performed and determined that major refurbishment of the 
exterior, electrical system, and the HVAC Systems is 
required to restore this facility to adequate condition to 
support the Radioactive Liquid Waste Disposition mission.

87 Liquid Waste Contractor Operating Trailer H 241134 MODULAR OFFICE TRAILER N MB05 Steel Light Frame 552 1990 601 Maintenance Shops, General Poor

This Modular Office is 24 years old and has experienced 
normal wear and tear. A Condition Assessment was 
performed and determined that refurbishment of the 
exterior, electrical system, and the HVAC Systems is 
required to restore this facility to adequate condition to 
support the Radioactive Liquid Waste Disposition mission.

88 Liquid Waste Contractor Unknown Trailer H 241142 MODULAR OFFICE TRAILER

89 Liquid Waste Contractor Operating Trailer H 241143 MODULAR OFFICE TRAILER N MB05 Steel Light Frame 350 2001 101 Office Poor

This Modular Office is 13 years old and has experienced 
normal wear and tear. A Condition Assessment was 
performed and determined that refurbishment of the 
exterior is required to restore this facility to adequate 
condition to support the Radioactive Liquid Waste 
Disposition mission.

90 Liquid Waste Contractor Operating Trailer H 241144 E&I SHOP TRAILER
91 Liquid Waste Contractor Operating Trailer H 241145 E&I STORAGE BUILDING N MB05 Steel Light Frame 186 1990 400 General Storage Poor

92 Liquid Waste Contractor Operating Trailer H 241147 MODULAR OFFICE TRAILER N MB05 Steel Light Frame 711 1977 101 Office Poor

This Modular Office is 37 years old and has experienced 
normal wear and tear. A Condition Assessment was 
performed and determined that major refurbishment of the 
exterior and the electrical system is required to restore 
this facility to adequate condition to support the 
Radioactive Liquid Waste Disposition mission.

93 Liquid Waste Contractor Operating Trailer H 241148 MODULAR OFFICE TRAILER N MB05 Steel Light Frame 698 1977 101 Office Poor

This Modular Office is 37 years old and has experienced 
normal wear and tear. A Condition Assessment was 
performed and determined that major refurbishment of the 
exterior and the electrical system is required to restore 
this facility to adequate condition to support the 
Radioactive Liquid Waste Disposition mission.

94 Liquid Waste Contractor Operating Trailer H 241152 MODULAR OFFICE TRAILER N MB05 Steel Light Frame 1,744 1994 101 Office Poor

This Modular Office is 20 years old and has experienced 
normal wear and tear. A Condition Assessment was 
performed and determined that major refurbishment of the 
exterior,  electrical system, and the HVAC Systems is 
required to restore this facility to adequate condition to 
support the Radioactive Liquid Waste Disposition mission.

95 Liquid Waste Contractor Operating Trailer H 241153 MODULAR OFFICE TRAILER N MB05 Steel Light Frame 1,733 1994 101 Office Fail

This Modular Office is 20 years old and has experienced 
normal wear and tear. A Condition Assessment was 
performed and determined that major refurbishment of the 
interior,  exterior,  electrical system, and the HVAC 
Systems is required to restore this facility to adequate 
condition to support the Radioactive Liquid Waste 
Disposition mission

96 Liquid Waste Contractor Operating Trailer H 241154 MODULAR OFFICE TRAILER N MB05 Steel Light Frame 1,733 1994 101 Office Fail

This Modular Office is 20 years old and has experienced 
normal wear and tear. A Condition Assessment was 
performed and determined that major refurbishment of the 
interior,  exterior,  electrical system, and the HVAC 
Systems is required to restore this facility to adequate 
condition to support the Radioactive Liquid Waste 
Disposition mission

97 Liquid Waste Contractor Operating Trailer H 241155 MODULAR OFFICE TRAILER N MB05 Steel Light Frame 1,749 1993 101 Office Poor

This Modular Office is 21 years old and has experienced 
normal wear and tear. A Condition Assessment was 
performed and determined that major refurbishment of the 
interior, exterior, electrical system and the HVAC Systems 
are required to restore this facility to adequate condition 
to support the Radioactive Liquid Waste Disposition 
mission

98 Liquid Waste Contractor Operating Trailer H 241156 MODULAR OFFICE TRAILER N MB05 Steel Light Frame 1,919 1990 101 Office Poor

This Modular Office is 24 years old and has experienced 
normal wear and tear. A Condition Assessment was 
performed and determined that major refurbishment of the 
exterior, electrical system and the HVAC Systems are 
required to restore this facility to adequate condition to 
support the Radioactive Liquid Waste Disposition mission.

99 Liquid Waste Contractor Operating Trailer H 241157 MODULAR OFFICE TRAILER N MB05 Steel Light Frame 2,678 1978 101 Office Poor

This Modular Office is 36 years old and has experienced 
normal wear and tear. A Condition Assessment was 
performed and determined that major refurbishment of the 
exterior, electrical system and the HVAC Systems are 
required to restore this facility to adequate condition to 
support the Radioactive Liquid Waste Disposition mission.

100 Liquid Waste Contractor Operating Trailer H 241161 MODULAR OFFICE TRAILER N MB05 Steel Light Frame 1,733 1994 101 Office Poor

This Modular Office is 20 years old and has experienced 
normal wear and tear. A Condition Assessment was 
performed and determined that refurbishment of the 
exterior, electrical system and the HVAC Systems are 
required to restore this facility to adequate condition to 
support the Radioactive Liquid Waste Disposition mission.
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101 Liquid Waste Contractor Operating Trailer H 241162 MODULAR OFFICE TRAILER N MB05 Steel Light Frame 1,733 1994 101 Office Poor

This Modular Office is 20 years old and has experienced 
normal wear and tear. A Condition Assessment was 
performed and determined that refurbishment of the 
exterior and the  electrical system are required to restore 
this facility to adequate condition to support the 
Radioactive Liquid Waste Disposition mission.

102 Liquid Waste Contractor Unknown Trailer H 241163 RESTROOM TRAILER

103 Liquid Waste Contractor Operating Trailer H 241168 MODULAR OFFICE TRAILER N MB05 Steel Light Frame 1,746 1990 101 Office Poor

This Modular Office is 24 years old and has experienced 
normal wear and tear. A Condition Assessment was 
performed and determined that refurbishment of the 
exterior and the  electrical system are required to restore 
this facility to adequate condition to support the 
Radioactive Liquid Waste Disposition mission.

104 Liquid Waste Contractor Operating Trailer H 241170 MODULAR OFFICE TRAILER N MB05 Steel Light Frame 543 2005 400 General Storage Poor

This Modular Office is 17 years old and has experienced 
normal wear and tear. A Condition Assessment was 
performed and determined that refurbishment of the 
exterior and the  electrical system are required to restore 
this facility to adequate condition to support the 
Radioactive Liquid Waste Disposition mission.

105 Liquid Waste Contractor Operating Trailer H 241173 HANDI-HOUSE
106 Liquid Waste Contractor Operating Trailer H 241174 PORTABLE GAS CHROMATOGRAPH TRAILER
107 Liquid Waste Contractor Operating Trailer H 241175 STORAGE BUILDING
108 Liquid Waste Contractor Operating Trailer H 241179 E&I TRAILER
109 Liquid Waste Contractor Operating Trailer H 241180 TOOL CONTROL TRAILER
110 Liquid Waste Contractor Unknown Trailer H 241186 STORAGE TRAILER
111 Liquid Waste Contractor Unknown Trailer H 241187 STORAGE TRAILER
112 Liquid Waste Contractor Unknown Trailer H 241189 STORAGE TRAILER
113 Liquid Waste Contractor Operating Trailer H 241193 CONSTRUCTION SUPPLY SHACK
114 Liquid Waste Contractor Operating Trailer H 241195 RBA ENTRANCE SHACK TO THE HDB8 FACILITY

115 Liquid Waste Contractor Operating Trailer H 241197 MODULAR OFFICE TRAILER N MB05 Steel Light Frame 1,713 1994 101 Office Poor

This Modular Office is 20 years old and has experienced 
normal wear and tear. A Condition Assessment was 
performed and determined that refurbishment of the 
exterior and the  electrical system are required to restore 
this facility to adequate condition to support the 
Radioactive Liquid Waste Disposition mission.

116 Liquid Waste Contractor Operating Trailer H 241225 MONITORING TRAILER N MB05 Steel Light Frame 150 1995 801 Other Fail
117 Liquid Waste Contractor Operating Trailer H 241226 PCM-1B MONITOR BUILDING SITE NO. 3 N MB05 Steel Light Frame 150 1995 642 Communications/Control Centers Fail
118 Liquid Waste Contractor Operating Trailer H 241230 RBA ENTRANCE SHACK TO TANKS 38 & 43 N MB05 Steel Light Frame 165 1995 801 Other Fail
119 Liquid Waste Contractor Operating Trailer H 241231 ITP RMA BUILDING N MB05 Steel Light Frame 157 1995 801 Other Poor
120 Liquid Waste Contractor Operating Trailer H 241233 MODULAR TRAILER

121 Liquid Waste Contractor Operating Trailer H 241241 EAST HILL RCO OFFICE TRAILER N MB05 Steel Light Frame 703 1989 101 Office Poor

This Modular Office is 25 years old and has experienced 
normal wear and tear. A Condition Assessment was 
performed and determined that refurbishment of the 
exterior, HVAC Systems, and the electrical system are 
required to restore this facility to adequate condition to 
support the Radioactive Liquid Waste Disposition mission.

122 Liquid Waste Contractor Operating Trailer H 241246 MODULAR OFFICE TRAILER N MB05 Steel Light Frame 1,269 1991 101 Office Fail

This Modular Office is 26 years old and has experienced 
normal wear and tear. A Condition Assessment was 
performed and determined that refurbishment of the 
interior, exterior, HVAC Systems, and the electrical system 
are required to restore this facility to adequate condition 
to support the Radioactive Liquid Waste Disposition 
mission

123 Liquid Waste Contractor Operating Trailer H 241251 MONITORING TRAILER N MB05 Steel Light Frame 394 1993 642 Communications/Control Centers Fail
124 Liquid Waste Contractor Operating Trailer H 241252 CF RCO MONITORING SHACK N MB05 Steel Light Frame 377 1993 642 Communications/Control Centers Fail

125 Liquid Waste Contractor Operating Trailer H 241253 MODULAR TRAILER N MB05 Steel Light Frame 1,758 1991 601 Maintenance Shops, General Fail

This Modular Office is 23 years old and has experienced 
normal wear and tear. A Condition Assessment was 
performed and determined that refurbishment of the 
interior, exterior, HVAC Systems, and the electrical system 
are required to restore this facility to adequate condition 
to support the Radioactive Liquid Waste Disposition 
mission

126 Liquid Waste Contractor Operating Trailer H 241254 MAINTENANCE OFFICE N MB05 Steel Light Frame 1,329 1992 101 Office Poor

This Modular Office is 22 years old and has experienced 
normal wear and tear. A Condition Assessment was 
performed and determined that refurbishment of the 
exterior and the electrical system are required to restore 
this facility to adequate condition to support the 
Radioactive Liquid Waste Disposition mission.

127 Liquid Waste Contractor Operating Trailer H 241255 MAINTENANCE CHANGE HOUSE
128 Liquid Waste Contractor Operating Trailer H 241257 PORTABLE CONSTRUCTION LAYOUT OFFICE
129 Liquid Waste Contractor Operating Trailer H 241258 PERSONNEL MONITOR BUILDING WEST OF 241-100H
130 Liquid Waste Contractor Operating Trailer H 241272 STORAGE BUILDING
131 Liquid Waste Contractor Operating Trailer H 241275 TANK 43 GAS CHROMOGRAPH TRAILER

132 Liquid Waste Contractor Operating Trailer H 241279 PORTABLE RESTROOM TRAILER N MB05 Steel Light Frame 168 2008 298 Comfort Station/Restrooms Excellent Supports the Radioactive Liquid Waste Disposition 
mission.

133 Liquid Waste Contractor Operating Trailer H 241283 ETF OFFICE TRAILER N MB05 Steel Light Frame 1,751 1989 101 Office Poor

This Modular Office is 25 years old and has experienced 
normal wear and tear. A Condition Assessment was 
performed and determined that refurbishment of the 
interior, exterior and the electrical system are required to 
restore this facility to adequate condition to support the 
Radioactive Liquid Waste Disposition mission.

134 Liquid Waste Contractor Operating Trailer H 241284 HTF OFFICE TRAILER N MB05 Steel Light Frame 1,760 1988 101 Office Poor

This Modular Office is 26 years old and has experienced 
normal wear and tear. A Condition Assessment was 
performed and determined that refurbishment of the 
interior, exterior and the electrical system are required to 
restore this facility to adequate condition to support the 
Radioactive Liquid Waste Disposition mission.

135 Liquid Waste Contractor Operating Trailer H 241285 HTF OFFICE TRAILER N MB05 Steel Light Frame 917 1989 101 Office Fair

This Modular Office is 25 years old and has experienced 
normal wear and tear. A Condition Assessment was 
performed and determined that refurbishment of the 
exterior and the electrical system are required to restore 
this facility to adequate condition to support the 
Radioactive Liquid Waste Disposition mission.

136 Liquid Waste Contractor Operating Trailer H 242026 PHA EQUIPMENT ROOM
137 Liquid Waste Contractor Operating Trailer H 242029 RBA ENTRANCE BUILDING TO RHLWE
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138 Liquid Waste Contractor Operating Trailer H 249007 MODULAR OFFICE TRAILER N MB05 Steel Light Frame 1,726 2000 101 Office Fail

This Modular Office is 20 years old and has experienced 
normal wear and tear. A Condition Assessment was 
performed and determined that refurbishment of the 
exterior, HVAC Systems, and the electrical system are 
required to restore this facility to adequate condition to 
support the Radioactive Liquid Waste Disposition mission.

139 Liquid Waste Contractor Operating Trailer H 249008 MODULAR OFFICE TRAILER N MB05 Steel Light Frame 1,727 2000 101 Office Poor

This Modular Office is 20 years old and has experienced 
normal wear and tear. A Condition Assessment was 
performed and determined that refurbishment of the 
exterior and the electrical system are required to restore 
this facility to adequate condition to support the 
Radioactive Liquid Waste Disposition mission.

140 Liquid Waste Contractor Operating Trailer H 249009 MODULAR OFFICE TRAILER N MB05 Steel Light Frame 1,726 1991 101 Office Poor

This Modular Office is 23 years old and has experienced 
normal wear and tear. A Condition Assessment was 
performed and determined that refurbishment of the 
exterior and the electrical system are required to restore 
this facility to adequate condition to support the 
Radioactive Liquid Waste Disposition mission.

141 Liquid Waste Contractor Shutdown Pe Trailer H 249010 RESTROOM TRAILER Y MB05 Steel Light Frame 105 2001 298 Comfort Station/Restrooms Not Applicable 02/04/2013
142 Liquid Waste Contractor Shutdown Pe Trailer H 704008 ADMINISTRATION TRAILER Y MB05 Steel Light Frame 5,040 1980 101 Office Not Applicable 02/04/2013

143 Liquid Waste Contractor Operating Trailer H 704023 MODULAR OFFICE TRAILER N MB05 Steel Light Frame 864 1983 101 Office Fail

This Modular Office is 31 years old and has experienced 
normal wear and tear. A Condition Assessment was 
performed and determined that refurbishment of the 
interior, exterior, HVAC Systems, and the electrical system 
are required to restore this facility to adequate condition 
to support the Radioactive Liquid Waste Disposition 
mission

144 Liquid Waste Contractor Operating Trailer H 704024 MODULAR OFFICE TRAILER N MB05 Steel Light Frame 702 1983 101 Office Fail

This Modular Office is 31 years old and has experienced 
normal wear and tear. A Condition Assessment was 
performed and determined that refurbishment of the 
interior, exterior, and the electrical system  are required to 
restore this facility to adequate condition to support the 
Radioactive Liquid Waste Disposition mission.

145 Liquid Waste Contractor Operating Trailer H 704046 RESTROOM TRAILER N MB05 Steel Light Frame 167 1983 694 Other Service Buildings Fail

This Modular Office is 31 years old and has experienced 
normal wear and tear. A Condition Assessment was 
performed and determined that refurbishment of the 
interior, exterior, and the electrical system are required to 
restore this facility to adequate condition to support the 
Radioactive Liquid Waste Disposition mission.

146 Liquid Waste Contractor Operating Trailer H 704060 MODULAR OFFICE TRAILER N MB05 Steel Light Frame 1,919 1994 101 Office Poor

This Modular Office is 20 years old and has experienced 
normal wear and tear. A Condition Assessment was 
performed and determined that refurbishment of the 
interior, exterior, HVAC System(s), and the electrical 
system are required to restore this facility to adequate 
condition to support the Radioactive Liquid Waste 
Disposition mission

147 Liquid Waste Contractor Operating Trailer H 704061 MODULAR OFFICE TRAILER N MB05 Steel Light Frame 2,873 1994 101 Office Poor

This Modular Office is 20 years old and has experienced 
normal wear and tear. A Condition Assessment was 
performed and determined that refurbishment of the 
interior, exterior, HVAC System(s), and the electrical 
system are required to restore this facility to adequate 
condition to support the Radioactive Liquid Waste 
Disposition mission

148 Liquid Waste Contractor Operating Trailer H 704062 MODULAR OFFICE TRAILER N MB05 Steel Light Frame 2,837 1988 101 Office Poor

This Modular Office is 26 years old and has experienced 
normal wear and tear. A Condition Assessment was 
performed and determined that refurbishment of the 
interior, exterior, and the electrical system are required to 
restore this facility to adequate condition to support the 
Radioactive Liquid Waste Disposition mission.

149 Liquid Waste Contractor Operating Trailer H 704065 MODULAR OFFICE TRAILER N MB05 Steel Light Frame 971 1993 101 Office Poor

This Modular Office is 13 years old and has experienced 
normal wear and tear. A Condition Assessment was 
performed and determined that refurbishment of the 
interior, exterior and the electrical system are required to 
restore this facility to adequate condition to support the 
Radioactive Liquid Waste Disposition mission.

150 Liquid Waste Contractor Operating Trailer H 704066 MODULAR OFFICE TRAILER N MB05 Steel Light Frame 908 1989 101 Office Poor

This Modular Office is 25 years old and has experienced 
normal wear and tear. A Condition Assessment was 
performed and determined that refurbishment of the 
interior, exterior, HVAC system(s),  and the electrical 
system are required to restore this facility to adequate 
condition to support the Radioactive Liquid Waste 
Disposition mission

151 Liquid Waste Contractor Operating Trailer H 704067 MODULAR OFFICE TRAILER N MB05 Steel Light Frame 894 1993 101 Office Fair

This Modular Office is 21 years old and has experienced 
normal wear and tear. A Condition Assessment was 
performed and determined that refurbishment of the 
interior, exterior, and the electrical system are required to 
restore this facility to adequate condition to support the 
Radioactive Liquid Waste Disposition mission.

152 Liquid Waste Contractor Operating Trailer H 704068 MODULAR OFFICE TRAILER N MB05 Steel Light Frame 867 2001 101 Office Poor

This Modular Office is greater than 20 years old and has 
experienced normal wear and tear. A Condition 
Assessment was performed and determined that 
refurbishment of the interior, exterior, HVAC System(s), 
and the electrical system are required to restore this 
facility to adequate condition to support the Radioactive 
Liquid Waste Disposition mission

153 Liquid Waste Contractor Operating Trailer H 704082 MODULAR OFFICE TRAILER N MB05 Steel Light Frame 1,680 2001 101 Office Poor

This Modular Office is greater 26 years old and has 
experienced normal wear and tear. A Condition 
Assessment was performed and determined that 
refurbishment of the exterior, HVAC System(s),  and the 
electrical system are required to restore this facility to 
adequate condition to support the Radioactive Liquid 
Waste Disposition mission

154 Liquid Waste Contractor Operating Trailer H 704083 MODULAR TRAILER N MB05 Steel Light Frame 636 2001 101 Office Poor

This Modular Office is greater 20 years old and has 
experienced normal wear and tear. A Condition 
Assessment was performed and determined that 
refurbishment of the exterior, and the electrical system are 
required to restore this facility to adequate condition to 
support the Radioactive Liquid Waste Disposition mission.
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155 Liquid Waste Contractor Operating Trailer H 704084 MODULAR OFFICE TRAILER N MB05 Steel Light Frame 711 2001 101 Office Poor

This Modular Office is greater 20 years old and has 
experienced normal wear and tear. A Condition 
Assessment was performed and determined that 
refurbishment of the exterior, and the electrical system are 
required to restore this facility to adequate condition to 
support the Radioactive Liquid Waste Disposition mission.

156 Liquid Waste Contractor Operating Trailer H 704088 STORAGE FACILITY

157 Liquid Waste Contractor Operating Trailer H 704178 MODULAR OFFICE TRAILER N MB05 Steel Light Frame 1,733 1991 101 Office Fail

This Modular Office is 23 years old and has experienced 
normal wear and tear. A Condition Assessment was 
performed and determined that refurbishment of the 
interior, exterior, HVAC System(s),  and the electrical 
system are required to restore this facility to adequate 
condition to support the Radioactive Liquid Waste 
Disposition mission

158 Liquid Waste Contractor Operating Trailer H 704183 RESTROOM TRAILER
159 Liquid Waste Contractor Operating Trailer H 704186 RESTROOM TRAILER

160 Liquid Waste Contractor Operating Trailer H 706002 MODULAR OFFICE TRAILER N MB05 Steel Light Frame 1,517 1980 101 Office Poor

This Modular Office is 23 years old and has experienced 
normal wear and tear. A Condition Assessment was 
performed and determined that refurbishment of the 
interior, exterior and the electrical system are required to 
restore this facility to adequate condition to support the 
Radioactive Liquid Waste Disposition mission.

161 Liquid Waste Contractor Operating Trailer H 706006 TRAINING TRAILER N MB05 Steel Light Frame 544 1992 400 General Storage Poor

This Modular Office is 22 years old and has experienced 
normal wear and tear. A Condition Assessment was 
performed and determined that refurbishment of the 
exterior and the electrical system are required to restore 
this facility to adequate condition to support the 
Radioactive Liquid Waste Disposition mission.

162 Liquid Waste Contractor Operating Trailer H 706007 MODULAR OFFICE TRAILER N MB05 Steel Light Frame 1,705 1993 101 Office Fail

This Modular Office is 21 years old and has experienced 
normal wear and tear. A Condition Assessment was 
performed and determined that refurbishment of the 
exterior, HVAC System(s), and the electrical system are 
required to restore this facility to adequate condition to 
support the Radioactive Liquid Waste Disposition mission.

163 Liquid Waste Contractor Shutdown Pe Trailer H 707001 MODULAR OFFICE TRAILER Y MB05 Steel Light Frame 1,694 1980 101 Office Not Applicable 02/04/2013
164 Liquid Waste Contractor Operating Trailer H 740037 MODULAR OFFICE TRAILER
165 Liquid Waste Contractor Operating Trailer H 740038 MODULAR TRAILER

166 Liquid Waste Contractor Operating Trailer H 740039 MODULAR OFFICE TRAILER N MB05 Steel Light Frame 701 1983 101 Office Fail

This Modular Office is greater than 30  years old and has 
experienced normal wear and tear. A Condition 
Assessment was performed and determined that 
refurbishment of the exterior, roof, and electrical system 
are required to restore this facility to adequate condition 
to support the Radioactive Liquid Waste Disposition 
mission

167 SWPF Contractor Operating Trailer J 705015 SWPF OFFICE TRAILER (CONSTRUCTION)

168 SWPF Contractor Operating Trailer J 705016 SWPF OFFICE TRAILER (CONSTRUCTION) N MB05 Steel Light Frame 1,744 1991 101 Office Fail

This Modular Office is 23 years old and has experienced 
normal wear and tear. A Condition Assessment was 
performed and determined that refurbishment of the 
interior, exterior, HVAC Stystem(s) and the electrical 
system are required to restore this facility to adequate 
condition.

169 SWPF Contractor Operating Trailer J 705017 SWPF OFFICE TRAILER (CONSTRUCTION) N MB05 Steel Light Frame 1,744 1991 101 Office Fail

This Modular Office is 23 years old and has experienced 
normal wear and tear. A Condition Assessment was 
performed and determined that refurbishment of the 
interior, exterior, HVAC Stystem(s) and the electrical 
system are required to restore this facility to adequate 
condition.

170 SWPF Contractor Operating Trailer J 705022 SWPF OFFICE TRAILER (CONSTRUCTION) N MB05 Steel Light Frame 1,347 1995 101 Office Poor

This Modular Office is 24 years old and has experienced 
normal wear and tear. A Condition Assessment was 
performed and determined that refurbishment of the  
exterior and the electrical system are required to restore 
this facility to adequate condition to support the 
Radioactive Liquid Waste Disposition mission.

171 SWPF Contractor Operating Trailer J 705023 SWPF OFFICE TRAILER (CONSTRUCTION) N MB05 Steel Light Frame 1,909 1995 101 Office Poor

This Modular Office is 19 years old and has experienced 
normal wear and tear. A Condition Assessment was 
performed and determined that refurbishment of the 
interior, exterior, HVAC system(s),  and the electrical 
system are required to restore this facility to adequate 
condition to support the Radioactive Liquid Waste 
Disposition mission

172 SWPF Contractor Operating Trailer J 705024 SWPF OFFICE TRAILER (CONSTRUCTION) N MB05 Steel Light Frame 1,909 1995 101 Office Poor

This Modular Office is 19 years old and has experienced 
normal wear and tear. A Condition Assessment was 
performed and determined that refurbishment of the 
interior, exterior, HVAC System(s), and the electrical 
system are required to restore this facility to adequate 
condition to support the Radioactive Liquid Waste 
Disposition mission

173 Liquid Waste Contractor Operating Trailer S 54003 RAIN SHELTER, SE CORNER OF 707-50S
174 Liquid Waste Contractor Operating Trailer S 54004 RAIN SHELTER

175 Liquid Waste Contractor Operating Trailer S 54005 RAIN SHELTER, WEST OF 714-S

176 Liquid Waste Contractor Operating Trailer S 54006 RAIN SHELTER

177 Liquid Waste Contractor Reserved Trailer S 235000 DWPF LABORATORY FACILITY
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178 Liquid Waste Contractor Unknown Trailer S 263149 STORAGE TRAILER 11

179 Liquid Waste Contractor Operating Trailer S 511005 PORTABLE BUILDING

180 Liquid Waste Contractor Operating Trailer S 512014 SELF CONTAINED RESTROOM TRAILER

181 Liquid Waste Contractor Operating Trailer S 704015 MODULAR OFFICE TRAILER N MB05 Steel Light Frame 1,117 2000 101 Office Fail

This Modular Office is 17 years old and has experienced 
normal wear and tear. A Condition Assessment was 
performed and determined that refurbishment of the 
interior, exterior, HVAC and the electrical system are 
required to restore this facility to adequate condition to 
support the Radioactive Liquid Waste Disposition mission.

182 Liquid Waste Contractor Operating Trailer S 704016 MODULAR OFFICE TRAILER N MB05 Steel Light Frame 1,296 1977 101 Office Poor

This Modular Office is 37 years old and has experienced 
normal wear and tear. A Condition Assessment was 
performed and determined that refurbishment of the 
exterior and the electrical system are required to restore 
this facility to adequate condition to support the 
Radioactive Liquid Waste Disposition mission.

183 Liquid Waste Contractor Unknown Trailer S 704021 MODULAR OFFICE TRAILER

184 Liquid Waste Contractor Unknown Trailer S 704022 STORAGE BUILDING

185 Liquid Waste Contractor Operating Trailer S 704024 MODULAR OFFICE TRAILER N MB05 Steel Light Frame 1,736 1988 101 Office Poor

This Modular Office is 26 years old and has experienced 
normal wear and tear. A Condition Assessment was 
performed and determined that refurbishment of the 
interior, exterior, and the electrical system  are required to 
restore this facility to adequate condition to support the 
Radioactive Liquid Waste Disposition mission.

186 Liquid Waste Contractor Operating Trailer S 704025 MODULAR OFFICE TRAILER N MB05 Steel Light Frame 1,731 1988 101 Office Poor

This Modular Office is 26 years old and has experienced 
normal wear and tear. A Condition Assessment was 
performed and determined that refurbishment of the 
exterior, and the electrical system  are required to restore 
this facility to adequate condition to support the 
Radioactive Liquid Waste Disposition mission.

187 Liquid Waste Contractor Operating Trailer S 704026 MODULAR OFFICE TRAILER N MB05 Steel Light Frame 1,731 1988 101 Office Poor

This Modular Office is 26 years old and has experienced 
normal wear and tear. A Condition Assessment was 
performed and determined that refurbishment of the 
exterior and the electrical system  are required to restore 
this facility to adequate condition to support the 
Radioactive Liquid Waste Disposition mission.

188 Liquid Waste Contractor Operating Trailer S 704027 MODULAR OFFICE TRAILER N MB05 Steel Light Frame 1,731 1988 101 Office Poor

This Modular Office is 26 years old and has experienced 
normal wear and tear. A Condition Assessment was 
performed and determined that refurbishment of the 
exterior and the electrical system  are required to restore 
this facility to adequate condition to support the 
Radioactive Liquid Waste Disposition mission.

189 Liquid Waste Contractor Operating Trailer S 704028 MODULAR OFFICE TRAILER N MB05 Steel Light Frame 1,731 1988 101 Office Poor

This Modular Office is 28 years old and has experienced 
normal wear and tear. A Condition Assessment was 
performed and determined that refurbishment of the 
exterior and the electrical system  are required to restore 
this facility to adequate condition to support the 
Radioactive Liquid Waste Disposition mission.

190 Liquid Waste Contractor Operating Trailer S 704029 MODULAR OFFICE TRAILER N MB05 Steel Light Frame 1,731 1988 101 Office Poor

This Modular Office is 26 years old and has experienced 
normal wear and tear. A Condition Assessment was 
performed and determined that refurbishment of the 
exterior and the electrical system  are required to restore 
this facility to adequate condition to support the 
Radioactive Liquid Waste Disposition mission.

191 Liquid Waste Contractor Operating Trailer S 704030 MODULAR OFFICE TRAILER N MB05 Steel Light Frame 1,731 1988 101 Office Poor

This Modular Office is 26 years old and has experienced 
normal wear and tear. A Condition Assessment was 
performed and determined that refurbishment of the 
exterior  and the electrical system  are required to restore 
this facility to adequate condition to support the 
Radioactive Liquid Waste Disposition mission.

192 Liquid Waste Contractor Unknown Trailer S 704036 MODULAR OFFICE TRAILER
193 Liquid Waste Contractor Unknown Trailer S 704038 MODULAR OFFICE TRAILER

194 Liquid Waste Contractor Operating Trailer S 704049 MODULAR OFFICE TRAILER N MB05 Steel Light Frame 5,369 1992 101 Office Poor

This Modular Office is 20+ years old and has experienced 
normal wear and tear. A Condition Assessment was 
performed and determined that refurbishment of the 
interior, exterior, HVAC System(s), and electrical system is 
required to restore this facility to adequate condition to 
support the Radioactive Liquid Waste Disposition 

 mission.
Refurbishment required to effectively mitigate potential 
negative impacts to the Radioactive Liquid Waste 
Disposition missions caused by aging and debilitated 
equipment/systems/facilities

195 Liquid Waste Contractor Operating Trailer S 704050 MODULAR TRAINING TRAILER N MB05 Steel Light Frame 1,120 2001 101 Office Poor

This Modular Office is 13 years old and has experienced 
normal wear and tear. A Condition Assessment was 
performed and determined that refurbishment of the 
exterior and electrical system is required to restore this 
facility to adequate condition to support the Radioactive 

 Liquid Waste Disposition mission.
Refurbishment required to effectively mitigate potential 
negative impacts to the Radioactive Liquid Waste 
Disposition missions caused by aging and debilitated 
equipment/systems/facilities
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196 Liquid Waste Contractor Operating Trailer S 704051 MODULAR TRAINING TRAILER N MB05 Steel Light Frame 1,120 2001 101 Office Poor

This Modular Office is 13 years old and has experienced 
normal wear and tear. A Condition Assessment was 
performed and determined that refurbishment of the 
exterior and electrical system is required to restore this 
facility to adequate condition to support the Radioactive 

 Liquid Waste Disposition mission.
Refurbishment required to effectively mitigate potential 
negative impacts to the Radioactive Liquid Waste 
Disposition missions caused by aging and debilitated 
equipment/systems/facilities

197 Liquid Waste Contractor Operating Trailer S 704052 MODULAR TRAINING TRAILER N MB05 Steel Light Frame 1,120 2001 101 Office Poor

This Modular Office is 13 years old and has experienced 
normal wear and tear. A Condition Assessment was 
performed and determined that refurbishment of the 
interior, exterior, and electrical system is required to 
restore this facility to adequate condition to support the 

 Radioactive Liquid Waste Disposition mission.
Refurbishment required to effectively mitigate potential 
negative impacts to the Radioactive Liquid Waste 
Disposition missions caused by aging and debilitated 
equipment/systems/facilities

198 Liquid Waste Contractor Operating Trailer S 704060 MODULAR OFFICE TRAILER

199 Liquid Waste Contractor Operating Trailer S 704061 MODULAR OFFICE TRAILER N MB05 Steel Light Frame 1,704 2000 101 Office Fail

This Modular Office is 14 years old and has experienced 
normal wear and tear. A Condition Assessment was 
performed and determined that refurbishment of the 
interior, exterior, HVAC System(s), and the electrical 
system are required to restore this facility to adequate 
condition to support the Radioactive Liquid Waste 
Disposition mission

200 Liquid Waste Contractor Operating Trailer S 704062 MODULAR OFFICE TRAILER N MB05 Steel Light Frame 1,120 2000 400 General Storage Fair

This Modular Office is 14 years old and has experienced 
normal wear and tear. A Condition Assessment was 
performed and determined that refurbishment of the 
exterior and the electrical system are required to restore 
this facility to adequate condition to support the 
Radioactive Liquid Waste Disposition mission.

201 Liquid Waste Contractor Operating Trailer S 704063 MODULAR STORAGE TRAILER N MB05 Steel Light Frame 1,120 2000 400 General Storage Fair

This Modular Office is 14 years old and has experienced 
normal wear and tear. A Condition Assessment was 
performed and determined that refurbishment of the 
exterior and the electrical system are required to restore 
this facility to adequate condition to support the 
Radioactive Liquid Waste Disposition mission.

202 Liquid Waste Contractor Operating Trailer S 704064 MODULAR SHOP TRAILER N MB05 Steel Light Frame 917 2001 601 Maintenance Shops, General Fail

This Modular Office is 13 years old and has experienced 
normal wear and tear. A Condition Assessment was 
performed and determined that refurbishment of the 
exterior, HVAC System(s), and electrical system is 
required to restore this facility to adequate condition to 
support the Radioactive Liquid Waste Disposition 

 mission.
Refurbishment required to effectively mitigate potential 
negative impacts to the Radioactive Liquid Waste 
Disposition missions caused by aging and debilitated 
equipment/systems/facilities

203 Liquid Waste Contractor Operating Trailer S 704065 MODULAR OFFICE TRAILER N MB05 Steel Light Frame 965 2001 101 Office Poor

This Modular Office is 13 years old and has experienced 
normal wear and tear. A Condition Assessment was 
performed and determined that refurbishment of the 
interior, exterior and the electrical system are required to 
restore this facility to adequate condition to support the 
Radioactive Liquid Waste Disposition mission.

204 Liquid Waste Contractor Operating Trailer S 704066 MODULAR OFFICE TRAILER
205 Liquid Waste Contractor Operating Trailer S 704067 MODULAR OFFICE TRAILER
206 Liquid Waste Contractor Operating Trailer S 704067 MODULAR OFFICE TRAILER
207 Liquid Waste Contractor Unknown Trailer S 704081 MODULAR OFFICE TRAILER
208 Liquid Waste Contractor Unknown Trailer S 704105 MODULAR OFFICE TRAILER
209 Liquid Waste Contractor Unknown Trailer S 704107 MODULAR OFFICE TRAILER
210 Liquid Waste Contractor Unknown Trailer S 704108 MODULAR OFFICE TRAILER
211 Liquid Waste Contractor Unknown Trailer S 704109 MODULAR OFFICE TRAILER
212 Liquid Waste Contractor Unknown Trailer S 704110 MODULAR OFFICE TRAILER
213 Liquid Waste Contractor Unknown Trailer S 704114 MODULAR OFFICE TRAILER
214 Liquid Waste Contractor Operating Trailer S 704115 MODULAR LABORATORY TRAILER
215 Liquid Waste Contractor Operating Trailer S 704116 MODULAR LABORATORY TRAILER

216 Liquid Waste Contractor Operating Trailer S 704121 RESTROOM TRAILER N MB05 Steel Light Frame 355 2008 298 Comfort Station/Restrooms Fair

This Modular Office is 6 years old and has experienced 
normal wear and tear. A Condition Assessment was 
performed and determined that refurbishment of the 
exterior roof and the interior finishes are required to 
restore this facility to adequate condition to support the 
Radioactive Liquid Waste Disposition mission.

217 Liquid Waste Contractor Operating Trailer S 704122 EXECUTIVE OFFICE TRAILER N MB05 Steel Light Frame 1,913 2015 101 Office Excellent
218 Liquid Waste Contractor Operating Trailer S 704123 CONFERENCE / BREAKROOM TRAILER N MB05 Steel Light Frame 1,913 2015 101 Office Excellent
219 Liquid Waste Contractor Operating Trailer S 704124 ENGINEERING OFFICE TRAILER N MB05 Steel Light Frame 1,913 2015 101 Office Excellent
220 Liquid Waste Contractor Operating Trailer S 704125 ENGINEERING OFFICE TRAILER N MB05 Steel Light Frame 1,913 2015 101 Office Excellent
221 Liquid Waste Contractor Operating Trailer S 704126 ENGINEERING OFFICE TRAILER N MB05 Steel Light Frame 1,913 2015 101 Office Excellent
222 Liquid Waste Contractor Operating Trailer S 704127 ENGINEERING OFFICE TRAILER N MB05 Steel Light Frame 1,913 2015 101 Office Excellent

223 Liquid Waste Contractor Operating Trailer S 714001 MODULAR OFFICE TRAILER N MB05 Steel Light Frame 1,041 2001 101 Office Fair

This Modular Office is 13 years old and has experienced 
normal wear and tear. A Condition Assessment was 
performed and determined that refurbishment of the 
exterior is required to restore this facility to adequate 
condition to support the Radioactive Liquid Waste 
Disposition mission.

224 Liquid Waste Contractor Operating Trailer S 714002 MODULAR OFFICE TRAILER N MB05 Steel Light Frame 955 2001 101 Office Fair

This Modular Office is 13 years old and has experienced 
normal wear and tear. A Condition Assessment was 
performed and determined that refurbishment of the 
exterior and the HVAC System(s) are required to restore 
this facility to adequate condition to support the 
Radioactive Liquid Waste Disposition mission.

225 Liquid Waste Contractor Operating Trailer S 714003 MODULAR OFFICE TRAILER N MB05 Steel Light Frame 955 1991 101 Office Fair

This Modular Office is 23 years old and has experienced 
normal wear and tear. A Condition Assessment was 
performed and determined that refurbishment of the 
exterior is required to restore this facility to adequate 
condition to support the Radioactive Liquid Waste 
Disposition mission.
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226 Liquid Waste Contractor Operating Trailer S 714004 MODULAR OFFICE TRAILER N MB05 Steel Light Frame 955 1991 101 Office Fail

This Modular Office is 23 years old and has experienced 
normal wear and tear. A Condition Assessment was 
performed and determined that refurbishment of the 
interior, exterior and electrical system is required to 
restore this facility to adequate condition to support the 
Radioactive Liquid Waste Disposition mission.

227 Liquid Waste Contractor Operating Trailer S 714005 MODULAR SHOP TRAILER N MB05 Steel Light Frame 955 2001 791 Laboratories, General (Non-Nuclear Fail
228 Liquid Waste Contractor Operating Trailer S 714006 MODULAR LABORATORY TRAILER N MB05 Steel Light Frame 955 2001 615 Electrical/Motor Repair Shops Fail
229 Liquid Waste Contractor Operating Trailer T 678007 STORAGE BUILDING

230 Liquid Waste Contractor Operating Trailer T 678008 MODULAR OFFICE TRAILER N MB05 Steel Light Frame 880 1987 101 Office Fail

This Modular Office is 27 years old and has experienced 
normal wear and tear. A Condition Assessment was 
performed and determined that refurbishment of the 
interior, exterior, HVAC, and the electrical system are 
required to restore this facility to adequate condition to 
support the Radioactive Liquid Waste Disposition mission.

231 Liquid Waste Contractor Operating Trailer Z 205009 STORAGE SHED
232 Liquid Waste Contractor Operating Trailer Z 614001 PERSONNEL CONTAMINATION MONITORING FACILITY (PCB)
233 Liquid Waste Contractor Operating Trailer Z 704002 STORAGE FACILITY N MB05 Steel Light Frame 360 1996 400 General Storage Excellent

234 Liquid Waste Contractor Operating Trailer Z 704005 MODULAR OFFICE TRAILER N MB05 Steel Light Frame 1,752 1988 101 Office Poor

This Modular Office is 25+ years old and has experienced 
normal wear and tear. A Condition Assessment was 
performed and determined that refurbishment of the 
interior, exterior, HVAC System(s), and electrical system is 
required to restore this facility to adequate condition to 
support the Radioactive Liquid Waste Disposition 

 mission.
Refurbishment required to effectively mitigate potential 
negative impacts to the Radioactive Liquid Waste 
Disposition missions caused by aging and debilitated 
equipment/systems/facilities

235 Liquid Waste Contractor Operating Trailer Z 704006 MODULAR OFFICE TRAILER N MB05 Steel Light Frame 965 1988 101 Office Poor

This Modular Office is 25+ years old and has experienced 
normal wear and tear. A Condition Assessment was 
performed and determined that refurbishment of the 
interior, exterior, HVAC System(s), and electrical system is 
required to restore this facility to adequate condition to 
support the Radioactive Liquid Waste Disposition 

 mission.
Refurbishment required to effectively mitigate potential 
negative impacts to the Radioactive Liquid Waste 
Disposition missions caused by aging and debilitated 
equipment/systems/facilities

236 Liquid Waste Contractor Operating Trailer Z 704012 CONSTRUCTION PERSONNEL TRAILER N MB05 Steel Light Frame 827 1987 101 Office Fail

This Modular Office is 25+ years old and has experienced 
normal wear and tear. A Condition Assessment was 
performed and determined that refurbishment of the 
interior, exterior, and electrical system is required to 
restore this facility to adequate condition to support the 

 Radioactive Liquid Waste Disposition mission.
Major refurbishment required to effectively mitigate 
potential negative impacts to the Radioactive Liquid Waste 
Disposition missions caused by aging and debilitated 
equipment/systems/facilities.

237 Liquid Waste Contractor Operating Trailer Z 704013 CONSTRUCTION TRAILER N MB05 Steel Light Frame 917 1988 101 Office Fail

This Modular Office is 25+ years old and has experienced 
normal wear and tear. A Condition Assessment was 
performed and determined that refurbishment of the 
exterior, HVAC System(s), and electrical system is 
required to restore this facility to adequate condition to 
support the Radioactive Liquid Waste Disposition 

 mission.
Major refurbishment required to effectively mitigate 
potential negative impacts to the Radioactive Liquid Waste 
Disposition missions caused by aging and debilitated 
equipment/systems/facilities

238 Liquid Waste Contractor Operating Trailer Z 704014 MODULAR OFFICE TRAILER N MB05 Steel Light Frame 1,277 1994 101 Office Poor

This Modular Office is 20 years old and has experienced 
normal wear and tear. A Condition Assessment was 
performed and determined that refurbishment of the 
interior, exterior, and electrical system is required to 
restore this facility to adequate condition to support the 

 Radioactive Liquid Waste Disposition mission.
Minor refurbishment required to effectively mitigate 
potential negative impacts to the Radioactive Liquid Waste 
Disposition missions caused by aging and debilitated 
equipment/systems/facilities

239 Liquid Waste Contractor Operating Trailer Z 704015 MODULAR OFFICE TRAILER N MB05 Steel Light Frame 1,679 1981 101 Office Poor

This Modular Office is 33+ years old and has experienced 
normal wear and tear. A Condition Assessment was 
performed and determined that refurbishment of the 
interior, exterior, and electrical system is required to 
restore this facility to adequate condition to support the 

 Radioactive Liquid Waste Disposition mission.
Refurbishment required to effectively mitigate potential 
negative impacts to the Radioactive Liquid Waste 
Disposition missions caused by aging and debilitated 
equipment/systems/facilities.

240 Liquid Waste Contractor Operating Trailer Z 704016 SDIP CONSTRUCTION TRAILER N MB05 Steel Light Frame 1,760 1991 101 Office Poor

This Modular Office is 20+ years old and has experienced 
normal wear and tear. A Condition Assessment was 
performed and determined that refurbishment of the 
interior, exterior, and electrical system is required to 
restore this facility to adequate condition to support the 

 Radioactive Liquid Waste Disposition mission.
Refurbishment required to effectively mitigate potential 
negative impacts to the Radioactive Liquid Waste 
Disposition missions caused by aging and debilitated 
equipment/systems/facilities.

241 Liquid Waste Contractor Operating Trailer Z 704017 SDIP CONSTRUCTION TRAILER

10 of 22



Savannah River Site Liquid Waste Services
Final Solicitation No. DE‐SOL‐0008913

Liquid Waste Facilities 

Section J‐12, Appendix A

Facility 
Count Assigned Contractor Status Prop. 

Type
Area 
Name

Prop.        
ID Property Name Excess 

Ind. Model Building Type Gross 
Sqft

Year 
Acquired

No. 
Floors Usage Code

Physical 
Barriers 
(PBPI)

Summary 
Condition Excess Date Condition Notes

242 Liquid Waste Contractor Operating Trailer Z 704018 SDIP CONSTRUCTION TRAILER

243 Liquid Waste Contractor Operational Trailer Z 704022 RESTROOM TRAILER
244 Liquid Waste Contractor Per SSSD - s Trailer Z 704023 PORTABLE REST ROOM TRAILER Per SSSD - structure has been moved and "assigned a new Structure Number"

245 Liquid Waste Contractor Operating Trailer Z 704024 MODULAR OFFICE TRAILER
246 Liquid Waste Contractor Operating Trailer Z 704025 MODULAR OFFICE TRAILER
247 Liquid Waste Contractor Operating OSF F 241000 SYSTEMS SUPPLY WASTE STORAGE TANKS 1-8 N 1954 6009 Other, Other,Service Structures N
248 Liquid Waste Contractor Operating OSF F 241002 FDB-1
249 Liquid Waste Contractor Unknown OSF F 241006 Waste Storage Tanks 17 thru 20
250 Liquid Waste Contractor Unknown OSF F 241008 C2 Riser Hut
251 Liquid Waste Contractor Reserved OSF F 241009 C2 Riser Hut
252 Liquid Waste Contractor Unknown OSF F 241010 Tanks 33 and 34 Vamp Towers
253 Liquid Waste Contractor Operating OSF F 241011 GANG VALVE H0USE N 1989 2009 Catchall N
254 Liquid Waste Contractor Operating OSF F 241014 Waste Storage Tanks 26 thru 28
255 Liquid Waste Contractor Operating OSF F 241015 Effluent Pump Station
256 Liquid Waste Contractor Shutdown Pe OSF F 241019 EMER DIES GENER TANKS/25-28, 44-47,EVAP N 1980 5906 Electric Generators N
257 Liquid Waste Contractor Operating OSF F 241020 COOLING TOWERS/PUMPHOUSE SER 25-28,44-47 N 1980 5769 Towers (Chill Water) N
258 Liquid Waste Contractor Operating OSF F 241021 FDB-4 AND FPPs 2 AND 3 N 1980 6009 Other, Other,Service Structures Y
259 Liquid Waste Contractor Operating OSF F 241022 LIFT STATION SOUTH OF TANK 8
260 Liquid Waste Contractor Operating OSF F 241023 STORM H2O DIV BOX TKS 25-28,44-47,MON 4F N 1980 2009 Catchall N
261 Liquid Waste Contractor Operating OSF F 241025 CHEMICAL STORAGE TANK
262 Liquid Waste Contractor Operating OSF F 241029 COOLING TOWER FOR EVAP #2 N 1982 5769 Towers (Chill Water) N
263 Liquid Waste Contractor Operating OSF F 241032 FDB-6 DIVERSON BOX N 1982 6009 Other, Other,Service Structures Y
264 Liquid Waste Contractor Operating OSF F 241033 FDB-5 DIVERSON BOX N 1982 2009 Catchall Y
265 Liquid Waste Contractor Unknown OSF F 241048 LAW DISPOSAL VAULT
266 Liquid Waste Contractor Operating OSF F 241054 WASTE STORAGE TANKS 44 THRU 47
267 Liquid Waste Contractor Unknown OSF F 241073 BEARING & INHIBITED WATER
268 Liquid Waste Contractor Operating OSF F 241076 DIVERSION BOX N 1990 2009 Catchall Y
269 Liquid Waste Contractor Operating OSF F 241077 FDB-3 DIVERSION BOX
270 Liquid Waste Contractor Unknown OSF F 241080 MAINTENANCE & E&I STORAGE FACILITY
271 Liquid Waste Contractor Unknown OSF F 241081 STORAGE HUSE, T&T MATERIAL
272 Liquid Waste Contractor Operating OSF F 241092 STORAGE PAD
273 Liquid Waste Contractor Operating OSF F 241097 COOLING WATER BASIN N 1990 5789 Cooling Ponds Or Reservoirs N
274 Liquid Waste Contractor Operating OSF F 241107 DILUTION FACILITY FOR F-AREA TANK FARM N 2000 6009 Other, Other,Service Structures N
275 Liquid Waste Contractor Operating OSF F 241116 PORTABLE HEATING AND VENTILATION SKID
276 Liquid Waste Contractor Unknown OSF F 241119 SKID MOUNTED BOOSTER ASSEMBLY
277 Liquid Waste Contractor Operating OSF F 241120 GANG VALVE HOUSE
278 Liquid Waste Contractor Operating OSF F 241123 AIR PURGE FILTER
279 Liquid Waste Contractor Operating OSF F 241125 PUMP TRANSFER SWITCH PAD
280 Liquid Waste Contractor Reserved OSF F 241128 FTF ENHANCED CHEMICAL CLEANING PROCESS FACILTIY
281 Liquid Waste Contractor Operating OSF F 241901 WASTE STORAGE TANK 01 N 1980 4441 Tanks (Hazardous Contaminated) Y
282 Liquid Waste Contractor Operating OSF F 241902 WASTE STORAGE TANK 02 N 1954 4441 Tanks (Hazardous Contaminated) Y
283 Liquid Waste Contractor Operating OSF F 241903 WASTE STORAGE TANK 03 N 1954 4441 Tanks (Hazardous Contaminated) Y
284 Liquid Waste Contractor Operating OSF F 241904 WASTE STORAGE TANK 04 N 1954 4441 Tanks (Hazardous Contaminated) Y
285 Liquid Waste Contractor D&D in Prog OSF F 241905 WASTE STORAGE TANK 05 Y 1954 4441 Tanks (Hazardous Contaminated) Y 07/07/2014
286 Liquid Waste Contractor D&D in Prog OSF F 241906 WASTE STORAGE TANK 06 Y 1954 4441 Tanks (Hazardous Contaminated) Y 07/07/2014
287 Liquid Waste Contractor Operating OSF F 241907 WASTE STORAGE TANK 07 N 1954 4441 Tanks (Hazardous Contaminated) Y
288 Liquid Waste Contractor Operating OSF F 241908 WASTE STORAGE TANK 08 N 1954 4441 Tanks (Hazardous Contaminated) Y
289 Liquid Waste Contractor Shutdown Pe OSF F 241917 WASTE STORAGE TANK 17 Y 1959 4441 Tanks (Hazardous Contaminated) Y 08/13/2014
290 Liquid Waste Contractor D&D in Prog OSF F 241918 WASTE STORAGE TANK 18 Y 1959 4441 Tanks (Hazardous Contaminated) Y 07/07/2014
291 Liquid Waste Contractor D&D in Prog OSF F 241919 WASTE STORAGE TANK 19 Y 1959 4441 Tanks (Hazardous Contaminated) Y 07/07/2014
292 Liquid Waste Contractor Shutdown Pe OSF F 241920 WASTE STORAGE TANK 20 Y 1959 4441 Tanks (Hazardous Contaminated) Y 08/13/2014
293 Liquid Waste Contractor Operating OSF F 241925 WASTE STORAGE TANK 25 N 1980 4441 Tanks (Hazardous Contaminated) Y
294 Liquid Waste Contractor Operating OSF F 241926 WASTE STORAGE TANK 26 N 1980 4441 Tanks (Hazardous Contaminated) Y
295 Liquid Waste Contractor Operating OSF F 241927 WASTE STORAGE TANK 27 N 1980 4441 Tanks (Hazardous Contaminated) Y
296 Liquid Waste Contractor Operating OSF F 241928 WASTE STORAGE TANK 28 N 1980 4441 Tanks (Hazardous Contaminated) Y
297 Liquid Waste Contractor Operating OSF F 241933 WASTE STORAGE TANK 33 N 1972 4441 Tanks (Hazardous Contaminated) Y
298 Liquid Waste Contractor Operating OSF F 241934 WASTE STORAGE TANK 34 N 1972 4441 Tanks (Hazardous Contaminated) Y
299 Liquid Waste Contractor Operating OSF F 241944 WASTE STORAGE TANK 44 N 1983 4441 Tanks (Hazardous Contaminated) Y
300 Liquid Waste Contractor Operating OSF F 241945 WASTE STORAGE TANK 45 N 1983 4441 Tanks (Hazardous Contaminated) Y
301 Liquid Waste Contractor Operating OSF F 241946 WASTE STORAGE TANK 46 N 1983 4441 Tanks (Hazardous Contaminated) Y
302 Liquid Waste Contractor Operating OSF F 241947 WASTE STORAGE TANK 47 N 1983 4441 Tanks (Hazardous Contaminated) Y
303 Liquid Waste Contractor Operational OSF F 242000 1F EVAPORATOR N 1960 6009 Other, Other,Service Structures N
304 Liquid Waste Contractor Operational OSF F 242003 WASTE CONCENTRATE Xfer SYS(CTS) PUMP PIT N 1967 6009 Other, Other,Service Structures N
305 Liquid Waste Contractor Operating OSF F 252102 TRANSFORMER FOR 717-30F N 2008 8988 Power Transformers N

306 Liquid Waste Contractor Operating OSF F 254001 1F EMERGENCY DIESEL GENERATOR

307 Liquid Waste Contractor Operational OSF F 254004 DIESEL SER PUMPSHOUSE/TANKS 25-28, 44-47 N 1980 5008 Pumping Stations N
308 Liquid Waste Contractor Operating OSF F 254008 DIESEL GENERATOR N 1990 5906 Electric Generators N
309 Liquid Waste Contractor Operating OSF F 281007 WEIR BOX #2
310 Liquid Waste Contractor Operating OSF F 281008 STORAGE BASIN, 4 MILLION GALLON, LINED N 1974 4109 Other, Water Storage N
311 Liquid Waste Contractor Operating OSF F 281009 PUMP PIT FOR STORAGE BASIN N 1974 1309 Other,Water Transportation Syste N
312 Liquid Waste Contractor Operating OSF F 281010 FILTER AND DEIONIZER FACILITY N 1983 2009 Catchall N
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313 Liquid Waste Contractor Operating OSF F 607020 LIFT STATION N 1990 5009 Structures, Industrial, Other N

Asset is fully capable of performing its current Radioactive 
liquid wastes disposition mission, meets all ES&H and/or 
security requirements, meets reliability goals, has 
adequate capacity, meets stated DOE requirements, and 
has only minor deficiencies that can be corrected with 
normal operating budgets.

314 Liquid Waste Contractor Operating OSF F 619002 DIESEL FUEL TANK
315 Liquid Waste Contractor Operating OSF F 641000 INTER TRANSFER LINES DIVER BOX/PUMP PIT N 1970 6009 Other, Other,Service Structures Y
316 Liquid Waste Contractor Operating OSF F 717015 HAZARDOUS WASTE STAGING AREA

317 Liquid Waste Contractor Operating OSF F 907000 STORM SEWERS N 1972 2009 Catchall Y

Asset is fully capable of performing its current Radioactive 
liquid wastes disposition mission, meets all ES&H and/or 
security requirements, meets reliability goals, has 
adequate capacity, meets stated DOE requirements, and 
has only minor deficiencies that can be corrected with 
normal operating budgets.

318 Liquid Waste Contractor Operating OSF F 907001 DIVERSION BOX N 1974 2009 Catchall Y
319 Liquid Waste Contractor Operating OSF F 907002 STORM WATER MONITORING STATION N 1988 2009 Catchall N
320 Liquid Waste Contractor Operating OSF F 907003 STORM WATER MONITORING STATION N 1988 2009 Catchall N
321 Liquid Waste Contractor Operating OSF F 907004 STORM WATER MONITORING STATION N 1980 2009 Catchall N
322 Liquid Waste Contractor Reserved OSF G 241003 SALT DISSOLUTION WATER ADDITION/INHIBIT WATER SKIK

323 Liquid Waste Contractor Reserved OSF G 241005 ELECTRICAL EQUIPMENT SKID #2

324 Liquid Waste Contractor Reserved OSF G 241006 WATER EVAPORATION SKID

325 Liquid Waste Contractor Operating OSF G 241007 PNEUMATIC PUMP REGULATOR STATION

326 Liquid Waste Contractor Operating OSF G 251001 MOBILE WASTE REMOVAL SUBSTATION (SKID)
327 Liquid Waste Contractor Reserved OSF G 251002 MOBILE WASTE REMOVAL SUBSTATION (H-AREA SKID)
328 Liquid Waste Contractor Operating OSF H 80010 FAR EAST LAYDOWN PAD
329 Liquid Waste Contractor Ops Stndby OSF H 81001 TANK 37 CTS LINE LEAK
330 Liquid Waste Contractor Reserved OSF H 211011 PERSONNEL SHELTER
331 Liquid Waste Contractor Operating OSF H 241000 DIVERSION BOX #1 N 1955 6009 Other, Other,Service Structures Y
332 Liquid Waste Contractor Operating OSF H 241003 H-AREA DIVERSION BOX NO. 3 (HDB3) N 1955 6009 Other, Other,Service Structures Y
333 Liquid Waste Contractor Operating OSF H 241006 LOW LEVEL WASTE STORAGE TANKS 21-24
334 Liquid Waste Contractor Operating OSF H 241009 EFFLUENT PUMP STATION

335 Liquid Waste Contractor Unknown OSF H 241012 HIGH LEVEL WASTE STORAGE TANKS 35-37

336 Liquid Waste Contractor Operating OSF H 241015 WASTE STORAGE TANKS 38 THRU 43 N 1983 4441 Tanks (Hazardous Contaminated) Y
337 Liquid Waste Contractor Operating OSF H 241018 TREATED WATER STORAGE TANK N 1990 4109 Other, Water Storage N

338 Liquid Waste Contractor Operating OSF H 241019 TREATED WATER STORAGE TANK N 1990 4109 Other, Water Storage N

339 Liquid Waste Contractor Operating OSF H 241020 TREATED WATER STORAGE TANK N 1990 4109 Other, Water Storage N

340 Liquid Waste Contractor Operating OSF H 241021 CHEMICAL STORAGE TANK SHED

341 Liquid Waste Contractor Operating OSF H 241027 DIVERSION BOX N 1970 2009 Catchall N
342 Liquid Waste Contractor Operating OSF H 241029 COOLING TOWER FOR EVAP #2 N 1995 5769 Towers (Chill Water) N
343 Liquid Waste Contractor Reserved OSF H 241030 JUMPER STORAGE PAD
344 Liquid Waste Contractor Operating OSF H 241031 DB#7 AND GANG VALVE HOUSE N 1999 6009 Other, Other,Service Structures Y
345 Liquid Waste Contractor Operating OSF H 241032 COLD FEEDS AREA N 1998 6009 Other, Other,Service Structures N
346 Liquid Waste Contractor Operating OSF H 241034 IX/RO/EVAPORATOR OH TANK CONTAINMENT
347 Liquid Waste Contractor Operating OSF H 241035 HDB-2 AND PUMP PITS 1-4 N 1955 6009 Other, Other,Service Structures Y
348 Liquid Waste Contractor Operating OSF H 241036 EVAPORATOR CONDENSER TANK CONTAINMENT N 1990 6009 Other, Other,Service Structures N
349 Liquid Waste Contractor Operating OSF H 241037 EVAPORATOR FEED TANK N 1990 4521 Tanks (Sewage) N
350 Liquid Waste Contractor Operating OSF H 241038 WASTE TANK VALVE HOUSE TANK 38
351 Liquid Waste Contractor Unknown OSF H 241045 CARPORT OVER PNEUMATIC CONVEYER
352 Liquid Waste Contractor Unknown OSF H 241050 COOLING TOWER SERVICING 241-49H
353 Liquid Waste Contractor Operating OSF H 241051 STORM DIVERSION BOX N 1983 2009 Catchall N
354 Liquid Waste Contractor Operating OSF H 241052 DIVERSION BOX DB#5 N 1968 2009 Catchall Y
355 Liquid Waste Contractor Operating OSF H 241053 HVAC HEPA CONTAINMENT N 1990 2009 Catchall N
356 Liquid Waste Contractor Operating OSF H 241054 CHEMICAL MAKEUP TANK CONTAINMENT N 1990 4009 Other, Storage N
357 Liquid Waste Contractor Operating OSF H 241056 H-Area Diversion Box No. 6 (HDB6) N 1979 5009 Structures, Industrial, Other Y
358 Liquid Waste Contractor Operating OSF H 241060 TANK TRUCK UNLOADING STATION
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359 Liquid Waste Contractor Operating OSF H 241061 ACID/CAUSTIC STORAGE TANK CONTAINMENT N 1990 4009 Other, Storage N

360 Liquid Waste Contractor Unknown OSF H 241063 WASTE TANK INSPECTION EQUIP STORAGE #2
361 Liquid Waste Contractor Operating OSF H 241068 GANG VALVE HOUSE FOR PUMP PIT 5-6(241-70 N 1982 5009 Structures, Industrial, Other N
362 Liquid Waste Contractor Operating OSF H 241069 VALVE HOUSE FOR PUMP PIT 5-6(241-70H)
363 Liquid Waste Contractor Operating OSF H 241070 PROCESS PUMP PIT FOR NEW WASTE HEADER N 1982 5441 Plants (Hazardous,Contaminated) N
364 Liquid Waste Contractor Operating OSF H 241071 PROCESS WATER TANK N 1990 4171 Tanks, Pressure (Non-Potable) N
365 Liquid Waste Contractor Operating OSF H 241073 ACID STORAGE TANKS
366 Liquid Waste Contractor Operating OSF H 241075 WASTEWATER COLLECTION TANK CONTAINMENT N 1990 4009 Other, Storage N
367 Liquid Waste Contractor Operating OSF H 241076 MERCURY REMOVAL AND CARBON TANK AREA N 1994 6009 Other, Other,Service Structures N
368 Liquid Waste Contractor Unknown OSF H 241083 WASTE STORAGE TANKS 48-51
369 Liquid Waste Contractor Operating OSF H 241091 CONTROL BUILDING EXHAUST FAN
370 Liquid Waste Contractor Operating OSF H 241103 COOLING WATER BASIN N 1990 5789 Cooling Ponds Or Reservoirs N
371 Liquid Waste Contractor Operating OSF H 241104 INFLUENT PUMP STATION N 1990 2009 Catchall N
372 Liquid Waste Contractor Operating OSF H 241106 HVAC FA CONTAINMENT
373 Liquid Waste Contractor Operating OSF H 241107 STACK MONITOR FOUNDATION N 1990 6009 Other, Other,Service Structures N
374 Liquid Waste Contractor Operating OSF H 241108 AIR COMPRESSOR-CLOSED LOOP WATERCOOLERS
375 Liquid Waste Contractor Unknown OSF H 241124 STORAGE SHED FOR PORTABLE BREATHING AIR
376 Liquid Waste Contractor Operating OSF H 241128 PROCESS AIR COMPRESSOR FACILITY
377 Liquid Waste Contractor Operating OSF H 241129 PROCESS AIR COMPRESSOR FACILITY
378 Liquid Waste Contractor Reserved OSF H 241140 LEAK DETECTION VAULT
379 Liquid Waste Contractor Unknown OSF H 241167 HAZARDOUS LOW LEVEL WASTE TANKS
380 Liquid Waste Contractor Operating OSF H 241190 STORAGE PAD
381 Liquid Waste Contractor Unknown OSF H 241222 MAINTENANCE CLASS C STORAGE
382 Liquid Waste Contractor Unknown OSF H 241223 SPRINKLER VALVE HOUSE
383 Liquid Waste Contractor Unknown OSF H 241232 BREATHING AIR COMPRESSOR
384 Liquid Waste Contractor Operating OSF H 241236 ITP LEAK DETECTION BOX
385 Liquid Waste Contractor Operating OSF H 241237 COLD CHEMICAL AREA
386 Liquid Waste Contractor Operating OSF H 241238 CARGO SEATRAIN
387 Liquid Waste Contractor Unknown OSF H 241239 ACID STORAGE TANKS
388 Liquid Waste Contractor Operating OSF H 241243 NITROGEN STORAGE FACILITY N 1996 6008 Other, Service Structures N
389 Liquid Waste Contractor Operating OSF H 241245 SHROUDED PROBE CONSTANT AIR MONITOR
390 Liquid Waste Contractor Operating OSF H 241247 NITROGEN FACILITY
391 Liquid Waste Contractor Unknown OSF H 241263 TK49 HEATED VALVE PANEL ENCLOSURE
392 Liquid Waste Contractor Unknown OSF H 241268 PORTABLE H&V SKID
393 Liquid Waste Contractor Operating OSF H 241270 STORM WATER DIVERSION BOX N 2000 2009 Catchall N
394 Liquid Waste Contractor Operating OSF H 241271 STORM WATER DIVERSION BOX N 2000 2009 Catchall N
395 Liquid Waste Contractor Operating OSF H 241273 STORAGE SHED FOR PORTABLE BREATHING AIR
396 Liquid Waste Contractor Operating OSF H 241278 MODULAR CAUSTIC SIDE SOLVENT EXTRACTION (CSSX)
397 Liquid Waste Contractor Reserved OSF H 241280 HUMIC ACID STORAGE TANKS AND PUMPS (SKID)
398 Liquid Waste Contractor Operating OSF H 241282 WASTE CONCENTRATE HOLDING TANK (40,000 GALLON)

399 Liquid Waste Contractor Operating OSF H 241909 WASTE STORAGE TANK 09 N 1955 4441 Tanks (Hazardous Contaminated) Y

400 Liquid Waste Contractor Operating OSF H 241910 WASTE STORAGE TANK 10 N 1955 4441 Tanks (Hazardous Contaminated) Y
401 Liquid Waste Contractor Operating OSF H 241911 WASTE STORAGE TANK 11 N 1955 4441 Tanks (Hazardous Contaminated) Y
402 Liquid Waste Contractor Operating OSF H 241912 WASTE STORAGE TANK 12 N 1955 4441 Tanks (Hazardous Contaminated) Y
403 Liquid Waste Contractor Operating OSF H 241913 WASTE STORAGE TANK 13 N 1955 4441 Tanks (Hazardous Contaminated) Y
404 Liquid Waste Contractor Operating OSF H 241914 WASTE STORAGE TANK 14 N 1955 4441 Tanks (Hazardous Contaminated) Y
405 Liquid Waste Contractor Operating OSF H 241915 WASTE STORAGE TANK 15 N 1955 4441 Tanks (Hazardous Contaminated) Y
406 Liquid Waste Contractor Operating OSF H 241916 WASTE STORAGE TANK 16 N 1955 4441 Tanks (Hazardous Contaminated) Y
407 Liquid Waste Contractor Operating OSF H 241921 WASTE STORAGE TANK 21 N 1963 4441 Tanks (Hazardous Contaminated) Y
408 Liquid Waste Contractor Operating OSF H 241922 WASTE STORAGE TANK 22 N 1963 4441 Tanks (Hazardous Contaminated) Y
409 Liquid Waste Contractor Operating OSF H 241923 WASTE STORAGE TANK 23 N 1963 4441 Tanks (Hazardous Contaminated) Y
410 Liquid Waste Contractor Operating OSF H 241924 WASTE STORAGE TANK 24 N 1963 4441 Tanks (Hazardous Contaminated) Y
411 Liquid Waste Contractor Operating OSF H 241929 WASTE STORAGE TANK 29 N 1970 4441 Tanks (Hazardous Contaminated) Y
412 Liquid Waste Contractor Operating OSF H 241930 WASTE STORAGE TANK 30 N 1970 4441 Tanks (Hazardous Contaminated) Y
413 Liquid Waste Contractor Operating OSF H 241931 WASTE STORAGE TANK 31 N 1970 4441 Tanks (Hazardous Contaminated) Y
414 Liquid Waste Contractor Operating OSF H 241932 WASTE STORAGE TANK 32 N 1970 4441 Tanks (Hazardous Contaminated) Y
415 Liquid Waste Contractor Operating OSF H 241935 WASTE STORAGE TANK 35 N 1979 4441 Tanks (Hazardous Contaminated) Y
416 Liquid Waste Contractor Operating OSF H 241936 WASTE STORAGE TANK 36 N 1979 4441 Tanks (Hazardous Contaminated) Y

417 Liquid Waste Contractor Operating OSF H 241937 WASTE STORAGE TANK 37 N 1979 4441 Tanks (Hazardous Contaminated) Y

418 Liquid Waste Contractor Operating OSF H 241938 WASTE STORAGE TANK 38 N 1982 4441 Tanks (Hazardous Contaminated) Y
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419 Liquid Waste Contractor Operating OSF H 241939 WASTE STORAGE TANK 39 N 1982 4441 Tanks (Hazardous Contaminated) Y

420 Liquid Waste Contractor Operating OSF H 241940 WASTE STORAGE TANK 40 N 1982 4441 Tanks (Hazardous Contaminated) Y
421 Liquid Waste Contractor Operating OSF H 241941 WASTE STORAGE TANK 41 N 1982 4441 Tanks (Hazardous Contaminated) Y
422 Liquid Waste Contractor Operating OSF H 241942 WASTE STORAGE TANK 42 N 1982 4441 Tanks (Hazardous Contaminated) Y
423 Liquid Waste Contractor Operating OSF H 241943 WASTE STORAGE TANK 43 N 1982 4441 Tanks (Hazardous Contaminated) Y
424 Liquid Waste Contractor Operating OSF H 241948 WASTE STORAGE TANK 48 N 1983 4441 Tanks (Hazardous Contaminated) Y
425 Liquid Waste Contractor Operating OSF H 241949 WASTE STORAGE TANK 49 N 1983 4441 Tanks (Hazardous Contaminated) Y
426 Liquid Waste Contractor Operating OSF H 241950 WASTE STORAGE TANK 50 N 1983 4441 Tanks (Hazardous Contaminated) Y
427 Liquid Waste Contractor Operating OSF H 241951 WASTE STORAGE TANK 51 N 1983 4441 Tanks (Hazardous Contaminated) Y
428 Liquid Waste Contractor Operational OSF H 242000 1H EVAPORATOR N 1969 6009 Other, Other,Service Structures N
429 Liquid Waste Contractor Operating OSF H 242003 CONCENTRATE PUMP TANK PIT\
430 Liquid Waste Contractor Operational OSF H 242018 WASTE CONCENTRATE XFER SYS(CTS) ; H-Area N 1981 6009 Other, Other,Service Structures Y
431 Liquid Waste Contractor Operating OSF H 242021 CONCENTRATE TRANSFER SYSTEM (CTS);h&v FOR 242-28H
432 Liquid Waste Contractor Unknown OSF H 242022 EVAPORATOR #3
433 Liquid Waste Contractor Unknown OSF H 243000 PH CONTROL FACILITIES
434 Liquid Waste Contractor Reserved OSF H 252083 SCIX SUBSTATION
435 Liquid Waste Contractor Operating OSF H 254000 DIESEL GENERATOR AND TANK (FOR 241-49H)
436 Liquid Waste Contractor Operating OSF H 254001 DIESEL GENERATOR AND TANK N 1975 5009 Structures, Industrial, Other N
437 Liquid Waste Contractor Operating OSF H 254003 DIESEL GENERATOR AND TANK N 1982 5906 Electric Generators N
438 Liquid Waste Contractor Operating OSF H 254004 ITP EMERGENCY DIESEL GENERATOR
439 Liquid Waste Contractor Operating OSF H 254008 DIESEL GENERATOR (H-AREA RETENTION BASIN N 1990 5906 Electric Generators N
440 Liquid Waste Contractor Operating OSF H 254009 DIESEL GENERATOR N 1990 5906 Electric Generators N
441 Liquid Waste Contractor Operating OSF H 254013 DIESEL GENERATOR AND TANK
442 Liquid Waste Contractor Operating OSF H 254015 DIESEL GENERATOR AND TANK N 1993 5906 Electric Generators N
443 Liquid Waste Contractor Operating OSF H 254016 DIESEL GENERATOR FOR 241-2H N 1995 5906 Electric Generators N
444 Liquid Waste Contractor Operating OSF H 254074 DIESEL GENERATORFOR 241074H
445 Liquid Waste Contractor Operating OSF H 263169 HTF CONSOLIDATION YARD
446 Liquid Waste Contractor Operating OSF H 263171 SPENT CARBON/RESIN STORAGE PAD
447 Liquid Waste Contractor Operating OSF H 281007 WEIR BOX #3
448 Liquid Waste Contractor Operating OSF H 281008 STORAGE BASIN, 4 MILLION GALLON, LINED N 1974 4109 Other, Water Storage N
449 Liquid Waste Contractor Operating OSF H 281009 PUMP PIT FOR STORAGE BASIN N 1990 5008 Pumping Stations N
450 Liquid Waste Contractor Operating OSF H 281010 FILTER AND DEIONIZER FACILITY N 1983 2009 Catchall N

451 Liquid Waste Contractor Operational 
Standby

OSF H 284011 COAL STORAGE AREA

452 Liquid Waste Contractor Operating OSF H 285006 EVAPORATIVE COOLING UNITS N 1990 2009 Catchall N
453 Liquid Waste Contractor Operating OSF H 285007 EVAPORATIVE COOLING UNITS N 1990 2009 Catchall N
454 Liquid Waste Contractor Operating OSF H 285008 EVAPORATIVE COOLING UNITS N 1990 2009 Catchall N
455 Liquid Waste Contractor Operating OSF H 299001 DIESEL GENERATOR N 1982 5906 Electric Generators N
456 Liquid Waste Contractor Operating OSF H 299006 TREATMENT BUILDING STACK FOR 241-81H N 1990 5461 Struc,Industrial,Stack(Gaseous W N
457 Liquid Waste Contractor Operating OSF H 299007 CONTROL BUILDING STACK FOR 241-84H N 1990 5461 Struc,Industrial,Stack(Gaseous W N

458 Liquid Waste Contractor Operating OSF H 603000 ROADS (INC. BRIDGES & CULVERTS) N 1955 1749 Tertiary Roads N

Asset has deficiencies including reliability issues or 
capacity that limits performance or capacity of the 
Radioactive liquid wastes disposition mission, poses added 
ES&H and/or security risk, or affects DOE requirements.  
Asset requires refurbishment to bring to adequate 
condition.

459 Liquid Waste Contractor Operating OSF H 604000 WALKS N 1982 1129 Sidewalks N

Asset has deficiencies including reliability issues or 
capacity that limits performance or capacity of the 
Radioactive liquid wastes disposition mission, poses added 
ES&H and/or security risk, or affects DOE requirements.  
Asset requires refurbishment to bring to adequate 
condition.

460 Liquid Waste Contractor Operating OSF H 605000 FENCES N 1990 2429 Fencing N

Asset has deficiencies including reliability issues or 
capacity that limits performance or capacity of the 
Radioactive liquid wastes disposition mission, poses added 
ES&H and/or security risk, or affects DOE requirements.  
Asset requires refurbishment to bring to adequate 
condition.

461 Liquid Waste Contractor Operating OSF H 607024 LIFT STATION N 1990 5009 Structures, Industrial, Other N

Asset is fully capable of performing its current Radioactive 
liquid wastes disposition mission, meets all ES&H and/or 
security requirements, meets reliability goals, has 
adequate capacity, meets stated DOE requirements, and 
has only minor deficiencies that can be corrected with 
normal operating budgets.

462 Liquid Waste Contractor Operating OSF H 607049 SEPTIC TANK ADJACENT TO 704-56H
463 Liquid Waste Contractor Operating OSF H 619003 DIESEL FUEL TANK
464 Liquid Waste Contractor Operating OSF H 619004 DIESEL FUEL TANK
465 Liquid Waste Contractor Operating OSF H 619005 DIESEL FUEL TANK FOR 254-15H
466 Liquid Waste Contractor Operating OSF H 619006 DIESEL FUEL TANK FOR 241-2H
467 Liquid Waste Contractor Operating OSF H 641000 INTERAREA TRANSFER LINE N 1968 8441 Piping (Hazardous,Contaminated) Y
468 Liquid Waste Contractor Operating OSF H 681015 LOW POINT DRAIN TANK
469 Liquid Waste Contractor Unknown OSF H 707003 STORES DROP POINT
470 Liquid Waste Contractor Operating OSF H 707010 STORES DROP POINT PAD
471 Liquid Waste Contractor Operating OSF H 801001 DIVERSION BOX
472 Liquid Waste Contractor Operating OSF H 805001 DIVERSION BOX

473 Liquid Waste Contractor Operating OSF H 805003 JUNCTION BOX
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474 Liquid Waste Contractor Operating OSF H 907000 STORM SEWERS N 1974 2009 Catchall Y

Asset has deficiencies including reliability issues or 
capacity that limits performance or capacity of the 
Radioactive liquid wastes disposition mission, poses added 
ES&H and/or security risk, or affects DOE requirements.  
Asset requires refurbishment to bring to adequate 
condition.

475 Liquid Waste Contractor Operating OSF H 907001 DIVERSION BOX N 1974 2009 Catchall N
476 Liquid Waste Contractor Shutdown Pe OSF H 907002 STORM WATER MONITORING STATION N 1988 2009 Catchall N
477 Liquid Waste Contractor Shutdown Pe OSF H 907003 STORM WATER MONITORING STATION N 1988 2009 Catchall N
478 Liquid Waste Contractor Shutdown Pe OSF H 907004 STORM WATER MONITORING STATION N 1988 2009 Catchall N
479 Liquid Waste Contractor Shutdown Pe OSF H 907005 STORM WATER MONITORING STATION N 1988 2009 Catchall N
480 Liquid Waste Contractor Operating OSF H 907006 STORM WATER MONITOR N 1988 6009 Other, Other,Service Structures N
481 Liquid Waste Contractor Shutdown Pe OSF H 907007 STORM WATER MONITOR N 1988 6009 Other, Other,Service Structures N
482 SWPF Contractor Operating OSF J 752002 ADMINISTRATION BUILDING TRANSFORMER N 2008 8988 Power Transformers N
483 Liquid Waste Contractor Operating OSF S 51000 SAFETY SIGN
484 Liquid Waste Contractor Operating OSF S 51001 SAFETY SIGN
485 Liquid Waste Contractor Operating OSF S 52000 FLAG POLE
486 Liquid Waste Contractor Operating OSF S 52001 FLAG POLE
487 Liquid Waste Contractor Operating OSF S 221001 TORNADO PROTECTION PAD
488 Liquid Waste Contractor Unknown OSF S 224000 SALT CELL BENZENE ABATEMENT
489 Liquid Waste Contractor Operating OSF S 250004 CONCRETE PAD
490 Liquid Waste Contractor Operating OSF S 250005 CONCRETE PAD
491 Liquid Waste Contractor Operating OSF S 260002 FAILED EQUIPMENT STORAGE VAULT #1
492 Liquid Waste Contractor Operating OSF S 260004 FAILED EQUIPMENT STORAGE VAULT #2
493 Liquid Waste Contractor Unknown OSF S 263012 CSM-12-2 LABOR STORAGE (#4548)
494 Liquid Waste Contractor Unknown OSF S 263152 LAUNDRY DROP POINT
495 Liquid Waste Contractor Operating OSF S 291000 VENT EXHAUST STACK N 1999 2009 Catchall N
496 Liquid Waste Contractor Operating OSF S 294000 SAND FILTER N 1995 2009 Catchall N
497 Liquid Waste Contractor Unknown OSF S 442001 FORMIC/CAUSTIC ACID UNLOAD
498 Liquid Waste Contractor Operating OSF S 422003 REG DRAINS COLLECT TANK
499 Liquid Waste Contractor Operating OSF S 422004 CLEAN CONDENSATE TANK
500 Liquid Waste Contractor Operating OSF S 422005 DEIONIZER STATION
501 Liquid Waste Contractor Operating OSF S 422006 SOUTHWET SI STATION
502 Liquid Waste Contractor Operational OSF S 430000 ORGANIC WASTE STORAGE FACILITY N 1995 4009 Other, Storage N
503 Liquid Waste Contractor Operational OSF S 430001 REF ORGANIC RECOVERY UNIT N 1995 2009 Catchall N
504 Liquid Waste Contractor Operating OSF S 430002 BACK UP NITROGEN SYSTEM MANIFOLD
505 Liquid Waste Contractor Operating OSF S 430003 OFF GAS & OPERATING STATION
506 Liquid Waste Contractor Operating OSF S 430004 FOAM HOUSE BUILDING
507 Liquid Waste Contractor Reserved OSF S 503000 ELECTRICAL DISTRIBUTION LINES

508 Liquid Waste Contractor Reserved OSF S 510000 INTERNAL SECURITY COMMUNICATION SYSTEM

509 Liquid Waste Contractor Operating OSF S 512004 PRIMARY NITROGEN STORAGE
510 Liquid Waste Contractor Operating OSF S 512005 LATEWASH FACILITY (PRIMARY) N 1997 4331 Tanks (Process Gas) N
511 Liquid Waste Contractor Operating OSF S 512007 LATEWASH COLD CHEMICAL FEED SHELTER N 1999 4009 Other, Storage N
512 Liquid Waste Contractor Operating OSF S 550000 INTER AREA TRANS LINES N 1995 8441 Piping (Hazardous,Contaminated) Y
513 Liquid Waste Contractor Operating OSF S 601000 STANDARD GUAGE TRACK - S AREA N 1989 1429 Primary Tracks N
514 Liquid Waste Contractor Unknown OSF S 603000 ROADS (INC. BRIDGES & CULVERTS)
515 Liquid Waste Contractor Unknown OSF S 604000 WALKS
516 Liquid Waste Contractor Unknown OSF S 605000 FENCES
517 Liquid Waste Contractor Operating OSF S 607000 S-AREA PUMP STATION FOR WWATER TREAT FAC N 1995 5549 Plants (Sewer, Tertiary Treatment N

518 Liquid Waste Contractor Operating OSF S 607016 SEWAGE LIFT STATION N 1994 8561 Lift Stations (Sewage) N

Asset is fully capable of performing its current Radioactive 
liquid wastes disposition mission, meets all ES&H and/or 
security requirements, meets reliability goals, has 
adequate capacity, meets stated DOE requirements, and 
has only minor deficiencies that can be corrected with 
normal operating budgets.

519 Liquid Waste Contractor Operating OSF S 613000 PARKING AREA

520 Liquid Waste Contractor Unknown OSF S 697000 SITE WORK AND GENERAL GRADING

521 Liquid Waste Contractor Operating OSF S 698000 LANDSCAPING AND EROSION CONTROL
522 Liquid Waste Contractor Unknown OSF S 699000 EX MACHINERY (ACCOUNTING PURPOSES ONLY)
523 Liquid Waste Contractor Unknown OSF S 704048 STORAGE SHED

524 Liquid Waste Contractor Unknown OSF S 704089 MOBILE STRUCTURE

525 Liquid Waste Contractor Unknown OSF S 710000 PLYWOOD SHED
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526 Liquid Waste Contractor Unknown OSF S 717008 WASTE PAD

527 Liquid Waste Contractor Operating OSF S 718000 DWPF JUMPER STORAGE PAD

528 Liquid Waste Contractor Unknown OSF S 802000 OUTSIDE OVERHEAD PIPE - STEAM
529 Liquid Waste Contractor Unknown OSF S 803000 OUTSIDE UNDERGROUND DOMESTIC WATER PIPE
530 Liquid Waste Contractor Unknown OSF S 821000 STORM SEWERS
531 Liquid Waste Contractor Operating OSF S 831003 SWIRL CELL FACILITY RETENTION ANK
532 Liquid Waste Contractor Operating OSF S 831004 SEWAGE LIFT STATION INFLUENT

533 Liquid Waste Contractor Operating OSF S 831005 SEWAGE LIFT STATION EFFLUENT N 1987 8561 Lift Stations (Sewage) N

Asset has deficiencies including reliability issues or 
capacity that limits performance or capacity of the 
Radioactive liquid wastes disposition mission, poses added 
ES&H and/or security risk, or affects DOE requirements.  
Asset requires refurbishment to bring to adequate 
condition.

534 Liquid Waste Contractor Operating OSF S 903000 SANITARY SEWERS N 1990 8529 Piping, Gravity (Sewage) Y

Asset is fully capable of performing its current Radioactive 
liquid wastes disposition mission, meets all ES&H and/or 
security requirements, meets reliability goals, has 
adequate capacity, meets stated DOE requirements, and 
has only minor deficiencies that can be corrected with 
normal operating budgets.

535 Liquid Waste Contractor Operating OSF S 905000 DIESEL FUEL TANK AND GENERATOR
536 Liquid Waste Contractor Operating OSF S 905001 WATER WELL #1 N 1995 5159 Other Industrial, Water Wells N

537 Liquid Waste Contractor Operating OSF S 905002 WATER WELL #2 N 1995 5159 Other Industrial, Water Wells N

538 Liquid Waste Contractor Operating OSF S 907000 STORM SEWERS N 1990 8629 Piping, Gravity (Stormwater) Y

Asset is fully capable of performing its current Radioactive 
liquid wastes disposition mission, meets all ES&H and/or 
security requirements, meets reliability goals, has 
adequate capacity, meets stated DOE requirements, and 
has only minor deficiencies that can be corrected with 
normal operating budgets.

539 Liquid Waste Contractor Operating OSF S 951001 SWITCHING CUBICAL A413 FOR Z-AREA N 1985 8979 Substations N

540 Liquid Waste Contractor Operating OSF S 952000 TRANSFORMER FOR 706-S & 717-S N 1986 8988 Power Transformers N
541 Liquid Waste Contractor Operating OSF S 952001 TRANSFORMER N 1986 8988 Power Transformers N
542 Liquid Waste Contractor Operating OSF S 952005 TRANSFORMER 7 N 1983 8989 Distribution Transformers N
543 Liquid Waste Contractor Shutdown Pe OSF S 952006 TRANSFORMER 8 N 1992 8989 Distribution Transformers N
544 Liquid Waste Contractor Operating OSF S 952007 TRANSFORMER 952-7S N 2001 8989 Distribution Transformers N
545 Liquid Waste Contractor Operating OSF S 952008 TRANSFORMER FOR 512-13S

546 Liquid Waste Contractor Operating OSF S 953000 ELECTRICAL DISTRIBUTION LINES N 1988 8939 Electrical Cables, Secondary Y

Asset is fully capable of performing its current Radioactive 
liquid wastes disposition mission, meets all ES&H and/or 
security requirements, meets reliability goals, has 
adequate capacity, meets stated DOE requirements, and 
has only minor deficiencies that can be corrected with 
normal operating budgets.

547 Liquid Waste Contractor Operating OSF S 956001 STORAGE PAD
548 Liquid Waste Contractor Operating OSF S 956002 STORAGE PAD
549 Liquid Waste Contractor Operating OSF S 956003 STORAGE PAD
550 Liquid Waste Contractor Operating OSF S 956004 STORAGE PAD
551 Liquid Waste Contractor Operating OSF S 956005 MOCK-UP SHOP SLAB
552 Liquid Waste Contractor Operating OSF S 956006 STORAGE PAD
553 Liquid Waste Contractor Operating OSF S 956007 STORAGE PAD
554 Liquid Waste Contractor Operating OSF S 980001 NEUTRALIZED FIRE WATER TANK N 1996 4009 Other, Storage N
555 Liquid Waste Contractor Operating OSF S 980002 DOMESTIC WATER TANK N 1999 4009 Other, Storage N
556 Liquid Waste Contractor Unknown OSF S 980003 DOMESTIC WATER TANK
557 Liquid Waste Contractor Operating OSF S 981000 COOLING TOWER N 1995 5769 Towers (Chill Water) N
558 Liquid Waste Contractor Operating OSF T 678005 SEMIWORKS WASTE TANK MOCK-UP N 2000 6009 Other, Other,Service Structures N
559 Liquid Waste Contractor Operating OSF Z 52000 FLAG POLE
560 Liquid Waste Contractor Operating OSF Z 201000 SSHT/FWRT PITS & PAD N 1995 6009 Other, Other,Service Structures N
561 Liquid Waste Contractor Reserved OSF Z 201001 SSRT ENCLOSURE FACILITY
562 Liquid Waste Contractor Operating OSF Z 205000 FLY ASH BASIN
563 Liquid Waste Contractor Operating OSF Z 205001 FLY ASH SILO #1 N 1992 4331 Tanks (Process Gas) N
564 Liquid Waste Contractor Operating OSF Z 205002 FLY ASH SILO #2 N 1992 4331 Tanks (Process Gas) N
565 Liquid Waste Contractor Operating OSF Z 205003 FLY ASH SILO #3 N 1999 4331 Tanks (Process Gas) N
566 Liquid Waste Contractor Operating OSF Z 205004 CEMENT SILO N 1999 4331 Tanks (Process Gas) N
567 Liquid Waste Contractor Operating OSF Z 205006 ADMIXTURE TANK N 1992 4009 Other, Storage N
568 Liquid Waste Contractor Reserved OSF Z 253000 OUTDOOR PADMOUNT SWITCHGEER
569 Liquid Waste Contractor Unknown OSF Z 281000 EXHAUSE STACK & PAD
570 Liquid Waste Contractor Operating OSF Z 451001 VAULT NO. 1 N 1991 4009 Other, Storage N

571 Liquid Waste Contractor Operating OSF Z 451002 VAULT NO. 2 N 2000 4497 Storage Vaults (Non-Explosives) Y

572 Liquid Waste Contractor Operating OSF Z 451003 VAULT NO. 3
573 Liquid Waste Contractor Operating OSF Z 451004 VAULT NO. 4 N 1991 4009 Other, Storage N
574 Liquid Waste Contractor Operating OSF Z 451005 VAULT NO. 5
575 Liquid Waste Contractor Reserved OSF Z 451006 SALTSTONE DISPOSAL UNIT 6 (SDU 6)
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576 Liquid Waste Contractor Reserved OSF Z 451007 VALUT NO. 7
577 Liquid Waste Contractor Reserved OSF Z 451008 VALUT NO. 8
578 Liquid Waste Contractor Reserved OSF Z 451009 VALUT NO. 9
579 Liquid Waste Contractor Reserved OSF Z 451010 VALUT NO. 10
580 Liquid Waste Contractor Reserved OSF Z 451011 VALUT NO. 11
581 Liquid Waste Contractor Reserved OSF Z 451012 VALUT NO. 12
582 Liquid Waste Contractor Reserved OSF Z 451013 VALUT NO. 13
583 Liquid Waste Contractor Reserved OSF Z 451014 VALUT NO. 14
584 Liquid Waste Contractor Reserved OSF Z 451015 VALUT NO. 15
585 Liquid Waste Contractor Reserved OSF Z 451016 VALUT NO. 16
586 Liquid Waste Contractor Reserved OSF Z 451017 VALUT NO. 17
587 Liquid Waste Contractor Reserved OSF Z 451018 VALUT NO. 18
588 Liquid Waste Contractor Reserved OSF Z 451019 VALUT NO. 19
589 Liquid Waste Contractor Reserved OSF Z 451020 VALUT NO. 20
590 Liquid Waste Contractor Reserved OSF Z 451021 VALUT NO. 21
591 Liquid Waste Contractor Reserved OSF Z 451022 VALUT NO. 22
592 Liquid Waste Contractor Reserved OSF Z 451023 VALUT NO. 23
593 Liquid Waste Contractor Reserved OSF Z 451024 VALUT NO. 24
594 Liquid Waste Contractor Reserved OSF Z 451025 VALUT NO. 25
595 Liquid Waste Contractor Reserved OSF Z 451026 VALUT NO. 26
596 Liquid Waste Contractor Reserved OSF Z 451027 VALUT NO. 27
597 Liquid Waste Contractor Reserved OSF Z 451028 VALUT NO. 28
598 Liquid Waste Contractor Reserved OSF Z 451029 VALUT NO. 29
599 Liquid Waste Contractor Reserved OSF Z 451030 VALUT NO. 30
600 Liquid Waste Contractor Unknown OSF Z 511000 INTRUSION ALARM SYSTEM
601 Liquid Waste Contractor Operating OSF Z 551000 INTER-AREA LINE

602 Liquid Waste Contractor Operating OSF Z 603000 ROADS (INC. BRIDGES & CULVERTS) N 1995 1749 Tertiary Roads N

Asset is fully capable of performing its current Radioactive 
liquid wastes dispositionmission, meets all ES&H and/or 
security requirements, meets reliability goals, has 
adequate capacity, meets stated DOE requirements, and 
has only minor deficiencies that can be corrected with 
normal operating budgets.

603 Liquid Waste Contractor Unknown OSF Z 604000 walks

604 Liquid Waste Contractor Operating OSF Z 605000 FENCES N 1992 2429 Fencing N

Asset is fully capable of performing its current Radioactive 
liquid wastes disposition mission, meets all ES&H and/or 
security requirements, meets reliability goals, has 
adequate capacity, meets stated DOE requirements, and 
has only minor deficiencies that can be corrected with 
normal operating budgets.

605 Liquid Waste Contractor Unknown OSF Z 613000 PARKING LOT
606 Liquid Waste Contractor Operating OSF Z 697000 SITE WORK AND GENERAL GRADING
607 Liquid Waste Contractor Unknown OSF Z 699000 EX MACHINERY (FOR ACCOUNTING PURPOSES ONLY)
608 Liquid Waste Contractor Unknown OSF Z 704009 MODULAR OFFICE (#4397)
609 Liquid Waste Contractor Unknown OSF Z 704010 MODULAR OFFICE (#4396)
610 Liquid Waste Contractor Operating OSF Z 734000 COMPRESSED GAS STORAGE N 1992 4009 Other, Storage N
611 Liquid Waste Contractor Unknown OSF Z 801000 PIPE SUPPORTS
612 Liquid Waste Contractor Unknown OSF Z 802000 STEAM LINES

613 Liquid Waste Contractor Operating OSF Z 803000 U.G. DOMESTIC WATER PIPE N 1992 2009 Catchall Y

Asset is fully capable of performing its current Radioactive 
liquid wastes disposition mission, meets all ES&H and/or 
security requirements, meets reliability goals, has 
adequate capacity, meets stated DOE requirements, and 
has only minor deficiencies that can be corrected with 
normal operating budgets.

614 Liquid Waste Contractor Unknown OSF Z 831000 SANITARY SEWERS
615 Liquid Waste Contractor Operating OSF Z 831001 SEPTIC TANK - Z AREA N 1987 5569 Septic Tanks (Sewer) Y
616 Liquid Waste Contractor Operating OSF Z 831002 DRAIN FIELD
617 Liquid Waste Contractor Operating OSF Z 901000 FIRE WATER PUMP HOUSE N 1992 8181 Pumping Stations (Fire Protection N
618 Liquid Waste Contractor Operating OSF Z 901001 FIRE WATER STORAGE TANK N 1999 4141 Tanks, Gravity (Fire Protection) N

619 Liquid Waste Contractor Operational OSF Z 904000 PROCESS SEWERS N 1992 5569 Septic Tanks (Sewer) Y

Asset is fully capable of performing its current Radioactive 
liquid wastes disposition mission, meets all ES&H and/or 
security requirements, meets reliability goals, has 
adequate capacity, meets stated DOE requirements, and 
has only minor deficiencies that can be corrected with 
normal operating budgets.

620 Liquid Waste Contractor Operating OSF Z 953000 POWER LINES N 1992 8909 Other, Electrical Distribution Syste N

Asset is fully capable of performing its current Radioactive 
liquid wastes disposition mission, meets all ES&H and/or 
security requirements, meets reliability goals, has 
adequate capacity, meets stated DOE requirements, and 
has only minor deficiencies that can be corrected with 
normal operating budgets.

621 Liquid Waste Contractor Operating OSF Z 956000 STANDBY DIESEL GENERATOR N 1999 5906 Electric Generators N
622 Liquid Waste Contractor Operating OSF Z 956001 FUEL OIL TANK
623 Liquid Waste Contractor Operating OSF Z 980000 DOMESTIC WATER TANK N 1992 5169 Wells (Potable Water) N
624 Liquid Waste Contractor Operating OSF Z 980001 PROC. & FIRE WATER TANK N 1999 4009 Other, Storage N
625 Liquid Waste Contractor Operating OSF Z 980003 PROCESS WATER PUMPS N 1992 5008 Pumping Stations N
626 Liquid Waste Contractor Operating LAND G 678006 WASTE TANK MOCK-UP RETENTION BASIN
627 Liquid Waste Contractor Operating Building E 641000 HIGH POINT DRAIN N MB16 Other-Desc brief in Notes field/supp doc 720 1968 1 694 Other Service Buildings Fair
628 Liquid Waste Contractor Operating Building F 241013 WEST PUMPHOUSE N MB03 Steel Moment Frame 847 1976 1 694 Other Service Buildings Poor
629 Liquid Waste Contractor Operating Building F 241017 EAST PUMPHOUSE N MB05 Steel Light Frame 1,139 1980 1 694 Other Service Buildings Fail
630 Liquid Waste Contractor Operating Building F 241018 CONTROL ROOM/MCC N MB03 Steel Moment Frame 7,564 1980 2 642 Communications/Control Centers Fail
631 Liquid Waste Contractor Operating Building F 241028 OFFICE/CHANGE ROOMS N MB05 Steel Light Frame 2,602 1982 1 101 Office Poor
632 Liquid Waste Contractor Unknown Building F 241031 DIVERSION BOX & PUMP PIT CONTAINMENT BLDG
633 Liquid Waste Contractor Unknown Building F 241052 10 X 16 HP EQUIPMENT HANDI-HOUSE
634 Liquid Waste Contractor Operating Building F 241053 AIR COMPRESSOR BUILDING N MB05 Steel Light Frame 600 1980 1 694 Other Service Buildings Fail
635 Liquid Waste Contractor Reserved Building F 241055 PROCESS AIR COMPRESSOR FACILITY
636 Liquid Waste Contractor Operating Building F 241058 MAINTENANCE SHOP BUILDING N MB04 Steel Braced Frame 2,507 1983 1 601 Maintenance Shops, General Fair
637 Liquid Waste Contractor Operating Building F 241062 MCC BUILDING N MB05 Steel Light Frame 400 1984 1 599 Other Industrial Facilities Fail
638 Liquid Waste Contractor Shutdown Pe Building F 241064 AIR COMPRESSOR BUILDING N MB05 Steel Light Frame 492 1983 1 694 Other Service Buildings Not Applicable
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639 Liquid Waste Contractor Operating Building F 241065 BREATHING AIR COMPRESSOR BUILDING N MB04 Steel Braced Frame 440 1983 1 694 Other Service Buildings Fail
640 Liquid Waste Contractor Unknown Building F 241067 SWP CLOTHING CHANGE STATION
641 Liquid Waste Contractor Operating Building F 241074 CONTROL ROOM/MCC N MB05 Steel Light Frame 1,800 1980 1 694 Other Service Buildings Fail

642 Liquid Waste Contractor Operating Building F 241075 CESIUM REMOVAL CONTROL PUMP HOUSE N MB04 Steel Braced Frame 141 2000 1 694 Other Service Buildings Poor

643 Liquid Waste Contractor Operating Building F 241084 INTERIM RECORD STORAGE N MB15 Unreinforced Masonry Bearing Walls 680 1986 1 694 Other Service Buildings Fail
644 Liquid Waste Contractor Operating Building F 241091 WASTE CERTIFICATION BUILDING N MB03 Steel Moment Frame 2,413 1986 1 571 Manufacturing Inspection Building Adequate
645 Liquid Waste Contractor Operating Building F 241093 ALARA STORAGE BUILDING N MB03 Steel Moment Frame 618 1986 1 400 General Storage Poor
646 Liquid Waste Contractor Operating Building F 241099 MCC BUILDING N MB05 Steel Light Frame 750 1990 1 694 Other Service Buildings Fail
647 Liquid Waste Contractor Operating Building F 241104 STORAGE/SUPPLY BUILDING N MB05 Steel Light Frame 2,400 1995 1 400 General Storage Fair
648 Liquid Waste Contractor Unknown Building F 241105 CHANGE FACILITY
649 Liquid Waste Contractor Unknown Building F 241106 CHANGE FACILITY

650 Liquid Waste Contractor Unknown Building F 241118 RAD COM MONITOR BUILDING

651 Liquid Waste Contractor Operating Building F 241121 STORAGE SHACK
652 Liquid Waste Contractor Operating Building F 241124 SAMPLE STORAGE BUILDING N MB05 Steel Light Frame 180 1989 1 400 General Storage Fair
653 Liquid Waste Contractor Operating Building F 241126 PERSONNEL MONITORING BUILDING

654 Liquid Waste Contractor Operating Building F 242001 WASTE EVAPORATOR #1 CONTROL HOUSE N MB05 Steel Light Frame 1,072 1974 1 599 Other Industrial Facilities Poor

655 Liquid Waste Contractor Operating Building F 242016 2F EVAPORATOR N MB09 Concrete Shear Walls 2,364 1982 1 694 Other Service Buildings Poor

656 Liquid Waste Contractor Operating Building F 704026 ADMINISTRATION BUILDING N MB03 Steel Moment Frame 5,099 1983 1 101 Office Poor

Asset has deficiencies that limit performance of the 
Radioactive liquid wastes disposition mission including 
attracting and maintaining key staff, poses added ES&H 
and/or security risk, or affects DOE requirements.  Asset 
requires refurbishment to bring to adequate condition.

657 Liquid Waste Contractor Operating Building F 717011 ADMINISTRATION BUILDING N MB04 Steel Braced Frame 4,867 1983 2 101 Office Fair

Asset has deficiencies that limit performance of the 
Radioactive liquid wastes disposition mission including 
attracting and maintaining key staff, poses added ES&H 
and/or security risk, or affects DOE requirements.  Asset 
requires refurbishment to bring to adequate condition.

658 Liquid Waste Contractor Operating Building F 717030 F-AREA TANK FARM CONSTRUCTION FABRICATION FACILITY

659 Liquid Waste Contractor Operating Building G 606024 ETF EFFLUENT MONITOR HOUSE

660 Liquid Waste Contractor Operating Building G 705002 MODULAR STORAGE BUILDING

661 Liquid Waste Contractor Operating Building H 217002 CRAFT FABRICATION FACILITY
662 Liquid Waste Contractor Operating Building H 217005 CRAFT FABRICATION FACILITY
663 Liquid Waste Contractor Reserved Building H 217006 H-AREA TANK FARM CONSTRUCTION TOOL ROOM
664 Liquid Waste Contractor Operating Building H 225023 HANDI-HOUSE
665 Liquid Waste Contractor Operating Building H 241002 3H CONTROL ROOM & OFFICE BUILDING N MB06 Steel Frame with Concrete Shear Walls 14,992 1990 2 501 Production/Manufacturing Buildings Fair

666 Liquid Waste Contractor Operating Building H 241008 DIVISION BOX 4 AND GANG VALVE HOUSE N MB05 Steel Light Frame 158 1955 1 694 Other Service Buildings Fair
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667 Liquid Waste Contractor Operating Building H 241013 WEST PUMP HOUSE N MB04 Steel Braced Frame 642 1979 1 694 Other Service Buildings Fail

668 Liquid Waste Contractor Operating Building H 241014 EAST PUMP HOUSE N MB06 Steel Frame with Concrete Shear Walls 847 1955 1 694 Other Service Buildings Fair
669 Liquid Waste Contractor Operating Building H 241017 BREATHING AIR COMPRESSOR BLDG. N MB05 Steel Light Frame 373 1976 1 599 Other Industrial Facilities Fail
670 Liquid Waste Contractor Operating Building H 241022 STORAGE SHACK (HANDI-HOUSE)

671 Liquid Waste Contractor Operating Building H 241025 GANG VALVE HOUSE N MB05 Steel Light Frame 150 1979 1 694 Other Service Buildings Fair

672 Liquid Waste Contractor Unknown Building H 241026 CHLORINATOR HOUSE

673 Liquid Waste Contractor Operating Building H 241028 2H CONTROL ROOM & OFFICE BUILDING N MB05 Steel Light Frame 3,866 1982 1 101 Office Fail

674 Liquid Waste Contractor Operating Building H 241033 COLD FEED MCC BUILDING N MB08 Concrete Moment Frame 240 1985 1 599 Other Industrial Facilities Fail

675 Liquid Waste Contractor Operating Building H 241039 WASTE TANK VALVE HOUSE TANK 39
676 Liquid Waste Contractor Operating Building H 241040 WASTE TANK VALVE HOUSE TANK 40
677 Liquid Waste Contractor Operating Building H 241041 WASTE TANK VALVE HOUSE TANK 41
678 Liquid Waste Contractor Operating Building H 241042 WASTE TANK VALVE HOUSE TANK 42
679 Liquid Waste Contractor Operating Building H 241043 WASTE TANK VALVE HOUSE TANK 43
680 Liquid Waste Contractor Operating Building H 241049 FAR EAST PUMP HOUSE N MB04 Steel Braced Frame 1,897 1982 1 599 Other Industrial Facilities Fail
681 Liquid Waste Contractor Operating Building H 241057 LAUNDRY BUILDING N MB05 Steel Light Frame 835 1979 1 692 Laundry (Contaminated) Fair
682 Liquid Waste Contractor Operating Building H 241058 MAINTENANCE AND E & I SHOP N MB04 Steel Braced Frame 4,439 1982 1 601 Maintenance Shops, General Fair
683 Liquid Waste Contractor Unknown Building H 241059 WASTE TANK INSPECTION EQUIP HANDI-HOUSE
684 Liquid Waste Contractor Operating Building H 241062 MOTOR CONTROL CENTER N MB05 Steel Light Frame 356 1984 1 694 Other Service Buildings Fail
685 Liquid Waste Contractor Operating Building H 241064 PROCESS AIR COMPRESSOR BUILDING N MB04 Steel Braced Frame 621 1983 1 599 Other Industrial Facilities Fair

686 Liquid Waste Contractor Operating Building H 241065 MAINTENANCE OFFICE BUILDING N MB05 Steel Light Frame 329 1989 1 101 Office Poor

Asset has deficiencies that limit performance of the 
Radioactive liquid wastes disposition mission including 
attracting and maintaining key staff, poses added ES&H 
and/or security risk, or affects DOE requirements.  Asset 
requires refurbishment to bring to adequate condition.

687 Liquid Waste Contractor Unknown Building H 241066 WASTE MGMT EQUIPMENT HANDI-HOUSE
688 Liquid Waste Contractor Unknown Building H 241067 SWP CLOTHING CHANGE STATION
689 Liquid Waste Contractor Operating Building H 241074 CONTROL ROOM & MCC BUILDING N MB07 Steel Frame with Infill Shear Walls 1,800 1996 1 599 Other Industrial Facilities Adequate
690 Liquid Waste Contractor Operating Building H 241077 COLD FEED NITROGEN STORAGE BUILDING N MB05 Steel Light Frame 249 1989 1 501 Production/Manufacturing Buildings Fail
691 Liquid Waste Contractor Operating Building H 241078 STORAGE FACILITY N MB05 Steel Light Frame 513 1988 1 400 General Storage Poor
692 Liquid Waste Contractor Unknown Building H 241079 CAUSTIC UNLOADING FACILITY
693 Liquid Waste Contractor Operating Building H 241080 STORAGE HANDI-HOUSE
694 Liquid Waste Contractor Operating Building H 241081 TREATMENT BUILDING N MB03 Steel Moment Frame 20,970 1990 1 591 Materials Handling Or Processing Fa Adequate

695 Liquid Waste Contractor Operating Building H 241082 ITP CONTROL BUILDING N MB05 Steel Light Frame 4,461 1997 2 501 Production/Manufacturing Buildings Fail

696 Liquid Waste Contractor Operating Building H 241084 CONTROL BUILDING N MB03 Steel Moment Frame 8,646 1990 1 591 Materials Handling Or Processing Fa Fail

697 Liquid Waste Contractor Operating Building H 241085 PERSONNEL MONITOR BUILDING NORTH GATE N MB05 Steel Light Frame 680 1986 1 694 Other Service Buildings Fair
698 Liquid Waste Contractor Operating Building H 241086 PERSONNEL MONITOR BUILDING A N MB05 Steel Light Frame 117 1986 1 694 Other Service Buildings Poor
699 Liquid Waste Contractor Operating Building H 241087 ICE HOUSE N MB05 Steel Light Frame 100 1986 1 694 Other Service Buildings Poor
700 Liquid Waste Contractor Operating Building H 241088 EQUIPMENT STORAGE N MB05 Steel Light Frame 105 1986 1 694 Other Service Buildings Fail
701 Liquid Waste Contractor Operating Building H 241089 STORAGE & SUPPLY BUILDING N MB04 Steel Braced Frame 1,833 1986 1 400 General Storage Poor
702 Liquid Waste Contractor Operating Building H 241090 STORAGE & SUPPLY BUILDING N MB05 Steel Light Frame 967 1986 1 400 General Storage Poor
703 Liquid Waste Contractor Operating Building H 241092 STORAGE & SUPPLY BUILDING N MB03 Steel Moment Frame 1,224 1986 1 400 General Storage Fail
704 Liquid Waste Contractor Operating Building H 241096 FILTER/STRIPPER BUILDING N MB03 Steel Moment Frame 4,194 1997 1 501 Production/Manufacturing Buildings Poor
705 Liquid Waste Contractor Operating Building H 241098 CHEMICAL ADDITION PORTABLE BUILDING N MB05 Steel Light Frame 192 1987 1 400 General Storage Poor
706 Liquid Waste Contractor Operating Building H 241099 CHEMICAL ADDITION PORTABLE BUILDING N MB05 Steel Light Frame 192 1987 1 501 Production/Manufacturing Buildings Fair
707 Liquid Waste Contractor Operating Building H 241100 HDB8 FACILITY N MB04 Steel Braced Frame 10,470 1996 1 501 Production/Manufacturing Buildings Poor
708 Liquid Waste Contractor Operating Building H 241101 HDB8 HVAC / FILTER BUILDING N MB10 Concrete Frame with Infill Shear Walls 1,580 1997 1 501 Production/Manufacturing Buildings Good
709 Liquid Waste Contractor Operating Building H 241102 WAREHOUSE BUILDING N MB03 Steel Moment Frame 9,936 1996 1 400 General Storage Fair
710 Liquid Waste Contractor Operating Building H 241105 MCC BUILDING N MB05 Steel Light Frame 806 1990 1 694 Other Service Buildings Fail

711 Liquid Waste Contractor Unknown Building H 241109 STORAGE BUILDING
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712 Liquid Waste Contractor Unknown Building H 241110 STORAGE BUILDING

713 Liquid Waste Contractor Unknown Building H 241111 STORAGE BUILDING

714 Liquid Waste Contractor Unknown Building H 241112 STORAGE BUILDING
715 Liquid Waste Contractor Unknown Building H 241113 STORAGE BUILDING
716 Liquid Waste Contractor Unknown Building H 241114 STORAGE BUILDING
717 Liquid Waste Contractor Unknown Building H 241115 STORAGE BUILDING
718 Liquid Waste Contractor Unknown Building H 241116 STORAGE BUILDING
719 Liquid Waste Contractor Unknown Building H 241117 STORAGE BUILDING
720 Liquid Waste Contractor Operating Building H 241118 STORAGE HANDI-HOUSE
721 Liquid Waste Contractor Unknown Building H 241123 FLAMABLE STORAGE BUILDING
722 Liquid Waste Contractor Operating Building H 241125 FIRE WATER PUMP HOUSE N MB13 Reinforce Masn Bear Walls/Wood,Metl Dec 1,710 1989 1 694 Other Service Buildings Fail
723 Liquid Waste Contractor Reserved Building H 241135 ECR/ICR BUILDING
724 Liquid Waste Contractor Unknown Building H 241141 FIRE PROTECTION FOAM BUILDING

725 Liquid Waste Contractor Operating Building H 241146 MAINTENANCE SHOP N MB05 Steel Light Frame 623 1989 1 601 Maintenance Shops, General Adequate

Asset is fully capable of performing its current Radioactive 
liquid wastes disposition mission, meets all ESH and/or 
security requirements, meets stated DOE objectives or 
goals, and has only minor deficiencies that can be 
corrected with normal operating budgets.

726 Liquid Waste Contractor Operating Building H 241149 ETF STORAGE BUILDING N MB05 Steel Light Frame 2,567 1992 1 450 Shed Storage Adequate
727 Liquid Waste Contractor Unknown Building H 241151 HANDI-HOUSE

728 Liquid Waste Contractor Operating Building H 241169 MODULAR OFFICE TRAILER N MB05 Steel Light Frame 537 1992 1 400 General Storage Poor

Asset has deficiencies that limit performance of the 
Radioactive liquid wastes disposition mission including 
attracting and maintaining key staff, poses added ES&H 
and/or security risk, or affects DOE requirements.  Asset 
requires refurbishment to bring to adequate condition.

729 Liquid Waste Contractor Unknown Building H 241176 CHANGE FACILITY
730 Liquid Waste Contractor Unknown Building H 241181 HP MONITORING BUILDING
731 Liquid Waste Contractor Unknown Building H 241182 HP MONITORING BUILDING
732 Liquid Waste Contractor Unknown Building H 241183 HP MONITORING BUILDING
733 Liquid Waste Contractor Unknown Building H 241184 HP MONITORING BUILDING
734 Liquid Waste Contractor Unknown Building H 241185 HP MONITORING BUILDING
735 Liquid Waste Contractor Operating Building H 241194 CONSTRUCTION TOOL ROOM N MB04 Steel Braced Frame 314 1996 1 801 Other Poor
736 Liquid Waste Contractor Operating Building H 241205 CHEMICAL STORAGE BUILDING
737 Liquid Waste Contractor Operating Building H 241206 HANDI-HOUSE
738 Liquid Waste Contractor Operating Building H 241207 HANDI-HOUSE

739 Liquid Waste Contractor Operating Building H 241208 HANDI-HOUSE

740 Liquid Waste Contractor Operating Building H 241209 HANDI-HOUSE
741 Liquid Waste Contractor Operating Building H 241210 SEA TRAIN STORAGE BUILDING
742 Liquid Waste Contractor Operating Building H 241211 MAINTENANCE STORAGE SEA BOX

743 Liquid Waste Contractor Unknown Building H 241212 STORAGE BUILDING

744 Liquid Waste Contractor Unknown Building H 241213 STORAGE BUILDING
745 Liquid Waste Contractor Operating Building H 241214 DCS I/O STATION N MB05 Steel Light Frame 221 1995 1 400 General Storage Fail
746 Liquid Waste Contractor Unknown Building H 241215 STORAGE BUILDING
747 Liquid Waste Contractor Unknown Building H 241217 CLASS B STORAGE
748 Liquid Waste Contractor Unknown Building H 241221 CLASS C STORAGE
749 Liquid Waste Contractor Operating Building H 241224 RBA ENTRANCE SHACK TO TKS 9-12 N MB05 Steel Light Frame 234 1995 1 801 Other Fair
750 Liquid Waste Contractor Operating Building H 241227 RBA ENTR SHACK TO TANKS 29-32 AND 35-37 N MB05 Steel Light Frame 156 1990 1 694 Other Service Buildings Poor
751 Liquid Waste Contractor Operating Building H 241228 RBA ENTRANCE SHACK TO TANKS 13-16 N MB05 Steel Light Frame 150 1995 1 694 Other Service Buildings Fair

752 Liquid Waste Contractor Operating Building H 241229 RBA ENTRANCE SHACK TO PUMP PIT 5 & 6 N MB05 Steel Light Frame 150 1995 1 694 Other Service Buildings Poor

753 Liquid Waste Contractor Unknown Building H 241235 STORAGE BUILDING
754 Liquid Waste Contractor Operating Building H 241242 EMERG. PURGE VENTILATION EQUIP STRG BLDG N MB04 Steel Braced Frame 751 1998 1 400 General Storage Adequate
755 Liquid Waste Contractor Operating Building H 241269 GANG VALVE HOUSE
756 Liquid Waste Contractor Operating Building H 241277 RADIOLOGICAL CONTROL STORAGE FACILITY
757 Liquid Waste Contractor Operating Building H 241281 STORAGE FACILITY (QUONSET HUT)
758 Liquid Waste Contractor Reserved Building H 241286 SCIX CHEMICAL STORAGE/RAIN SHELTER (HTF)
759 Liquid Waste Contractor Reserved Building H 241287 SCIX CHILLER FACILITY
760 Liquid Waste Contractor Reserved Building H 241288 SCIX ELECTRICAL EQUIPMENT FACILITY
761 Liquid Waste Contractor Reserved Building H 241289 SCIX DISTRIBUTED CONTROL SYSTEM BUILDING
762 Liquid Waste Contractor Operating Building H 241290 RADIOLOGICAL CONTROL STORAGE FACILITY
763 Liquid Waste Contractor Operating Building H 242001 1H EVAPORATOR CONTROL BUILDING N MB05 Steel Light Frame 725 1968 1 599 Other Industrial Facilities Fair
764 Liquid Waste Contractor Unknown Building H 242007 STORAGE HANDI-HOUSE
765 Liquid Waste Contractor Unknown Building H 242008 TOOL AND STORAGE HANDI-HOUSE

20 of 22



Savannah River Site Liquid Waste Services
Final Solicitation No. DE‐SOL‐0008913

Liquid Waste Facilities 

Section J‐12, Appendix A

Facility 
Count Assigned Contractor Status Prop. 

Type
Area 
Name

Prop.        
ID Property Name Excess 

Ind. Model Building Type Gross 
Sqft

Year 
Acquired

No. 
Floors Usage Code

Physical 
Barriers 
(PBPI)

Summary 
Condition Excess Date Condition Notes

766 Liquid Waste Contractor Operating Building H 242009 HEPA FILTER BUILDING FOR 3H EVAPORATOR N MB10 Concrete Frame with Infill Shear Walls 1,953 1999 1 599 Other Industrial Facilities Fail
767 Liquid Waste Contractor Operating Building H 242011 SERVICE BUILDING FOR 3H EVAPORATOR N MB04 Steel Braced Frame 3,737 1999 1 599 Other Industrial Facilities Excellent
768 Liquid Waste Contractor Unknown Building H 241214 HANDI-HOUSE
769 Liquid Waste Contractor Operating Building H 242016 2H EVAPORATOR N MB09 Concrete Shear Walls 317 1982 1 501 Production/Manufacturing Buildings Fail
770 Liquid Waste Contractor Unknown Building H 242023 WASTE MGMT BUILDING
771 Liquid Waste Contractor Operating Building H 242024 CHANGE ROOM AND OFFICE BUILDING N MB03 Steel Moment Frame 3,054 1986 1 631 Change Houses Poor
772 Liquid Waste Contractor Operating Building H 242025 3H EVAPORATOR CONNECT W/242-11H SERV BLD N MB04 Steel Braced Frame 2,226 1996 1 599 Other Industrial Facilities Poor
773 Liquid Waste Contractor Operating Building H 260004 MONITORING CHANGE BUILDING N MB05 Steel Light Frame 240 1952 1 694 Other Service Buildings Poor
774 Liquid Waste Contractor Operating Building H 299000 MAINTENANCE FACILITY N MB04 Steel Braced Frame 8,637 1982 1 601 Maintenance Shops, General Poor
775 Liquid Waste Contractor Operating Building H 299002 AIR COMPRESSOR BUILDING N MB04 Steel Braced Frame 2,080 1982 1 599 Other Industrial Facilities Fail
776 Liquid Waste Contractor Operating Building H 299004 STORAGE/SUPPLY BUILDING N MB05 Steel Light Frame 1,431 1986 1 400 General Storage Poor
777 Liquid Waste Contractor Operating Building H 299005 CRANE SHELTER N MB03 Steel Moment Frame 608 1986 1 400 General Storage Poor
778 Liquid Waste Contractor Operating Building H 681016 LOW POINT DRAIN TANK SUPPORT BLDG

779 Liquid Waste Contractor Operating Building H 704056 ADMINISTRATION BUILDING N MB04 Steel Braced Frame 12,574 1993 1 101 Office Fair

Asset has deficiencies that limit performance of the 
Radioactive liquid wastes disposition mission including 
attracting and maintaining key staff, poses added ES&H 
and/or security risk, or affects DOE requirements.  Asset 
requires refurbishment to bring to adequate condition.

780 Liquid Waste Contractor Shutdown Pe Building H 706000 ADMINISTRATION BUILDING Y MB04 Steel Braced Frame 4,000 1955 1 101 Office Not Applicable 02/04/2013
781 Liquid Waste Contractor Operating Building H 706004 HANDI-HOUSE

782 Liquid Waste Contractor Operating Building H 707000 ADMINISTRATION BUILDING N MB04 Steel Braced Frame 16,464 1990 1 101 Office Fair

Asset has deficiencies that limit performance of the 
Radioactive liquid wastes disposition mission including 
attracting and maintaining key staff, poses added ES&H 
and/or security risk, or affects DOE requirements.  Asset 
requires refurbishment to bring to adequate condition.

783 Liquid Waste Contractor Operating Building H 707004 HANDI-HOUSE

784 Liquid Waste Contractor Unknown Building H 707008 HANDI-HOUSE

785 Liquid Waste Contractor Operating Building H 772000 PRE-FABRICATED BUILDING N MB04 Steel Braced Frame 4,800 1997 1 400 General Storage Excellent
786 Liquid Waste Contractor Reserved Building J 221000 SWPF PROCESSING FACILITY In AAIM
787 Liquid Waste Contractor Reserved Building J 221003 SWPF ALPHA FINISHING FACILITY In AAIM
788 Liquid Waste Contractor Reserved Building J 221004 SWPF COMPRESSOR BUILDING In AAIM
789 Liquid Waste Contractor Reserved Building J 660000 SWPF SERVICE BUILDING In AAIM
790 Liquid Waste Contractor Reserved Building J 701000 SWPF CONTROL PORTAL BUILDING In AAIM
791 Liquid Waste Contractor Reserved Building J 704000 SWPF ADMINISTRATION BUILDING In AAIM
792 Liquid Waste Contractor Operating Building S 54002 RAIN SHELTER, ENTRACE TO S-AREA
793 Liquid Waste Contractor Operating Building S 210000 SERVICE BUILDING N MB08 Concrete Moment Frame 61,012 1983 1 501 Production/Manufacturing Buildings Poor
794 Liquid Waste Contractor Operating Building S 221000 VITRIFICATION BUILDING N MB09 Concrete Shear Walls 242,467 1995 5 593 Nuclear Waste Processing And/Or H Poor
795 Liquid Waste Contractor Reserved Building S 221002 DRY FRIT CONVEYING FACILITY
796 Liquid Waste Contractor Operating Building S 250000 GLASS WASTE STORAGE BLDG #1 (GWSB #1) N MB04 Steel Braced Frame 48,197 1986 1 593 Nuclear Waste Processing And/Or H Fair
797 Liquid Waste Contractor Operating Building S 250001 SPARE EQUIPMENT STORAGE BUILDING N MB04 Steel Braced Frame 3,030 1989 1 400 General Storage Adequate
798 Liquid Waste Contractor Shutdown Pe Building S 250002 PORTABLE STORAGE BUILDING Y MB04 Steel Braced Frame 1,999 1992 1 400 General Storage Not Applicable 11/07/2011
799 Liquid Waste Contractor Operating Building S 251000 GLASS WASTE STORAGE BUILDING #2 (GWSB #2 N MB07 Steel Frame with Infill Shear Walls 43,360 2005 1 593 Nuclear Waste Processing And/Or H Excellent
800 Liquid Waste Contractor Reserved Building S 252000 GLASS WASTE STORAGE CAPABILITY (GWSB#3) future facility In AAIM
801 Liquid Waste Contractor Reserved Building S 253000 CANISTER SHIPPING FACILITY (CSF) future facility In AAIM
802 Liquid Waste Contractor Operating Building S 260000 FAILED EQIPMNT STRG VAULT/CRANE CTRL RM N MB09 Concrete Shear Walls 575 1986 1 694 Other Service Buildings Fail
803 Liquid Waste Contractor Operating Building S 263096 EQUIPMENT BUILDING N MB05 Steel Light Frame 103 2008 1 400 General Storage Adequate
804 Liquid Waste Contractor Unknown Building S 263158 STORAGE BUILDING #4032
805 Liquid Waste Contractor Operating Building S 292000 FAN HOUSE N MB08 Concrete Moment Frame 13,093 1995 1 801 Other Fail
806 Liquid Waste Contractor Operating Building S 422000 COLD FEED STORAGE N MB04 Steel Braced Frame 4,611 1995 1 400 General Storage Good
807 Liquid Waste Contractor Operating Building S 422002 BULK FRIT FACILITY N MB05 Steel Light Frame 4,734 1995 1 400 General Storage Poor
808 Liquid Waste Contractor Operating Building S 511000 LOW POINT PUMP PIT N MB05 Steel Light Frame 7,220 1995 1 599 Other Industrial Facilities Poor
809 Liquid Waste Contractor Operating Building S 511001 LOW POINT PUMP PIT HVAC N MB05 Steel Light Frame 2,290 1987 1 599 Other Industrial Facilities Poor
810 Liquid Waste Contractor Operating Building S 511002 INSTRUMENT SHELTER BUILDING N MB05 Steel Light Frame 347 1999 1 599 Other Industrial Facilities Adequate
811 Liquid Waste Contractor Operating Building S 511003 TANKER UNLOADING FACILITY
812 Liquid Waste Contractor Operating Building S 512000 ACTINIDE REMOVAL PROCESS FACIITY N MB06 Steel Frame with Concrete Shear Walls 10,782 1997 1 501 Production/Manufacturing Buildings Fair
813 Liquid Waste Contractor Operating Building S 512001 LATEWASH FACILITY HVAC BUILDING N MB06 Steel Frame with Concrete Shear Walls 2,187 1992 1 599 Other Industrial Facilities Fair
814 Liquid Waste Contractor Operating Building S 512002 INSTRUMENT SHELTER
815 Liquid Waste Contractor Operating Building S 512006 LATEWASH FACILITY N MB05 Steel Light Frame 1,031 1997 1 791 Laboratories, General (Non-Nuclear Fair
816 Liquid Waste Contractor Unknown Building S 701001 STORAGE BUILDING
817 Liquid Waste Contractor Operating Building S 704000 OPERATIONS BUILDING N MB04 Steel Braced Frame 25,927 1983 1 101 Office Fair
818 Liquid Waste Contractor Unknown Building S 704023 STORAGE BUILDING
819 Liquid Waste Contractor Unknown Building S 704054 STORAGE BUILDING
820 Liquid Waste Contractor Per SSSD - s Building S 704068 CSM14-2 OFFICE (#4798) Per SSSD - structue has moved and been assigned a new structure number
821 Liquid Waste Contractor Unknown Building S 704069 CSM16 OFFICE (#4790)

822 Liquid Waste Contractor Operating Building S 704071 TC-S1 ADMINISTRATION BUILDING N MB04 Steel Braced Frame 21,113 1983 1 101 Office Fair

Asset has deficiencies that limit performance of the 
Radioactive liquid wastes disposition mission including 
attracting and maintaining key staff, poses added ES&H 
and/or security risk, or affects DOE requirements.  Asset 
requires refurbishment to bring to adequate condition.

823 Liquid Waste Contractor Operating Building S 704072 TC-S2 RECEIVING STORES N MB04 Steel Braced Frame 19,900 1983 1 694 Other Service Buildings Poor
824 Liquid Waste Contractor Operating Building S 704096 HANDI-HOUSE
825 Liquid Waste Contractor Operating Building S 704106 MERCURY STORAGE HOUSE N MB05 Steel Light Frame 323 1997 1 694 Other Service Buildings Good
826 Liquid Waste Contractor Unknown Building S 704113 RESTROOM FACILITY

827 Liquid Waste Contractor Operating Building S 704120 E & I SHOP N MB05 Steel Light Frame 804 1993 1 601 Maintenance Shops, General Good

Asset is fully capable of performing its current Radioactive 
liquid wastes disposition mission, meets all ESH and/or 
security requirements, meets stated DOE objectives or 
goals, and has only minor deficiencies that can be 
corrected with normal operating budgets.

828 Liquid Waste Contractor Unknown Building S 705000 ADMINISTRATION OFFICE FACILITY
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829 Liquid Waste Contractor Operating Building S 706000 DISTRIBUTIVE CONTROL STAGING BUILDING N MB04 Steel Braced Frame 8,754 1988 1 401 Programmatic General Storage Fair

830 Liquid Waste Contractor Operating Building S 707000 MAINTENANCE SHOP N MB04 Steel Braced Frame 4,400 1989 1 601 Maintenance Shops, General Adequate

831 Liquid Waste Contractor Unknown Building S 707003 OFFICE BUILDING

832 Liquid Waste Contractor Unknown Building S 707004 OFFICE BUILDING
833 Liquid Waste Contractor Operating Building S 714000 SPARE PARTS BUILDING N MB05 Steel Light Frame 10,680 1990 1 401 Programmatic General Storage Poor
834 Liquid Waste Contractor Operating Building S 717000 MAINTENANCE SHOP N MB04 Steel Braced Frame 1,839 1986 1 101 Office Poor
835 Liquid Waste Contractor Unknown Building S 717002 STORAGE BUILDING
836 Liquid Waste Contractor Unknown Building S 717004 STORAGE BUILDING
837 Liquid Waste Contractor Unknown Building S 717005 STORAGE BUILDING
838 Liquid Waste Contractor Unknown Building S 717006 STORAGE BUILDING
839 Liquid Waste Contractor Unknown Building S 717007 LUNCHROOM FACILITY
840 Liquid Waste Contractor Operating Building S 717011 TC-S3 PIPE SHOP N MB04 Steel Braced Frame 9,590 1983 1 604 Pipe Fitting And Plumbing Shop Good
841 Liquid Waste Contractor Operating Building S 717012 TC-S5 ELECTRICAL SHOP N MB04 Steel Braced Frame 15,206 1983 1 615 Electrical/Motor Repair Shops Good
842 Liquid Waste Contractor Reserved Building S 722000 DWPF TRAINING FACILITY
843 SWPF Contractor Operating Building S 763000 SWPF WAREHOUSE N MB05 Steel Light Frame 15,000 2009 1 101 Office Excellent
844 Liquid Waste Contractor Operating Building S 763001 STORAGE FACILITY (DWPF E&I MAINTENANCE)
845 Liquid Waste Contractor Operating Building S 763002 CONSTRUCTION MATERIAL STORAGE FACILITY #1

846 Liquid Waste Contractor Operating Building S 763003 CONSTRUCTION MATERIAL STORAGE FACILITY #2

847 Liquid Waste Contractor Operating Building S 831000 SWIRL CELL FACILITY N MB05 Steel Light Frame 226 1995 1 801 Other Poor
848 Liquid Waste Contractor Operating Building S 831010 CHEMICAL STORAGE BUILDING N MB05 Steel Light Frame 460 1995 1 400 General Storage Poor
849 Liquid Waste Contractor Operating Building S 951000 PRIMARY SUBSTATION N MB05 Steel Light Frame 2,123 1995 1 694 Other Service Buildings Fail
850 Liquid Waste Contractor Operating Building S 956000 FUEL OIL STORAGE N MB16 Other-Desc brief in Notes field/supp doc 1,055 1995 1 400 General Storage Fail
851 Liquid Waste Contractor Operating Building S 956010 FRIT TOTE BIN STORAGE FACILITY N MB05 Steel Light Frame 1,800 2005 1 400 General Storage Excellent
852 Liquid Waste Contractor Operating Building S 956011 LUBE OIL STORAGE FACILITY #1 N MB04 Steel Braced Frame 276 2005 1 410 Hazardous/Flammable Storage Poor
853 Liquid Waste Contractor Operating Building S 956012 LUBE OIL STORAGE FACILITY #2 N MB03 Steel Moment Frame 276 2005 1 410 Hazardous/Flammable Storage Poor
854 Liquid Waste Contractor Operating Building S 980000 WATER & CHEMICAL WASTE TREATMENT FAC N MB04 Steel Braced Frame 9,816 1995 1 694 Other Service Buildings Poor
855 Liquid Waste Contractor Operating Building S 981001 CHEMICAL TREATMENT FACILITY N MB05 Steel Light Frame 671 1995 1 801 Other Fair
856 Liquid Waste Contractor Operating Building T 678006 WASTE TANK MOCK-UP RETENTION BASIN N MB05 Steel Light Frame 134 1998 1 694 Other Service Buildings Fair
857 Liquid Waste Contractor Operating Building Z 205007 UNLOADING SHED N MB05 Steel Light Frame 1,209 1999 0 450 Shed Storage Fair

858 Liquid Waste Contractor Operating Building Z 205008 UNLOADING OFFICE N MB07 Steel Frame with Infill Shear Walls 196 1995 1 694 Other Service Buildings Fair

Asset is fully capable of performing its current Radioactive 
liquid wastes disposition mission, meets all ESH and/or 
security requirements, meets stated DOE objectives or 
goals, and has only minor deficiencies that can be 
corrected with normal operating budgets.

859 Liquid Waste Contractor Operating Building Z 210000 SALTSTONE PROCESS FACILITY (#1) N MB04 Steel Braced Frame 9,109 1992 1 593 Nuclear Waste Processing And/Or H Fail
860 Liquid Waste Contractor Operating Building Z 210002 HANDI-HOUSE

861 Liquid Waste Contractor Unknown Building Z 210010 STORAGE BUILDING

862 Liquid Waste Contractor Reserved Building Z 210012 SALTSTONE PROCESSING FACILITY #2
863 Liquid Waste Contractor Operating Building Z 263000 CHEMICAL STORAGE FACILITY
864 Liquid Waste Contractor Reserved Building Z 263001 STORAGE FACILITY
865 Liquid Waste Contractor Reserved Building Z 263002 STORAGE FACILITY
866 Liquid Waste Contractor Reserved Building Z 263003 RCO EQUIPMENT STORAGE FACILITY

867 Liquid Waste Contractor Operating Building Z 291000 EXHAUSE STACK & PAD

868 Liquid Waste Contractor Operating Building Z 704000 SALTSTONE OPERATIONS BUILDING N MB04 Steel Braced Frame 9,067 1992 1 101 Office Fail

869 Liquid Waste Contractor Unknown Building Z 704001 METHANE STORAGE BUILDING

870 Liquid Waste Contractor Unknown Building Z 704011 MOBILE STORAGE BUILDING
871 Liquid Waste Contractor Operating Building Z 704019 Z-AREA MODULAR CONFERENCE ROOM
872 Liquid Waste Contractor Reserved Building Z 704020 CHANGE OUT FACILITY
873 Liquid Waste Contractor Operational Building Z 704021 PORTABLE REST ROOM
874 Liquid Waste Contractor Operating Building Z 951000 ELECTRICAL SUBSTATION N MB13 Reinforce Masn Bear Walls/Wood,Metl Dec 1,441 1992 1 801 Other Fail
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SERVICE DESCRIPTION

1 Business Services

1-1 Finance & Benefits Accounting (PS)
Benefits Accounting Payroll, Travel, Business Systems, Pension and Post-Retirement Benefits accounting and administration services.  

1-2 Services & Infrastructure Forecasts

Annual projection of needed utilities, services, and infrastructure which includes quantities and costs for each on an annual basis. M&O 

Contractor will develop, maintain and update a system that annually forecasts services and infrastructure requirements with associated 

costs.

1-3 Long-Term Stewardship
Integrated planning of LTS for entirety of SRS and interim execution of LTS for portions of the site assigned to the Contractor; includes 

SRS-wide assessments of institutional controls.

1-4 Planning & Budgets

Site-level budget system development and maintenance; budget formulation and execution guidance including site-level overhead rate 

development, financial management of site overhead organizations, site staffing reporting, overtime reporting, financial analysis, and 

functional cost reporting. Also includes financial and workforce analysis, funds management, NDAA language comparisons, MOB 

analysis, BCP processing, performance metric reporting and EAC reviews.

1-5 Estimating
Site-wide business strategies, baseline integration, performance reporting, planning integration, budgeting project controls, annual Work 

Authorization Planning.

1-6 Program/Project Integration & Planning

Site-level issue management including strategic direction; scope definition and budgeting; manpower development, infrastructure, and 

resource analysis; EM EVMS fee processing and PBIs (NNSA); Management Control System polices, procedures and process guidance; 

site- level integrated schedules and baselines; Change Control process; site WBS, EM IPABS, Annual Plan, Out-year Budget, and Life 

Cycle Change Control management; contract performance agreements, metrics for Key Performance Indicators, EM performance and 6B 

policies and procedures.

2 ESS&H:  Program Services

2-1 Site Safety Standards & Programs

Provide management guidance to ensure that SRS is a place of employment free from recognized hazards that cause or have the 

potential to cause death or serious harm to workers. Programs include the Worker Safety and Health Program (WSHP), Integrated Safety 

Management System (ISMS), Chronic Beryllium Disease Prevention Program (CBDPP) and Injury, Illness Reporting and other site 

documents as listed in the S/RID. Function as the integrator for health and safety with all DOE-SR prime contractors at SRS.

Note: Each contractor is responsible for implementing approved procedures internally and participating in site-wide safety 

activities/initiatives as required

2-2 Industrial Hygiene Programs
Provides M&O Contractor and Liquid Waste Contractor with reliable, calibrated IH instruments for field use to measure chemical 

exposure, air quality, noise levels, etc. 

2-3 Industrial Hygiene Instruments Maintain a pool of instruments for replacement and/or lease.

2-4 Subcontractor Safety Programs

Review and accept subcontractor Worker Protection Plans and Task Specific Plans; provide field oversight of subcontractors, review of 

subcontractor safety submittals, maintain WPP files, develop/ maintain OSHA Category A, B, C subcontractor program guidance, and 

solicit Safety Engineer and STR reviews for feedback to the procurement organization.

2-5 Radiological Assistance – RAP

Management of RAP aimed at providing radiological first-responder capabilities 24/7 for SRS and Region 3 (NC, SC, FL, GA, AL) in 

support of the DOE Regional Response Coordinator. All SRS contractors provide qualified personnel, technical expertise, equipment and 

support to the DOE Region 3 RAP.

2-6 Environmental Management System
Maintain site-wide EMS and manage SRS Environmental Checklist program and database as part of the Site Use Planning process.  

Other SRS contractors provide appropriate environmental data to support the siting process.

2-7 Environmental Monitoring Program

Includes soil, water, air environmental monitoring to measure the concentration of radio-nuclides and chemicals in environmental media 

and assess the integrated effects of these materials on the environment and the public. M&O Contractor prepares annual SRS 

Environmental Report and SRS Environmental Surveillance Master Sampling Schedule.

2-8 Environmental Data Integration
Provides for maintenance, configuration control and upgrade of key SRS environmental assessment databases. M&O Contractor serves 

as data administrator and is responsible for site-wide reporting databases.

2-9 Groundwater Monitoring
Implementation of SRS groundwater strategy via maintenance and control of site-wide data and models used for groundwater/vadose 

zone analysis.

2-10 Radiation Protection Program

Provide a respiratory protection program and requisite respiratory protection devices in compliance with ANSI Z88.2.  Manage an ALARA 

program and a radiological engineering program that provides radiological design analyses both in compliance with 10 CFR 835. Serve as 

the SRS technical authority for all radiological design aspects for new and modified facilities.

  M&O SITE-WIDE SERVICES provided to Liquid Waste Contractor via FSA 
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  M&O SITE-WIDE SERVICES provided to Liquid Waste Contractor via FSA 

2-11 External Dosimetry Services
Provides Dosimetry services using Doe Laboratory Accreditation Program accredited external Dosimetry processing capabilities for onsite 

processing of routine/special dosimeters.

2-12 Internal Dosimetry/Bioassay Services

Regulatory Monitoring and Bioassay Laboratory provides Dosimetry service, including processing capabilities for personnel, 

environmental and nuclear accident dosimeters. Other processing includes analysis of biological samples and assessment of personnel 

dose in the event of a nuclear criticality.

2-13 Health Physics Technical Services

Serve as SRS technical authority for all radiological design aspects for new and modified facilities. Manage the SRS ALARA program and 

SRS ALARA Center. Activities include deploying dose reduction equipment to the field, arranging for new equipment to be displayed at the 

ALARA Center, and arranging vendor visits to demonstrate new technologies.

2-14 Health Physics Instrument Calibration & Distribution

Maintain a Radiological Monitoring Equipment Program compliant with 10 CFR 835 and the National Voluntary Laboratory Accreditation 

Program. Includes the Health Physics Instrument Calibration Facility as well as the SRS Radioactive Source Control and Radiation 

Generating Device programs.

2-15 Respiratory Protection Program
Administer and oversee the SRS respiratory protection program to ensure regulations are met in a cost effective manner. Activities 

include providing oversight of the Respiratory Equipment Facility.

2-16 Facility Airborne Radioactivity Measurement Services Responsible for maintaining an Air Sampling and Monitoring Program compliant with 10 CFR 835.

3 ESS&H:  Environmental Compliance & Area Completion

3-1 Environmental Regulatory Compliance

Site-wide processes to manage SRS environmental activities, including a site-wide strategic approach to life-cycle environmental 

management; generating and maintaining site-wide permits, permit applications and reports, site-wide NEPA documents and reports; and 

monitoring regulatory compliance status, coordinating with DOE on all regulatory interactions.

3-2 SRS Policy & Site Strategy for SCDHEC Permit & EPA Closure Actions

Responsible for activities and initiatives designed to ensure compliance with DOE directives (orders, policies, and guidelines) and other 

federal and state environmental regulations. Includes environmental permitting, emergency preparedness, emergency response, 

environmental training, environmental technical assistance and facility walk-downs.

3-3 National Environmental Policy Act Analysis & Documentation

Responsible for activities and initiatives designed to ensure compliance with DOE directives (orders, policies, and guidelines) and other 

federal and state environmental regulations. Includes environmental permitting, emergency preparedness, emergency response, 

environmental training, environmental technical assistance and facility walk-downs

3-4 Environmental Data Collection & Reporting

All SRS contractors collect, compile and/or integrate air and liquid effluent monitoring data from operations and activities under their 

control and provide environmental data for their facilities and operable units to support M&O Contractor assessments and preparation of 

annual SRS Environmental Report.

3-6 FFA Regulatory Support
Provide overall management of Federal Facility Agreement (FFA) commitments. Ensure FFA annual updates and project-specific 

requirements are achieved on time. Includes support for project deliverables, regulatory meetings and records management. 

3-7 Environmental Bioassay Laboratory Services Perform chemical and radiological analyses on low level radioactive, Environmental, Bioassay and Industrial Hygiene samples.

4 ESS&H:  Medical Operations & Service

4-1 Occupational Medicine

Occupational health services including health risk management and medical services to personnel at SRS. Identify and analyze the 

hazards that SRS personnel face in the work environment and bring an awareness of health and safety issues to SRS employees. 

Services include thorough medical history, blood-work, urinalysis, vision testing, electrocardiogram, pulmonary function testing, 

audiometry (hearing tests) and physical examinations.

4-2 Safety Eyeglass Service
Onsite optometry services for/ provision of safety glasses to employees. Site PPE requirements determine need for safety glasses which 

are company-paid. Employees may also purchase safety glasses for personal use.

4-3 Wellness Program Services

Wellness is about reaching the optimal state of health by making healthy lifestyle choices, thereby minimizing those health risk factors that 

can be controlled. Services offered through this program include access to the Mayo Clinic’s website and employee newsletter, brown bag 

luncheons, walking programs, health screening and immunization guidelines, and coordination support with other medical programs 

offered on site and in the local community.

5 Technical Services: Quality & Operational Excellence

5-1 Quality Assurance Program Support
Provide overall direction, implementation and management for QA function in compliance with applicable laws, regulations, DOE 

Directives, and M&O Contractor requirements.
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5-2 Contractor Assurance

Provide management guidance and maintain SRS Occurrence Reporting, SRS Operating Experience, Site Tracking Analysis and 

Reporting (STAR), SRS Standards/Requirements Identification Document (S/RID), Quarterly Performance Analysis, and Review of M&O 

Contractor Activities for Price-Anderson Amendment Act (PAAA) applicability.

5-3 Corrective Action Program Process & Database

Manage company process and procedures for the M&O Contractor Corrective Action Program per DOE Order requirements, including the 

continued development and maintenance of the STAR database; assimilate various data and conduct the Quarterly Performance Analysis 

for M&O Contractor in accordance with DOE M 231.1-2; provide oversight for Contractor Assurance activities.

5-5 Receiving Inspection

Receiving Inspection (RI) performs inspection and quality engineering functions associated with Level 1 and Level 2 procured materials 

and components.  Perform inspections on procured materials and components for M&O Contractor partners.  Supplier QA provides M&O 

Contractor partners with Supplier Evaluation and Supplier Surveillance services, maintains the M&O Contractor Qualified Supplier List, 

and manages the M&O Contractor Supplier Corrective Action program.   

5-8 Independent Evaluation Board

Provide leadership in promotion and attainment of safety and operational excellence in operating facilities, site programs and projects; 

confirm ongoing compliance with contractual requirements through rigorous, independent, performance-based oversight. Coordinate and 

conduct RAs and ORRs as needed.  (Site-wide Programs Only)

5-9 Occurrence Reporting Process

Manage process/ procedures for Occurrence Reporting (including ORPS/SIRIM web-page and database) per DOE M 231.1-2; provide 

routine assistance/ guidance on ORPS reporting decisions; perform the ORPS reporting function (including Fact Finding Meetings) as 

necessary for M&O Contractor organizations not associated with facilities; develop/maintain variety of ORPS indicators to assist in 

performance analysis.

5-10 Lessons Learned Program

Manage company process and procedures for the Site Operating Experience (Lessons Learned) Program per DOE O 210.2; screen and 

research a variety of sources for potential Lessons Learned; prepare and issue site Lessons Learned communications; provide timely “for 

information” distribution of complex/industry matters; coordinate product recall/suspect part activities; and coordinate M&O Contractor 

response to DOE-HQ operating experience requests.

5-11 Site Training

Provide overall management and administration of training programs and training delivery services for Federal, contractor and 

subcontractor employees in support of SRS missions.  This includes broad operational direction, integration, and support to site projects 

and functional organizations in the area of training.  Responsible for strategic direction and establishing the standards for SRS training 

programs to ensure worker safety and health and the safety and formality of operations.  

Note: Contract specific training is the responsibility of each SRS contractor.

5-12 Site-wide Procedures
Provide leadership and resources necessary to develop and maintain site, multi-tenant, tenant shared and M&O Contractor procedural 

documents.

6 Work Force Services

6-1 Education Outreach Programs

Develop and implement education outreach initiatives with an emphasis on science, math, engineering and technology. Partner with 

regional educational community at all levels to provide innovative programs including Traveling Science Demonstrations and DOE 

Science Bowl. Participate on state, regional and local communities/boards to provide assistance and input on various education 

initiatives/issues. Leverage SRS resources to improve teachers’ and students’ knowledge and skills in science, math, engineering and 

technology (SMET). Assist education community by enhancing curricula for students in preparation for highly skilled workforce.  Create 

educational partnerships and conduct recruitment and marketing activities to support Education Outreach Programs.  Work with DOE-

SR/HQ and community leaders to implement Executive Order 128898.

7 Public Affairs Services

7-1 Community Relations

Develop and implement a comprehensive community relations program to promote public understanding and acceptance of SRS as a 

responsible neighbor and as a positive asset to the community and the nation.  Serve as the primary M&O Contractor interface with 

agencies seeking opportunities to utilize site assets for business expansion and other needs of community stakeholders. Implement the 

DOE-SR Tours Program; provide guidance, planning and implementation of site events and conferences; develop and implement the 

SRS Historic Preservation Program and ensure all legally mandated public involvement requirements for NEPA, CERCLA and RCRA are 

adhered to through public notifications and public meetings.
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7-2 Public Relations and Media Communications

Proactively place news, specific to SRS, in local, regional and national media, including trade publications that cover issues pertaining to 

DOE facilities.  The Program also serves as the primary point of contact for all external media inquiries; the creation and distribution point 

for DOE and corporate publications; and, the content management authority for the SRS external web

7-3 Business Executive and Employee Communications

Responsible for overall communications to M&O Contractor employees and, where applicable, site employees; executive support to the 

Office of the President; and business communications to ensure the mission, vision, principles and strategic direction of M&O Contractor 

are accurately communicated in a professional manner.  Activities include presentation and speech writing, several weekly and monthly 

publications for use by M&O Contractor management, employees and key stakeholders; external publications, marketing, outreach 

materials and corporate services; maintaining InSite and site overview presentations; M&O Contractor staff biographies and executive 

organization chart; success sheets; fact sheets, white papers, video scripts and production support; SRS and M&O Contractor internal and 

external website maintenance.

8 Engineering Services

8-1 Geotechnical Engineering

Provide seismological, geological, and geotechnical engineering services.  Conduct SRS seismic monitoring program and SRS settlement 

monitoring program; manage SRS subsurface database; as well as perform seismological, geological, and geotechnical activities for SRS 

site-wide applications and specific projects.

8-2 Transportation Services
Provide the services necessary to plan and implement on-site and off-site packaging and transportation of radioactive and other 

hazardous materials.

8-3 Nuclear & Criticality Safety Program
Provide leadership and resources necessary to establish and maintain excellence in the functional areas of nuclear and criticality safety 

for the nuclear facilities under M&O Contractor management.

8-4 Process Control & Automation Engineering

Includes Distributed Control Systems, Programmable Logic Controllers and Supervisory Control & Data Acquisition (SCADA) systems. 

Typical systems utilized are Emerson DeltaV DCS, Novatech D/3 DCS, Modicon PLCs, Allen Bradley PLCs, ICS Triplex Triple Modular 

Redundant PLCs, etc. Provide direct, real-time control of plant production; typically controlling multiple physical devices such as motors 

and valves and receiving feedback from multiple devices such as temperature, pressure and position transducers. 

8-5 Site Maintenance Engineering
Provide maintenance and reliability engineering services to support the SRS mission.  Services include causal and failure modes and 

effects analyses and reliability engineering.

8-6 Engineering Standards Provide services for developing and maintaining a program of Engineering Standards and Guides to support engineering and operations.

8-7 Engineering Development Program
Provide technology services and R&D support to advance the SRS mission with solutions to complex process problems via demonstration 

and analysis. Services range from short-term consultation to large scale experimental design and testing. 

8-8 Fire Protection Engineering
Provide Fire Protection Engineering expertise and skills to ensure SRS Life Safety and Facility Fire Safety Compliance requirements are 

achieved.

8-9 Engineering Technical & Systems Support

Provide Configuration Management services for facilities, including Configuration Management Implementation Plans (CMIPs).  Provide 

procurement engineering services, including Commercial Grade Dedications (CGDs) and preparation/ review of specifications for systems 

and components.  Provide Root Cause Analyses and HPI analysis.

8-10 Design Engineering

Provide traditional and specialty design services including project planning design development, calculation and analyses, and 

procurement support of process and support systems for new facilities as well as modifications to existing facilities.  Provides specialty 

design in the areas of Fire Protection, Safeguards and Security, Dynamic analysis of structures, Pressure Protection, and Soil Structure 

Interaction analysis.

8-11 Commission & Test Services Provide leadership and resources to perform commissioning and test services for nuclear and non nuclear facilities and projects at SRS.

8-12 Infrastructure/Utilities Engineering Support
Provide Infrastructure/Utilities Engineering support which includes electrical and piped utility, rigging and traffic/transportation engineering 

services.

9 Construction Services

9-9 Hazardous Waste Disposal Program

The scope of this program ensures consistency and compliance with SCHWMR. The

tasks that fall under this scope include the responsibilities and requirements applied to the

accumulation of all hazardous waste generated by Construction Management (CM) and

Construction Subcontractors under CM jurisdiction at the Savannah River Site (SRS).
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9-10 Burma Road Borrow  Pit Maintenance

Operation of Burma Road Borrow Pit #2.  Provide oversight, tracking and monitoring of outgoing material, grading, surveying, erosion 

control grading, weekly/quarterly inspections, regulatory reports, and compliance notifications. Also operate a site-wide program for 

environmental recycling, chemical redistribution and hazardous waste processing involving recycling of the site’s spent photographic 

fixative, antifreeze, used oil, solvents, fluorescent bulbs, Ni-Cad batteries, Freon and lead, processing the site’s used aerosol cans, and  

managing associated hazardous wastes.

9-11 Recycle Program

The Recycle Program ensures that procedures, practices and resources are in place for

compliance with specific regulatory requirements for waste minimization. This task

includes the responsibilities and requirements for operating and maintaining the

Construction Waste Minimization Program at the SRS

10 Operations Support Services:  Utilities Services

10-1 Electrical Transmission & Distribution

Management of high-voltage electrical distribution system providing power to facilities on SRS. Includes quarterly updating of EMS4 

database and generation of Energy Management Annual Report.

Note: SRS contractors will pay for their electricity consumption.

10-2 Energy Management Program
Provide oversight of program requirements for DOE Order 430.2B – “Departmental Energy, Renewable Energy, and Transportation 

Management.”

10-3 Water Systems

Operation and maintenance of site-wide water systems to include river, fire-protection, domestic, process and de-ionized water.

Note: Water systems within facilities are the responsibility of each SRS contractor.

10-4 Sanitary Waste Water Treatment

Operation and maintenance of wastewater systems on SRS in accordance with all applicable State and Federal codes and regulations.

Note: Waste water systems within facilities are the responsibility of each SRS contractor.

10-5 Steam

Management of intra-area and inter-area steam distribution systems. Includes operation and management of power facilities in A and D 

areas.

Note: SRS contractors operate and maintain the steam systems within their area and facilities.

11 Operations Support Services:  Infrastructure & Support Services

11-1 Biological Controls

Biological Controls

Control of noxious weeds, other vegetation and animal pests. Provide site-wide biological control program in conjunction with USFS.

11-2 Facility Services

Central maintenance functions for non-radiological facilities: facility/sign painting, carpentry, refrigerated equipment services, HVAC, 

insulation, pipefitting, electrical, sheet metal, instrumentation, cement finishing, glazier work, custodial, locksmith, movers and equipment 

calibration.

11-3 Site Housing

Provide planning and oversight of site housing space consistent with site/area missions, strategies, and contract principles; optimize 

space utilization to reduce both operating costs and site footprint; manage personnel/furniture relocations; oversee Trailer Commodity 

Management Center.

11-4 Fire Test & Maintenance

Provide periodic testing and maintenance of fire protection systems by NICET qualified personnel.  Conduct miscellaneous tests including 

detector sensitivity, full flow, post indicator and internal pipe inspection. Schedule and coordinate activities with affected facility and review 

test results with same.  Perform acceptance testing of new and modified systems and provide recovery/ recycling of Halon gas

11-5 Fuel Management

Provide site fuel supplies (gasoline, diesel, ethanol) and management programs for site specification, supply arrangements, purchases, 

delivery, bulk tank storage, testing, and self-dispensing gas stations. Provide required diesel fuel testing, controls, and supply and delivery 

capability for Safety Significant/Safety Class emergency diesel generators to support facility operations and emergency response.  Also 

provide monthly and annual fuel usage reporting to process billings, and monitor usage.
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11-6 GSA Fleet Management
Track and report usage data for motorized vehicle fleet; perform repairs; provide record-keeping, assignment, utilization and excess/ 

disposal duties for vehicles/parts.

11-7 Hoisting & Rigging Commodity Center
Perform oversight and commodity management center functions related to the acquisition, testing, inspection and allocation of Hoisting 

and Rigging equipment used at the Savannah River Site.

11-8 Site Development Control

Provide real property management for SRS land through administration of the following programs:

• Site Clearance Program – coordinate site clearance request approvals to ensure proposed construction does not encroach upon existing 

or planned facilities.

• Site Use Program – document formal approvals of SR Land Use Committee regarding use of SRS property.

• As-Built Program – document as-built configurations of all site utilities, commodities and systems; mapping updates and services to 

correct legacy as-built discrepancies.

• Site Boundary Program – oversee site boundary technical data, including inspection of physical site boundaries for maintenance issues.

11-9 Site Infrastructure Shop Services

Provide machining and fabrication of engineered components, testing and repair of pressure relief valves and custom fabrication of 

mechanical and electrical Jumpers. Electrical Shop services include calibration and repair of electrical breakers, motors, Portal Monitors, 

Nuclear Incident Monitors, Measuring &Test Equipment, In Process Instrumentation, Industrial Hygiene and Radiation Monitoring 

Equipment. Radiological Shops services include custom design and fabrication of radiological containments/ installations and assembly/ 

testing of Respirators, Plastic Suits and Fresh Air Hoods.

11-10 Site Radio Services

Coordinate and support site radio system and trunking infrastructure.

11-11 Site Pager Services
Coordinate and support site pager system infrastructure.

11-13 Real Property Management (includes 10-yr site plan, FIMS)

Oversee and ensure compliance with DOE Order 430.1B, Real Property Asset Management. 

• Administer DOE-HQ, Facility Management System and Condition Assessment Information System databases

• Conduct Condition Assessments survey inspections

• Oversee planning and administration of Site Housing structures (administrative, warehouse, shop, lab) to ensure maximum utilization of 

assets; manage the SRS Trailer Commodity Management Center; and provide program oversight of systems and free-standing furniture. 

• Administer Site Use/ Clearance Permit land use planning and control; maintain As-built configuration of all systems/commodities/utilities; 

maintain Site Boundary configuration control.

11-14 Respirator Equipment Facility

Supply respiratory protection equipment to protect employees from airborne/ skin exposures to radioactive and chemical health hazards. 

The REF processes (assembles, tests, maintains, packages) a variety of negative pressure respirators, respirator cartridges, vortex tubes, 

air supplied respirators and plastic suits and hoods, and administers respirator fit testing.

11-15 Roads & Grounds

Includes road and grounds maintenance for support organizations and projects that support primary site roads (traffic lights, and surface 

maintenance), bridges, road sign maintenance and facility grounds, streets, and parking lots within G&A/ESS areas, snow removal/ 

adverse weather response, spill recovery/ accident/ abandoned waste site clean-up, traffic engineering, pest control, Railroad & C&D 

Landfill operations and management of Site High/Low Hazards Dams.

11-16 Transportation Operations

Includes central trucking waste hauling services that provide qualified drivers and necessary equipment to transport equipment and 

materials on and off Site;  Roads and grounds support including primary site road maintenance (traffic light repair, crack sealing, striping, 

patching, paving, sweeping, shoulder maintenance and herbicides), bridge and road sign maintenance;  Grounds maintenance (signage 

on grounds, side walk maintenance, crosswalks, and drainage), street and parking lot maintenance, snow removal/adverse weather 

response, spill/ accident /abandoned waste site clean-up, traffic engineering and pest control.
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11-17 Transportation Services (includes trash pickup)

Includes Hazardous Material Transportation guidance and oversight; DOT oversight and administration of DOT drivers and vehicles; 

Traffic Services processes freight billings, schedules out-bound trucking shipments for major projects and coordinates household goods 

moves for new hires; Fleet Management manages the Site’s fleet of GSA leased vehicles; Fuel Management oversees the Site’s 7 fuel 

stations and bulk fuel station and delivers fuel to equipment, tanks and vehicles at area locations.

11-18 Rigging & Cranes

Provide Rigging services to all areas and contractors on SRS as requested. Includes normal, complex, and critical lifts. Also provide crane 

inspections (conventional & overhead), rigging hardware inspection, fall protection applications, lift truck operations, scaffold 

erections/inspections to meet site standards. Provide rigging oversight for subcontractors.

11-19 Railroad Services
Operate and maintain the rail system at SRS. Identify future use requirements and coordinate with other contractors/projects prior to and 

during any on-site rail movements.  Provide security actions and notifications

11-20 Subcontract Management & Technical Representatives

Provide management and planning services for the execution of subcontracted work activities in support of facilities and projects to 

include procurement support, design interface, facility interface, specification development, field coordination & oversight, and acceptance 

inspections.

11-21 Facility Information Management System Manage FIMS database to provide inventory and decision-making tool for managing real property assets. Generate all required reporting.

11-22 Janitorial Services Basic janitorial services for SRS on-site buildings.

11-23 Laundry Services
Commercial laundry and decontamination services for government-owned protective clothing, non-regulated items, and regulated face 

pieces. Includes periodic batch pick-up and drop-off at site locations.

11-24 Food Services
Manage vendors providing food services at SRS.  Includes four cafeterias and three food courts in SRS facilities using SRS owned 

equipment.

12 Operations Support Services:  Site Maintenance

12-1 Site Maintenance Program
Site integration of maintenance programs (M&O Contractor, Liquid Waste Contractor and subcontractors performing work for the 

Performing Entities) and compliance evaluation of Federal regulations, DOE Orders and Site policies/procedures.

13 Operations Support Services:  Interface Management

13-1 SRS Interface Management Plan
Define processes and agreements to ensure effective control of technical, administrative and regulatory interfaces among all SRS 

contractors. Develop all interface documents needed for exchange of services.

13-2 SRS Interface Management Team

Oversee development and maintenance of effective interfaces among SRS tenants. Foster effective collaboration and cooperation among 

site tenants; oversee development and approval of interface management processes, plans and procedures, and facilitate issue resolution 

per established procedure.

13-3 SRS Site Interface Communications

Establish processes and systems for interface management at SRS between contractors.

Utilizing the IMT, develop procedures for all site tenants to follow and publish in site-level procedure manuals.  Communicate interface 

issues, Lessons Learned and IMO process and procedure changes to all site tenants.

13-4 SRS Interface Issue Resolution
Facilitate issue resolution between M&O Contractor and other site Contractors using a process that is based on problem resolution at the 

lowest level possible:inter-Tenants to IMO to company Presidents to DOE arbitration.

14 Procurement, Assets & Materials Management Services

14-1 Procurement Services

Execute Contractor purchasing function in conformance with DOE Regulation Subpart 970.44, and in accordance with terms and 

conditions of prime contract. Provide independent review of procurement operations, develop and administer procurement policy/ 

procedures, oversee training and safety activities, audit and self-assessments,  Subcontract Management Program; conduct financial 

management, operational planning; procurement reporting, requisition control and data entry; administer Procurement Credit Card 

Program;  review procurement packages for Level 1 and 2 (engineered and commercial) items; perform supplier quality audits,  systems 

support, maintenance and storage of procurement-related files and documentation.

14-2 Property Systems/Acquisitions & Materials Management

Property Systems/Acquisitions & Materials Management

Site-wide processes/ procedures for centralized personal property management: recycling, asset tracking and database reporting, excess 

disposition, equipment transfers and loans and management of on-site inventories/warehousing operations.

7 of 13



Savannah River Site Liquid Waste Services

Final Solicitation No. DE-SOL-0008913
Section J-12, Appendix B

  M&O SITE-WIDE SERVICES provided to Liquid Waste Contractor via FSA 

14-3 Copier Commodity Management
Provide program oversight for distribution, use and maintenance of ~ 500-leased copiers used by M&O Contractor, Liquid Waste 

Contractor, and DOE.

14-4 Chemical Commodity Management

An integrated approach to safe acquisition, utilization, storage, and disposition of chemicals and chemical products. The Chemical 

Management Center (CMC) develops and implements the Chemical Management Program at SRS.  The CMC is the Single Point of 

Contact at SRS for all chemical issues.

14-5 Central Warehouse Operations – Receiving

Perform material receipts and acceptance for materials needed by M&O Contractor (and other site contractors) areas, facilities and 

projects. Includes unloading/handling of all freight and package deliveries from common carrier and supplier delivery trucks, verifying 

materials are received in accordance with PO documentation and entering receipt information into the Field Materials Tracking System 

(FMTS), accounting for/authorizing payment for materials received.

14-6 Central Warehouse Operations –Warehousing/Storage

Perform all aspects of Site warehousing. Includes stocking, storage and order fulfillment of stocked “Stores” inventory, storage of project 

materials, large equipment, compressed gas cylinder storage, bulk liquid nitrogen storage and flammable material storage. Also includes 

periodic inventory validation documentation and QA storage program management (Shelf Life and In-Storage Maintenance) for associated 

items.

14-7 Central Warehouse Operations –Delivery/Distribution

Deliver all Material Receipts, Stores Order items, stored equipment issues to M&O programs and projects, as well as to other site 

Contractors.  Includes site-wide pick-up/delivery of empty/full compressed gas cylinders.  Provide material packaging, palletization, rigging 

and stabilization of materials in preparation for safe transportation and coordinate with cranes and rigging to load, transport and offload 

items, as needed.

14-8 Central Warehouse Operations –Shipping
Provide off-site shipping of SRS materials, return of materials to suppliers, and radioactive shipments for M&O Contractor and other site 

contractors. Services include bill of lading preparation, material packaging, loading, blocking and bracing as required.

14-9 Central Warehouse Operations –Mail Services

Mail Services provides intra and inter-area mail drop distribution and pickup, as well as incoming and outgoing mail sorting and 

processing for M&O projects and programs, as well as DOE-SR and multiple other site Contractors. Mail Services include morning pick up 

from two local area post offices and evening drop-off to one local post office on a daily basis.

14-10 Material Access Centers

Provide primary field/facility contact for procurement activities.  Perform purchasing activities utilizing site Procurement Card (Pcard) and 

releases on Strategic Source contracts.  Determine “best method” of material acquisition for field customers. Provide programs to 

manage, control, and issue facility- owned materials including facility warehousing, laydown yards, tool control, bulk materials, spare 

equipment and “dedicated” items.  Provide intra-area receipts, materials delivery, and mail delivery.

15 Safeguards, Security & Emergency Services

15-1 Physical Security Programs – Government Property

Security Representatives are assigned to security areas at the SRS to support facility/area implementation of site level S&S Policy and 

Procedures for the protection of government property (includes security plans, barriers, access control, lock and key control, etc.) except 

those areas maintained by the USFS (SRS boundary maintenance).

15-2
Physical Security Programs – Nuclear Material, SNM, & Classified 

Matter

Security Representatives assigned to all security areas at the SRS to support facility/area implementation of site level S&S Policy and 

Procedures for the protection of Nuclear Material, SNM and Classified Matter.

15-3 Vulnerability Assessment & Physical Security Analysis

Conduct systematic evaluations of targets to identify weaknesses in facility operations, physical security systems, material control & 

accountability, protective force, response plans, physical structures, emergency operations, processes and procedures. Develop cost-

effective counter measures and prioritize program investments focused on reducing or mitigating risk. Prepare Safeguards & Security 

Authorization Basis documents including Vulnerability Analysis Reports, Site Safeguards & Security Management Reports, and technical 

risk assessment reports. Provide physical security expertise for RAs, Facility Surveys, ORRs, FEB. Support, coordinate and participate in 

large-scale force-on-force exercises.

15-4 Information Security Program
Control and accountability requirements for classified matter including marking, reproduction, receipt and transmission, and destruction; 

physical protection requirements for classified matter and operation of Classified Document Control Center.

15-5 Personnel Security Program – Badging
Access control, badging, visitor control, and subcontractor badging administration including manufacture, issuance, destruction, control of 

and accountability for DOE Standard, SR Specific, Temporary, and Personal ID Verification badges.

15-6 Personnel Security Program – Human Reliability Program
Administration of HRP to ensure that employees with access to certain materials, nuclear explosive devices and programs meet highest 

standards of reliability and physical/mental suitability. Includes initial and refresher training.
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15-7 Personnel Security Program – Workplace Substance Abuse Program
Administer the WASP and establish testing procedures. Program applies to DOE contractors and their subcontractors in testing-

designated positions, and is designed to maintain a workplace free from use of illegal drugs.

15-8 Nuclear Materials Control & Accountability Program

Responsible for programs, policy oversight and accountability of all reportable nuclear materials in the custody of M&O Contractor. 

NMC&A staff monitors access controls, surveillance, containment, and protection of nuclear materials.  Material Accountability staff 

supervises/reconciles physical inventory of SNM, maintains central accounting records, accounting software - LANMAS/ SRSMAS, 

administers tamper-indicating device (TID) program, monitors material control indicators, and evaluates measurements and measurement 

control. Additionally, provides DOE-HQ/ SR data, investigates anomalies, responds to emergencies, performs internal assessments, and 

supports International Atomic Energy Agency inspections.

15-9 S&S Program Management – Safeguards & Security Awareness
Provide S&S Awareness training for Federal and contractor employees, subcontractors, and visitors at SRS; conduct security training for 

all permanently badged employees initially and on an annual basis thereafter.

15-10 S&S Program Management

Provide S&S policy/ processes for planning, performing, assessing and improving the secure conduct of work in accordance with risk-

based protection strategies. Manage S&S program elements and Site S&S Planning.  Provide S&S Self Assessment Program, S&S 

Performance Assurance Program, S&S Training Program and administer S&S Findings Program.  Act as primary M&O Contractor POC 

for Centerra-SRS Team.

15-11 Security Systems Maintenance
Provide security system maintenance for all facilities with significant S&S assets, design or assist in design of security systems for new 

facilities or system upgrades for facilities with new or changing requirements.

15-12 Media Sanitization

Meet control, accountability, and physical protection requirements for destruction of site classified/un-classified computer media and 

electronics.  Perform sanitization/High Risk Assessment of all Automated Data Processing Equipment (ADPE) exiting site through excess 

operations. Perform Cyber Security reviews/ approvals of all site electronic shipping orders containing ADPE for any security issues.  

Provide guidance/direction to site on DOE procedures/ orders on all items listed above.  

15-13 Locksmith Support
Provide locksmith support for installation, replacement, and maintenance of locks, keys, and access control systems to protect 

Government property and nuclear materials, classified matter, etc.

15-14 Fire & Emergency Response
Provide fire prevention, fire suppression, fire investigations; technical rescue; emergency medical service and patient transport; incident 

command; and hazardous material and chemical/biological/radiological emergency response for the SRS.

15-15 Emergency Operations (SRSOC)

The SRS Emergency Operations Organization is the first point of notification for any emergency on site.  All emergency responders can 

be requested and dispatched by calling the SRS Operations Center (SRSOC) at 3-3911from any site telephone or (803) 725-3911 from 

any cellular phone.

15-16 Emergency Management
Site-wide Emergency Preparedness Program including operation of the EOC, hazard surveys and assessments, EOC staff training, site-

wide emergency exercises, and facility-specific plans and procedures for emergency preparedness.

16 Solid Waste Management Services

16-1 Waste Forecast & Tracking System
In conjunction with the Solid Waste Integrated Forecasting Tool identify future quantities of hazardous/ radioactive/ sanitary waste 

generation for SRS and off-site generators, and track through disposal.

16-2
Waste Storage, Treatment & Disposal (LLW, MLLW, HW, Sanitary, 

TRU)

Treatment, storage, and disposal of LLW, MLLW, HW and Sanitary Waste. (Other contractors characterize, package, interim store and 

prepare waste for transport to M&O Contractor.) Also includes TRU and TRUM certification, interim storage and loading of shipments for 

transport to WIPP. (Other contractors characterize, package and transport waste to M&O Contractor.)
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16-4 Waste Generator Certification Support & Oversight

Provide support for required waste generator programs shipping waste to on-site and off-site T/S/D facilities. Includes initial generator 

certification approval and periodic follow-up surveillances/audits; waste acceptance procedure maintenance, performance indicators, and 

document control; review/ approval of waste stream characterization forms and certification plans, dose-to-curie calculation assistance, 

and periodic waste stream characterization re-validation. Provide waste avoidance program support in accordance with the SRS Pollution 

Prevention Program. Oversee the Solid Waste Management Committee. Manage GCO qualifications, curriculum and training including 

support for Environmental Compliance Authorities and waste Cognitive Technical Functions. Support pre-generation approval requests to 

DOE-SR for the generation of waste with no identified path for disposal. Provide POC support for generator waste management 

operations required to meet SRS waste acceptance criteria.

Provide oversight and certification for off-site waste shipments. Provide DOE-required forecasting and reporting of newly-generated 

waste. Maintain site procurement specs for the procurement and inventory of radioactive solid waste packaging, bags, and required 

packaging filter vents.

16-5 Pollution Prevention (P2) Program

Provide site-level pollution prevention program compliant with regulations and directives as defined per 3Q, 6.11. Services include 

managing and integrating the P2 Program with the SRS Environmental Management System (EMS) and associated Integrated Safety 

Management System (ISMS); providing data collection and associated reporting to meet annual DOE requirements; providing POC 

support and database maintenance to help identify and document waste avoidance opportunities; supporting employee P2 awareness with 

training programs/events and community outreach to promote P2 concepts. 

17 Information Services:  Communications Infrastructure

17-1 Telephone Services

Provide basic access to on-site and off-site voice communications via the SRS Telephone System. Includes authorized long distance 

service; voicemail; access to site audio conferencing; directory and site operator services; emergency phones; cellular and Blackberry 

contract integration/ administration; long distance calling card administration.

18 Information Services:  Consolidated IT Services

18-1 SRS Standard Desktop Support

Provide and manage the SRS Standard Desktop including site standard Window-based software, automated updates to all desktop 

software configurations including anti-virus software and security patches, Windows file and print services including file back-up, and PC 

lease coordination.

18-2 CCF Systems Access

Operate primary and back-up data centers to include backup and disaster recovery support services.  Provide access to major site 

information systems/applications including the Data Warehouse. Provide end-user Help Desk support and oversee Computer Accounts 

management and administration.

18-3 SRSnet Access Operate and manage on-site IT networks and provide connectivity to major site systems and services for authorized network users.

18-4 Intranet/Internet Access

Provide and manage InSite and related applications including Auto Page System, HR Query Tool, Organization Trees and Traversal, 

Password Checker, Phonebook, Personal Information Editor, PIN Code Utility, Quick Search, Web Statistics, TACS Shift Calendar, 

Yellow Pages, Homepage, Provider Tool and SRS Phone on Disk.

18-5 Cyber Security Compliance Coordination & Admin  

Includes Cyber Security Operations coordination, implementation and liaison with Cyber Security; 

coordination and enforcement of Site Vulnerability and Patch Management Process; management of approved desktop and server 

Security Baselines; management of Secure Desktop program; coordination of Certification and Accreditation Program for CI managed 

boundaries for both unclassified and classified systems; management of DNS appliance, proxy server configurations, Bomgar appliance 

and SecurID configurations, and firewall and Bluecoat proxy filters; implementation of Homeland Security Presidential Directives (HSPD-

12); and, identification/protection of classified, unclassified and sensitive information generated, processed and stored by CI for the SRS.

19 Information Services:  Cyber Security

19-1 Cyber Security Services

Develop, implement and enforce classified and unclassified cyber security programs per DOE directives and federal law.  Includes 

security architecture development and oversight, system and network security, intrusion detection monitoring and response, certification 

and accreditation, auditing and assessments, incident handling, encryption programs, media sanitization and destruction oversight, virus 

and malware detection and eradication, configuration management oversight, vulnerability scanning systems, forensics, training and 

awareness.
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20 Information Services:  Email Accounts

20-1 Email Account Services
Provide access to Lotus Notes email accounts, applications and Personal and Group Notes Document Libraries. Manage and support 

integration of the Blackberry infrastructure within Lotus Notes.  Provide email Spam filtering services.

21 Information Services:  Documentation & Records Management

21-1 Records Management

Manage, in compliance with government regulations, the electronic and hardcopy collection of classified and unclassified records 

originated or held by SRS contractors. Maintain systems for access, distribution, and storage of records, ensuring availability consistent 

with SRS needs. Includes all media (electronic systems, databases, spreadsheets, photo/negatives, hard copy paper, all other formats 

and medias.)

21-2 Printing & Reproduction Services

Provide state-of-the-art, color/font managed reproduction products/services including copying, CD and DVD duplication, poster 

production, etc. Perform subcontracted printing process for SRS including specifying job requirements and ensuring requirements are 

met, in compliance with Federal regulations.

22 Information Services:  Direct Services

22-1 Software Development & Maintenance Services

Develop software to meet business requirements for on-site business processes and productivity needs and maintain software once in a 

production environment.  Includes application support to existing tenant portfolios as well as commercial off the shelf product support for 

on-site use. Also includes certification and accreditation support in compliance with DOE Cyber requirements, as well as implementation 

of IT projects developed to DOE System Development Methodology

22-5 End User Hardware Provisioning Acquire and manage phones, Blackberries, personal computers, radios and pagers for SRS personnel.

22-6 Engineering & Operations Document Control 

Disseminate the latest configuration of facility documentation such as Drawings, Procedures, Calculations, Vendor documentation etc. 

Maintain technical baseline documentation and manage associated change documents. Provide control and maintenance of essential 

documentation to EOC and other Facility Control Room locations. Provide Controlled, Information Only and Working copies.

23 Savannah River National Laboratory Services

23-1 Research & Development

Conduct research and technology development studies to address needs of SRS contractors, other DOE sites and Federal Agencies, and 

some commercial entities. Provide facilities/services in robotics, atmospheric technology, materials science, computational science, and 

various analytical techniques.  Develop and perform unique research and development activities over a wide range of scientific disciplines 

with both radioactive and non-radioactive materials, as needed.

23-3 Analytical Instrument & Sampling Services

Analyze samples for radioactive and non-radioactive components.  Design, procure and test installed analytical instruments and detectors; 

develop operation and calibration procedures; establish instrument limitations.  Provide analytical instrument development research as 

needed.  Support development of methods and confirmation of results for SRS labs and others.  Develop and provide customized 

samplers for remote and/or unique sample retrieval

23-4 Calibration Services

Calibrate measuring and test equipment (M&TE) to meet requirements of DOE Standards and Calibration Program.  Maintain National 

Institute of Standards and Technology calibrated reference standards; provide calibration services for users of transfer working standards 

and M&TE.  Maintain system to preclude use of M&TE for which calibration is out or expired. Confirm acceptance criteria for procurement 

of special items.

23-5 Process Support

SRNL offers process support through a wide range of techniques and capabilities, e.g., qualify feed batches for processing (any scale), 

analysis of samples, computer modeling, statistical data analysis and planning.  Provide complete meteorological support for relevant 

processes, including consequence assessments for timely response to site emergencies or scenarios in emergency planning; create and 

manage meteorological databases for use in EPA models and provide meteorological data required for compliance and safe site 

operations.

23-6 Flow-sheet Development
Develop waste forms and formulations to meet disposal criteria.  Provide needed materials or formulation for vendors, e.g., grouts and fill 

materials.  Develop/provide reagents, simulants, and tracer fluids for testing or process control.  
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23-7 Environmental Services

Develop technical basis for performance assessments supporting closure of and disposal authorization for facilities – includes original 

development work, periodic revisions and ongoing maintenance of baseline documents. Services include development of conceptual 

models and input data (lab and field work); material property testing and material degradation testing and modeling; development/ testing 

of computer models; atmospheric release models; aqueous release models; testing/analysis of waste forms and treatment and cleaning 

technologies.  Also provide direct support for treatment/remediation of contaminated soil and groundwater - includes development of 

methods to remediate waste sites in-situ and ex-situ, sampling, monitoring, modeling, and regulator interface support.  Expertise is 

available in dealing with contamination of radionuclides, organics, and heavy metals.  

23-8 Project Support

Participate in systems engineering evaluations, provide input to hazard analyses, design document reviews, design and construction plan 

reviews, technology reviews, downstream impact assessments, out-year planning for feed batch preparations, reviews by external panels, 

and participate in Operational Readiness Review.  Includes general technical support such as technology development input, consultation, 

literature reviews, etc.

23-9 Safety Documentation & Program Support

Perform testing to support safety documentation or analysis for facilities.  Includes sample analysis and process testing/evaluation in 

support of DSA/TSR issues (e.g. tank flammable gas control program).  Provide technical support for Waste Acceptance Criteria, Waste 

Compliance Plans, Waste Form Compliance Plan/Waste Form Qualification Reports, Quality Assurance audits and similar documents.

23-10 Vendor & External Interactions

Initiate and maintain vendor subcontracts.  Act as STR for selected vendor/provider contracts, review vendor documents and bids, 

perform QA audits of vendors/suppliers, and generate or prepare samples for off-site analysis.  Subcontract services to vendors, 

universities, or other laboratories to meet project objectives, depending on circumstances.

23-11 Materials, Welding & NDE Support

Maintain welding technology development program, administer site welding procedures, and continue support of site welding program.  

Maintain activities related to materials support and NDE techniques.  Perform tasks such as essential technical corrosion support, 

inspection programs, modeling, and experiments to support the operation of facilities.  Includes such items as:  welding consultation – 

failures, material issues, metallurgy, etc.; welding work package implementation; oversight of subcontractor welding; NDE examinations; 

structural reviews - failure analysis; corrosion evaluation testing; cathodic protection analysis; service life estimates and modeling; 

structural integrity calculations; radiation degradation studies; etc

23-12 Packaging Support

Provide technical guidance and support to develop/ maintain On-site Safety Assessments for radioactive packaging and Safety Analysis 

Reports for Packaging (SARP) for off-site shipments. Includes support for radioactive packaging, fabrication, testing and modification; 

preparation of safety documentation for alternative packaging; determination of Type A/B fissile packaging design criteria; support of non-

routine radioactive material shipment and transfer; preparation/maintenance of SARP for certified packaging designs, etc.

23-13 Indirect & Miscellaneous Support

Collaborate with site contractors at SRS and other DOE sites to promote DOE objectives and maximize resources.  Arrange and manage 

meetings and workshops, support CRADAs, provide personnel for temporary assignment, part-time or co-location assignment, and for 

back-up SME support – as requested and funded by contractors.  This support includes SMEs for tasks such as in-service inspections or 

the Corrosion Control Program.

23-14 Engineering Programs Support

Provide Engineering support to SRNL facilities along with site and off-site initiatives and missions.  Support Solid Waste and Infrastructure 

2004-2 evaluations.  Develop Table 5.1, Ventilation System Performance Criteria for SRNL BC, EF, & AD Wings per System Evaluation 

Guidance.

23-15 Mechanical Systems & Custom Equipment

Provide design and fabrication, installation testing assistance, and field operation of unique equipment systems for use in radioactive, 

hazardous, or inaccessible environments. Includes development and mechanical design of robotics and remote handling systems for new 

capital projects and work for others; development, design and deployment of robotic or remote devices into existing facilities for sampling 

or inspection purposes; mechanical design and modification to existing on-site process equipment or systems; and providing remote and 

mechanical equipment to facilitate quick response to emergent SRS issues and situations.

23-16 Environmental Management
Provide EM support that includes technical integration, process flow-sheet development, regulatory compliance studies, technical strategic 

and program planning, and technology development, assessment and deployment at this and other DOE sites and external entities.

23-17 Energy Security and Engineering

Assess/develop applications for hydrogen storage, biomass and wind energy, battery technology, fuel cells, next generation nuclear 

plants, etc.  Provide destructive and nondestructive evaluations, packaging technology, robotics and remote systems for specialized 

application.

12 of 13



Savannah River Site Liquid Waste Services

Final Solicitation No. DE-SOL-0008913
Section J-12, Appendix B

  M&O SITE-WIDE SERVICES provided to Liquid Waste Contractor via FSA 

23-18 National and Homeland Security
Provide expertise in hydrogen and actinide technology to support NNSA programs (Tritium, MOX, actinide storage and shipment, spent 

fuel management, etc.) at this and other DOE Sites.

23-19 Environmental Science and Biotechnology 

Provide technical support for biological/ ecological sciences, geosciences, biotechnology /microbiology and regulatory response. Services 

include site selection, environmental dosimetry, biohazard assessments, wetlands delineation, water and sediment 

quality/toxicity/treatment, geological core facility, and environmental compliance strategies and mitigation measures.

23-20 SRNL Facilities

Provide Operations, Safety, Industrial Hygiene, and Radiological Control support services, materials, and equipment associated with 

SRNL facilities. 

Maintain Category 2 and 3 nuclear facilities within the approved authorization basis.  

Ultra low-level underground counting facility –located 50 feet below ground level with 4” thick walls of pre-nuclear weapons era steel to 

allow measurement of ultra-low amounts of environmental radioactivity, free from interference by background radiation.

Remote systems laboratory –design, develop, fabricate, and test unique equipment systems for use in radioactive, hazardous, or 

inaccessible environments.

Radiochemistry and analytical laboratories - feature contained instruments for analysis of radioactive and non-radioactive samples for 

many species.  

Engineering development laboratory – innovative tests/demonstrations of equipment and designs.

Glovebox facilities – sealed, protectively-lined compartments with attached gloves that allow workers to safely handle dangerous 

materials.

High-pressure test facility – steel-walled cells for high-pressure hydrogen exposure, fatigue and fracture toughness testing of metal 

specimens.

Metal hydride laboratories –research and develop metal hydride absorption and desorption performance.

Primary standards laboratory –calibration services compliant with American national standard.

Atmospheric Technologies Center – feature extensive capabilities for world-wide meteorological forecasts and real-time atmospheric 

transport modeling and assessment.

Gamma Irradiation Facility – equipped with devices for irradiating solid and liquid samples, allowing a wide range of tests to determine 

effects of radiation on materials (life expectancy and/or materials performance under a variety of conditions).

Environmental Sciences R&D Laboratory – environmental analyses of soil and water; workshops for assembly and deployment of 

innovative technologies in field applications.

Biotechnology Laboratories – bio-analytical, microbiological and molecular biology instrumentation to support R&D in environmental and 

energy technology development and demonstration.

Glass Blowing Facility – design and fabrication of specialized glassware and glass equipment.

24 Analytical Services

24-1 F/H Analytical Lab Services

Perform chemical and radiological analyses on a wide range of materials including liquid and solid process, environmental, industrial 

hygiene and highly radioactive samples.

Note: Special analyses to support Contractor activities may be on a fee for service basis.

24-2 Analytical Integrated Planning
Provide integrated site-wide analysis plans, data quality objectives, and process and analytical technology support. Develop sample 

analysis rates and waste generation estimates. Use integrated planning products to plan sample analysis expenditures.
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1 G410219H Van, Passenger (7)
2 G410585R Van, Passenger (7)
3 G420617P* Pickup
4 G421525R Pickup, Crew Cab
5 G420555K* Pickup, Crew Cab
6 G421520R Pickup, Crew Cab
7 G421523R Pickup, Crew Cab
8 G430138P* Delivery Van, Cut‐Off Cab
9 G432730B* Van,Multistop(Breadtruck)
10 G432731B* Van,Multistop(Breadtruck)
11 G432734B* Van,Multistop(Breadtruck)
12 G410587R Van, Passenger (7)
13 G420101H Pickup
14 G433083K Pickup, Utility
15 G410249H Pickup
16 G410596R Van, Passenger (7)
17 G131041N Sedan, Subcompact
18 G420086H Pickup
19 G421042R Pickup
20 G421058R Pickup
21 G421060R Pickup
22 G421066R Pickup
23 G131042N Sedan, Subcompact
24 G410220H Van, Passenger (7)
25 G410241H Pickup
26 G410251H Pickup
27 G410255H Pickup
28 G410261H Pickup
29 G410264H Pickup
30 G412689G Van, Passenger (7)
31 G420082H Pickup
32 G420092H Pickup
33 G420122L Van, Cargo
34 G420140L Std Pickup C Cab (Hybrid)
35 G420554K Pickup, Crew Cab
36 G420574K Pickup, Crew Cab
37 G420577K Pickup, Crew Cab
38 G420618P Pickup
39 G420620P Pickup
40 G420621P Pickup
41 G420853M Pickup, Crew Cab
42 G421043R Pickup

LW GSA LEASED
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43 G421044R Pickup
44 G421047R Pickup
45 G421067R Pickup
46 G421076R Pickup
47 G421136G Pickup
48 G421139G Pickup
49 G421141G Pickup
50 G421147G Pickup
51 G421199N Pickup
52 G421267N Pickup, Crew Cab
53 G421479L Pickup
54 G430133P Pickup, Utility
55 G430134P Pickup, Utility
56 G430151H Pickup, Crew Cab (6)
57 G432091G Pickup
58 G432098G Pickup
59 G433092K Pickup, Utility
60 G433093K Pickup, Utility
61 G433094K Pickup, Utility
62 G433111K* Stake Truck
63 G631132G Carryall, 4x4 (8)
64 G710204B* Stake Truck
65 G710588L* Stake Truck
66 G8200125* Truck Tractor, 6x4
67 G820029F* Stake Truck
68 G820136L* Stake Truck
69 G820143F* Stake Truck
70 G820281B* Stake Truck
71 G820283B* Stake Truck
72 G820433H* Truck Tractor, 4x2
73 G900012K* Fuel Truck
74 G410605R Van, Passenger (7)
75 G410685P Van, Passenger (7)
76 G414907L Van, Passenger (7)
77 G420158P Pickup, Crew Cab
78 G421045R Pickup
79 G421095R Pickup, Crew Cab
80 G421097R Pickup, Crew Cab
81 G421145G Pickup
82 G421194N Pickup
83 G430164H* Service Utility, Ext Cab
84 G432096G Pickup

LW GSA LEASED

2 of 3



Savannah River Site Liquid Waste Services
Final Solicitation No. DE‐SOL‐0008913

                            Section J‐12, Appendix C

Number of 
Vehicles

License Number Description

85 G433090K* Pickup, Utility
86 G433097K* Pickup, Utility
87 G101045K Fusion ‐ Hev
88 G410684P Van, Passenger (7)
89 G430236R Van, Passenger (15)
90 G410265H Pickup
91 G410601R Van, Passenger (7)
92 G412670G Van, Passenger (7)
93 G420081H* Pickup
94 G420084H* Pickup
95 G420559K* Pickup, Crew Cab
96 G420570K* Pickup, Crew Cab
97 G421127G* Pickup, Crew Cab
98 G421207N Pickup
99 G421222N Pickup
100 G421611N Pickup, Crew Cab
101 G421908K* Pickup, Crew Cab
102 G430152H* Pickup, Crew Cab (6)
103 G430910N Pickup, Crew Cab (6)
104 G432064G* Pickup, Utility
105 G432083G Pickup
106 G432108G* Pickup
107 G432854P* Stake Truck
108 G434354M* Stake Truck
109 G630079P* Pickup, Utility, 4x4 (6)

Number of 
Vehicles

License Number
Description

1 G42‐0556K 2011 Chevrolet C1500 Pickup HEV AFV

2 G43‐0085P 2014 Ford F250 Pickup AFV

3 G42‐0558K 2011 Chevrolet C1500 Pickup HEV AFV

4 G12‐0692L 2012 Chevrolet Malibu AFV

5 G42‐1478L 2012 Chevrolet Pickup C1500 AFV

TOTAL COUNT: 109

PARSONS GSA LEASED *

TOTAL COUNT: 5
*  PARSON's SWPF GSA Leased vehicles are expected to transfer to the liquid waste contract at 
the time SWPF operations transfers
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