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SECTION F - DELIVERIES OR PERFORMANCE 

F.01 FAR 52.242-15 STOP WORK ORDER (AUG 1989)  

F.02 FAR 52.242-17 GOVERNMENT DELAY OF WORK (APR 1984)  

F.03  PERIOD OF PERFORMANCE  

 

The base period of performance for this BOA is sixty (60) months or five (5) years from the date 

of award. All task orders must be awarded within the five (5) year period of performance and 

must be completed within six (6) years from the award date of this BOA.    

F.04 PLACE OF PERFORMANCE – SERVICES  

 

The place of performance for treatment services shall be specified in each individual task 

order. 

 

F.05  DELIVERY SCHEDULE  

 

The delivery schedule shall be specified in each individual task order.  

 
 

 

 

 

 

 

 

 


