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SOLICITATION NO. 89303320REM000066 

 

J-12-i 

Attachment J-12 

List of Maintenance Requirements and Frequency incl. Equipment and 
Facilities 

 

**To Be Updated with Each Request for Task Order Proposal** 



MOAB UMTRA
USER: hwhite
SORTED BY: Entity/Group
SELECTION: Active Assets

Schedule Summary
Next CycleCurrent ReadingSchedule ID Reset Date Last ResetUnits Left Next Date Percent DueCycle RateCycle Type

CRESCENT JUNCTION
\CRESCENT JUNCTION

Asset ID: 01-01 [Booster #1]
23,527WATERLINE GENERATOR 10/17/2020 11/5/202023,827 300 0.00 %23,527300Hours

Asset ID: 01-02 [Booster #2]
23,646WATERLINE GENERATOR 10/17/2020 11/5/202023,946 300 0.00 %23,646300Hours

Asset ID: 01-03 [Booster #3]
23,034WATERLINE GENERATOR 10/17/2020 11/4/202023,334 300 0.00 %23,034300Hours

Asset ID: 01-04 [Booster #4]
23,355WATERLINE GENERATOR 10/17/2020 12/2/202023,655 300 0.00 %23,355300Hours

Asset ID: 01-33 [Kohler Generator]
3,230GENERATORS 10/10/2020 11/4/20203,294 64 36.00 %3,194100Hours

Asset ID: 02-02 [2004 Passenger Van]
30 DAY INSPECTION 8/26/2020 9/25/2020-25 100.00 %30Days
REGULAR SERVICE 7/13/2020 10/11/2020-9 100.00 %90Days

Asset ID: 02-19 [1990 Fuel/Lube Truck]
2,2511000 HR 7/20/2020 3/21/20243,176 925 7.50 %2,1761000Hours
2,251250 HR 7/20/2020 6/9/20212,426 175 30.00 %2,176250Hours
2,251500 HR 7/20/2020 5/14/20222,676 425 15.00 %2,176500Hours

30 DAY INSPECTION 9/8/2020 10/8/2020-12 100.00 %30Days
REGULAR SERVICE 7/20/2020 10/18/2020-2 100.00 %90Days

Asset ID: 02-20 [1990 Mechanic Truck]
3,6581000 HR 2/15/2018 2/11/20264,484 826 17.40 %3,4841000Hours
3,658250 HR 10/2/2019 11/26/20213,831 173 30.80 %3,581250Hours
3,658500 HR 2/15/2018 11/21/20223,984 326 34.80 %3,484500Hours

Asset ID: 02-25 [2007 CHEVY 1500]
30 DAY INSPECTION 9/15/2020 10/15/2020-5 100.00 %30Days
REGULAR SERVICE 8/6/2020 11/4/202015 83.33 %90Days

Asset ID: 02-26 [2006 FORD F250]
30 DAY INSPECTION 10/20/2020 11/19/202030 0.00 %30Days
REGULAR SERVICE 9/22/2020 12/21/202062 31.11 %90Days

Asset ID: 02-27 [2004 FORD E350 VAN]
30 DAY INSPECTION 9/15/2020 10/15/2020-5 100.00 %30Days
REGULAR SERVICE 10/13/2020 1/11/202183 7.78 %90Days

Asset ID: 02-32 [2009 Chevy 1500]
30 DAY INSPECTION 10/20/2020 11/19/202030 0.00 %30Days
REGULAR SERVICE 9/3/2020 12/2/202043 52.22 %90Days

Asset ID: 02-33 [2014 Ford F350 XLT Passenger Van]
30 DAY INSPECTION 9/16/2020 10/16/2020-4 100.00 %30Days
REGULAR SERVICE 9/23/2020 12/22/202063 30.00 %90Days

Asset ID: 02-34 [2010 Chevy Suburban ]
30 DAY INSPECTION 9/23/2020 10/23/20203 90.00 %30Days
REGULAR SERVICE 9/3/2020 12/2/202043 52.22 %90Days
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Asset ID: 03-05 [Off Road Haul Truck]
16,2061000 HR 10/11/2019 9/12/202016,107 -99 100.00 %15,1071000Hours
16,2062000 HR 12/18/202016,396 190 90.50 %14,3962000Hours
16,206500 HR 6/25/2020 12/19/202016,398 192 61.60 %15,898500Hours

Asset ID: 03-06 [Off Road Haul Truck]
15,4331000 HR 10/2/2019 11/4/202015,490 57 94.30 %14,4901000Hours
15,4332000 HR 3/29/202115,885 452 77.40 %13,8852000Hours
15,433500 HR 4/20/2020 11/9/202015,502 69 86.20 %15,002500Hours

Asset ID: 03-07 [Off Road Haul Truck]
15,6051000 HR 10/25/2019 3/20/202116,039 434 56.60 %15,0391000Hours
15,6052000 HR 10/25/2019 3/16/202217,039 1,434 28.30 %15,0392000Hours
15,605500 HR 10/25/2019 9/22/202015,539 -66 100.00 %15,039500Hours

Asset ID: 04-02 [Motor Grader]
10,5651000 HR 9/2/2020 8/23/202511,534 969 3.10 %10,5341000Hours
10,5652000 HR 9/2/2020 8/26/203012,534 1,969 1.55 %10,5342000Hours
10,565250 HR 9/9/2020 11/21/202110,785 220 12.00 %10,535250Hours
10,565500 HR 9/9/2020 2/22/202311,035 470 6.00 %10,535500Hours

Asset ID: 05-02 [Loader]
14,3511000 HR 11/25/202314,915 564 43.60 %13,9151000Hours
14,3512000 HR 4/3/2019 6/1/202915,915 1,564 21.80 %13,9152000Hours
14,351250 HR 5/4/2020 9/30/202114,525 174 30.40 %14,275250Hours
14,351500 HR 1/21/2016 2/20/202114,415 64 87.20 %13,915500Hours

Asset ID: 05-03 [Frontend Loader]
11,4101000 HR 7/20/2020 4/10/202112,041 631 36.90 %11,0411000Hours
11,4102000 HR 5/17/2019 8/24/202011,225 -185 100.00 %9,2252000Hours
11,410500 HR 7/17/2020 11/20/202011,541 131 73.80 %11,041500Hours

Asset ID: 05-13 [2010 Case 580 Super M]
7481000 HR 9/17/2019 2/12/2022961 213 57.40 %461500Hours
7482000 HR 8/9/20282,000 1,252 37.40 %02000Hours
748250 HR 9/21/2020 4/13/2022987 239 4.40 %737250Hours
748500 HR 9/17/2020 4/13/2022987 239 4.40 %737250Hours

Asset ID: 06-26 [Landa Diesel Power Washer]
4,453100 HR 6/23/2020 12/2/20171,512 -2,941 100.00 %1,412100Hours
4,45350 HR 6/23/2020 11/14/20171,462 -2,991 100.00 %1,41250Hours

Asset ID: 07-10 [Fork Lift]
11,2131000 HR 4/29/202112,004 791 20.90 %11,0041000Hours
11,2132000 HR 1/2/202213,004 1,791 10.45 %11,0042000Hours
11,213250 HR 10/25/202011,254 41 83.60 %11,004250Hours
11,213500 HR 12/26/202011,504 291 41.80 %11,004500Hours
11,2135000 HR 1/17/202416,004 4,791 4.18 %11,0045000Hours

Asset ID: 08-01 [5,000 Gallon Water Wagon]
9,7701000 HR 8/19/2019 6/14/202110,635 865 13.50 %9,6351000Hours
9,770250 HR 8/19/2019 11/16/20209,885 115 54.00 %9,635250Hours
9,770500 HR 8/19/2019 1/25/202110,135 365 27.00 %9,635500Hours

Asset ID: 08-02 [4,000 Gallon Water Truck]
11,5641000 HR 11/13/2019 3/6/202111,894 330 67.00 %10,8941000Hours
11,564250 HR 9/11/2020 12/20/202011,718 154 38.40 %11,468250Hours
11,564500 HR 9/11/2020 4/7/202111,968 404 19.20 %11,468500Hours
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Asset ID: 08-13 [4,000 Gallon Water Truck]
5,3721000 HR 6/24/2015 12/24/20245,832 460 54.00 %4,8321000Hours
5,372250 HR 5/26/2020 9/7/20225,580 208 16.80 %5,330250Hours
5,372500 HR 5/26/2020 12/18/20245,830 458 8.40 %5,330500Hours

Asset ID: 08-14 [Johnston 605 Sweeper]
4,682100 3/27/2018 11/7/20204,735 53 47.00 %4,635100Hours
4,682100 3/27/2018 1/2/20214,860 178 28.80 %4,610250Hours
4,6821000 HR 12/4/2019 12/13/20215,639 957 4.30 %4,6391000Hours
4,6822000 HR 12/4/2019 3/3/20236,639 1,957 2.15 %4,6392000Hours
4,682500 HR 12/4/2019 5/5/20215,139 457 8.60 %4,639500Hours

Asset ID: DOE 01-12 [Dual Heater]
2,627250 HR 10/2/2019 4/19/20202,780 153 38.80 %2,530250Hours

Asset ID: DOE 02-14 [2002 Support Vehicle]
30 DAY INSPECTION 8/21/2020 9/20/2020-30 100.00 %30Days
REGULAR SERVICE 8/24/2020 11/22/202033 63.33 %90Days

Asset ID: DOE 02-31 [2001 GMS SUV 4X4]
30 DAY INSPECTION 10/12/2020 11/11/202022 26.67 %30Days
REGULAR SERVICE 10/8/2020 1/6/202178 13.33 %90Days

Asset ID: DOE 02-37 [2012 Ford F750 Service Truck]
9,6911000 HR 11/9/202010,512 821 17.90 %9,5121000Hours
9,691250 HR 10/21/20209,762 71 71.60 %9,512250Hours
9,691500 HR 10/28/202010,012 321 35.80 %9,512500Hours

Asset ID: DOE 03-01 [Off Road Haul Truck]
14,3941000 HR 8/28/2020 12/14/202115,258 864 13.60 %14,2581000Hours
14,3942000 HR 1/11/202114,574 180 91.00 %12,5742000Hours
14,394500 HR 2/25/2020 7/16/202014,208 -186 100.00 %13,708500Hours

Asset ID: DOE 03-02 [Off Road Haul Truck]
16,2591000 HR 3/23/2020 5/21/202116,866 607 39.30 %15,8661000Hours
16,2592000 HR 4/9/2019 5/2/202116,813 554 72.30 %14,8132000Hours
16,259500 HR 6/23/2020 12/16/202016,431 172 65.60 %15,931500Hours

Asset ID: DOE 03-03 [Off Road Haul Truck]
13,8821000 HR 6/23/2020 2/3/202214,779 897 10.30 %13,7791000Hours
13,8822000 HR 6/13/202114,336 454 77.30 %12,3362000Hours
13,882500 HR 6/22/2020 5/13/202114,279 397 20.60 %13,779500Hours

Asset ID: DOE 03-25 [Off Road Haul Truck]
1,6971000 HR 5/8/2020 12/29/20202,007 310 69.00 %1,0071000Hours
1,6972000 HR 12/28/20202,000 303 84.85 %02000Hours
1,697500 HR 9/3/2020 1/2/20212,021 324 35.20 %1,521500Hours

Asset ID: DOE 03-26 [Off Road Haul Truck]
1,4191000 HR 7/17/2020 4/13/20212,033 614 38.60 %1,0331000Hours
1,4192000 HR 4/3/20212,000 581 70.95 %02000Hours
1,419500 HR 7/17/2020 11/17/20201,533 114 77.20 %1,033500Hours

Asset ID: DOE 03-27 [Off Road Haul Truck]
2,3011000 HR 10/23/20203,234 933 6.70 %2,2341000Hours
2,3012000 HR 11/1/20204,234 1,933 3.35 %2,2342000Hours
2,301500 HR 10/18/20202,734 433 13.40 %2,234500Hours
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Asset ID: DOE 04-01 [Dozer]
13,1871000 HR 3/27/2020 2/10/202113,508 321 67.90 %12,5081000Hours
13,1872000 HR 3/27/2020 2/13/202214,508 1,321 33.95 %12,5082000Hours
13,187250 HR 10/1/2020 12/14/202013,352 165 34.00 %13,102250Hours
13,187500 HR 10/1/2020 3/16/202113,602 415 17.00 %13,102500Hours

Asset ID: DOE 04-09 [Compactor]
15,2241000 HR 11/22/2019 8/25/202015,068 -156 100.00 %14,0681000Hours
15,2242000 HR 11/22/2019 7/19/202116,068 844 57.80 %14,0682000Hours
15,224250 HR 8/21/2020 11/5/202015,289 65 74.00 %15,039250Hours
15,224500 HR 5/18/2020 10/10/202015,207 -17 100.00 %14,707500Hours

Asset ID: DOE 04-10 [Dozer]
12,4301000HR 2/7/2019 11/12/202012,500 70 93.00 %11,5001000Hours
12,4302000 HR 2/7/2019 12/26/202113,500 1,070 46.50 %11,5002000Hours
12,430500 HR 1/15/2020 12/19/202012,590 160 68.00 %12,090500Hours

Asset ID: DOE 05-01 [Skidster]
1,9931000 HR 3/27/2018 9/4/20292,730 737 26.30 %1,7301000Hours
1,9932000 HR 10/31/20363,323 1,330 33.48 %1,3232000Hours
1,993250 HR 9/26/2019 4/1/20222,114 121 51.60 %1,864250Hours
1,993500 HR 9/26/2019 4/6/20252,364 371 25.80 %1,864500Hours

Asset ID: DOE 05-14 [CAT 336 FL Excavator]
1,0581000 HR 6/24/2020 9/23/20242,042 984 1.60 %1,0421000Hours
1,0582000 HR 9/13/20242,035 977 51.15 %352000Hours
1,058250 HR 6/24/2020 9/22/20211,292 234 6.40 %1,042250Hours
1,058500 HR 6/24/2020 9/23/20221,542 484 3.20 %1,042500Hours

Asset ID: DOE 06-45 [Landa Diesel Pressure Washer]
688100 HR 6/23/2020 7/13/2020284 -404 100.00 %184100Hours
68850 HR 6/26/2020212 -476 100.00 %16250Hours

Asset ID: DOE 07-17 [Reach Stacker]
2,2761000 HR 8/5/2020 11/25/20213,146 870 13.00 %2,1461000Hours
2,2762000 HR 8/5/2020 3/8/20234,146 1,870 6.50 %2,1462000Hours
2,276250 HR 8/5/2020 12/10/20202,396 120 52.00 %2,146250Hours
2,276500 HR 8/5/2020 4/5/20212,646 370 26.00 %2,146500Hours
2,2765000 HR 4/10/20245,000 2,724 45.52 %05000Hours

Asset ID: DOE 07-18 [Reach Stacker]
2,4241000 HR 8/5/2020 9/12/20213,180 756 24.40 %2,1801000Hours
2,4242000 HR 8/5/2020 11/26/20224,180 1,756 12.20 %2,1802000Hours
2,424250 HR 9/30/2020 12/29/20202,596 172 31.20 %2,346250Hours
2,424500 HR 8/5/2020 2/4/20212,680 256 48.80 %2,180500Hours
2,4245000 HR 11/21/20235,000 2,576 48.48 %05000Hours

Asset ID: DOE 08-03 [Intern'l 4,000 Gal Water Truck]
10,0351000 HR 3/31/2020 2/9/202410,855 820 18.00 %9,8551000Hours
10,035250 HR 3/31/2020 1/30/202110,105 70 72.00 %9,855250Hours
10,035500 HR 3/31/2020 2/2/202210,355 320 36.00 %9,855500Hours

Asset ID: DOE 08-05 [4,000 Gallon Water Truck]
3,9591000 HR 3/12/2018 7/25/20264,578 619 38.10 %3,5781000Hours
3,959250 HR 7/24/2019 9/8/20203,948 -11 100.00 %3,698250Hours
3,959500 HR 3/12/2018 11/24/20214,078 119 76.20 %3,578500Hours
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CRESCENT JUNCTION
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Asset ID: DOE 08-16 [Kenworth T-440]
1,3411000 HR 8/10/2020 5/3/20212,064 723 27.70 %1,0641000Hours
1,341250 HR 8/10/2020 10/8/20201,314 -27 100.00 %1,064250Hours
1,341500 HR 8/10/2020 12/15/20201,564 223 55.40 %1,064500Hours

MOAB
\CA

Asset ID: 01 [Wastequip Haul Trailer]
LUBE CHASSIS 10/14/2020 12/4/2020 26.23 %10/2/20202Months

Asset ID: 02-08 [1991 GMC Mechanic Truck]
30 DAY INSPECTION 1/29/2020 2/28/2020-235 100.00 %30Days
REGULAR SERVICE 7/6/2020 10/4/2020-16 100.00 %90Days

Asset ID: 05-12 [CAT 345D Excavator ]
8,8901000 HR 1/27/2020 10/12/20208,882 -8 100.00 %7,8821000Hours
8,8902000 HR 3/14/2019 9/27/20208,847 -43 100.00 %6,8472000Hours
8,890250 HR 9/21/2020 12/26/20209,063 173 30.80 %8,813250Hours
8,890500 HR 6/30/2020 11/4/20208,939 49 90.20 %8,439500Hours

Asset ID: 06 [Wastequip Haul Trailer]
LUBE CHASSIS 8/28/2020 10/27/2020 88.52 %8/25/20202Months

Asset ID: DOE 01-135 [Generator - #135 Top of Pile]
ROUTINE PM 9/14/2020 10/8/2020-12 100.00 %24Days

Asset ID: DOE 01-136 [Generator - #136 By Loadout]
ROUTINE PM 9/14/2020 10/8/2020-12 100.00 %24Days

Asset ID: DOE 01-138 [Generator - #138 SW Corner]
ROUTINE PM 9/14/2020 10/8/2020-12 100.00 %24Days

Asset ID: DOE 01-14 [Light Plant]
10,850150 HR 1/24/2020 12/22/20199,747 -1,103 100.00 %9,597150Hours

Asset ID: DOE 01-41 [Diesel Generator]
814GENERATORS 10/8/2020 10/10/2020914 100 0.00 %814100Hours

Asset ID: DOE 015 [Hercules Trailers]
LUBE CHASSIS 8/28/2020 10/28/2020 86.89 %8/26/20202Months

Asset ID: DOE 016 [Hercules Trailers]
LUBE CHASSIS 8/28/2020 10/28/2020 86.89 %8/26/20202Months

Asset ID: DOE 017 [Hercules Trailers]
LUBE CHASSIS 8/28/2020 10/28/2020 86.89 %8/26/20202Months

Asset ID: DOE 018 [Hercules Trailers]
LUBE CHASSIS 10/6/2020 11/26/2020 39.34 %9/24/20202Months

Asset ID: DOE 019 [Hercules Trailers]
LUBE CHASSIS 10/6/2020 11/26/2020 39.34 %9/24/20202Months

Asset ID: DOE 020 [Hercules Trailers]
LUBE CHASSIS 10/5/2020 11/26/2020 39.34 %9/24/20202Months

Asset ID: DOE 02-01 [2003 F-150 Pick-up]
30 DAY INSPECTION 10/5/2020 11/4/202015 50.00 %30Days
REGULAR SERVICE 6/1/2020 8/30/2020-51 100.00 %90Days

Asset ID: DOE 02-03 [1999 Ford F550]
7,7341000 HR 10/2/2019 11/23/20207,783 49 95.10 %6,7831000Hours
7,734250 HR 10/8/2020 5/3/20217,984 250 0.00 %7,734250Hours
7,734500 HR 7/6/2020 4/15/20217,961 227 54.60 %7,461500Hours
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MOAB
\CA

Asset ID: DOE 02-04 [2007 Ford F650]
9,6531000 HR 12/9/2019 2/12/20219,839 186 81.40 %8,8391000Hours
9,653250 HR 7/15/2020 10/14/20209,650 -3 100.00 %9,400250Hours
9,653500 HR 7/15/2020 3/23/20219,900 247 50.60 %9,400500Hours

Asset ID: DOE 02-05 [2001 Kenworth Lube Truck]
31,3791000 HR 6/30/2020 12/22/202032,002 623 37.70 %31,0021000Hours
31,379250 HR 9/14/2020 10/31/202031,532 153 38.80 %31,282250Hours
31,379500 HR 6/30/2020 10/28/202031,502 123 75.40 %31,002500Hours

Asset ID: DOE 02-06 [2004 Chevy Pick-up]
30 DAY INSPECTION 10/14/2020 11/13/202024 20.00 %30Days
REGULAR SERVICE 9/29/2020 12/28/202069 23.33 %90Days

Asset ID: DOE 02-16 [1992 Ram 350 Van]
30 DAY INSPECTION 10/14/2020 11/13/202024 20.00 %30Days
REGULAR SERVICE 9/29/2020 12/28/202069 23.33 %90Days

Asset ID: DOE 02-17 [2001 Ford Expedition]
30 DAY INSPECTION 9/29/2020 10/29/20209 70.00 %30Days
REGULAR SERVICE 9/29/2020 12/28/202069 23.33 %90Days

Asset ID: DOE 02-18 [1993 Chevy Suburban]
30 DAY INSPECTION 10/14/2020 11/13/202024 20.00 %30Days
REGULAR SERVICE 9/29/2020 12/28/202069 23.33 %90Days

Asset ID: DOE 02-23 [2005 GMC Tahoe]
30 DAY INSPECTION 10/7/2020 11/6/202017 43.33 %30Days
REGULAR SERVICE 9/29/2020 12/28/202069 23.33 %90Days

Asset ID: DOE 02-30 [2002 Dodge Durango SUV]
30 DAY INSPECTION 10/14/2020 11/13/202024 20.00 %30Days
REGULAR SERVICE 9/30/2020 12/29/202070 22.22 %90Days

Asset ID: DOE 03-08 [Haul Truck ]
13,8561500 HR 2/24/2020 12/6/202114,793 937 37.53 %13,2931500Hours
13,85615000 HR 3/9/202215,000 1,144 92.37 %015000Hours
13,856300 HR 9/8/2020 2/3/202114,106 250 16.67 %13,806300Hours
13,8563000 HR 2/7/2019 11/20/202114,756 900 70.00 %11,7563000Hours
13,856600 HR 9/8/2020 6/17/202114,406 550 8.33 %13,806600Hours
13,856900 HR 9/8/2020 10/29/202114,706 850 5.56 %13,806900Hours

Asset ID: DOE 03-09 [Haul Truck]
15,4261500 HR 5/28/2020 11/17/202116,445 1,019 32.07 %14,9451500Hours
15,42615000 HR 5/28/2020 5/2/203629,945 14,519 3.21 %14,94515000Hours
15,426300 HR 8/25/2020 12/11/202015,572 146 51.33 %15,272300Hours
15,4263000 HR 5/28/2020 6/27/202317,945 2,519 16.03 %14,9453000Hours
15,426600 HR 5/28/2020 11/30/202015,545 119 80.17 %14,945600Hours
15,426900 HR 2/18/2020 10/22/202015,445 19 97.89 %14,545900Hours

Asset ID: DOE 03-10 [Haul Truck]
16,7271500 HR 3/23/2020 7/29/202117,586 859 42.73 %16,0861500Hours
16,72715000 HR 8/11/2016 11/18/203027,730 11,003 26.65 %12,73015000Hours
16,727300 HR 10/15/2020 1/23/202117,027 300 0.00 %16,727300Hours
16,7273000 HR 3/23/2020 12/14/202219,086 2,359 21.37 %16,0863000Hours
16,727600 HR 10/15/2020 5/4/202117,327 600 0.00 %16,727600Hours
16,727900 HR 1/21/2020 10/27/202016,764 37 95.89 %15,864900Hours
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Asset ID: DOE 03-11 [Haul Truck]
23,1271500 HR 4/20/2020 1/14/202123,913 786 47.60 %22,4131500Hours
23,12715000 HR 3/29/2017 1/4/202330,114 6,987 53.42 %15,11415000Hours
23,127300 HR 6/2/2020 9/16/202022,874 -253 100.00 %22,574300Hours
23,1273000 HR 3/29/2017 1/15/202123,926 799 73.37 %20,9263000Hours
23,127600 HR 6/2/2020 10/20/202023,174 47 92.17 %22,574600Hours
23,127900 HR 6/2/2020 11/24/202023,474 347 61.44 %22,574900Hours

Asset ID: DOE 03-12 [Haul Truck]
16,5121500 HR 1/20/2020 3/25/202116,991 479 68.07 %15,4911500Hours
16,51215000 HR 1/20/2020 8/27/203330,491 13,979 6.81 %15,49115000Hours
16,512300 HR 6/22/2020 9/18/202016,430 -82 100.00 %16,130300Hours
16,5123000 HR 1/20/2020 8/11/202218,491 1,979 34.03 %15,4913000Hours
16,512600 HR 6/22/2020 12/27/202016,730 218 63.67 %16,130600Hours
16,512900 HR 1/20/2020 9/5/202016,391 -121 100.00 %15,491900Hours

Asset ID: DOE 03-13 [Haul Truck]
15,8301500 HR 6/27/2019 11/2/202116,854 1,024 31.73 %15,3541500Hours
15,83015000 HR 6/27/2019 9/3/203530,354 14,524 3.17 %15,35415000Hours
15,830300 HR 6/22/2020 12/5/202015,967 137 54.33 %15,667300Hours
15,8303000 HR 6/27/2019 5/17/202318,354 2,524 15.87 %15,3543000Hours
15,830600 HR 6/22/2020 3/27/202116,267 437 27.17 %15,667600Hours
15,830900 HR 6/22/2020 7/17/202116,567 737 18.11 %15,667900Hours

Asset ID: DOE 03-14 [Haul Truck]
16,6671500 HR 2/6/2020 12/4/202016,817 150 90.00 %15,3171500Hours
16,66715000 HR 12/12/203128,806 12,139 19.07 %13,80615000Hours
16,667300 HR 7/28/2020 6/3/202016,267 -400 100.00 %15,967300Hours
16,6673000 HR 2/6/2020 4/21/202218,317 1,650 45.00 %15,3173000Hours
16,667600 HR 7/28/2020 9/12/202016,567 -100 100.00 %15,967600Hours
16,667900 HR 7/28/2020 12/21/202016,867 200 77.78 %15,967900Hours

Asset ID: DOE 03-15 [Haul Truck]
16,6441500 HR 6/29/2020 10/17/202117,679 1,035 31.00 %16,1791500Hours
16,64415000 HR 11/7/2016 12/26/203128,173 11,529 23.14 %13,17315000Hours
16,644300 HR 8/18/2020 11/7/202016,709 65 78.33 %16,409300Hours
16,6443000 HR 6/29/2020 4/2/202319,179 2,535 15.50 %16,1793000Hours
16,644600 HR 8/18/2020 2/21/202117,009 365 39.17 %16,409600Hours
16,644900 HR 8/18/2020 6/7/202117,309 665 26.11 %16,409900Hours

Asset ID: DOE 03-19 [Haul Truck - Artic]
14,0111000 HR 4/14/2020 2/16/202114,295 284 71.60 %13,2951000Hours
14,0112000 HR 2/4/2019 2/12/202114,287 276 86.20 %12,2872000Hours
14,011250 HR 9/10/2020 12/1/202014,119 108 56.80 %13,869250Hours
14,011500 HR 9/10/2020 3/20/202114,369 358 28.40 %13,869500Hours

Asset ID: DOE 03-20 [Haul Truck - Artic]
14,4391000 HR 6/30/2020 7/22/202115,112 673 32.70 %14,1121000Hours
14,4392000 HR 6/30/2020 9/5/202216,112 1,673 16.35 %14,1122000Hours
14,439250 HR 10/19/2020 1/29/202114,689 250 0.00 %14,439250Hours
14,439500 HR 6/30/2020 12/28/202014,612 173 65.40 %14,112500Hours
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Asset ID: DOE 03-21 [Haul Truck - Artic]
14,1591000 HR 11/15/2019 2/4/202114,423 264 73.60 %13,4231000Hours
14,1592000 HR 11/15/2019 4/8/202215,423 1,264 36.80 %13,4232000Hours
14,159250 HR 4/28/2020 11/4/202014,207 48 80.80 %13,957250Hours
14,159500 HR 4/28/2020 2/19/202114,457 298 40.40 %13,957500Hours

Asset ID: DOE 03-22 [Haul Truck-Artic]
3,3641000 HR 7/22/2020 4/28/20213,984 620 38.00 %2,9841000Hours
3,3642000 HR 10/17/2019 4/12/20213,933 569 71.55 %1,9332000Hours
3,364250 HR 7/22/2020 9/5/20203,234 -130 100.00 %2,984250Hours
3,364500 HR 7/22/2020 11/21/20203,484 120 76.00 %2,984500Hours

Asset ID: DOE 04-03 [2008 D6T Dozer]
10,1141000 HR 9/6/2019 5/19/202110,486 372 62.80 %9,4861000Hours
10,1142000 HR 1/28/2016 5/7/202110,465 351 82.45 %8,4652000Hours
10,114250 HR 7/20/2020 1/21/202110,283 169 32.40 %10,033250Hours
10,114500 HR 7/20/2020 6/16/202110,533 419 16.20 %10,033500Hours

Asset ID: DOE 04-04 [2009 D7R Dozer]
13,5931000 HR 5/4/2020 6/13/202114,213 620 38.00 %13,2131000Hours
13,5932000 HR 5/4/2020 7/8/202215,213 1,620 19.00 %13,2132000Hours
13,593250 HR 9/15/2020 12/26/202013,778 185 26.00 %13,528250Hours
13,593500 HR 5/4/2020 11/30/202013,713 120 76.00 %13,213500Hours

Asset ID: DOE 04-05 [2008 Tractor]
5,2201000 HR 4/1/2020 8/15/20225,950 730 27.00 %4,9501000Hours
5,2202000 HR 2/10/2016 7/6/20225,907 687 65.65 %3,9072000Hours
5,220250 HR 10/7/2020 5/13/20215,450 230 8.00 %5,200250Hours
5,220500 HR 4/1/2020 5/13/20215,450 230 54.00 %4,950500Hours

Asset ID: DOE 04-07 [2006 Motor Grader]
12,6471000 HR 3/19/2019 1/21/202112,911 264 73.60 %11,9111000Hours
12,6472000 HR 3/19/2019 1/31/202213,911 1,264 36.80 %11,9112000Hours
12,647250 HR 6/1/2020 10/19/202012,658 11 95.60 %12,408250Hours
12,647500 HR 6/1/2020 1/20/202112,908 261 47.80 %12,408500Hours

Asset ID: DOE 04-13 [CAT D6T LGP Dozer]
2,2331000 HR 7/13/2020 2/11/20212,475 242 75.80 %1,4751000Hours
2,2332000 HR 3/9/2020 8/27/20223,607 1,374 31.30 %1,6072000Hours
2,233250 HR 7/15/2020 10/14/20202,229 -4 100.00 %1,979250Hours
2,233500 HR 7/15/2020 2/13/20212,479 246 50.80 %1,979500Hours

Asset ID: DOE 05-04 [2006 Excavator]
14,1471000 HR 8/14/2020 9/14/202115,035 888 11.20 %14,0351000Hours
14,1472000 HR 2/14/2019 2/25/202114,502 355 82.25 %12,5022000Hours
14,147250 HR 8/14/2020 12/5/202014,285 138 44.80 %14,035250Hours
14,147500 HR 8/14/2020 3/10/202114,535 388 22.40 %14,035500Hours

Asset ID: DOE 05-05 [2008 Excavator]
19,1851000 HR 11/19/2019 11/6/202019,285 100 90.00 %18,2851000Hours
19,1852000 HR 1/31/2019 10/20/202019,210 25 98.75 %17,2102000Hours
19,185250 HR 9/22/2020 11/16/202019,332 147 41.20 %19,082250Hours
19,185500 HR 6/1/2020 11/10/202019,304 119 76.20 %18,804500Hours
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Asset ID: DOE 05-07 [Skidster]
3081000 HR 7/18/2019 2/26/20161,174 866 13.40 %1741000Hours
3082000 HR 6/26/2017 8/2/20112,027 1,719 14.05 %272000Hours
308250 HR 7/18/2019 3/3/2020424 116 53.60 %174250Hours
308500 HR 7/18/2019 10/31/2018674 366 26.80 %174500Hours

Asset ID: DOE 05-08 [2009 Frontend Loader]
8,3641000 HR 4/6/2020 2/2/20229,043 679 32.10 %8,0431000Hours
8,3642000 HR 4/6/2020 1/4/202410,043 1,679 16.05 %8,0432000Hours
8,364250 HR 10/6/2020 3/23/20218,592 228 8.80 %8,342250Hours
8,364500 HR 4/6/2020 2/17/20218,543 179 64.20 %8,043500Hours

Asset ID: DOE 05-15 [CAT 349F Excavator]
5,0751000 HR 8/21/2020 5/28/20215,845 770 23.00 %4,8451000Hours
5,0752000 HR 8/21/2020 3/16/20226,845 1,770 11.50 %4,8452000Hours
5,075250 HR 8/21/2020 10/20/20205,095 20 92.00 %4,845250Hours
5,075500 HR 8/21/2020 1/2/20215,345 270 46.00 %4,845500Hours

Asset ID: DOE 05-18 [CAT 349F Excavator]
2,6361000 HR 10/24/20203,561 925 7.50 %2,5611000Hours
2,6362000 HR 11/3/20204,561 1,925 3.75 %2,5612000Hours
2,636250 HR 10/16/20202,811 175 30.00 %2,561250Hours
2,636500 HR 10/19/20203,061 425 15.00 %2,561500Hours

Asset ID: DOE 07-04 [Reach Stacker]
15,8971000 HR 7/3/2020 3/8/202216,897 1,000 0.00 %15,8971000Hours
15,8972000 HR 7/3/2020 7/31/202317,897 2,000 0.00 %15,8972000Hours
15,897250 HR 7/3/2020 2/19/202116,147 250 0.00 %15,897250Hours
15,897500 HR 7/3/2020 6/26/202116,397 500 0.00 %15,897500Hours
15,8975000 HR 12/4/2015 9/7/202519,405 3,508 29.84 %14,4055000Hours

Asset ID: DOE 08-04 [Kenworth 4,000 Gal Water Truck]
7,3181000 HR 3/7/2019 4/5/20238,010 692 30.80 %7,0101000Hours
7,318250 HR 8/26/2020 7/4/20217,519 201 19.60 %7,269250Hours
7,318500 HR 3/7/2019 6/22/20217,510 192 61.60 %7,010500Hours

Asset ID: DOE 08-08 [Peterbuilt 4,000 Gal Water Truck]
14,8191000 HR 9/2/2020 10/10/202115,715 896 10.40 %14,7151000Hours
14,819250 HR 9/2/2020 12/12/202014,965 146 41.60 %14,715250Hours
14,819500 HR 9/2/2020 3/23/202115,215 396 20.80 %14,715500Hours

Asset ID: DOE 08-09 [Peterbuilt 4,000 Gal Water Truck]
14,2081000 HR 8/20/2020 10/31/202115,110 902 9.80 %14,1101000Hours
14,208250 HR 12/8/2020 12/18/202014,360 152 39.20 %14,110250Hours
14,208500 HR 8/20/2020 4/2/202114,610 402 19.60 %14,110500Hours

Asset ID: DOE 08-15 [621 H WW Scraper ]
8,2001000 HR 11/11/2019 10/21/20208,250 50 95.00 %7,2501000Hours
8,2002000 HR 11/11/2019 3/5/20219,250 1,050 47.50 %7,2502000Hours
8,200250 HR 7/23/2020 10/10/20208,160 -40 100.00 %7,910250Hours
8,200500 HR 7/23/2020 11/12/20208,410 210 58.00 %7,910500Hours

Asset ID: DOE M01260 [Gorman Rupp 4" Pump ]
7,050250 HR 3/2/2017 11/25/20197,262 212 15.20 %7,012250Hours

Asset ID: GENERATOR  [Generator G85]
11,805250 HR 9/12/2017 1/26/201912,022 217 13.20 %11,772250Hours

\CLEAN AREA
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Asset ID: 02 [Wastequip Haul Trailer]
LUBE CHASSIS 7/13/2020 9/7/2020 100.00 %7/5/20202Months

Asset ID: 02-24 [2003 Chevy Duramax]
30 DAY INSPECTION 9/8/2020 10/8/2020-12 100.00 %30Days
REGULAR SERVICE 6/11/2020 9/9/2020-41 100.00 %90Days

Asset ID: 02-35 [2012 Dodge]
30 DAY INSPECTION 8/24/2020 9/23/2020-27 100.00 %30Days
REGULAR SERVICE 7/6/2020 10/4/2020-16 100.00 %90Days

Asset ID: 03 [Wastequip Haul Trailer]
LUBE CHASSIS 6/25/2020 5/17/2020 100.00 %3/15/20202Months

Asset ID: 05 [Wastequip Haul Trailer]
LUBE CHASSIS 8/31/2020 10/3/2020 100.00 %8/1/20202Months

Asset ID: 09 [Wastequip Haul Trailer]
LUBE CHASSIS 8/31/2020 11/1/2020 80.33 %8/30/20202Months

Asset ID: 11 [Wastequip Haul Trailer]
LUBE CHASSIS 8/31/2020 11/1/2020 80.33 %8/30/20202Months

Asset ID: 14 [Wastequip Haul Trailer]
LUBE CHASSIS 8/31/2020 11/1/2020 80.33 %8/30/20202Months

Asset ID: DOE  08-11 [Trailer, Water 6200 gal]
LUBE CHASSIS 7/20/2020 9/12/2020 100.00 %7/10/20202Months

Asset ID: DOE 01-06 [Light Plant]
2,882150 HR 11/6/20173,032 150 0.00 %2,882150Hours

Asset ID: DOE 02-07 [2009 Ford Escape]
30 DAY INSPECTION 1/20/2020 2/19/2020-244 100.00 %30Days
REGULAR SERVICE 6/23/2020 9/21/2020-29 100.00 %90Days

Asset ID: DOE 02-22 [2000 Ford Flat Bed]
30 DAY INSPECTION 8/18/2020 9/17/2020-33 100.00 %30Days
REGULAR SERVICE 8/31/2020 11/29/202040 55.56 %90Days

Asset ID: DOE 02-36 [2011 International Service Truck]
6,9641000 HR 11/11/20207,745 781 21.90 %6,7451000Hours
6,964250 HR 10/17/20206,995 31 87.60 %6,745250Hours
6,964500 HR 10/25/20207,245 281 43.80 %6,745500Hours

Asset ID: DOE 03-16 [Haul Truck]
15,6401500 HR 3/16/2020 4/14/202116,256 616 58.93 %14,7561500Hours
15,64015000 HR 3/16/2020 2/22/203229,756 14,116 5.89 %14,75615000Hours
15,640300 HR 8/25/2020 11/13/202015,737 97 67.67 %15,437300Hours
15,6403000 HR 3/16/2020 6/29/202217,756 2,116 29.47 %14,7563000Hours
15,640600 HR 8/25/2020 2/9/202116,037 397 33.83 %15,437600Hours
15,640900 HR 8/25/2020 5/8/202116,337 697 22.56 %15,437900Hours

Asset ID: DOE 03-17 [Haul Truck]
15,2981500 HR 8/27/2020 10/23/202116,499 1,201 19.93 %14,9991500Hours
15,29815000 HR 8/27/2020 4/8/203329,999 14,701 1.99 %14,99915000Hours
15,298300 HR 8/27/2020 10/16/202015,299 1 99.67 %14,999300Hours
15,2983000 HR 8/27/2020 1/31/202317,999 2,701 9.97 %14,9993000Hours
15,298600 HR 8/27/2020 1/17/202115,599 301 49.83 %14,999600Hours
15,298900 HR 6/15/2020 2/9/202115,673 375 58.33 %14,773900Hours
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Asset ID: DOE 03-18 [Haul Truck]
15,5751500 HR 4/28/2020 5/19/202116,269 694 53.73 %14,7691500Hours
15,57515000 HR 4/28/2020 10/31/203229,769 14,194 5.37 %14,76915000Hours
15,575300 HR 9/15/2020 12/2/202015,729 154 48.67 %15,429300Hours
15,5753000 HR 4/28/2020 8/26/202217,769 2,194 26.87 %14,7693000Hours
15,575600 HR 9/15/2020 3/5/202116,029 454 24.33 %15,429600Hours
15,575900 HR 9/15/2020 6/6/202116,329 754 16.22 %15,429900Hours

Asset ID: DOE 03-23 [2019 Kenworth Haul Trucks]
1,3681500 HR 12/20/20201,500 132 91.20 %01500Hours
1,36815000 HR 6/5/203915,000 13,632 9.12 %015000Hours
1,368300 HR 9/14/2020 1/19/20211,560 192 36.00 %1,260300Hours
1,3683000 HR 1/8/20233,000 1,632 45.60 %03000Hours
1,368600 HR 2/5/2020 1/14/20211,549 181 69.83 %949600Hours
1,368900 HR 2/5/2020 6/13/20211,849 481 46.56 %949900Hours

Asset ID: DOE 03-24 [2019 Kenworth Haul Truck]
4441500 HR 3/28/20251,500 1,056 29.60 %01500Hours
44415000 HR 2/3/208215,000 14,556 2.96 %015000Hours
444300 HR 1/24/2020 7/18/2021623 179 40.33 %323300Hours
4443000 HR 7/22/20313,000 2,556 14.80 %03000Hours
444600 HR 6/12/2021600 156 74.00 %0600Hours
444900 HR 9/17/2022900 456 49.33 %0900Hours

Asset ID: DOE 05-06 [Backhoe]
4,5671000 HR 7/25/2019 2/26/20265,497 930 7.00 %4,4971000Hours
4,5672000 HR 6/14/2016 5/17/20296,055 1,488 25.60 %4,0552000Hours
4,567250 HR 7/25/2019 10/30/20214,747 180 28.00 %4,497250Hours
4,56750 HR 5/21/2020 12/22/20204,599 32 36.00 %4,54950Hours
4,567500 HR 7/25/2019 4/10/20234,997 430 14.00 %4,497500Hours

Asset ID: DOE 06-07 [Air Compressor]
308150 HR 450 142 5.33 %300150Hours

Asset ID: DOE 06-08 [Power Washer]
1,436100 HR 10/31/2019 3/16/20231,502 66 34.00 %1,402100Hours
1,43650 HR 10/31/2019 5/17/20211,452 16 68.00 %1,40250Hours

Asset ID: DOE 06-09 [Welder and Trailer]
1,235100 HR 1,300 65 35.00 %1,200100Hours

Asset ID: DOE 06-13 [Mule ]
30 DAY INSPECTION 10/15/2020 11/14/202025 16.67 %30Days
REGULAR SERVICE 2/19/2020 5/19/2020-154 100.00 %90Days

Asset ID: DOE 06-44 [DriPrime Diesel Pump]
2411000 HOUR 7/29/20221,000 759 24.10 %01000Hours
2412000 HOUR 12/4/20242,000 1,759 12.05 %02000Hours
241250 HOUR 10/23/2020250 9 96.40 %0250Hours
241500 HOUR 5/26/2021500 259 48.20 %0500Hours
2415000 HOUR 12/25/20315,000 4,759 4.82 %05000Hours

Page 1110/20/2020 4:26:01 PM

MOAB RAC - FINAL RFP - PROJECT COMPLETION SECTION J, ATTACHMENT J-12

J-12-11



Schedule Summary
Next CycleCurrent ReadingSchedule ID Reset Date Last ResetUnits Left Next Date Percent DueCycle RateCycle Type

MOAB
\CLEAN AREA

Asset ID: DOE 07-03 [Reach Stacker]
15,5321000 HR 4/15/2020 2/10/202216,520 988 1.20 %15,5201000Hours
15,5322000 HR 4/15/2020 6/14/202317,520 1,988 0.60 %15,5202000Hours
15,532250 HR 4/15/2020 2/9/202115,770 238 4.80 %15,520250Hours
15,532500 HR 4/15/2020 6/11/202116,020 488 2.40 %15,520500Hours
15,5325000 HR 4/15/2020 6/20/202720,520 4,988 0.24 %15,5205000Hours

Asset ID: DOE 07-05 [Reach Stacker]
16,2661000 HR 10/27/2016 8/12/202016,124 -142 100.00 %15,1241000Hours
16,2662000 HR 10/27/2016 11/15/202117,124 858 57.10 %15,1242000Hours
16,266250 HR 11/14/2017 10/3/202016,237 -29 100.00 %15,987250Hours
16,266500 HR 11/14/2017 1/25/202116,487 221 55.80 %15,987500Hours
16,2665000 HR 12/2/2014 12/6/202217,960 1,694 66.12 %12,9605000Hours

Asset ID: DOE 07-08 [Gantry Crane]
12,7651000 HR 7/6/2020 9/19/202113,434 669 33.10 %12,4341000Hours
12,7652000 HR 7/6/2020 2/8/202314,434 1,669 16.55 %12,4342000Hours
12,765250 HR 7/6/2020 9/5/202012,684 -81 100.00 %12,434250Hours
12,76550 HR 8/25/2020 7/12/202012,574 -191 100.00 %12,52450Hours
12,765500 HR 7/6/2020 1/9/202112,934 169 66.20 %12,434500Hours
12,7655000 HR 9/4/2015 12/6/202214,307 1,542 69.16 %9,3075000Hours
12,7656000 HR 2/3/202213,704 939 84.35 %7,7046000Hours

Asset ID: DOE 07-11 [Hyster Forklift]
1,1351000 HR 6/21/20451,967 832 16.80 %9671000Hours
1,1352000 HR 6/13/20462,000 865 56.75 %02000Hours
1,135250 HR 3/23/20231,217 82 67.20 %967250Hours
1,135500 HR 8/21/20301,467 332 33.60 %967500Hours
1,1355000 HR 6/10/21355,000 3,865 22.70 %05000Hours

Asset ID: DOE 07-12 [Gantry Crane]
2,9391000 HR 5/20/2020 12/16/19753,600 661 26.10 %2,6001000Hours
2,9392000 HR 5/20/2020 7/9/19154,600 1,661 13.05 %2,6002000Hours
2,939250 HR 8/25/2020 6/27/19953,159 220 0.00 %2,909250Hours
2,93950 HR 8/25/2020 8/14/20152,959 20 0.00 %2,90950Hours
2,939500 HR 5/20/2020 3/6/20063,100 161 52.20 %2,600500Hours
2,9395000 HR 5/6/2015 1/23/19054,773 1,834 61.76 %-2275000Hours
2,9396000 HR 10/26/2017 9/9/17966,566 3,627 38.25 %5666000Hours

Asset ID: DOE 07-13 [Man Lift - JGL]
MANLIFT 8/18/2020 2/18/2021 34.24 %8/16/20206Months

Asset ID: DOE 07-14 [Reach Stacker]
3,7641000 HR 5/13/2020 1/8/20214,063 299 70.10 %3,0631000Hours
3,7642000 HR 9/19/2019 12/28/20204,024 260 87.00 %2,0242000Hours
3,764250 HR 8/28/2020 10/29/20203,810 46 81.60 %3,560250Hours
3,764500 HR 8/28/2020 1/7/20214,060 296 40.80 %3,560500Hours
3,7645000 HR 10/1/20215,000 1,236 75.28 %05000Hours
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Asset ID: DOE 07-15 [Reach Stacker]
3,5111000 HR 7/1/2020 3/28/20214,049 538 46.20 %3,0491000Hours
3,5112000 HR 10/24/2019 3/23/20214,033 522 73.90 %2,0332000Hours
3,511250 HR 7/1/2020 8/13/20203,299 -212 100.00 %3,049250Hours
3,511500 HR 7/1/2020 10/27/20203,549 38 92.40 %3,049500Hours
3,5115000 HR 1/11/20225,000 1,489 70.22 %05000Hours

Asset ID: DOE 07-16 [Reach Stacker]
3,6591000 HR 6/25/2020 3/3/20214,134 475 52.50 %3,1341000Hours
3,6592000 HR 10/9/2019 2/16/20214,083 424 78.80 %2,0832000Hours
3,659250 HR 8/28/2020 10/27/20203,697 38 84.80 %3,447250Hours
3,659500 HR 6/25/2020 10/9/20203,634 -25 100.00 %3,134500Hours
3,6595000 HR 11/11/20215,000 1,341 73.18 %05000Hours

Asset ID: DOE 08-07 [4,000 Gallon Water Truck]
7,6431000 HR 1/21/2015 12/26/20197,335 -308 100.00 %6,3351000Hours
7,643250 HR 12/16/2019 9/18/20207,613 -30 100.00 %7,363250Hours
7,643500 HR 1/26/2015 10/14/20197,259 -384 100.00 %6,759500Hours

Asset ID: LIDDING NORTH  []
MONTHLY 8/17/2020 9/16/2020-34 100.00 %30Days

Asset ID: LIDDING SOUTH  [South lid ]
MONTHLY 8/17/2020 9/16/2020-34 100.00 %30Days
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FACILITIES: 

MOAB MONDAY & WEDNESDAY CLEANING MAINTENANCE ACTIVITIES 

Admin - Men’s/Women’s Restroom Trailer Admin - Main Access Trailer 

 Clean mirrors & sinks  Clean counters 
 Clean urinals & toilets  Clean benches 
 Sweep & mop  Mop 
 Empty trash  Empty Trash 
 Stock paper towels & toilet paper  Empty Recyclables 
    
Queue - Men’s/Women’s Restroom Trailer Admin - DOE Trailer 
 Clean mirrors & sinks  Clean all tables 
 Clean urinals & toilets  Clean chairs 
 Sweep & mop  Vacuum 
 Empty trash  Empty Trash 
 Stock paper towels & toilet paper  Empty Recyclables 
    
Queue - Project Trailer  
 Clean all tables   
 Clean microwave Admin - Men’s Restroom Trailer 
 Vacuum  Clean mirrors & sinks 
 Empty Trash  Clean urinals & toilets 
 Empty Recyclables  Sweep & mop 
 Stock paper towels  Empty trash 
   Stock paper towels & toilet paper 
Queue - Access Trailer   
 Clean counters Admin - Conference Room Trailer 
 Clean benches  Clean all tables 
 Vacuum  Clean microwave 
 Empty Trash  Vacuum 
 Empty Recyclables  Empty Trash 
 Stock paper towels  Empty Recyclables 
   Stock paper towels 
   
Admin - Project 2 Trailer Unload all trash into main dumpster 
RadLab Trailer   
 Clean all tables Admin - Administrative Trailer 
 Clean microwave  Clean all tables 
 Vacuum  Clean microwave 
 Empty Trash  Vacuum 
 Empty Recyclables  Empty Trash 
   Empty Recyclables 

 

NOTE: Check on bottled water and water jugs throughout applicable trailers. Re-stock as necessary. 

 Check on coffee supplies, utensils & napkins throughout applicable trailers. Re-stock as necessary. 

 Check cleanliness of window, window seals and light covers throughout all trailers. Clean as necessary. 
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MOAB TUESDAY & THURSDAY CLEANING MAINTENANCE ACTIVITIES 

Admin - Men’s/Women’s Restroom Trailer Admin - DOE Trailer 

 Clean mirrors & sinks  Clean all tables 
 Clean urinals & toilets  Clean chairs 
 Sweep & mop  Vacuum 
 Empty trash  Empty Trash 
 Stock paper towels & toilet paper  Empty Recyclables 
    
Queue - Men’s/Women’s Restroom Trailer Admin - Communications Trailer 
 Clean mirrors & sinks Field Services / Lab Trailers 
 Clean urinals & toilets Groundwater Lab Trailer 
 Sweep & mop  Sweep 
 Empty trash  Mop 
 Stock paper towels & toilet paper  Empty Trash 
   Empty Recyclables 
Queue - Project Trailer  
 Queue - Access Trailer   
 Clean all tables Admin - Men’s Restroom Trailer 
 Clean microwave  Clean mirrors & sinks 
 Vacuum  Clean urinals & toilets 
 Empty Trash  Sweep & mop 
 Empty Recyclables  Empty trash 
 Stock paper towels  Stock paper towels & toilet paper 
    
 Admin - Conference Room Trailer 
  Clean all tables 
Admin - Main Access Trailer  Clean microwave 
 Clean counters  Vacuum 
 Clean benches  Empty Trash 
 Mop  Empty Recyclables 
 Empty Trash  Stock paper towels 
 Empty Recyclables   
  Empty smoking stations 
Admin - Project 1 Trailer   
 Clean all tables   
 Clean microwave   
 Vacuum   
 Empty Trash   
 Empty Recyclables   
    

NOTE: The schedule for cleaning the DOE Trailer is dependent on DOE, RAC & TAC meetings held in this 
trailer, as well as other site activities (e.g., tours). 

NOTE: Check on water jugs throughout applicable trailers. Re-stock as necessary. 

 Check cleanliness of window, window seals and light covers throughout all trailers. Clean as 
necessary. 
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FACILITIES 

Site Duty  Section C Driver  Frequency  
Moab / Crescent 
Junction 

Facility Inspections C.4.1 Quarterly 

Moab / Crescent 
Junction 

Pest Inspections C.4.1 
Bi-Annually 
(Twice annually) 

Moab / Crescent 
Junction 

HVAC Inspections C.4.1 Annually 

Moab / Crescent 
Junction 

Repair ruts and road degradation C.4.1 As necessary 

Moab 
Perform cleaning duties in IT 
server portion of 
Communications Trailer 

C.4.1 Weekly 

Moab / Crescent 
Junction 

Erosion Control Efforts C.4.1 Quarterly 

Crescent Junction Perform Cleaning Duties C.4.1 Twice-Weekly 
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