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Table J-9 –Container Inventory and Most Recent Maintenance Performed 

Last Maintenance PMs, Panel Repair, Misc Repairs & Measurements  

(as of 10/13/20) 

Container 

No.  Date Notes 

1 1/30/20 PM 

2 10/12/20 Replaced endgate gasket, adjust j-hook and checked cam locks. 

3 1/30/20 PM 

4 2/12/20 PM; replaced 2 bolts and 2 zerks 

5 10/21/19 PM 

6 10/8/19 PM, repaired tailgate rib hole 

7 1/7/20 PM 

8 12/16/19 PM 

9 4/14/20 PM; Replaced 1 Rad7 

10 3/3/20 PM; Replaced 3 Rad7; 3 Caution; 2 lid 

11 12/20/18 PM; Panels #5,6,7,8,9,10,11 welded cracks on bottom; lubed linkage  

12 2/24/20 pm; Replaced 2 bolts; OOS replaced right bulkhead lid lock 

13 10/6/20 PM; 1 bolt; 3 Rad 7; 2 zerks 

14 4/8/20 PM; replaced lid lock 

15 2/20/20 PM; replaced stencils 1 lid and 3 caution 

16 9/5/19 PM 

17 1/15/20 PM; Welded cracks; repaired 2 holes in bulkhead patch welded holes. 

18 3/11/19 Panels 1, 4, 6, 11 replaced  

19 3/31/20 PM; replaced 2 Rad7 

20 5/13/19 Replace bottom end gate gasket  

21 9/16/20 Replaced end gate gasket.  Checked cam locks and J-Hooks 

22 9/25/19 Welded cracks on welds on bottom, straightened tailgate hinge, lid lock 

23 12/12/19 

PM-Replaced tailgate end lid lock. Rebuilt other side lid lock.  Replaced 

lid lock on bulkhead end. 

24 12/3/19 PM - Stencils replaced as needed 2 Rad 7; 3 Caution; 2 Lid 

25 2/11/20 PM; replaced 2 bolts, 1 zerk; replaced stencils 1 lid, 1 caution 

26 5/27/20 PM; Ground off sharp piece off of J-Hook 

27 8/12/20 PM; replaced 3 Rad7  

28 1/30/20 PM; Welded cracked welds. 

29 6/11/20 PM 

30 4/14/20 

PM; repaired panels 1,2,3,8,9,10,11; welded cracked welds on bottom; 

replaced right tailgate end lid lock 

31 6/29/20 PM; replace 2 Rad7; 1 zerk 

32 3/7/18 Container spray coating completed - Corner casting damage 

33 2/12/20 PM: replaced 1 bolt; replaced stencils 1 lid, 2 cautions 

34 1/11/19 6 cracks on bottom repaired 

35 7/1/20 PM; replaced 2 Rad7; 2 zerks 

36 3/11/19 Repaired panels 7, 11, 12, 13, 14  

37 10/4/17 PM 

38 7/7/20 J-Hooks needed to be adjusted to spec. 

39 7/1/20 PM; Replaced 2 bolts; 1 Rad7; 1 zerk 

40 4/8/20 PM; replaced 2 bolts 

41 1/6/20 PM 

42 7/13/20 PM; replace 1 Rad7; 1 zerk 
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43 5/5/20 

PM; Replaced panel @2,4,5,6,9,11,12,13,14; repaired 13 cracks, 

replaced 4 Rad7; 2 zerks 

44 9/28/20 PM; Replaced 2 fingers that were bent; adjusted all fingers to spec. 

45 5/27/20 PM: Repaired 6 cracks on floor plate; repaired panels #1,8,13,14. 

46 6/29/20 PM; replaced 1 rad 7 

47 1/10/18 PM 

48 7/2/20 PM; replaced 2 Rad7; 2 zerks 

49 2/27/19 Repaired cracked welds on bottom and repaired 4 holes on lid  

50 4/6/20 

PM; repaired panels 12,13; welded cracked welds on bottom, lubed 

linkage 

51 2/18/20 

PM; Welded cracked welds on bottom; repaired hole in lid; repaired 

panels #1,2,6; replaced lid lock; tightened jam nuts and lubed linkage. 

52 3/31/20 PM; replaced 1 Rad7; 3 zerks 

53 5/5/20 

PM; Replace 2 lid locks; straighten 2 floor beams; repair 10 cracks in 

floors; replace 4 Rad7; 3 zerks; tighten and lube jam nuts on camlocks. 

54 9/25/19 Weld (10) cracks, (2) floor beams, repaired 12 panels. 

55 5/31/18 Center J Hook wled cracked, grind out crack, reweld and adjust  

56 12/10/19 

PM - Repaired thin panel #1; welded cracked welds on bottonl lubed 

linkage with graphite 

57 4/8/20 PM; replaced 2 bolts; 2 zerks  

58 4/20/02 

PM; welded cracked welds on bottom; tightened jam nuts and repaired 

panel #6. 

59 3/14/19 Repaired panel #9 

60 6/10/20 PM; Painted a zero 

61 12/16/19 PM - Tailgate Gasket 

62 12/20/18 

PM-Repaired panels #2,3,4,9,10,11; Welded cracked welds on bottom; 

lubed linkage with dry graphhite.  Replaced stencils 2 Rad7, 2 lid, 4 

cautions and paint 

63 2/12/20 PM; replaced 1 zerk; replaced stencils 2 caution, 1 lid 

64 7/14/20 PM; replace 2 bolts; 1 Rad7; 1 zerk 

65 12/16/19 PM 

66 6/4/20 

PM; Repaired panels 1,2,3,5,6,7,8,9,10,11,12,13,14; Repaired 17 cracks 

in floor plate 

67 2/27/18 PM 

68 4/29/20 Reglued bottom endgate gasket. 

69 5/16/19 Repair holes in floor. Repaired cracked welds.  

70 10/29/19 PM Replaced 2 lid lock bolts and 3 placards 

71 4/8/20 PM; replaced 2 bolts; 1 Rad7 

72 7/2/20 PM; replace lid lock; 2 Rad7 

73 1/9/20 Gasket Repair 

74 9/28/20 PM; replaced 1 Rad7; 1 zerk 

75 2/6/20 

PM; replaced 1 bolt; replaced stencils 2 Rad7, and 2 lids; Replaced 

passenger side J Hook foot, lock nuts. 

76 7/2/20 PM; Replaced 2 bolts; 3 Rad7; 2 Zerks 

77 8/12/20 PM; replaced 2 Rad7; 1 zerk 

78 7/6/20 PM; Replace 1 lid lock 

79 6/29/20 PM; Replace 1 Rad7; 1 zerk 

80 3/9/20 Reweld endgate protection plate. 

81 6/3/20 

Removed and cleaned gasket and container surface; glued new gasket 

back in place.  Measured j-hooks and checked cam locks. 

82 9/4/19 PM 

83 7/7/20 End gasket needed to be taken out , cleaned and re-attached 
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84 4/20/20 

PM; Repaired panels 6,8,10; Welded cracked welds on bottom.  Lubed 

linkage with dry graphite and tightened jam nuts. 

85 4/8/20 PM; replaced 1 zerk 

86 1/30/20 PM 

87 6/29/20 PM; replace 1 zerk 

88 1/15/20 PM; OOS - welded cracked welds on bottom; Lubed etc 

89 7/9/19 PM and welded floor beams full length 

90 6/23/20 Replaced end gasket; removed broken Z-rail on channel 

91 12/3/19 PM; Stencils replaced as needed 1 rad 7; 2 caution; 1 lid 

92 4/9/20 PM; replaced 2 Rad 7 

93 3/30/20 PM 

94 9/4/19 PM 

95 2/24/20 PM; Replaced 1 zerk 

96 12/16/19 PM 

97 7/1/20 PM; replaced 1 bolt; 2 Rad7 ; 1 zerk 

98 4/9/20 PM; replaced 1 bolt; replaced 2 Rad7 

99 8/12/20 PM; replaced 2 rad7; 2 zerks  

100 9/28/20 PM; reokaced 1 Rad7; 1 zerk; cracks with liner. 

101 6/3/20 PM 

102 1/7/20 PM 

103 6/22/20 PM; replaced 4 Rad7; 1 zerk 

104 10/6/20 PM; 1 Rad7; 3 zerks 

105 9/13/17 PM 

106 1/28/20 PM 

107 9/4/19 PM and replaced right tail gate end led latch 

108 12/17/19 PM-Welded cracked welds on bottom.  Lubed linkage with dry graphite. 

109 8/12/20 PM; replaced 1 Rad7 

110 3/3/20 PM; replaced 2 bolts; replaced 1 lid sticker, 1 zerk 

111 3/4/20 PM; OOS - welded cracked welds on bottom; replaced missing retainer 

112 9/28/20 PM; replace 3 Rad7 

113 1/23/20 PM; Replaced 2 lid stencils 

114 7/11/19 

Repaired hole in lid, welded beams on bottom, replaced right rear lid 

lock  

115 12/6/17 PM 

116 5/14/20 Replaced end gate gasket 

117 1/13/20 PM; Replaced 2 lid, 2 Rad7, 2 caution 

118 10/1/19 Replaced lid lock PM 

119 4/16/20 

PM; Replaced 1,2,3,6,9,10,13; Welded cracked welds on bottom; 

tightened jam nuts 

120 7/15/20 PM 

121 3/3/20 PM; replaced 2 Rad7; 2 lid; 4 caution; 1 zerk 

122 12/20/18 PM and 14 panels Repairs Welded crack welds 

123 12/12/19 

PM - Replaced 1 lid lock on tailgate end and rebuilt other side; Replaced 

1 lid and 2 caution stencils. 

124 4/14/20 PM; Replaced 2 bolts; replaced 2 Rad7 

125 6/10/19 

Weld corner post cracks, repair all cracks on bottom, repair left latch 

finger  

126 9/9/19 PM 

127 1/9/20 Gasket Repair 

128 10/7/20 

Replaced endgate gasket; checked cam lock function and j-hooks are 

adjusted within spcifications. 

129 9/24/19 PM and welded cracks on bottom and floor plate 
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130 6/9/20 PM; replaced 1 bolt; 2 Rad7; 2 zerks 

131 8/28/19 PM 

132 10/6/20 PM; replaced 3 Rad7; 1 zerk 

133 1/23/20 PM; Replaced 4 bolts; replaced 2 lid and 2 caution stencils 

134 12/19/19 PM-Welded cracked welds on bottom.  Lubed linkage with dry graphite. 

135 4/21/20 PM; replaced 2 bolts; 3 Rad7; 2 zerks 

136 10/6/20 PM; 1 bolt; 1 zerk 

137 3/2/20 

PM; replaced 2 bolts; replaced stencils 4 caution, 2 lids, 2 Rad7; replaced 

1 zerk 

138 3/5/18 PM 

139 8/20/20 PM; welded nut on tailgate flap. 

140 12/3/19 PM replaced 1 Rad 7 

141 1/6/20 PM 

142 6/17/20 PM; replaced detent ball and spring; 2 bolts; 1 Rad7; 1 zerk 

143 7/29/20 PM 

144 10/16/13 Permanently Out of Service 

145 4/27/20 PM; Replaced left bulkhead end lid lock 

146 12/20/18 Repaired panels 3, 11 

147 10/22/19 PM 3 bolts replaced and 2 placards. 

148 12/29/19 PM; Replaced 1 lid stencil 

149 1/8/20 PM 

150 11/4/19 PM Replaced 5 placards 

151 1/13/20 Replaced bottom endgate gasket and adj. L & R J-Hooks 

152 1/29/20 PM; Replaced 5 bolts and replaced 2 zerks 

153 1/13/20 

PM-repaired dent end post on bulkhead end,  Replaced 2 Rad 7, 4 

caution, and 2 lid. 

154 10/28/19 PM Welded broken weld on left gusset 

155 4/14/20 

PM; repaired panels 2,3,4,8,11; replaced left bulkhead lid lock; welded 

cracked welds on bottom. 

156 1/8/20 PM 

157 3/9/20 Rewelded endgate protection plate (debris can) 

158 12/9/19 PM Replaced 1 bolt; stencils 2 lid and 1 caution; Replaced 2 zerks 

159 12/20/19 Repaired 1,4,7,8 panels 

160 9/5/19 PM 

161 5/13/20 PM; replaced 1 Rad7, 2 caution, and 1 lid stencil 

162 2/12/20 PM 

163 12/2/19 PM; stencils replaced 1 Rad 7; 2 caution; 1 lid 

164 6/29/18 PM 

165 1/7/20 PM 

166 5/18/20 PM; replaced j-hook; welded piece of strap below gasket. 

167 12/20/18 

PM; replaced 2 Rad 7; replaced 1 zerk; repaired all 14 panels 1-14; 

welded cracked welds on bottom; lubed linkage with dry graphite. 

168 7/29/20 PM; replaced 2 bolts; 2 zerks 

169 12/3/19 PM; Stencils replaced 2 caution; 2 lid 

170 12/4/19 PM; stencils replaced 1 Rad 7; 2 caution; 1 lid 

171   PM. Performed spring of 2020. 

172 7/9/20 

Repair 1" angle behind center latch finger.  Remove and repaired by 

welding new 1' cold roll. 

173   PM. Performed spring of 2020. 

174   PM. Performed spring of 2020. 

175 6/5/18 PM 

176 9/18/17 PM 
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177 1/23/20 PM; replaced 1 Rad7, 2 caution, and 1 lid stencil 

178 2/11/20 PM; replaced 2 bolts; replaced stencils 2 lid, 1 Rad7, 1 caution 

179 10/1/19 PM 

180 4/11/19 Repair panels #5,11,14 

181 3/11/20 

PM; Repaired panels #1,2,3,4,8,9,10,11,13; welded cracked welds on 

bottom; replaced 2 lid locks on tailgate end; replaced 4 Rad7 

182 10/8/19 PM 

183 6/23/20 PM; Replaced 1 Rad7  

800001 5/13/20 PM; replaced 1 Rad7; 1 zerk 

800002 3/30/20 PM; Replaced 1 Rad 7 

800003 2/24/20 PM; replaced 2 bolts; replaced stencil 1 lid 

800004 5/14/20 PM 

800005   OOS for corner casting damage - no repairs made  

800006 1/28/20 PM; replaced stencils 1 Rad7 and 1 lid 

800007 3/18/20 PM; replaced 2 bolts; replaced 2 Rad7, 2 caution, 1 lid 

800008 8/31/20 PM 

800009 12/12/19 PM Stencils replced 2 lid; replaced 1 zerk 

800010 11/6/19 PM - Replaced 2 RAD; 1 lid; 4 cautions 

800011 3/16/20 PM; replaced 2 Rad7, 2 lid, 1 caution 

800012 12/17/18 PM completed at 11 trips  

800013 9/1/17 PM 

800014 7/14/20 PM; replaced 2 lid locks; 3 rad7; 2 zerks; 2 nuts 

800015 11/29/17 

OOS for low bottom measurement - measured below 0.060 in multiple 

areas   

800016 11/26/18 Gaskets checked  

800017 3/9/20 PM; Replaced 2 Rad7; 2 cation 

800018 6/7/18 Container spray coating completed  

800019 4/27/20 PM; replaced right tailgate end lid lock 

800020 7/7/20 PM; Replace 1 lid lock; 2 Rad7; 2 zerks 

800021 10/16/17 PM 

800022 3/27/18 PM 

800023 7/31/17 PM 

800024 7/27/20 Install new endgate gasket; check camlock and j-hook 

800025 11/9/17 Replace right twist lock on bulk head  

800026 1/29/20 

PM; replaced 6 bolts, replaced 2 lid stencils; Replaced 1 zerk and 1 

washer and cotter pin 

800027 8/23/17 PM 

800028 11/6/19 PM - replaced 1 lid stencil Replaced 1 zerks 

800029 1/24/18 PM 

800030 8/16/17 PM 

800031 3/2/20 PM; replaced stencils 2 lid, 3 caution, 1 Rad7 

800032 1/28/20 PM; Replaced stencil 1 lid and 2 caution 

800033 5/16/19 

PM; welded crack welds on bottom; replaced 1 Rad7; removed safety 

stickers. 

800034 4/21/20 PM; replaced 1 bolt; 2 Rad7; 2 zerks 

800035 12/11/19 Replaced bottom end gate gasket 

800036 8/21/17 PM 

800037 3/18/20 

PM; replaced 2 bolts; replaced 12 lid, 3 caution, and 1 Rad7; replaced 1 

zerk 

800038 6/19/12 Pemenantly Out of Service 

800039 12/18/18 PM completed at 6 trips  

800040 5/23/18 Container spray coating completed  
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800041 5/19/19 

PM; welded cracked welds on bottom; removed safety stickers; replaced 

4 Rad7; lubed and tighted linkage and jam nuts. 

800042 11/7/18 Weld cracks on bottom of container  

800043 9/18/17 PM 

800044 4/2/19 Replaced bottom endgare gasket  

800045 4/16/20 PM; replaced 3 Rad7; repainted numbers; 2 zerks 

800046 1/13/20 PM; replaced stencils 2 rad7 2 caution and 1 lid 

800047 12/16/19 

PM; Replaced 4 bolts; replaced stencils 2 caution, 1 lid; Replaced left 

bulkhead end lid lock. 

800048 8/9/17 PM 

800049 12/16/19 PM 

800050 4/6/20 PM; replaced 1 Rad 7; 2 zerks 

800051 7/11/19 PM; Welded cracked welds on bottom. 

800052 6/30/20 PM; Replaced 1 bolt; 2 Rad7 

800053 1/28/20 PM; replaced 1 lid and 2 caution stencils 

800054 7/2/20 PM; replaced 1 Rad7 

800055 5/23/18 Container spray coating completed  

800056 3/24/20 PM; replaced 5 bolts; repalced 1 Rad7; replaced 2 zerks 

800057 7/31/17 PM 

800058 12/11/17 PM 

800059 10/22/19 PM Replaced 1 bolt 

800060 5/14/20 Replaced endgate gasket and adjusted all 3 J-Hooks 

800061 1/30/20 Tighten loos lid lock bolts.  Replace broken grease fitting 

800062 11/19/18 Repaired left and right dents with 1/4"x4"x4" angle 

800063 12/17/19 PM; welded cracks on bottom: lubed and tightened jam nuts and linkage. 

800064 9/20/17 Repaired panels 1, 2, 3, 4, 6 

800065 1/30/20 

Replace missing bolt; tightened lock bolts; replaced placard; adjust 

detent 

800066 2/11/20 PM; replaced stencils 2 rad7 2 caution and 1 lid 

800067 4/15/20 PM; Replaced 1 bolt; replaced 2 Rad7; 1 zerk 

800068 3/9/20 PM; replaced 4 bolts; replaced 2 lid, 1 Rad7; Replaced 2 zerks 

800069 6/24/20 PM; replaced lid lock; 1 Rad7 

800070 4/30/20 Reuglued bottom endgate gaskets 

800071 3/30/20 PM; replaced 2 Rad7; replaced 1 zerk 

800072 4/6/20 PM; 2 Rad7; 1 zerk 

800073 3/16/20 PM; replaced 4 caution, 1 Rad7, 2 lid; replaced 2 zerks 

800074 12/16/19 PM 

800075 2/11/20 PM; replaced 1 zerk; replaced stencils 2 lid, 3  caution 

800076 5/6/20 PM; replaced 1 bolt; 2 Rad7 and #'s; 1 zerk 

800077 3/24/20 PM; repalced 2 Rad7; replaced 1 zerk 

800078 12/21/15 Measurements Taken  

800079 3/18/20 PM; replace 1 lid and 1 Rad7 

800080 2/20/20 PM; Replaced stencils 2 lid and 1 caution 

800081 
1/29/20 

PM; replaced 5 bolts, painted 2 gouges, replaced 2 lid and 2 caution 

stencils, replaced 1 zerk 

800082 3/24/20 PM; replace 1 bolt, replace 1 Rad7; repalced 1 zerk 

800083 2/11/20 PM; Replaced 1 bolt; replaced stencil 1 lid 

800084 4/6/20 PM; Replaced 3 Rad7; 2 zerks/2 washers 

800085 3/2/16 Permanently Out of Service 

800086 12/4/19 PM; replaced 2 bolts; stencils replaced 4 caution; 1 rad7; 1 lid 

800087 4/6/20 PM; replaced 2 Rad 7 

800088 11/6/19 PM - Replaced 1 rad, 2 cautions, 1 lid; replaced bolt and 2 zerks 
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800089 2/11/20 PM; replaced stencils 2 rad7  

800090 11/11/19 PM - Replaced 1 zerk 

800091 1/30/20 Replace missing bolt; tighten other bolts; replace placard. 

800092 1/6/20 PM - Replaced stencils 3 rad7, 2 caution, 1 lid 

800093 7/9/20 PM; Replaced 1 Rad7; 2 zerks 

800094 4/17/17 Taken OOS for corner casting damage -  no repairs  

800095 4/29/20 PM; replaced 4 bolts and 1 zerk 

800096 7/7/20 End gate gasket needed to be replaced. 

800097 2/19/20 

PM; Replaced 2 bolts; replaced 1 zerk; replaced stencils 2 Rad7, and 2 

lid 

800098 4/22/20 PM; replaced 2 bolts, 2 Rad7; 2 zerks 

800099 4/15/20 PM; replaced 3 Rad7; 2 zerks 

800100 3/16/20 PM; replaced 2 bolts; 2 caution, 1 lid; repalced 1 zerk 

800101 2/24/20 PM 

800102 1/14/20 PM 

800103 6/7/17 PM 

800104 4/27/20 PM; replaced 2 bolts; 1 Rad7; and 2 zerks 

800105 2/19/20 PM; Replaced 4 bolts; replaced 2 zerks 

800106 12/2/19 PM; stencil replaced 1 rad 7 

800107 4/21/20 PM; replaced 1 Rad7; 3 zerks 

800108 5/16/19 

PM; Welded cracks on bottom; removed afety stickers; replaced 3 Rad7; 

lubed and tightened linkage and jam nuts. 

800109 11/4/19 PM Replaced 8 Placards 

800110 2/12/18 Permanent Liner Damage  

800111 7/31/17 PM 

800112 3/30/20 PM; Replaced 2 zerks 

800113 12/16/19 PM 

800114 4/29/20 PM; replaced 1 bolt, 2 Rad7; 2 zerks 

800115 11/7/16 Permanent Liner Damage  

800116 8/29/16 Permanently Out of Service 

800117 6/24/20 PM; replace 2 Rad7; 2 zerks 

800118 9/9/20 Installed new end gate gasket - Checked camlock and J-Hook 

800119 3/4/20 PM 

800120 5/13/20 PM; replaced 2 Rad7; 2 bolts 

800121 1/13/20 PM; Replaced bottom end gate gasket and adjusted middle J Hook 

800122 4/15/20 PM; replaced 1 bolt; replaced 1 Rad7; 2 zerks 

800123 10/6/20 PM; replaced 1 zerk 

800124 2/12/20 PM; Replaced  serk; Replaced stencils 3 caution, 3 Rad 7 

800125 6/22/20 PM; replaced 2 Rad7; 1 zerk 

800126 2/12/20 PM; Replaced zerk; replaced stencils 2 caution, 1 lid, 2 Rad7 

800127 2/26/20 PM; replaced 2 bolts; replaced stencils 3 Rad7, 2 lid, 4 caution 

800128 4/27/20 PM; replaced 2 Rad7, 2 zerks 

800129 10/24/19 PM Replaced 8 bolts and 1 rad placard 

800130 3/12/20 PM 

800131 1/14/20 PM-replaced 2 lid 

800132 8/2/17 PM 

800133 3/30/20 PM; replaced 1 Rad7; replaced 1 zerk 

800134 1/7/20 PM 

800135 10/11/17 PM 

800136 1/30/20 PM 

800137 4/6/20 PM; replaced 3 Rad7; 2 serks 
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800138 4/27/20 PM; bolt, 1 Rad7; 2 zerks 

800139 12/19/17 

Left rear bottom casting pocket cover cracked and pushed up. Fork 

access rib weld crack. Wled in plate and grind and reweld as needed.  

800140 12/16/19 PM 

800141 6/22/20 PM; replaced 2 bolts; 1 Rad7; 2 zerks; repaired hole in side sill. 

800142 6/23/20 Replaced end gate gasket and j-hooks needed to be adjusted to spec. 

800143 11/5/19 PM Replaced 4 placards 

800144 6/30/20 Replaced end gasket and adjusted j-hooks to 2 3/4 in within Spec 

800145 12/11/17 PM 

800146 12/4/19 PM replaced stencils 3 caution and 1 lid 

800147 7/10/19 PM 

800148 1/7/20 PM 

800149 3/8/18 PM 

800150 3/12/20 PM; replaced 4 Rad7, 2 lid, 2 caution; replaced 2 zerks 

800151 3/12/20 PM 

800152 1/17/18 Permanent Liner Damage  

800153 
5/16/19 

PM; welded cracked welds on bottom; removed safety stickers and 

replaced 2 Rad7. 

800154 2/11/20 PM; Replaced stencils 2 lids, 2 Rad7; Tightened right and left J Hook 

800155 4/15/20 PM; replaced 1 Rad7; replaced 1 zerk 

800156 4/6/16 Permanent Liner Damage  

800157 8/31/20 PM 

800158 2/11/20 PM; Replaced 2 bolts; replaced stencils 2 lids, 1 caution 

800159 9/20/17 PM 

800160 10/23/17 PM 

800401 4/30/20 PM 

800402 10/31/17 New Container- PM  

800403 2/19/20 

PM; Replaced stencils 1 lid, 3 caution, 3 Rad 7; replaced zerk; Siliconed 

corner of tailgate seal 

800404 4/13/20 PM; replaced 1 Rad7; 2 zerks 

800405 6/18/20 PM; 2 zerks 

800406 4/9/20 PM; Replaced 2 Rad 7 

800407 4/13/20 PM; replaced 1 zerk 

800408 5/14/20 PM 

800409 1/30/20 PM ; replaced 1 lid, 2 caution, and 1 Rad7 stencil 

800410 10/31/17 New Container- PM  

800411 6/24/20 PM; replace 1 Rad7; 2 zerks 

800412 6/18/20 PM; replaced 2 zerks 

800413 2/26/20 PM; replaced 2 zerks 

800414 4/13/20 PM; replaced 1 zerk 

800415 11/5/19 PM Replaced 4 placards. 

800416 4/30/20 PM; replaced 2 zerks 

800417 6/24/20 PM; replace 1 Rad7; 2 zerks 

800418 4/30/20 PM 

800419 4/9/20 PM; replaced 3 Rad7; 2 zerks 

800420 2/12/20 PM 

800421 5/6/20 PM; replaced 2 Rad7; 3 zerks 

800422 12/16/19 PM 

800423 6/23/20 PM; replaced 3 Rad7; 1 zerk 

800024 6/2/20 PM; 2 bolts, 3 zerks 

800425 7/6/20 PM; 2 bolts; 2 Rad7; 4 zerks 

800426 6/15/20 PM; replaced 2 Rad7 
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800427 12/19/19 PM; replaced missing bolts. 

800428 5/13/20 PM; replaced 2 bolts; 2 Rad7; 1 zerk 

800429 7/15/20 PM; Replaced 1 Rad7 

800430 6/23/20 PM; replaced 2 zerks 

800431   Acquired 12/2018 

800432 7/6/20 PM; replace 1 bolt; 3 Rad7; 2 zerks 

800433 12/16/19 PM 

800434   Acquired 12/2018 

800435 8/12/20 PM; replace 1 Rad7  

800436 6/17/20 PM; replaced 2 Rad7  

800437   Acquired 12/2018 

800438 5/27/20 PM; replaced 2 bolts; 1 Rad7; 2 zerks 

800439 4/21/20 PM; replaced 2 zerks 

800440 6/22/20 PM; replaced 1 Rad7; 3 zerks 

800441 7/29/20 PM; replaced 1 bolt; 1 Rad7; 1 zerk 

800442 4/15/19 Weld washer retrofit complete - washer added 9 

800443 7/1/20 PM 

800444 5/14/20 PM 

800445 6/3/20 PM; replaced 2 bolts; 3 zerks 

800446 7/7/20 PM; Replace 1 zerk 

800447 5/6/20 PM; replaced 1 bolt; 2 Rad 7; 2 zerks 

800448 4/29/20 PM; replaced 2 bolts; 1 Rad7; 1 zerk 

800449 6/22/20 PM; replaced 3 zerks 

800450 6/25/20 PM; replace 1 bolt; 2 Rad7; 1 Zerk 

800451 8/3/20 PM; replaced 1 bolt, replaced 2 zerks 

800452 4/21/20 PM; Replaced 2 Rad7; 1 zerk 

800453   Acquired 12/2018 

800454 6/25/20 PM; replace 1 bolt; 1 Rad7 

800455 6/11/20 PM; replaced 2 zerks 

800456 6/17/20 PM; replaced 1 bolt; 1 Rad7; 1 zerk 

800457 11/5/19 PM - Replaced J-Hook;replaced broken tailgate hinge 

800458 7/1/20 PM; Replaced 2 bolts; 2 Rad7; 2 zerks 

800459   Acquired 12/2018 

800460 /29/20 PM; replace 1 botl; 3 Rad7; 2 zerks 

800461 6/23/20 PM; replaced 1 bolt; 4 Rad7; 2 zerks 

800462 5/12/20 PM; 2 bolts, 2 Rad7; 2 zerks 

800463 7/14/20 PM; replaced 1 bolt; 2 Rad7; 2 zerks; and repaired dent on lid 

800464 7/14/20 PM; replace 1 bolt; 3 Rad7; 2 zerks 

800465 6/3/20 PM; replaced 1 bolt; 1 Rad7; 2 zerks 

800466   Acquired 12/2018 

800467 7/10/19 PM 

800468 7/2/20 PM; replace 1 zerk 

800469 6/24/20 PM; replace 1 zerk 

800470 6/23/20 PM; replaced 1 bolt; 3 Rad7; 2 zerks 

800471 5/14/20 PM 

800472 7/15/20 PM; replaced 2 bolts; 2 Rad7 

800473 6/30/20 PM; replaced 2 Rad7; 2 zerks 

800474   Acquired 07/2020 

800475   Acquired 07/2020 

800476   Acquired 07/2020 

800477   Acquired 07/2020 
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800478   Acquired 07/2020 

800479   Acquired 07/2020 

800480   Acquired 07/2020 

800481   Acquired 07/2020 

800482   Acquired 07/2020 

800483   Acquired 07/2020 

800484   Acquired 07/2020 

800485   Acquired 07/2020 

800486   Acquired 07/2020 

800487   Acquired 07/2020 

800488   Acquired 07/2020 

800489   Acquired 07/2020 

800490   Acquired 07/2020 

800491   Acquired 07/2020 

800492   Acquired 07/2020 

800493   Acquired 07/2020 

800494   Acquired 07/2020 

800495   Acquired 07/2020 

800496   Acquired 07/2020 

800497   Acquired 07/2020 

800498   Acquired 07/2020 

800499   Acquired 07/2020 

800500   Acquired 07/2020 

800501   Acquired 07/2020 

800502   Acquired 07/2020 

800503   Acquired 07/2020 

800504   Acquired 07/2020 

800505   Acquired 07/2020 

800506   Acquired 07/2020 

800507   Acquired 07/2020 

800508   Acquired 07/2020 

800509   Acquired 07/2020 

800510   Acquired 07/2020 

800511   Acquired 07/2020 

800512   Acquired 07/2020 

800513   Acquired 07/2020 

800514   Acquired 07/2020 

800515   Acquired 07/2020 

800516   Acquired 07/2020 

800517   Acquired 07/2020 

800518   Acquired 07/2020 

800519   Acquired 07/2020 

800520   Acquired 07/2020 

800521   Acquired 07/2020 

800522   Acquired 07/2020 

800523   Acquired 07/2020 

800524   Acquired 07/2020 

 


