

#	Final RFP Section	Final RFP Sub-Section	Subject/Title	Page Number	Question	DOE Response
1	-	-	Facility Clearance		Does this requirement require a Facility Clearance? If so, will the Government sponsor the awardee with the Facility Clearance?	Yes, this requirement requires a Facility Clearance. . See Sections, K.4 INSTRUCTIONS FOR SUBMITTING FOREIGN OWNERSHIP, CONTROL OR INFLUENCE INFORMATION (FOCI); K.5 E-FOCI ELECTRONIC PROCESSING; L.11 (h) Facility Clearance verification and L.17 DEAR 952.204-73, FACILITY CLEARANCE (AUG 2016) for further instructions.
2	B, G	B.3, G.4	Labor Hour CLINs and Billing instructions	B-3, G-5	Section B instructions state that "No labor hours in addition to those specified in Table B.3(3) below will be allowed during those periods for EEOICPA and Cyber Security, Computing and IT work. These rates are inclusive of any overtime the Contractor chooses to allow personnel to work." However G.4 states that "The direct productive labor hours incurred during the current billing period shall be broken down into hours worked, names of employees who incurred the cost, and specific tasks associated with the billing." Since for billing purposes the contractor needs to report all hours worked (straight time or overtime) in the invoice(s) but is constrained by the labor hours shown in Section B.3 (b), if the annual workload requires more hours of work will the Government grant a process to increase the hours in the Labor hour CLINs?	The Government and Contractor will follow provisions I.129, FAR 52.243-7, "Notification Of Changes" and I.195 , FAR 52.243-3, " Changes - Time-And-Materials or Labor Hours" for any proposed increase to the hours shown in the Labor Hour CLINs's after contract award.
3	C	C.3.4.1.1.3	Facilities Information Management System	C-46	Will DOE provide specifics regarding type and level of support required to support this PWS requirement?	No. DOE does not track or have information on resources at this task level. The work has been performed as part of a firm-fixed price for the past four years and information is not tracked at this level.
4	C	C.3.4.1.1.4	Five Year Site Plans (FYSP) or Ten Year Site Plans (TYSP)	C-46	Will DOE provide specifics regarding type and level of support required to support this PWS requirement?	No. DOE does not track or have information on resources at this task level. The work has been performed as part of a firm-fixed price for the past four years and information is not tracked at this level. The most recent Five Year Site Plan deliverable is provided in the Documents Library on the RFP website.
5	C	C.3.4.1.1.5	Site Sustainability Plan	C-46	Will DOE provide specifics regarding type and level of support required to support this PWS requirement?	No. DOE does not track or have information on resources at this task level. The work has been performed as part of a firm-fixed price for the past four years and information is not tracked at this level. The most recent Site Sustainability Plan Dashboard Report deliverable is provided in the Documents Library on the RFP website.

6	C	C.3.4.3	Maintenance of Buildings Structures, installed Equipment, and Furnishings	C-54	ATTACHMENT J-3: PADUCAH INFRASTRUCTURE ACCOUNTABLE PROPERTY LIST does not list any tools, hand tools, or shop equipment for use by the contractor. Please clarify or provide a list of Government furnished equipment that will be provided to the contractor to support this O&M requirement.	See Section C.2.5.2 Personal Property. DOE does not track items at this level. There is some of these types of items that may be available for use (if condition is usable). However, the offeror should assume that these type of expendables are not available in the quantities needed to perform the PWS.
7	C	C.3.4.3.2.7	Re-Lamping	C-56	Will DOE provide specifics regarding type and level of support required to support this PWS requirement?	No. DOE does not track or have information on resources at this task level. A spreadsheet of work orders under the prior contract for FY17, FY18, and FY19 is posted on the Documents Library on the RFP website.
8	C	C.3.4.3.2.12	Lighting, Traffic Control Devices, and Street Lighting	C-57	Of the approximately 700 total at the site, how many are traffic control devices?	Less than three. However, lighting associated with assigned gates that are identified on the Section J, Attachment J-8.C.2.1, Listing of Facilities Responsibility Matrix would be the responsibility of the Contractor per Section C.3.4.3.
9	C	C.3.4.4.3	LEVEL I, Scheduled/Preventative Maintenance Tasks and Standards	C-59	Will the Government provide a current inspection report (Deliverable 78 under the current RFP) for each of the required roads and yards, and historical maintenance and repair records for the same? This information is necessary to accurately estimate the cost for this service.	The latest inspection report will be included in the Documents Library on the RFP website. A spreadsheet of work orders under the prior contract for FY17, FY18, and FY19 is provided on the Documents Library on the RFP website.
10	C	C.3.4.4.4	Paved, Gravel, and Earth Roads, and Yards - LEVEL II, Service Orders Tasks and Standards	C-58	How many Level II service orders are generated annually for this PWS area? Are Level II service orders for this PWS area included in the Level II service order counts and labor hours provided in Attachment J-8.C.3.4.2.2?	Attachment J-8.C.3.4.2.2 provides the estimated Level I and Level II service orders annually for the PWS. A spreadsheet of work orders under the prior contract for FY17, FY18, and FY19 is provided on the Documents Library on the RFP website.
11	C	C.3.5.1	Custodial Services	C-61	ATTACHMENT J-3: PADUCAH INFRASTRUCTURE ACCOUNTABLE PROPERTY LIST does not list any buffers, vacuums, and associated custodial equipment for use by the contractor. Please clarify or provide a list of Government furnished equipment that will be provided to the contractor to support this O&M requirement.	See Section C.2.5.2 Personal Property. DOE does not track items at this level. There is some of these types of items that may be available for use (if condition is usable). However, the offeror should assume that these type of expendables are not available in the quantities needed to perform the PWS.
12	C	C.3.5.2	Grounds Maintenance	C-65	ATTACHMENT J-3: PADUCAH INFRASTRUCTURE ACCOUNTABLE PROPERTY LIST does not list any edgers, weed eaters, blowers, push mowers, and associated grounds maintenance equipment for use by the contractor. Please clarify or provide a list of Government furnished equipment that will be provided to the contractor to support this O&M requirement.	See Section C.2.5.2 Personal Property. DOE does not track items at this level. There is some of these types of items that may be available for use (if condition is usable). However, the offeror should assume that these type of expendables are not available in the quantities needed to perform the PWS.

13	C	C.3.5.2.4.2.2	Mowing/Vegetation Control	C-66	The Government has not provided square footage for areas requiring mowing/vegetation control in Zones I, II, III, VI, and VII. The maps provided do not allow offerors to determine the associated square footage of these areas. This data is necessary to accurately estimate the cost for this service.	Mowing Zone 1 - 2,235,922 sq. ft.; Mowing Zone 2 - 9,150,273 sq. ft.; Mowing Zone 3 - 10,946,659 sq. ft., Mowing Zone 5 - 6,084,904 sq. ft.; Mowing Zone 6 - 5,434,505 sq. ft.; C.3.5.5.7 Yards, Gravel, Storage - 11,511,498 sq. ft. ; Mowing Zone 7a 25,554 Linear Ft; Mowing Zone 7b - 23,354 Linear Ft.
14	C	C.3.5.2.4.2.4	Fertilizing and Liming	C-70	What is the frequency for applying fertilizer and lime? How many acres are treated with each application?	The Contractor determines how and when to apply fertilizer and lime to meet the performance work standards of the PWS.
15	C	C.3.5.2.4.2.10	Soil Erosion Repair	C-70	Is soil erosion repair accomplished via a Level II service order? If so, is the workload included in the Level II service order counts and labor hours provided in Attachment J-8.C.3.4.2.2?	Most erosion repair falls within the Level I category. If the repair exceeds the limit of liability, then it would be a negotiated Level II service order. Yes - the total hours in Attachment J-8.C.3.4.2.2 includes the average annual Level I and Level II Service Orders labor hours.
16	C	C.3.5.2.5	Equipment	C-71	Is equipment provided by the contractor covered by C.4.0 and the the Cost Reimbursement CLINs?	Section C.4.2 identifies cost reimbursement items associated with government furnished property.
17	C	C.3.5.3	Snow and Ice Prevention Removal	C-71	ATTACHMENT J-3: PADUCAH INFRASTRUCTURE ACCOUNTABLE PROPERTY LIST does not list any snow blowers, shovels, and associated snow removal equipment for use by the contractor. Please clarify or provide a list of Government furnished equipment that will be provided to the contractor to support this O&M requirement.	This type of equipment has not been purchased by the government in over five years since this contract has been under a firm-fixed price. These items are considered consumables and are not tracked. It is reasonable to assume that any that remain onsite that is the government's property has exceeded its usable life. The offeror should include these types of items in the firm-fixed price.
18	C	C.3.5.3.4	Equipment	C-73	Is equipment provided by the contractor covered by C.4.0 and the cost covered by Cost Reimbursement CLINs?	Section C.4.2 identifies cost reimbursement items associated with government furnished property.
19	C	C.3.5.3.6	Level II Service Orders	C-73	Is the Level II service order workload included in the Level II service order counts and labor hours provided in Attachment J-8.C.3.4.2.2?	Yes.
20	C	C.3.5.5.4	Level II Service Orders	C-78	Will the government provide an estimate of the average quantity of railroad ties replaced annually? Is the Offeror responsible for permanent disposal of replaced railroad ties resulting from rail maintenance? Is there an existing disposal contract for treated wood?	The annual quantity varies. This work has been done under Level II IDIQ negotiated work scopes. When ties are replaced, the offeror is responsible for any railroad tie disposal from non-SWMU/non-radiological areas. There is not an existing disposal contract for this type of waste that is provided to the Contractor for use. The Contractor must procure disposal services for the waste under their responsibility.
21	C	C.3.6.5.6	Contaminated Records	C-83	Are record vaults staffed? If so, what are the hours of service?	The vaults are staffed under the working hours established by the Contractor. Section F, F.5 identifies the normal hours of operation.

22	C	C.3.12.1.2	Requirements	C-91	Depending on when the award is made, will DOE allow the incumbent's Cyber Security Self-Assessment to stand until the next due date or will the incoming contractor be required to establish a new baseline? If it is required to establish a new baseline, how long after the contract award is made and the incoming contractor actually takes the responsible role will the incoming contractor have to complete the Cyber Security Self-Assessment?	If the Contractor chooses to blue-sheet and adopt the existing cyber security program for a period of time after transition, then the cyber security self-assessment will stand until the next due date.
23	C	C.3.12.1.2	Cyber Security, Computing, and IT, Requirements		Deliverable 106 requires offerors to submit a PPPO Cyber Integration Plan for all three sites, including the management of personnel in each site. Under C.3.12.1.1, it states that "The cyber security program for the PPPO Federal Office's Lexington, Portsmouth, and Paducah presences are provided through a separate contract vehicle." Can government clarify the boundary or difference between the PPPO's cyber security program and the PPPO Cyber Integration? Can the government clarify how offerors will be given authority to manage personnel under other contracts to successfully complete Deliverable 106?	The PPPO Federal Office's Lexington, Portsmouth, and Paducah programs will remain separate. These are the DOE offices. The Contractor is responsible for the Cyber Program for all the Prime Contractors at all three sites. The Contractor will have the staff to manage the program that encompasses all of the Prime Contractors. The Contractor will not manage personnel under other Contracts. The Contractor will provide the program and oversight that the other Contractors are required to follow.
24	C	C.3.12.2.13	IT Support and Management, Remote Systems		Can the government provide additional clarity on what "establish and maintain the capability to access and utilize all remote DOE systems or databases" entails? For example, is it by maintaining network connectivity, managing user credentials, and communicating with DOE system and database owners or third party software providers?	Yes. It is maintaining the systems in a manner that allows safe utilization of remote login capabilities.
25	H	H.23	DOE-H-2043 ASSIGNMENT AND TRANSFER OF SUBCONTRACTS (OCT 2014)	H-37	The RFP states: "(B) Transfer of Subcontracts. As the successor contractor, the Contractor agrees to accept transfer of existing subcontracts as determined necessary by DOE for continuity of operations. The Contractor shall use its best efforts to negotiate changes to the assigned subcontracts incorporating mandatory flow-down provisions at no cost. If the subcontractor refuses to accept the changes or requests price adjustments, the Contractor will notify the Contracting Officer in writing. DOE reserves the right to direct the Contractor to transfer to DOE or another Contractor any subcontract awarded under this contract." Would the Government provide a list of existing subcontracts specific to this contract and period of performance dates for those subcontracts?	At this time, there are no existing subcontracts that are required to be transferred to the Awardee.
26	J	Attachment J-11 QASP	3. Safeguards and Security (C.3.3)	A-9	What is the definition of Security Enforcement Action?	See 10 CFR 824.

27	J	Attachment J-11 QASP	Table 1 through Table 20	A-1-34	The sixth column of these tables provides the Deduction (Impact on Contractor Payments). In instances where a percentage of applicable CLIN is specified, what duration amount is that percentage applied against? Is it the entire contract value for the CLIN for each infraction or is the duration of contract value related to the surveillance frequency? For instance with a particular CLIN that has a 10% deduction against a monthly surveillance, would that be the total CLIN value divided by the number of months for which the CLIN applies?	The deduction is based on a percentage of the applicable CLIN value relative to the surveillance frequency (i.e. monthly, quarterly, etc.)
28	B	B.3(a) B.3(b)	Firm-Fixed-Price CLINs Labor Hour CLINs	B-2 B-3	C.3.11 EEOICPA and C.3.12 Cyber Security, Computing, and IT are listed in both B.3(a) as FFP and B.3(b) as Labor Hour. Please confirm that C.3.11 and C.3.12 are Labor Hour only.	C.3.11 and C.3.12 are Labor Hour only. B.3(a) will be amended to reflect this.
29	B	B.3 (a) and (b)	Contract Pricing	B-2,3,7	Section 3.11 and 3.12 are referenced under both B.3(a), Firm Fixed Price CLINs and B.3(b), Labor Hour CLINs. Question: What elements of Section 3.11 and 3.12 are included in the Fixed Price CLINs vs. which elements are included in the Labor Hours CLINs?	C.3.11 and C.3.12 are Labor Hour only. B.3(a) will be amended to reflect this.
30	B	Section B	Supplies or Services and Prices/Costs	B-3	FPR and CR CLINS Worksheet, Cells D5 and E5. Question: Please clarify if the number and unit of measure in each area are correct or they should agree in number and unit of measure. If they should agree, which number and unit of measure is correct?	The number and unit of measure are correct. It is recognized that the transition period duration is 60-days, however, transition is paid as one total lump sum.
31	B and C	B.3(b) and C.3.12.1.5	Supplies or Services and Prices/Costs and Performance Work Statement	B-7 and C-92	Section B.3(b) states, "The Cyber Security, Computing, and Information Technology personnel fixed hourly rates are fully burdened and include all indirect costs and profit for the work covered under Section C.3.12, except for the Contingency Plan Director. This position is a management position and should be included as part of the firm-fixed price associated with Section C.2.1, Administration." Question: Is the Contingency Plan Director an independent position or can it be a dual role? If it can be a dual role, can it be combined within the Fixed Labor Hour positions, if charges are appropriately distributed between Fixed Price and Fixed Labor Hour positions?	Section B.3(b) will be changed to the IT Director/Manager in an amendment. In the event the Contractor chooses to have a key personnel position or director, this would be under the firm-fixed price and is not the position identified as the IT Manager in the hourly labor categories. In Section C.3.12.1.5, the cyber security-significant appointed roles may be filled by staff personnel and the staff positions do not have to correspond one-to-one with the role identified and are not labor categories (i.e., they are not full-time roles). An individual may fulfill multiple roles.

32	B, C	Section B.2, CLIN 0001 and C.3.1	Transition	B-2 and C-25	May offeror's assume that incumbent ISS staff is available to provide support for Transition and if so, who bears the cost for incumbent support? To what extent/levels of management and operations support of the incumbent workforce will be made available to support transition? What, if any, limitations will the new contractor have with meeting and interviewing incumbents? Will onsite meetings with incumbent workforce be allowed and space allowed for meetings?	The current Infrastructure Contractor (Swift and Staley) is required to support transition to the incoming Contractor by attending transition meetings, providing documents, as requested, and providing HR information, as necessary. The current Infrastructure Contractor will support transition, to the extent reasonable, while completing their routine contract requirements during transition. Incumbents will be allowed to attend interviews. See Section C.3.1. that states that Government furnished facilities and equipment will not be available until transition is complete and the Contractor assume operational responsibilities. Therefore, there will not be space onsite for transition meetings unless they are with DOE or the Incumbent Contractor wishes to hold meetings in their facilities at their convenience.
33	B, C	B.3, C.3.12.1.5	Labor Hour Cyber Security, Computing, and IT CLINs	B-3, C-92	The B.3 Labor Hour Cyber Security, Computing, and IT CLIN table(s) list 12 labor categories with hours to price. In PWS section C.3.12.1.5 there are additional 7 IT labor categories (roles) that are called out; Information System Security Manager, Information System Security Officer(s), Configuration Management Manager, Contingency Plan Director, Contingency Plan Coordinator, Control Assessor(s), System Owner. Only one of these additional labor categories (Contingency Plan Director) is identified to be priced in the FFP CLINs. Will the Government clarify if the other additional positions should also be priced in the FFP CLINs? Will the Government supply a cross-walk if some of these additional roles are associated with the 12 labor categories shown in the B.3 table or supply the minimum qualifications for these additional IT positions? Are the PWS section C.3.12.1.5 positions mandatory?	Section B.3(b) will be changed to the IT Director/Manager in an amendment. In the event the Contractor chooses to have a key personnel position or director, this would be under the firm-fixed price and is not the position identified as the IT Manager in the hourly labor categories. In Section C.3.12.1.5, the cyber security-significant appointed roles may be filled by staff personnel and the staff positions do not have to correspond one-to-one with the role identified and are not labor categories (i.e., they are not full-time roles). An individual may fulfill multiple roles.
34	B, C, L				Sections B.2, C.3.1, and L.16(g) all reference a 60-day transition period. However, Section H.3(B) defines the Contract Transition Period as 90-days and Section H.6 outlines the transition timeframe and multiple deliverables being due as outlined on a 90-day transition schedule. Please clarify the number of days for the transition period for this contract.	The transition period is 60-days. References to a 90-day transition period will be updated to 60-days in an amendment.
35	B, L				Are the CLIN 0001, "Transition Period Cost" and CLIN 0002, "Closeout Cost" submitted by the Offeror part of the total evaluated price?"	Yes. CLINS 0001 and 0002 are considered Firm-Fixed Price CLINS. See M.7.
36	B, L				After contract award, will labor prices proposed on an IDIQ task proposal need to match what was proposed in the original RFP proposal?	Yes. Proposed IDIQ fixed-unit rates will be incorporated into the resultant contract via Attachment J-10 (currently reserved).

37	B, L	Section B Table B.3 (3) and Section L, L-8 TAB Section B Table B.3 (3) EEOICPA	EEOICPA DPLH	Section B pages B-8, B-9, B-10, B-11, and B-12 and Section L, L-8	Section B Table B.3 (4) pages B-4, B-5, and B-6, the DPLH provided differ from those DPLH provided in the Section L, L-8 document TAB Section B Table B.3 (3) EEOICPA. Shouldn't the DPLH shown in these documents be the same?	Attachment L-8 was updated in Amendment 1 to match Section B.
38	B, L	B.3,	Labor Hour Cyber Security, Computing, and IT CLINs	B-3, L-22-23	B.3 states that "This hourly rate should include any materials, travel, and training costs and other direct costs associated with these labor categories." However in Section L additional columns can only be added to the Labor Hour forms to reflect utilizing multiple subcontractors. Will the Government allow additional columns to add ODC costs if needed into the fully burdened hourly rate? If adding columns is not permitted, how should offeror include ODC costs in their Labor Hour rate?	No. Use the columns provided. ODC's may be captured in columns d, e, and or f.
39	C	C.3.6	Records Management	C-79	Will any records be stored at the site after closure or will they be transferred to another organization? If kept at the site, what percentage of these records will be classified, OUO or UCNI?	99% of records at the site are electronic and hard copies are not maintained. During the performance period of this contract, the Contractor will be required to manage all records on-site electronically. There will be a small percentage (<1%) that is classified in hardcopy or electronically managed in secure locations. OUO and UCNI are electronically stored in the records system and properly marked as such.
40	C	C.2.2.7	Issues Management System/Occurrence Reporting	C-13	Section C.2.2.7 states, "The Contractor shall develop and implement a single computerized comprehensive Issues Management System using a "zero-threshold" level for the identification, assignment of significance category, and processing for all issues raised across all levels of the Contractor's organization." "All issues are to be tracked in one combined location and disseminated to DOE." Question: What is meant by "zero-threshold" and "all issues"? How are issues to be disseminated to DOE (expected format and frequency)?	"Zero-threshold" and "all issues" means the contractor cannot elect to not put in issues (normally low significance concerns) that would inhibit/limit DOE understanding of an issue or preclude the contractor's own trending of lower lever issues. Dissemination is normally via an informational document submitted summarizing the information. In some cases via email is acceptable and will be established through routine working practices.

41	C	C.2.2.10	Waste Management and Pollution Prevention	C-17	<p>Section C.2.2.10 states, "The Contractor shall report the recycle numbers to the DOE on a monthly basis with a breakdown of quantities in pounds for glass, plastic, aluminum, paper, computing equipment, and cardboard, as well as the number of printer cartridges and copier toner cartridges sent to a certified recycler for re-use (Deliverable 32)."</p> <p>Question 1: There are no local recyclers that will accept glass, distinguish between paper/cardboard, nor separate metals by type. Will DOE provide a waste sorting facility so reporting requirements can be met or can combined totals be reported where sorting is not feasible?</p> <p>Question 2: Is the term "computing equipment" defined as equivalent to electronics, electronic waste or electronic scrap?</p>	<p>Question 1. Totals may be combined where feasible.</p> <p>Question 2. Yes.</p>
42	C	C.3.2	Safeguards and Security (S&S)	C-27	<p>The PWS states, "The S&S Program applies to the Kentucky Department of Fish and Wildlife (pertaining to the DOE licensed land adjacent to the Paducah Site), other site tenants, and Paducah Site prime contractors."</p> <p>Question: What part of the S&S program applies to the DOE licensed land?</p>	Badging, PPA/229 access and controlled/prohibited articles and other services as described in the licensing documents.
43	C	C.3.2.1.2	Safeguards and Security Planning and Procedures	C-28	<p>The PWS states, "This includes maintaining security of foreign intelligence and threat assessments as identified in DOE O 5639.8A and DOE O 5670."</p> <p>Question: Are these references applicable to the PWS?</p>	Yes, these references are applicable
44	C	C.3.2.1.2	Safeguards and Security Planning and Procedures	C-29	<p>Section C.3.2.1.2 states, "The SSP shall include and/or ensure specific references to associated plans/procedures and/or description processes for the list below: 1) A listing and prioritization of the assets and security interests at the Paducah Site...".</p> <p>Question: Please clarify what DOE considers a prioritization of our assets since the Special Nuclear Material is all the same category and attractiveness level.</p>	Prioritization of targets as should be described in the Site Security Plan. Examples might be nuclear material, classified material, personnel, chemicals or any other items requiring a protection strategy.
45	C	C.3.6.5.3 and C.3.12.1.1	Classified Records and General	C-82 and C-91	<p>Section C.3.6.5.3 states, "Classified documents may be processed electronically so long as the computer systems meet all classified security requirements." However, Section C.3.12.1.1 states National Security Systems processing classified information are not in-scope."</p> <p>Question: How can records process classified records if NSS is no longer in site scope?</p>	The PPPO Federal Office is rolling out a classified network (to be available as GFS&I in October 2020) for use for records management activities.
46	C	C.3.3.4	DOE Site Network	C-46	<p>Section C.3.3.4 states, "The Contractor shall provide all basic support to the DOE, and TSS Contractor printers, plotters, and copier equipment."</p> <p>Question: Please clarify if the work scope includes local printers or networked copier/printers only.</p>	The Contractor manages all the local printers, plotters, and copier equipment for themselves, the D&R Contractor, and DOE at Paducah.

47	C	C.3.2.2	Unknown	C-32 and C-33	Paragraph C.3.2.1.4.2 Security Management in Contract, is the last paragraph on Page C-32. The first paragraph on page C-33 is C.3.2.3 Physical Protection and there is an item in the QASP for 3.2.2. Question: Was C.3.2.2 intentionally left out? Please clarify.	C.3.2.2 will be identified as RESERVED in an amendment. C.3.2.2 in the QASP will be changed to C.3.2.1.
48	C				Who is responsible for the Operations and Maintenance of Freon (some contaminated)? How and where will it be disposed?	Management of freon in the process buildings and in rail cars and storage containers is the responsibility of the D&R Contractor and is not included in this PWS.
49	C				Why is the Government treating IT/Cyber/Computing as Labor Hour and the majority of the rest of the contract Firm Fixed Price? What changed from the previous contract?	DOE believes that this is the best way to procure these services.
50	C				Is verification and testing of I & C Systems included in the RFP? If not, where is it and what contractor holds those responsibilities?	The Contractor is responsible for the verification and testing, as required by applicable standards, of the systems within facilities and for equipment assigned to them in performance of the PWS.
51	C		IT		Are there any opportunities for consolidation and optimization of software products?	Yes - Deliverable 108 requires the Contractor to submit an annual report of required Paducah Site software licenses. Recommended improvements should be part of that deliverable.
52	C				How is pest control done? In-house or subcontracted?	The Contractor is required to perform the pest control required by the PWS. The Offeror should determine whether this is self-performed or subcontracted.
53	C		IDIQ		Will the Government confirm that IDIQ work will or will not include vertical construction, Design Bid Build, Design Build, or Construction Management At Risk?	It may include any of the items listed in the question. See Section C.5.0 for an example list, which includes facilities construction.
54	C	C.2.1 ADMINISTRATION and C.3.12.1.5 Personnel Appointments with Cyber Security-Significant Roles, and Section B - Cyber Security, Computing, and IT CLINs: PWS Element C.3.12	C.2.1 ADMINISTRATION and C.3.12.1.5 Personnel Appointments with Cyber Security-Significant Roles, and Section B - Cyber Security, Computing, and IT CLINs: PWS Element C.3.12	Section B: B-7 and Section C: C-6 and C-92	C.2.1 and C.3.12.1.5 identify a Contingency Plan Coordinator while 3.12.1.5 and Section B - Cyber Security, Computing, and IT CLINs: PWS Element C.3.12 identify a Contingency Plan Director. Please clarify if both a Contingency Plan Coordinator and a Contingency Plan Director are required?	Section B.3(b) will be changed to the IT Director/Manager in an amendment. In the event the Contractor chooses to have a key personnel position or director, this would be under the firm-fixed price and is not the position identified as the IT Manager in the hourly labor categories. In Section C.3.12.1.5, the cyber security-significant appointed roles may be filled by staff personnel and the staff positions do not have to correspond one-to-one with the role identified and are not labor categories (i.e., they are not full-time roles). An individual may fulfill multiple roles.
55	C	C.2.5.2	Personal Property	C-21	Is the Property Information Database System (PIDS) the only system that the contractor is allowed to use to manage personal property?	DOE requires the use of FIMS and PIDS for government furnished property. The Contractor may choose any other system to manage their own inventory.

56	C	C.2.5.2	Personal Property	C-21	The Contractor shall interface with the Paducah Area Community Reuse Organization (PACRO) to transfer eligible excess personal property per the PACRO/DOE Property Transition Agreement. The Document Library does not contain a copy of the agreement. Will the Government provide a copy of the PACRO/DOE Property Transition Agreement?	The PACRO/DOE Property Transition Agreement document was added to the Documents Library on the RFP website.
57	C	C.3.10.2	Radiological Instrumentation	87	This paragraph references Attachment J-8.C.3.10.2, Listing of Other Site Contractors' Equipment being Maintained. In Attachment J-8 the information is provided J-8.C.3.11.2. Please correct.	Attachment J-8.C.3.11.2 will be renumbered to J-8.C.3.10.2 in an amendment.
58	C	C.3.10.3	Dosimetry Program	87	This paragraph references Attachment J-8.C.3.10.3, Quantity of Personnel Active in Radiological Monitoring Programs. In attachment J-8 the information is provided J-8.C.3.11.2. Please correct.	Attachment J-8.C.3.11.3 will be renumbered to J-8.C.3.10.3 in an amendment.
59	C	C.3.12.2.4	Hardware	C-94	This paragraph references Attachment J-8.C.3.3.2, Information Technology Service Matrix. The reference should be Attachment J-8.C.3.3.1. Please correct.	This will be corrected in an upcoming amendment.
60	C	C.3.4.6	On-Site Fueling Services	C-60	What are the hours of operations that should be considered for the FFP CLIN?	The fueling station is a self service station. The Quality Assurance Surveillance Plan Performance Standard requires the station to be available 24 hours per day, 7 days per week (at least one diesel and one gas operational). The minimal acceptable quality level is 95% operational.
61	C	C.3.4.6	On-Site Fueling Services	C-60	How many tanks and what size and what fuel do they hold?	Attachment J-8.C.3.4.3.2.13 provides details on the types of tanks and what fuel they contain.
62	C	C.3.4.6	On-Site Fueling Services	C-60	How many pumps dispense fuel at C-752-B?	Attachment J-8.C.3.4.3.2.13 provides details on the number of pumps.
63	C	C.3.4.5.3	Storm Damage	C-60	What has been the historical number of storms and hours required to support this item?	This information is not tracked by DOE at the site. The Contractor may consult the national weather service information for the amount of rainfall annually in this region.
64	C	C.3.4.5.2	Erosion Repair	C-60	What has been the historical number of Erosion Repairs over the past 3 years?	A spreadsheet of work orders under the prior contract for FY17, FY18, and FY19 is provided on the Documents Library on the RFP website.
65	C	C.3.4.4.1	General	C-58	What has been the historical number of Marking, Signage and Device Repairs over the past 3 years?	A spreadsheet of work orders under the prior contract for FY17, FY18, and FY19 is provided on the Documents Library on the RFP website.
66	C	C.3.4.4.3	Level I, Scheduled / PM Tasks and Standards	C-59	What has been the historical number of Road Repairs over the past 3 years?	A spreadsheet of work orders under the prior contract for FY17, FY18, and FY19 is provided on the Documents Library on the RFP website.
67	C	C.3.4.4.5	Storm Drainage System Maintenance and Repairs	C-59	How many Storm Drainage systems are there? What has been the number of historical repairs from the past 3 years?	A spreadsheet of work orders under the prior contract for FY17, FY18, and FY19 is provided on the Documents Library on the RFP website.
68	C	C.3.4.4.3.4.2)	PM Inspections	C-59	How many signage items are there along the unpaved surfaces that have to be maintained?	Less than 20.

69	C	C.3.4.4.3.2	Records	C-59	Will the deficiencies from past inspection be provided for the past 3 years?	Information is not tracked at this level. The Contractor performs a QA inspection of records. Any records not meeting the requirements are returned to the Contractor for correction. The Contractor is required to correct their own records being processed.
70	C	C.3.4.3.2.1	PM Program Development	C-55	Will the Government provide a complete list of items currently in the CMMS for the bidders to validate and develop our PM program?	A spreadsheet of work orders under the prior contract for FY17, FY18, and FY19 will be provided on the Documents Library on the RFP website.
71	C	C.3.4.3.2.3	HVAC Systems	C-55	Attachment J-8.C.3.4.3.2.3 had on items listed for compressors, blower motors, fans, service valves, dampers, condensers, cooling coils, pumps, purge units etc. Will an updated list be provided for contractors to estimate?	All the available information is provided on the updated Attachment J-8.C.3.4.3.2.3.
72	C	C.3.4.3.2.3	HVAC Systems	C-55	What has been the historical maintenance and minor repair of HVAC systems over past 3 yrs?	A spreadsheet of work orders under the prior contract for FY17, FY18, and FY19 is provided on the Documents Library on the RFP website.
73	C	C.3.4.3.2.5	Elevators	C-56	Will the Government provide a list of Elevator by location, type and size that contractor must maintain?	The Contractor does not currently have any facility assignments with elevators. The standards are included in the event any facilities are assigned in the future if elevators are part of those buildings.
74	C	C.3.4.3.2.5	Elevators	C-56	What has been the historical workload for the past 3 years on Elevators?	The Contractor does not currently have any facility assignments with elevators. The standards are included in the event any facilities are assigned in the future if elevators are part of those buildings.
75	C	C.3.4.3.2.6	Refrigeration Equipment	C-56	Will the Government provide a list of Refrigeration Equipment by location, type and size that contractor must maintain?	Any refrigeration equipment that would be the responsibility of the contractor is included in Attachment J-3, Accountable Property List.
76	C	C.3.4.3.2.7	Relamping	C-56	Will the Government provide a list of building for re-lamping with size and type of lights to be re lamped that contractor must maintain?	The buildings that the Contractor would be responsible for are listed in Attachment J-8.C.2.1 Listing of Facilities Responsibility Matrix in the S&M column as INF. The site tour provided a visual assessment of the larger facilities under the control of the Contractor and a sample of trailers under the responsibility of the Contractor. This should provide a basis for the type of re-lamping that may be required.
77	C	C.3.4.3.2.8	Architectural and Traffic Signage	C-56	Will the Government provide a list of architectural and traffic signage that contractor must maintain?	The current RFP adequately provides the estimated number of signs needing to be replaced each year. Should a significant wind event occur, or if new construction or modifications necessitate, the Level II Work Order process will be used. See Section C.3.4.3.2.8.

78	C	C.3.4.3.2.10	Warranty Maintenance	C-57	Will the Government provide a list of items under warranty by location, type and size that contractor must maintain?	Warranty information will be added to the Documents Library.
79	C	C.3.4.3.2.12	Lighting, Traffic Control Devices and Street Lighting	C-57	Who is responsible for maintaining Traffic Control Devices? If the contractor is, how many are there and where are they located on the site?	The Infrastructure Contractor is responsible for the traffic control devices. They have been added to Attachment J-8.C.3.4.4.2a Listing of Roads.
80	C	C.3.4.3.3	Level II, Maintenance for Facilities	C-58	Will the Government provide a complete list if Level II Service Orders for the past 3 years by craft or type to include the time and cost of materials?	A spreadsheet of work orders under the prior contract for FY17, FY18, and FY19 is provided on the Documents Library on the RFP website.
81	C	C.3.4.2.1	Maintenance Management General	C-49	What are the yearly number of Scheduled and Unschedule maintenance tasks that have to be schedule and planned by shop or craft?	A spreadsheet of work orders under the prior contract for FY17, FY18, and FY19 is provided on the Documents Library on the RFP website.
82	C	C.3.4.2.4.5	Configuration Management	C-53	How many as built drawing are updated historically on a yearly average?	As-builts are typically only required for IDIQ tasks involving new construction or facility modifications and are identified as deliverables. However, there have been approximately 50 per year.
83	C	C.3.4.2.5	Reporting and Status Inquiry	C-53	Will the Government provide copies the last 3 years of Deliverable 76?	In the previous contract this was a weekly deliverable and it is not practical to put three years of weekly reports on the Documents Library. A spreadsheet of work orders under the prior contract for FY17, FY18, and FY19 is provided on the Documents Library on the RFP website.
84	C	C.3.4.2.3.3	Priority 3 – Routine	C-51	Priority 3 – Routine is defined as “maintenance required correcting failures which cannot be classified as Priority 1 or Priority 2 shall default to Priority 3. The Contractor shall respond within four (4) business hours of receipt of notification.” As an example, if a Pri 3 request occurs after normal duty hours on Saturday morning, would the Contractor be required to respond within the first four hours on Monday morning?	Yes.
85	C	C.3.4.2.4	Computerized Maintenance Management System	C-51	This section states in part: “The Contractor shall utilize the CMMS to track all maintenance/services, as either LEVEL I or LEVEL II maintenance category, as appropriate in accordance with the requirements as described throughout Section C.3.5.” However, section C.3.5 only covers FACILITY SERVICES (CUSTODIAL, SNOW/ICE ABATEMENT, PEST CONTROL, MOWING). Please clarify the reference to C.3.5.	This will be corrected to Section C.3.4 in an amendment.

86	C	C.3.4.3.2.1	Preventative Maintenance Program Development	C-55	This section states in part: "The Contractor shall develop a comprehensive PM program (Deliverable 77) for assigned buildings, structures, and installed equipment. The PM program shall be developed from applicable original equipment manufacturer manuals, inspection checklists, manufacturer's standards, industry standards, and commercial guides, as applicable. The Contractor shall identify and/or develop maintenance standards and procedures for each building and subsystem, structures, and installed equipment to their individual component level." Can offerors safely assume that a comprehensive PM program currently exists and that the associated CMMS database will be made available to the incoming contractor for download and migration of the data to the incoming contractor's CMMS?	Yes. The current PM Program will be available at transition for bluesheeting and data from CMMS will be downloaded and available for migration.
87	C	C.3.4.2.4	Computerized Maintenance Management System	51	Does the Government have a preference as to the CMMS used by the contractor? If so, please specify the system.	No, there is no preference. The current system is Maximo.
88	C	C.3.4.2.4	Computerized Maintenance Management System	51	Is the cost of the CMMS covered under PWS 4.0 and the Reimbursable CLINs?	No. See Section C.3.4.2.4 which states, "The cost for implementation and maintenance of this program is not a cost-reimbursable software item and is included in the firm fixed-price scope."
89	C	C.3.5.5.3.2	Active Railroad Track Scheduled Services	C-77	How many derailleurs, rail oilers and gear boxes must be maintained?	The list of switches is found in Attachment J-8.C.3.5.5.2b <i>Listing of Switches and Crossings</i> . All of these switches on active track require lubrication, as does their associated movable rail structures (i.e. fly rails). There are no rail oilers in use at the Paducah site.
90	C	C.3.5.5.3.4	Drainage System Maintenance and Repair	C-78	Will the Government provide a list of the drainage systems for the rail system that have to be maintained?	Available railroad culvert information will be added to the Documents Library.
91	C	C.3.5.5.4	Level II Service Order	C-78	Will the Government provide the historical Level II Service Orders for the past 3 years?	A spreadsheet of work orders under the prior contract for FY17, FY18, and FY19 is provided on the Documents Library on the RFP website.
92	C	C.3.5.4.6	Level II Pest Control Services: Unscheduled Service Request	C-75	Will the Government provide the historical Level II Pest Control Services: Unscheduled Service Request for the past 3 years?	A spreadsheet of work orders under the prior contract for FY17, FY18, and FY19 is provided on the Documents Library on the RFP website.
93	C	C.3.5.3.3	Snow and Ice Removal Planning	C-72	Will the Government provide the Snow and Ice Removal Plan (Deliverable 83) for planning use? If not will the Government provide a list of Priority 1, 2, 3 and 4 areas that contractor is responsible for?	The Snow and ice Removal Plan is included in the Document Library on the procurement website and remains there for reference.

94	C	C.3.5.4.1	Pest Control Services General	C-74	Will the Government clarify exactly which building listed in J-8.C.2.1 are receiving Pest Control Services as the Column for Pest Control there is no explanation for INF, D&R, DUF6 and N/A? It is not clear and gives the Incumbent an unfair advantage bidding and staffing Pest control.	INF is the Infrastructure Contractor. Operational Responsibility that lists INF are facilities that the Contractor utilizes and manages. S&M that lists INF are facilities that the Contractor maintains. Janitorial that lists INF are facilities that the Contractor is required to perform janitorial services in. Pest Control that lists INF are facilities that require routine pest control (spraying). Grounds Services that lists INF are facilities that the Contractor must perform mowing, weed control, or other grounds services as identified in the PWS.
95	C	C.3.5.4.1	Pest Control Services General	C-74	Are the bidders to assume that for Pest Control, where there is INF, D&R and DUF6 we are to bid and staff for Pest control services?	INF is the Infrastructure Contractor. Operational Responsibility that lists INF are facilities that the Contractor utilizes and manages. S&M that lists INF are facilities that the Contractor maintains. Janitorial that lists INF are facilities that the Contractor is required to perform janitorial services in. Pest Control that lists INF are facilities that require routine pest control (spraying). Grounds Services that lists INF are facilities that the Contractor must perform mowing, weed control, or other grounds services as identified in the PWS.
96	C	C.3.5.4.5.4)	Pest Control Services , Removal	C-75	What has been historical workload over past 3 years for removal of nuisance animals?	The available Present Nuisance Animal Log is posted to the Documents Library.
97	C	C.3.5.5.1	General	76	This PWS says: The Contractor shall operate and maintain the PGDP rail system. Please define the contractor's rail system operating responsibilities (is contractor required to operate locomotives, move rail cars, etc.?)	The Contractor is required to ensure that the designated rail lines are properly maintained. The Contractor is not responsible for funding locomotives or rail car movement.
98	C	C.3.6.3.3	Vital Records Program	C-80	Will Government add workload to J-8.C.3.6.1 for this requirement?	No. DOE does not track or have information on resources at this task level. The work has been performed as part of a firm-fixed price for the past four years and information is not tracked at this level.
99	C	C.3.6.5	Maintenance / Use	C-81	There is mention of J-8C.3.6.3.5 Selected NARA Requirement but not listed in Attachment J-8. Will this be added?	This is currently included in page 275 of the Attachment J-8 pdf.
100	C	C.3.6.5.1	Quality Assurance Records	C-82	Will the Government provide workload for this specific requirement?	No. DOE does not track or have information on resources at this task level. The work has been performed as part of a firm-fixed price for the past four years and information is not tracked at this level.

101	C	C.3.6.5.2	Privacy Act Records	C-82	Will the Government provide workload for this specific requirement?	No. DOE does not track or have information on resources at this task level. The work has been performed as part of a firm-fixed price for the past four years and information is not tracked at this level.
102	C	C.3.8	ENVIRONMENTAL INFORMATION CENTER (EIC) OPERATIONS	85	Attachment J-8.C.2.1 – LISTING OF FACILITIES RESPONSIBILITY MATRIX does not list the ENVIRONMENTAL INFORMATION CENTER. Where is the center located?	Emergency Technology Center, Room 221, 5100 Alben Barkley Dr., Paducah, KY 42001.
103	C	C.3.8	ENVIRONMENTAL INFORMATION CENTER (EIC) OPERATIONS	85	Is the Environmental Information Center also known as the Joint Public Information Center?	No. They are two different places and functions. The Joint Public Information Center or Joint Information Center is a function of public communication during an emergency. The Environmental Information Center is a physical location provided by the Contractor for the public to access a computer, printer, and information related to the Environmental Remediation Program.
104	C	C.3.6.5.6	Contaminated Records	C-83	Will DOE provide specifics regarding type and level of support required to support this PWS requirement?	No. DOE does not track or have information on resources at this task level. The work has been performed as part of a firm-fixed price for the past four years and information is not tracked at this level.
105	C	C.2.2.3	Occupational Radiation Protection Program and Radiological Site Services	C-10	Provide workload for radiological activities performed by ES&H personnel.	DOE does not track or have information on resources at this task level. The offeror is required to determine the amount of radiological support needed for the work scope of the PWS.
106	C	C.2.2.4	Emergency Management	C-11	Will DOE provide the level of support required or historical workload data to provide this support on this contract?	No. DOE does not track or have information on resources at this task level. The work has been performed as part of a firm-fixed price for the past four years and information is not tracked at this level.
107	C	C.2.2.10	Waste Management and Pollution Prevention	C-16	Will DOE provide the level of support required or historical workload data for disposition of the waste categories listed in the PWS?	DOE does not track or have information on resources at this task level. The offeror is required to determine the amount of engineering support needed for the work scope of the PWS.
108	C	C.2.3	Engineering	C-18	Please provide historical or projected workload (tasks and hours) for engineering services provided by the ISS contractor.	DOE does not track or have information on resources at this task level. The offeror is required to determine the amount of engineering support needed for the work scope of the PWS.

109	C	C.2.3	Engineering	C-18	Section C.2.3 states that, among other engineers, radiological engineers may be required. What specific Engineering requirements exist? Can the DOE provide more input as to the nature of the Engineering required? Will the contractor be responsible for providing any nuclear engineering or will we be involved in the nuclear D&D work at all?	The engineering that is required would be related to performance of the PWS. The Contractor is not responsible for any Category 2 nuclear facilities or nuclear D&D per the scope of the PWS.
110	C	C.2.3	Engineering	C-18	Please confirm a Commonwealth of Kentucky Professional Engineer (PE) registration is required for only structural engineering assessments and projects.	A P.E. is required for structural engineering assessment and projects or any other deliverable that regulations require documents or drawings to be stamped by the P.E..
111	C	C.2.6	EXPORT CONTROL INFORMATION (ECI) PROGRAM MANAGEMENT	C-22	Will DOE provide the level of support required or historical workload data to provide this support on this contract?	Much of the ECI and HRP scope is new to this contract. You do not provide ECI scope to the Duf6 conversion facility which is responsible for their own technology reviews for ECI. The contractor will be responsible for developing, training, implementing the entire ECI/HRP for the entire site, not including the Duf6 technology.
112	C	C.2.7	SUPPORT ANNUAL PUBLIC AND DOE EVENTS	C-24	Will DOE provide specifics regarding type and level of support required to support this PWS requirement?	DOE does not track or have information on resources at this task level. The offeror is required to determine the amount of engineering support needed for the work scope of the PWS.
113	C	C.3.2.3	Physical Protection	C-33	What are the customer service work days and hours of operation for Visitor Control services?	See Section C.3.2.5 of the PWS.
114	C	C.3.2.3.1.5	Escort Requirements	C-34	3.2.3.1.5 says: The Contractor shall develop, implement and manage the site escort strategies. ATTACHMENT J-8.C.3.2.1 Security Services Workload History shows 1500 escort events. Is that 1500 for all contractors or is 1500 for just the ISS contractor?	Attachment J-8.C.3.2.1 has been updated in its entirety. The escort strategies and ratios for the site are covered in the Site Security Plan which is owned by the ISS contractor. Each contractor is responsible for providing whatever escorts their SOW require. Escorting and escorting strategies are only for any uncleared staff or site visitors.
115	C	C.3.4.1.1.2	Relocation Services	C-46	Are relocation services provided as Level I or Level II service?	Neither. Relocation requirements are identified in C.3.4.1.1.2. The Contractor shall provide up to 500 direct labor hours annually to support other contractors in relocation services as described as part of the firm-fixed price. Anything above the 500 hours per year would be IDIQ scope. Any relocation performed by the Contractor for its own purposes is not part of the 500 hours of service to others and is part of the Contractors firm-fixed price as stated in Section C.2.5.1.

116	C	F.3, H.3 (B)	Transition period of performance	F-2, H-4	Section F states the contract transition period will be approximately 60 days, however Section H.3 states the "Contract Transition Period" means the 90-day transition as defined in Section F of this Contract. Would the Government please clarify the transition period length?	The transition period is 60-days. References to a 90-day transition period will be updated to 60-days in an amendment.
117	C, J	C.3.4.4.2.c	Listing of Bridges	215 of 287	What does the note under the table mean that there is no McCaw Bridge road? Do we maintain or do anything with it?	Note will be modified. The McCaw Road Bridge no longer requires maintenance. The road leading to the bridge on DOE property is required to be maintained as needed for access to DOE property areas in the vicinity of McCaw road such as the TVA substation and Little Bayou Creek monitoring locations.
118	C, J	C.3.4.3b	Maintenance Requirements of Buildings, Structures, Installed Equipment, Systems and Components	83 / 287	Will the Government provide workload for this specific requirement to include ordered and performed work for the 20 categories listed in this attachment?	DOE does not track or have information on resources at this task level. The offeror is required to determine the amount of support needed for the work scope of the PWS.
119	C, J	ATTACHMENT J-8.C.3.4.2.2	Estimated Annual Level I and II Service Order(s) and Example IDIQ Scope	76 / 287	Will the Government provide the Level I Service Orders broken out by shop or craft?	A spreadsheet of work orders under the prior contract for FY17, FY18, and FY19 is provided on the Documents Library on the RFP website.
120	C, J	ATTACHMENT J-8.C.3.4.2.2	Estimated Annual Level I and II Service Order(s) and Example IDIQ Scope	76 / 287	Will the Government provide the Level II Service Orders broken out by shop or craft?	A spreadsheet of work orders under the prior contract for FY17, FY18, and FY19 is provided on the Documents Library on the RFP website.
121	C, J	ATTACHMENT J-8.C.3.4.2.2	Estimated Annual Level I and II Service Order(s) and Example IDIQ Scope	76 / 287	Will the Government provide the Level II Service Orders broken by Priority 1, 2 and 3 then out by shop or craft?	A spreadsheet of work orders under the prior contract for FY17, FY18, and FY19 is provided on the Documents Library on the RFP website.
122	C, J	C.3.4.3.2.3	HVAC Systems by Facility Location	194 / 287	Will all the TBD's be updated so the offerors can staff and price those as part of the FFP?	Yes - these will be updated in an upcoming amendment.
123	C, J	C.3.4.3.2.3	HVAC Systems by Facility Location	194 / 287	Please confirm that all the N/A mean there are no items to provide PM's to. If this is incorrect will the table be updated with the correct information?	Where there is an N/A listed in a column, then that service is not required for that specific building.
124	C, J	C.2.1	Listing of Facilities Responsibility Matrix	4 to 35 / 287	Who is the D&R Contractor?	Four Rivers Nuclear Partnership, LLC
125	C, J	C.2.1	Listing of Facilities Responsibility Matrix	4 to 35 / 287	Who is the DUF6 Contractor?	Mid-America Conversion Services, LLC
126	C, J	C.2.1	Listing of Facilities Responsibility Matrix	4 to 35 / 287	Is the INF a contractor and if so who is it? If not, what does INF stand for?	INF is the Infrastructure Contractor. The Contractor that performs this RFP's scope of work.
127	C, J	C.2.1	Listing of Facilities Responsibility Matrix	4 to 35 / 287	Will the Government add a matrix to identify what INF, DUF6 and D&R stand for?	A footnote will be added to the matrix in an upcoming amendment.

128	C, J	C.2.1	Listing of Facilities Responsibility Matrix	4 to 35 / 287	Are the bidders to assume that for Pest Control, where there is INF, D&R and DUF6 we are to bid and staff for Janitorial and Grounds services?	INF is the Infrastructure Contractor. Operational Responsibility that lists INF are facilities that the Contractor utilizes and manages. S&M that lists INF are facilities that the Contractor maintains. Janitorial that lists INF are facilities that the Contractor is required to perform janitorial services in. Pest Control that lists INF are facilities that require routine pest control (spraying). Grounds Services that lists INF are facilities that the Contractor must perform mowing, weed control, or other grounds services as identified in the PWS.
129	C, J	C.2.1	Listing of Facilities Responsibility Matrix	4 to 35 / 287	What does the last column Type Grp mean to the bidders?	There is no such term in the facilities matrix.
130	C, J	J-8.C.3.4.1.3	Fleet Vehicles	Attachment J8 p. 1 of 3	Can the Government please identify which of the DOE owned and GSA owned vehicles are assigned to the Infrastructure Support Services contractor?	The listed of vehicles and whether they are DOE owned or GSA vehicles is listed in Attachment J-8.C.3.4.1.3.
131	C, J	J-8.C.3.4.2.2	Estimated Annual Level I and II Service Order(s) and Example IDIQ Scope	Page 2 of 3	Please confirm there were only 2,117 scheduled maintenance actions that resulted in 78,489 man hours for Level I scheduled maintenance. That data suggests that over 37 man hours were expended on average for each Level I scheduled service order. This seems unrealistically high. Please confirm.	A spreadsheet of work orders under the prior contract for FY17, FY18, and FY19 is provided on the Documents Library on the RFP website.
132	C, J	J-8.C.3.4.2.2	Estimated Annual Level I and II Service Order(s) and Example IDIQ Scope	Page 2 of 3	Annual Number of Level I Service Orders = 2,117 Labor Hours for Level I Service Order = 78,489 How is the workload allocated? Please provide the allocations for all crafts personnel and shops for the historical data provided, i.e., Electrical = XXX services orders, X,XXX labor hours; Janitorial = XXX service orders, X,XXX labor hours, etc. (similar to the Level II data provided).	A spreadsheet of work orders under the prior contract for FY17, FY18, and FY19 will be provided on the Documents Library on the RFP website. It is not tracked by craft type.
133	C, J	J-8.C.3.4.2.2	Estimated Annual Level I and II Service Order(s) and Example IDIQ Scope	Page 2 of 3	Annual Number of Level II Service Orders = 118 Labor Hours for Level II Service Order = 2,902 How is the workload allocated? Please provide the allocations for all crafts personnel and shops for the historical data provided, i.e., Electrical = XXX services orders, X,XXX labor hours; Janitorial = XXX service orders, X,XXX labor hours, etc. (similar to the Level II data provided).	A spreadsheet of work orders under the prior contract for FY17, FY18, and FY19 is provided on the Documents Library on the RFP website.
134	C, J	Attachment J-8.C.2.1	Listing of Facilities Responsibility Matrix		Section J-Attachment J-12 does not list the acronym INF. What does the acronym INF stand for?	A footnote will be added to the matrix in an amendment.
135	C, J	C.3.5.4 and Attachment J-8.C.2.1	Pest Control Services and Listing of Facilities Responsibility Matrix		Please identify the buildings and facilities that receive Level I scheduled pest control services.	They are listed in the Listing of Facilities Responsibility Matrix under the Pest Control column that has INF identified for that facility.

136	C, J	C.3.4.3.2.1 and Attachment J-8.C.3.4.3b	Preventive Maintenance	C-55	<p>The PWS says: For each facility, the Contractor shall address all installed equipment (e.g., HVAC, electrical equipment, fixtures, etc.) and building systems (e.g., roofing systems; structural components; interior walls, ceilings, and trim; interior and exterior doors; windows and screens; stairs and stairwells; cabinets and countertops; interior accessories; flooring and floor covering; exterior walls; exterior trim gutters and downspouts; exterior concrete and masonry structures; exterior accessories; overhead or rolling doors; signage; refrigeration equipment; plumbing systems; electrical material and equipment; elevators; etc.)</p> <p>Question #1: Unlike HVAC systems no inventories are provided for electrical equipment. Please provide an equipment list so offerors can determine the level of PM effort required.</p> <p>Question #2: Unlike HVAC systems no inventories are provided for plumbing systems. Please provide an equipment list so offerors can determine the level of PM effort required.</p> <p>Question #3: Unlike HVAC systems no inventories are provided for refrigeration equipment. Please provide an equipment list so offerors can determine the level of PM effort required.</p> <p>Question #4: Unlike HVAC systems no inventories are provided for public address and public warning systems. Please provide an equipment list so offerors can determine the level of PM effort required.</p>	<p>Question #1. There are no electrical equipment inventories available. Question #2 There is no listing of plumbing systems available. Question 3. There is no specialty refrigeration equipment in facilities under this Contractor's responsibility. Question 4. Available public address and public warning system information will be posted in the Documents Library on the RFP website. PMs will be provided in the work order spreadsheet in the Documents Library.</p>
137	General				<p>General question regarding ODCs: Can DOE provide the site's historical annual average costs for ODCs, i.e. disposable PPE, cleaning supplies, paper products, and other similar ODC items?</p>	<p>DOE does not track or have information on resources at this task level. The offeror is required to determine the amount of support needed for the work scope of the PWS.</p>
138	I	I-199	FAR 52.216-11 COST CONTRACT – NO FEE	I-63	<p>Does the inclusion of FAR 52.216-11 mean that all cost reimbursable CLINS are only billable at cost (including applicable indirects, but excluding fee)? Or is fee allowable on these items?</p>	<p>Section C.4.0 states: "The cost reimbursement CLIN includes the following specific cost reimbursement items. No direct labor costs, indirect costs, or fee shall be paid in addition to or related to cost reimbursement items included in PWS Section C.4.0. Any support related to managing the cost reimbursement work must be included in the Contractor's Firm-Fixed Price."</p>

139	J	Attachment J-3	Attachment J-3	Attachment J3 1 of 88	In Section J, Attachment J-3 Accountable Property List there are six Ford Escape 2009 model sedans with consecutive ID numbers. In Section J, Attachment J-8.C.3.4.1.3 Fleet Vehicles there are also six Ford Escape 2009 model sedans with consecutive ID numbers. However, the ID numbers on each list are not the same. Do these represent 12 different sedans or only six? On Attachment J-3 there are also a Ford F250 and a Chevy Silverado Pickup 4x2 with the same ID numbers as two like vehicles in Attachment J-8.C.3.4.1.3 Fleet Vehicles. Can the Government please clarify the discrepancies?	There is no discrepancy. The six Ford Escapes, the Ford F250 and the Chevy Silverado are the same ones on both lists since they are DOE owned. The Asset ID numbers in Attachment J-3 is the same as in the descriptions or in the number column in Attachment J-8.C.3.4.1.3.
140	J	Attachment J-3	Attachment J-3		Can the Government please identify which of the vehicles are assigned to the Infrastructure Support Services contractor for use on the contract?	All the vehicles identified in Attachment J-8.C.3.4.1.4 Fleet Vehicles (the government owned ones are also included in Attachment J-3) are assigned to the Infrastructure Support Services Contractor for use on the contract.
141	J	C.3.12.2	Information Technology System, Application Inventory and Workload History		Could the government clarify what the security requirements are for each system listed? For example, what is unclassified general support systems, industrial control systems, or major applications? Could the government also provide the estimated scale and size of each system?	The cyber security requirements are identified in DOE O 205.1C. The scale and size should be estimated based on the number of end-users and software identified in Attachment C.3.3.1, Information Technology Service Matrix.
142	J	J-8.C.3.4.2.2	Estimated Annual Level I and II Service Order(s) and Example IDIQ Scope	J-8.C.3.4.2.2 Page 2	This section provides the "Annual Number of Level I Service Orders" for 2018. In order to make a FFP cost estimate, please provide the material and subcontractor costs for Level I and Level II below the limit of liability.	A spreadsheet of work orders under the prior contract for FY17, FY18, and FY19 is provided on the Documents Library on the RFP website.
143	J	J-1	PERFORMANCE REQUIREMENTS SUMMARY	A-1	In the QUALITY ASSURANCE SURVEILLANCE PLAN, if the "Deduction" is listed at "5% of CLIN" and the Surveillance Frequency is Monthly, Quarterly, or Annual, is the deduction applicable to the full Month, Quarter, or Annual period? Or monthly until corrected? Can the Government clarify how these deductions are levied?	The deduction is based on a percentage of the applicable CLIN value relative to the surveillance frequency (i.e. monthly, quarterly, etc.)
144	J	J-8.C.3.4.2.2	Estimated Annual Level I and II Service Order(s) and Example IDIQ Scope	J-8.C.3.4.2.2 Page 2	This section provides the "Annual Number of Level I Service Orders" for 2018. In order to make a FFP cost estimate, please provide the material and subcontractor costs for Level I and Level II below the limit of liability.	A spreadsheet of work orders under the prior contract for FY17, FY18, and FY19 will be provided on the Documents Library on the RFP website.
145	J	Attachment J-8.C.3.3.1	Information Technology Service Matrix	2 of 2	The PWS states that Cyber Security Services are inclusive of DUF6; however, DUF6 is not included in J-8.C.3.3.1, Information Technology Service Matrix. Question: Should Cyber Security Services and any other services applicable to DUF6 be listed in the matrix?	Attachment J-8.C.3.3.1 will be updated in an amendment.
146	J	J-8.C.3.12.2	Information Technology System, Application Inventory, & Workload History	9 of 14	Should VoIP maintenance software be classified as a cost reimbursable core software and listed in J-8.C.3.12.2, Information Technology System, Application Inventory and Workload History?	The project is currently transitioning to VoIP and the software has not yet been identified. Any new software required will be cost reimbursable.

147	J	Attachment J-8	Workload		There is no listing of facility assets to be maintained in the RFP. This is needed to accurately estimate craftsmen staffing (HVAC, Plumbing, Electricity, etc.) Please provide.	The buildings that the Contractor would be responsible for are listed in Attachment J-8.C.2.1 Listing of Facilities Responsibility Matrix in the S&M column as INF. The site tour provided a visual assessment of the larger facilities under the control of the Contractor and a sample of trailers under the responsibility of the Contractor. There are a significant number of J-8 attachments related to the assets and reference documents in the Documents Library.
148	J	J-8.C.3.2.1		2-7 of 7	Please clarify the accuracy of the numbers and expected work represented in these tables.	Tables will be updated in an amendment to reflect the current and projected workload.
149	J	Attachment J-13	IPR and ARD Recurring Reports		The PWS numbering in Attachment J-13 C.3.0 FIRM-FIXED-PRICE AND LABOR HOUR WORK (C.3.2 - C3.5 and C.3.10) does not align to the PWS numbering in Section C. Please correct.	This Attachment will be updated in an amendment.
150	L	L.11.b.2 – Section H	(ii) H. 30 DOE-H-2052, Representations, Certifications, and Other Statements of the Offeror (Oct 2014) (Revised);	L-11	This instruction references “H.30 DOE-H-2052, Representations, Certifications, and Other Statements of the Offeror (Oct 2014) (Revised)”. However, in Section H of the RFP (p. H-40), H.30 references DOE-H-2053 Worker Safety and Health Program, and H.29 is the DOE-H-2052 Representations, Certifications, etc. Please confirm the Section L reference to H.30 was an error and the Offeror is to complete H.29 DOE-H-2052 Representations, Certifications, and Other Statements of the Offeror (Oct 2014) (Revised).	Confirmed. Section L will be updated in an amendment to reflect this change.
151	L	L.11.b.2 – Section H	(iii) H.34 DOE-H-2058, Designation and Consent of Teaming Subcontracts (Oct 2014)	L-11	This instruction references “H.34 DOE-H-2058, Designation and Consent of Teaming Subcontracts (Oct 2014)”. However, in Section H of the RFP (p. H-42), H.34 references “DOE-H-2059 Preservation Of Antiquities, Wildlife And Land Areas (Oct 2014)” and H.33 is “DOE-H-2058 Designation And Consent Of Teaming Subcontracts – Alternate I (OCT 2014) (REVISED)” Please confirm the Section L reference to H.34 was an error and the Offeror is to complete H.33 “DOE-H-2058 Designation And Consent Of Teaming Subcontracts – Alternate I (OCT 2014) (REVISED)”	Confirmed. Section L will be updated in an amendment to reflect this change.

152	L	L.11.b and L.11.d	L.11.b – General and L.11.d – Administrative Information	L-11 and L-12	L.11 states (in part) “Offerors shall include the information listed in the following paragraphs in Volume I, assembled in the order listed.” RFP section “L.11.d Administrative Information” references various sub-elements of “FAR 52.215-1, Instructions to Offerors - Competitive Acquisition.” Because this FAR clause requires that “(c)(2) The first page of the proposal must show – (i) the solicitation number; (ii) The name, address, and telephone and facsimile numbers of the offeror (and electronic address if available)..(etc.)” Would the Government please confirm that the requirements in Section L.11.d – Administrative Information should be assembled in the order prescribed by Section L (and NOT as the first page of the proposal as required by FAR 52.215-1 paragraphs 2(i) through 2(v))?	Confirmed. The Offeror shall follow the requirements and order prescribed by Section L.11.d.
153	L	L.11	DOE-L-2002 PROPOSAL PREPARATION INSTRUCTIONS, VOLUME I – OFFER AND OTHER DOCUMENTS	11	There appears to be a conflict between requirements (b) and (b)(1)(i). (b) states: No price/cost information shall be included in the Volume I. (b)(1)(i) calls for Contract Pricing to be included in Volume I. Please clarify this conflict.	The underlined sentence " <u>No price/cost information shall be included in the Volume I</u> " will be deleted from Section L.11(b) in an amendment.
154	L		Performance Guarantee Agreement	L-45 - L-46	Lines 2-3 of paragraph 1 reference the Portsmouth Site. Will DOE EM provide a replacement form referencing the Paducah Site?	Language will be updated to "Paducah" in an amendment.
155	L	-			Can an Offeror bid on certain parts of the RFP or is the Offeror required to bid on the entire RFP?	An Offeror must submit a complete proposal in accordance with Section L of the RFP.
156	L	L.11	Proposal Preparation Instructions - Volume I	L-11	L.11(b) states "No price/cost information shall be included in Volume I", yet L.11(b)(1) lists the completed section B.3 Contract Pricing as the first information to be included in Volume I. Can the Government clarify this discrepancy, as the completed Section B.3 will contain price information.	The underlined sentence " <u>No price/cost information shall be included in the Volume I</u> " will be deleted from Section L.11(b) in an amendment.
157	L	L.11	Proposal Preparation Instructions - Volume I	L-11	Please clarify that under L.11(b)(2)(ii) & (iii), the H.30 should be H.29 and H.34 should be H.33.	Confirmed. Section L will be updated in an amendment to reflect this change.
158	L	L.10	Proposal Preparation Instructions - General	L-9	L-10(f)(4) requires spreadsheets in print shall be 10 point or larger, and that print type on provided Excel files shall not be changed. Can the Government confirm that adding one of the worksheets in print form at whatever size that happens to be is acceptable? If not, can we print off worksheet to multiple pages? When printing to fit a page, how do we confirm that the printed Excel file is 10 point or larger? Can this requirement be waived on Volume III, as there is no page limit.	The contractor must follow the instructions in L.10 (f) (4).
159	L	L-15(a-f) and L-14(a2)	Font size for resumes and Attachment L-3	L-17 thru 20	The font size in the Attachment L-3 and resume templates appears to be TNR 11. Is that correct?	That is correct.

160	L	Attachment L-1	Key Personnel Resumes	L-17	Attachment 1, Resume format indicates that we can amend the format as long as the exact information, font size, and page limitations are followed. Question: The form is in 11-point Times New Roman so we assume we are to put the resumes in 11-point Times New Roman font and not the general instructions of using Times New Roman 12 point for the proposal. Is this a correct assumption?	The contractor must follow the instructions in L.10 (f) (4).
161	L	L.15	Past Performance L-3 Form Instruction	L-20	Sections 17 and 18 require Offerors to first list the complexity the company is proposed to perform. Section 18 then requires us to discuss the complexity of work performed on referenced contract. Question 1: Do you want the information for Section 17 listed by just Performance Challenges as we are unclear what type of proposed complexity you want to see addressed here? Question 2: Do we just discuss the Performance Challenges only in this section? Will the DOE provide additional instructions on this area so we are clear with what you want versus information supplied in 16 on scope performed.	Question 1 and Question 2: See definitions for "scope and "complexity" in Section L.15(b).
162	L	L.15(h)	Past Performance Questionnaire L-4	L-20	Offeror shall provide the Past Performance Questionnaire to the contract client reference for completion for those contracts described in paragraph (a) for which no performance data is available in the CPARS. Question 1: If a Team Subcontractor performed as lead for which an L-3 form is being submitted, but the Reference Contract was held by the proposed Prime offeror, would the Government accept the Prime's CPARs for the Team Subcontractor if the CPARs specifically evaluates the scope of the work areas for which the subcontractor is responsible? Question 2: If the Team subcontractor performed the work under a Prime contract who does the Team subcontractor send the PPQ to? In most case the prime contractor was their client and knows the work scope. Please advise.	Question 1: Yes, also see Section M.6(a). Question 2: See Section L.15(h) and Attachment L-4, asterisk in Box A.
163	L	L.16(g)	Proposal Preparation Instructions - Volume III: Price Proposal	L-23	In Section L.16(g) and Section F.3, the solicitation references a 60-day Transition Period. Other sections [e.g., H.3(b)] are referencing a 90-day Transition. Question: We assume the transition is 60 days. Is that a correct assumption?	The transition period is 60-days. References to a 90-day transition period will be updated to 60-days in an amendment.
164	L	L.14(1)	Proposal Preparation Instructions, Volumen II - Key Personnel and Organization	L-16 & L-17	The Offeror shall not provide the names or qualifications of any non-key personnel. Question: Is the intent of this instruction to only apply to the Key Personnel section?	Yes, this instruction only applies to the Key Personnel section of Technical Factor 2. It is recognized that the names or qualifications of any non-key personnel may be introduced when proposing to L.14(b) Organization.

165	L	L-11(b)	DOE-L-2002 Proposal Preparation Instructions, Volume I - Offer and Other Documents - Alternate II, Alternate III, Alternate IV, Alternate V, and Alternate VI (Oct 2015)	L-11	Section L11 (b) states "No price/cost information shall be included in Volume I. However, paragraph Section L.11 (b) (1) (i), requires Section B.3 Contract Pricing to be included in Volume I. There appears to be a conflict. Question: Will the government please clarify if the Section B.3 Contract pricing should be included in Volume I and be completed showing the pricing numbers?	The underlined sentence " <u>No price/cost information shall be included in the Volume I</u> " will be deleted from Section L.11(b) in an amendment.
166	L	Attachment L-7	Performance Guarantee Agreement	L-45	The paragraph states "for the provision of infrastructure services at the Portsmouth". It appears this should have stated Paducah instead of Portsmouth. Question: Will the government correct this language?	Language will be updated to "Paducah" in an amendment.
167	L	Attachment L-8	Price Proposal Workshets	L-8	Base IDIQ CLIN and Option IDIQ CLIN worksheets requirements. Question 1: Does the Base IDIQ CLIN worksheet represent the entire Base period of 34 months? Question 2: Does the IDIQ Option CLIN worksheet represent the entire 24 month period? Question 3: Assuming that items 1 and 2 are correct, should the quantity for the periods be adjusted to reflect the number of months included in each period?	Question 1: Yes. Question 2: Yes. Question 3: No, the quantities for each period were intentionally set the same.
168	L		Technical Factor 3, Past Performance		The Pre-Proposal slides stated that Offeror's are to provide 3 past performance examples for the Offeror and all others, including teaming partners, major subcontractors, etc. The RFP requires 3 past performance examples for the Offeror and 2 for others. Please clarify.	When there is a discrepancy, the RFP as issued prevails. Offerors must follow what is stated in the RFP Section L, Provision L.15.
169	L		Key Personnel Commitments		A pre-proposal slide states "Key Personnel must commit for 2 years", but also says "for the 34 month base period." Which is correct?	When there is a discrepancy, the RFP as issued prevails. Offerors must follow Section H, Provision H.42 and Section L, Provision L.14 of the RFP.
170	L	L.10.h.1	(h) Questions	L-10	There is an apparent conflict between the RFP cover letter and Section L of the RFP, as pertains to the time questions are due. Will the Government please confirm that questions are due "no later than 11:59 p.m. Eastern Time, February 18, 2020" ?	Confirmed. Questions were accepted through 11:59 p.m. Eastern Time, February 18, 2020 as specified by Section L.10(h).
171	L	Proposal Preparation Instructions - Volume II: Technical Approach	Factor 1 - Technical Approach	L-16	Section L.13, paragraph (b) indicates "The Offeror shall describe its approach to achieve the following PWS elements: C.2.2 Environment, Safety, Health, and Quality (ESH&Q) Program; C.2.4 Project Management; C.3.2 Safeguards and Security (S&S) and C.3.12 Cyber Security, Computing, and Information Technology (IT)" Please confirm that the 25 page technical response must only address PWS sub-sections C.2.2, C.2.4, C.3.2, C.3.12	Offerors must include all information required by Section L, Provision L.13. L.13(b) states "(b) The Offeror shall describe its approach to achieve the following PWS elements: C.2.2 Environment, Safety, Health, and Quality (ESH&Q) Program; C.2.4 Project Management; C.3.2 Safeguards and Security (S&S) and C.3.12 Cyber Security, Computing, and Information Technology (IT)."

172	L	Proposal Preparation Instructions - Volume III: Price Proposal		L-23	Paragraph (i) says: For informational purposes only, historical FY 2019 FTE Headcounts have been provided below: The table shows Salaried Employees = 140 FTEs (1 Grandfathered) and Union Employees = 46 FTEs (29 Grandfathered). Question: The CBA does not show any clerical or administrative personnel as part of the bargaining unit, yet there are no Service Contract Labor Standards Act (SCA) employees referenced in the table. Since hourly workers not covered by the CBA can not be covered as Exempt employees please provide data that addresses the number and types of hourly workers that should be covered as SCA employees.	Clerical and Administrative Personnel are not bargaining unit employees. The table does not break out the exempt and non-exempt salaried employees. Additional information regarding the current workforce is pending. The table will not be modified to break down the salaried employees.
173	L	Proposal Preparation Instructions - Volume III: Price Proposal		L-23	Will the Government break out the 186 employees in the FY 2019 FTE Headcount table into firm fixed price, IDIQ, and labor hour work?	No. The offeror is expected to bid the workforce required to perform the requirements of the PWS.
174	L	L.11 (b) (2)	Section H Reps and certs	L-11	The solicitation directs contractors to fill in certain clauses and reps and certs, including the direction "In cases where the Offeror is required to fill in information in a contract clause, the Offeror shall submit only those pages the require input of information or a signature." Can the Government confirm whether only those pages with text changes are the only pages that need submission, or whether each clause in it's entirety can be included for ease of reading?	For purposes of Section L, Provision L.11, Clauses that require fill-in information may be presented in their entirety.
175	L.15	L.15.h	(h) Questions	L-20	In certain instances, the Government will not issue public CPARS for work performed on Top Secret/Classified projects/site. In those cases, will the Government accept Award Fee Letters in the absence of CPARS? If so, will the Government permit these pages to be inserted (outside of page count) after the related Attachment L-3 Past Performance Reference Information Form?	Past Performance submissions are limited to those specified in Section L, Provision L.15.
176	L	Section L, L-8 TAB Section B Table B.3 (4) IT	IT DPLH	Section L, L-8 TAB Section B Table B.3 (4) IT	Please define DPLH. How did the government arrive at the DPLH provided? Is the Government stating the DPLH for one full time IT labor category is 1,800 direct hours as shown in section B Table B.3 (4) IT?	DPLH is an acronym for "Direct Productive Labor Hours." Government-provided DPLH by labor category are based on the estimated hours needed to perform on Labor Hour CLINS. For purposes of this RFP, one full-time equivalent (FTE) is 1,800 DPLH.
177	L	Section L, L-8 Paducah Infrastructure	TAB, DPLH (Labor Hour CLIN)		Can DOE explain the basis for the DPLH provided for Section C.3.11 EEOICPA Support and Section C.3.12 Cyber, Computing, and IT?	Government-provided DPLH by labor category are based on the estimated hours needed to perform on Labor Hour CLINS.
178	L	Section L, L-8 Paducah Infrastructure	TAB, Section B Table B.3(3) EEOICPA		In columns C and L of the worksheet DOE has placed a DPLH for each labor category. Can prime offerors propose different DPLH in columns D and M, and subcontractors propose their DPLH in columns E and N?	Yes, however, Prime Estimated DPLH and Subcontractor DPLH must match the Government-provided DPLH by labor category in columns C and L.

179	L	Section L, L-8 Paducah Infrastructure	TAB, Section B Table B.3(4) IT		In columns C and L of the worksheet DOE has placed a DPLH for each labor category. Can prime offerors propose different DPLH in columns D and M, and subcontractors propose their DPLH in columns E and N?	Yes, however, Prime Estimated DPLH and Subcontractor DPLH must match the Government-provided DPLH by labor category in columns D and M.
180	L	Section L, L-8 Paducah Infrastructure	TAB, Section B Table B.3(3) EEOICPA and TAB, Section B Table B.3(4) IT		Please confirm the extended price in columns H and Q is the Prime Estimated DPLH multiplied by the Prime Fully Burdened Hourly Rate.	Incorrect. The Extended Price in columns H and Q should correlate to column U, "Total Estimated Price," in the Attachment J-8 TABS labeled "Labor Hour CLINs (EEOICPA)" and "Labor Hour CLINs (IT)."
181	L	Section L, L-8 Paducah Infrastructure	Base IDIQ and Option IDIQ CLINs		Please confirm the Estimated quantities shown with each TAB are the same for both the 34 month Base period and the 24 month Option Period? (i.e., railroad tie replacement: 250 each for 34 month base period and 250 each for 24 month option period)	Correct, confirmed.
182	L	L.1	FAR 52.252-1 SOLICITATION PROVISIONS INCORPORATED BY REFERENCE (FEB 1998)	L-3	The instructions indicate: "The Offeror is cautioned that the listed provisions may include blocks that must be completed by the Offeror and submitted with its quotation or offer." FAR 52.215-20 and FAR 52.222-23 both have entries under the "Fill-In Information" column, but both appear to be fill-in clarifications from the Contracting Officer. Please advise if the Offerors are expected to include these fill-ins within our proposal response.	The referenced FAR clauses contain Contracting Officer fill-ins and do not require Offeror response.
183	L	L.16(i)	historical FY 2019 FTE Headcounts	L-23	The Table only lists Salaried (Exempt) and Union (CBA) employees. Where is the head count for Hourly (SCA) for all the clerical and positions that cannot be Exempt/ Salaried or not listed in the Union/CBA? Please update the table.	Clerical and Administrative Personnel are not bargaining unit employees. The table does not break out the exempt and non-exempt salaried employees. Additional information regarding the current workforce will be provided in the Document Library. The table will not be modified to break down the salaried employees.
184	L	L.16(i)	historical FY 2019 FTE Headcounts	L-23	What does the 1 and 29 Grandfathered head count mean? How does that effect staffing and pricing? Please explain how bidders other than incumbent can understand and use this information.	It means that historically there were 30 grandfathered employees as part of the FY 2019 headcount. The definition for "grandfathered" is in Section H, along with any specific requirements for those employees.
185	L, H	L-14(a) and H.42(A)	Proposal Preparation Instructions, Volumen II - Key Personnel and Organization and DOE-H-2070 Key Personnel - Alternate I (Oct 2014) (Deviation)	L-16 and H-48	The PWS lists one of the Key Personnel as Project Manager in Section H.42, while Section L.14 Factor 2 lists one of the Key Personnel as Program Manager. Question: Please clarify which title is to be used Project Manager or Program Manager.	Program Manager is the title to be used for this Key Personnel. H.42 will be amended to match.

186			Volume I – Offer and Other Documents	70	At the Pre-Proposal Conference, completed Section G.5, Defective or Improper Invoices, and G.6, Contractor’s Program Manager are identified as examples of required fill-in information. The RFP specifies "TBD" instead of "Offeror Fill-In" for both of these items. Should the offerors infer that other instances of TBD are also Offeror Fill-Ins? The RFP includes more than 30 instances of TBD. Some of these, such as in F.3 and J-8, appear to be EMCBC Fill-Ins for a future date. Would the Government clarify which of the TBDs are to be submitted with the proposal as Offeror Fill-Ins?	In general, TBD's refer to Government fill-ins upon contract award. However, Section G.5 and G.6 TBD's will be changed to "Offeror Fill-In" in an amendment.
187		NA	General	NA	For documents that are Official Use Only and/or Unclassified Controlled Nuclear Information (UCNI), would the Government open a proposal reading room site where Offerors who have signed a Nondisclosure Agreement may access these documents?	OUO/UCNI documents related to this procurement are only available via mailed CD-ROM after DOE has received a signed Non-Disclosure Agreement. Instructions on how to obtain the documents can be found on the procurement website under "Requesting Controlled Unclassified Information".
188			Key Personnel	H.42/L.14	Slide 67, Site Tour briefing, states in part "Letters of commitment for a period of not less than two years (including the transition period) are required for each proposed Key Personnel (Section L, Attachment L-2). This period of time is commensurate with the transition period and the base period of performance." The transition period and the base period combined represents 36 months, or three years. Please clarify this discrepancy between two years and three years.	The Key Personnel commitment period is for two years, including the transition period, as specified by H.42 and L.14. The pre-proposal conference slide was in error in this regard.
189					Please provide the current shift schedule(s) for all personnel working under the ISS contract.	Section F, F.5 identifies the normal hours of operation. The Contractor will establish work hours for it's employees to cover the requirements of the PWS.
190			Pre-Proposal Conference		Will the pre-proposal conference briefing be available to Bidders as a downloadable content?	Information has been posted on the procurement website under the "Pre-Proposal and Site Tour" tab.
191			Pre-Proposal Conference		Please introduce and share the roles of the Government personnel who attended the site visit.	Buz Smith is the DOE representative that coordinates site tours, public affairs, and property management. Tracey Duncan is the DOE representative and the Infrastructure Lead at the Paducah Site.
192		Contract Value			What is the current contract value? How does this compare with the Government estimate for this RFP?	See Section L.16(h) for estimated funding levels per contract year.
193					How many Full-Time-Equivalents are employed under the current contract?	See Section L.16(i).
194					Does DOE have a requirement regarding: a minimum amount of work to be subcontracted to Small Businesses and or to other specific categories (Hub Zones, Service Disabled Veteran Owned Small Businesses, etc?)	No. This is a 100% small business set-aside procurement.

195					Where are the nickel ingots being stored and are they under cover?	The nickel ingots are stored outside within the Limited Area of PGDP and are not under cover. The assigned area is managed by the D&R Contractor and management is not part of the Infrastructure Scope.
196					Would DOE consider adding the disposition of the 9600 MT of the surplus nickel to this RFP?	DOE will not consider adding the disposition of nickel to this RFP.
197	H	H-42 (B)	Key Personnel	H-48	In Section H.42(B) the solicitation states that "All key personnel shall be permanently assigned full-time to their respective positions and employed by the Prime". Question: Because this is a small-business set-aside contract, would the Government consider expanding the two additional other Key Personnel to include Managers of Teaming Subcontractors as defined in Section L.109(a)(2)?	Section H, H.42 will be amended to clarify this clause.
198	H, L	H 42 and L.10(a)(1)	Key Personnel Requirements	H 47-49 and L-5	Section H; H.42 Key Personnel, (B); in regards to key personnel requirements, states, "All key personnel shall be permanently assigned full-time to their respective positions and employed by the Prime." L.10(a)(1) states "The term "Offeror," as used in this Section L, refers to the single entity submitting the proposal. The Offeror may be a single corporation or a "Contractor team arrangement" as defined in FAR 9.601(1)." This limits "Contractor Team Arrangements," to two or more companies that form a partnership or joint venture to act as a potential prime contractor and appears to disadvantage firms pursuing this contract using a prime -sub arrangement. FAR 9.601(2) allows a "Contractor Team Arrangement" to include a potential prime contractor that agrees with one or more other companies to have them act as its subcontractors under a specified Government contract or acquisition program. Would DOE expand the definition of "Offeror" to include Contractor Team Arrangements as defined in FAR 9.601(2) and allow key personnel to be drawn from the contractor team?	Section H, H.42 will be amended to clarify this clause.
199	L	L.14(b)	Organization	L-18	In order to provide a "detailed staffing plan" that adequately addresses all of the topics described in L.14(b), please allow an additional 5 pages for Factor 2 - Key Personnel and Organization.	DOE will not increase the Page Count for this factor.

200	L	L.13	Technical Approach	L-16	<p>The Technical Approach page count is restricted to 25 pages. According to your instructions, we are to describe our approach and capabilities, follow Section L instructions and comply with Section C PWS and Section H, Clauses H.4 to H.10. We are required to discuss five areas of transition, xx areas of the PWS for Project Management, xx areas of PWS for ESH&Q, xx areas of the PWS for Safeguards and Security, xx areas of the PWS for Cyber Security, Computing, and IT and 7 pages of H clauses.</p> <p>Question: Since this PWS encompasses 39 pages and 10 pages of H clauses to address our approach and be compliant the page count is too restrictive. Would the DOE consider adding 5 additional pages to be responsive and comply with all instructions and requirements?</p>	DOE will not increase the Page Count for this factor.
201	L	L.14	Key Personnel and Organization	L-16	<p>Key Personnel and Organization: The requirement states that the section is limited to 5 pages, exclusive of resumes and letters of commitment. The instructions require the Offeror to describe our approach to seven areas that encompass rationale for key personnel requirements, our team, provide a detailed staffing approach that shows our ability to obtain, retain, and maintain adequate numbers, an organizational breakdown structure by PWS, benefits to using a teaming structure, approach to variability in workloads and surges, and our understanding and approach to interfacing with other site contractors, service providers, and site wide programs providing integrated safety management and an effective safety culture.</p> <p>Question: Since some of the requirements involve use of 11x17's due to the detail required and size of organization as well as address all seven areas required, will the DOE expand the page count by an additional 3 pages to be compliant with the requirements?</p>	DOE will not increase the Page Count for this factor.
202	L	L.15(h)	Attachment L-5, Past Performance L-3 Form	L-18	<p>The instructions indicate we can amend the format as long as the exact information, font, size, and page limitations are followed. There is a lot of instructional information in the form that takes up an incredible amount of space we do not have. Most instructions are in parenthesis but some are just stated what DOE wants to see like section 20 and 21.</p> <p>Question 1: Can we remove the instructional data and keep the primary areas, worded exactly the same?</p> <p>Question 2: The L-3 form is in 11-point Times New Roman. We assume we follow this type size for this form and not the general instructions of using Times New Roman 12 point for the proposal. Is this a correct assumption?</p>	Question 1: See "Note" in Attachment L-3, Page L-37 for instructions. Question 2: The contractor must follow the instructions in L.10 (f) (4).

203	H	H.5	Employee Compensation: Pay and Benefits	H-7	In the referenced section H.5 it is stated that the contractor shall provide equivalent base pay and benefit package(s) to all incumbent employees by labor category as compared to what is provided by the incumbent contractor SSI. Will the DOE supply the current pay and benefit package data for each labor category by employee to ensure accurate proposal pricing?	A list of benefits for grandfathered salaried employees will be posted in the library. Benefits for represented employees are detailed in the applicable collective bargaining agreement which is included in the RFP. Clause H.5 will be amended to clarify this language.
204	H	H.5(A)(1)(a)	Employee Compensation: Pay	H-7	Contractor shall provide equivalent base pay to all Incumbent employees as compared to pay provided by SSI for at least the first year of the term of the Contract. Will the government supply information on current pay provided by title/position for incumbent personnel?	Clause H.5 will be amended to clarify this language.
205	H	H.5(A)(1)(b)	Employee Compensation: Benefits	H-7	Contractor shall provide a total package of benefits to Incumbent Employees comparable to that provided by the Incumbent Contractor. Will the government supply information of the current benefits?	A list of benefits for grandfathered salaried employees will be posted in the library. Benefits for represented employees are detailed in the applicable collective bargaining agreement which is included in the RFP.
206	H	H.5	Compensation and Benefits	H-6	Are there any site-required non-standard benefits that need to be provided to non-union or non-grandfather incumbents?	Benefits provided must be consistent with applicable law or collective bargaining agreement.
207	H	H.5	Compensation and Benefits	H-6	Is there a site-required vacation allowance by years served for non-union incumbent employees?	Vacation benefits must be consistent with applicable law or collective bargaining agreement.
208	H	H.5	Compensation and Benefits	H-6	Are there site-required medical & dental plans that are required to be provided to the incumbent workforce?	A list of benefits for grandfathered salaried employees will be posted in the library. Benefits for represented employees are detailed in the applicable collective bargaining agreement which is included in the RFP.
209	H	H.5	Compensation and Benefits	H-6	Does the Paducah site have specific adders that offerors should use when pricing labor/fringe (i.e. absences adder, continuity of service adder or continuity of pension adder)?	No
210	H	A(1)(a)	EMPLOYEE COMPENSATION: PAY AND BENEFITS	H-7	The RFP states: "Pay. The Contractor shall provide equivalent base pay to all Incumbent Employees as compared to pay provided by SSI for at least the first year of the term of the Contract." Please provide a list of current positions and salaries of incumbent personnel in order that the contractor can meet this requirement and include the appropriate information in our proposal. Additionally, providing this information would mitigate any competitive advantage that the incumbent would have in this area.	Clause H.5 will be amended to clarify this language.
211	J	Attachment J-68	SCA Wages		The solicitation provides wage determination 2015-4691 Revision 6 dated 10 January 2018. Will the Government update this to Revision 12 from December 2019?	An updated wage determination will be provided.